
 

 
 

 

CORRIGENDUM-1 

 

 
Ref.No. IREL/HO/LT/34/2020    
 
Corrigendum date: 02.03.2020 
 

C 
 
  

  
 
 
With reference to the pre-bid meeting held on 28.02.2020 at IREL (India) Limited - Corporate 

Office, Prabhadevi, Mumbai, the following corrigendum, queries and answers is hereby issued 

for the notice of interested bidders.  Please find the attachment (Annexure 1).  

 

   Your truly, 
for IREL (India) Limited 

    
 

   Deputy General  Manager      
(Technical)  & I/C (Purchase) 

 

पंजीकृत। कायााऱय: प्ऱॉट नं. 1207, वीर सावरकर मार्ा, ससद्धि द्धवनायक मंदिर के पास, प्रभािेवी, म ंबई-400028 

Regd. Office: Plot No.1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai-400 028 

 
 

 

 

 

आईआरईएऱ (इंडिया) सऱसमटेि  

IREL (India) Limited 

 (Formerly Indian Rare Earths Limited) 

(भारत सरकार का उपक्रम) 

(A Govt. of India Undertaking) 
 CIN : U15100MH1950GOI008187     Website : http://irel.gov.in 

 

 
 
फोन   

Tel    : 

 

 
फैक्स  

Fax  : 

 
 

24211630 
24382042 
24220230 

 

 
24220236 

Sub: TENDER NO.  IREL/HO/LT/34/2020 dated 18.02.2020 due on 26.03.2020 – Request 
For Proposal (RFP) to appoint an Agency for preparation of Techno Economic 
Feasibility Report (TEFR) and Detailed Project Report (DPR) for an integrated project 
comprising of Mining, Pre-concentration and Rare Earths Oxalate extraction operations 
proposed at Ambadongar Rare Earth Deposit in Chotta Udepur District of Gujarat 
State. 

ISO 9001:2015& ISO 14001:2015 Company 



 
 
 
 
 
 
 
 
 

Annexure - I 
Corrigendum 

1) 
 

 Clause no: 4 of Original RFP   Clause no: 4 of RFP may be read as  

Sl. 
No 

Deliverables  Period  Period 

Phase-I ( TEFR) Phase-I ( TEFR) 

1 Submission of draft TEFR T+45 days T+180 days 

2 Submission of Final TEFR 15 days after receiving 
comments on Draft TEFR 

15 days after receiving comments on 
Draft TEFR 

3 Acceptance of the Final 
TEFR by IREL 

15 days after receipt of the final 
TEFR 

After receipt of IREL Board approval 
on final TEFR 

Phase-II( DPR) Phase-II( DPR) 

4 Submission of draft DPR T1+75 days T1+120 days 

5 Submission of Final DPR 15 days after receiving 
comments on Draft DPR 

15 days after receiving comments on 
Draft DPR 

6 Acceptance of the Final 
DPR by IREL 

15 days after receipt of the final 
DPR 

After receipt of IREL Board approval 
on final DPR 

 
2) 
 

Sl. 
No 

Original as per RFP Clause no: 6 Clause no: 6 of RFP may be read as 

 
1 

The contract shall take effect from 15 days of 
acceptance of the Work Order/ LOI and shall 
remain in force for a period of 8 (eight) months 
(3 months for TEFR and 5 months for DPR) 
unless terminated or extended in accordance 
with the terms of Agreed terms. IREL will 
submit their comments on the Draft TEFR 
(point 1) and Draft DPR (Point 4) of “Time 
Lines” within a period of 15 days of 
submissions. However, if there is any delay on 
part of IREL in submitting their comments on 
draft reports or written intimation to 
successful bidder in case of DPR preparation, 
the duration of contract will be extended 
suitably. 

The contract shall take effect from 15 days of 
acceptance of the Work Order/ LOI and shall 
remain in force for a period of 20( twenty) 
months unless terminated or extended in 
accordance with the terms of Agreed terms. 
IREL will submit their comments on the Draft 
TEFR (point 1) and Draft DPR (Point 4) of “Time 
Lines” within a period of 15 days of 
submissions. Time required for IREL Board 
approval on the final TEFR as well as DPR is 4 
months each.   However, if there is any delay 
on part of IREL in submitting their comments 
on draft reports or written intimation to 
successful bidder in case of DPR preparation, 
the duration of contract will be extended 
suitably. 

 

 
 
 

 
 



 
 
 
 
 
 
 

 
Queries and Answers 

 

Sl. 
no 

Query Answer 

1 TEFR to be made for a 

capacity of 2500 Tonnes 

RE Oxalate / year. Whether  

the DPR shall also be for a 

capacity of 2500 Tonnes 

RE Oxalate / year ?. 
 

 No. TEFR to be prepared for a tentative production of 2500 tons 
RE Oxalate product per annum from the operations of mining, pre-
concentration and RE Oxalate extraction in the project. ( Please 
refer SCOC Phase-I ) 
 
Based on the performance/outcome of the final TEFR, DPR shall 
be prepared by the Consultant after receipt of confirmation from 
IREL.  The production capacity of RE Oxalate / year for DPR shall 
be as per IREL directives.  Hence the RE Oxalate production 
capacity for DPR may vary from  2500 TPA.( Please refer SCOC , 
Phase-II) 

2 Project site is yet to be 

selected by IREL. 

Consultant is to 

recommend suitable site in 

the vicinity of Mine. 

Who will arrange inputs for 

the project from various 

authorities during the 

preparation of  

TEFR/DPR ? 

 

Ambadongar RE Project is a Green field project.   Field survey 
work is not required at site during preparation of TEFR/ DPR.     
IREL is having the Geological report and the bench scale 
metallurgical test reports of the proposed project.  The geological 
report of the Deposit provides the Geographical coordinates of the 
mineral bearing area.   
 
The successful bidder has to arrange and prepare the cadastral 
plans or surface maps from appropriate records in a proper scale 
towards locating & demarcating the project units / operations and 
propose suitable sites for locating project units/operations.  The 
successful bidder shall provide the land use and land classification 
details for the project area and assess any restrictions in the 
proposed project areas. IREL will extend the necessary support as 
and when required by the successful bidder.    

3 Whether the successful 

bidder is required to carry 

out R&R Studies? 

 

If yes, then whether this is 

required during the TEFR 

stage or DPR Stage? 

Please refer SCOC. In case, the successful bidder proposes the 
land for mining lease area, sites for Pre-Con Plant, RE Oxalate 
Plant and other auxiliary units requires any land acquisition and/or 
requires any  involuntary displacement of persons from that area 
then R & R reports are to be provided. 

 

In case of requirement of R & R for the integrated project as it 
influences the economic viability of the integrated project, the 
successful bidder shall address the R & R details in brief  along 
with cost implications in TEFR.   
 
The detailed R & R studies / reports are required in case the Land 
Acquisition and/or involuntary displacement of persons from the 
area during the preparation of  the DPR. 

 

Note: All other terms and conditions of the RFP will remain unchanged. 

  


