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SCHEDULE OF TENDER
Tender No. IREL/Udyogamandal/24-25/ 32122
CPP Tender No. 2025_IREL_222293_1
Date of publishing of Tender document in 01-01-2025
IREL and CPP portal Interested agencies may view and download the Tender
document containing the detailed terms & conditions,
free of cost from the website
https:/ /www.etenders.gov.in/eprocure/app and
https:/ /www.irel.co.in. The bids are to be submitted as
per procedure given in this Tender document.
Name of Work Providing bituminous pavement inside factory
premises
Type of Tender Open Tender, Single Stage Two Bid System Two cover

System

Tendering Mode: CPP Portal

Public tender (Two cover System)
Pre-Qualification & Technical Bid
[] Financial Bid

Estimated Cost

Rs.9,91,200/- (inclusive of all)

Earnest Money Deposit (EMD)

Rs.20,000/- (This being a work contract. EMD amount
to be remitted including MSE bidders).

Date & time of Starting of bid

01-01-2025,17.30 Hrs.

Bid Submission start date

01-01-2025,17.30 Hrs.

Date of closing of bid for submission of Bids

07-01-2025,10.30 Hrs.

Date & time of opening of Cover 1

08-01-2025,11.00 Hrs.

Date & time of opening of Financial Bid

Shall be informed separately to the eligible bidders

Declaration of Successful Bidder

To be decided

Issuance of Letter of Intent (Lol)/Work order To be decided
Validity of tender 90 days from bid due date
SD/PBG 5% of the contract value excluding GST.

Contact details of tender inviting authority

Shri. V A Anil Kumar - CM-Technical (Purchase)
IREL (India) Limited, R E Division, Udyogamandal -
683 501, KERALA

E-mail: purchase-red@irel.co.in

Ph. No. 0484-2545199
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to
Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any of its
employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and such other
terms and conditions subject to which such information is provided. The information provided is only for
the information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any
other person. The purpose of this TENDER is to provide interested parties with information that may be
useful to them in the formulation of their bid for participation in this TENDER. This TENDER includes
statements, which reflect various assumptions and assessments arrived at by IREL in relation to the
tender work. Such assumptions, assessments and statements do not purport to contain all the
information that each Bidder may require. This TENDER may not be appropriate for all persons, and it is
not possible for IREL, or its employees to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this TENDER. The assumptions, assessments,
statements and information contained in this TENDER may not be complete, accurate, adequate or
correct. Each Bidder should therefore, conduct its own investigations and analysis and should check the
accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this TENDER and obtain independent advice from appropriate
sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpretation of law. The information given is not intended to be an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be
incurred or suffered on account of anything contained in this TENDER or otherwise, including the
accuracy, adequacy, correctness, completeness or reliability of the TENDER and any assessment,
assumption, statement or information contained therein or deemed to form part of this TENDER or
arising in any way with qualification of Bidders for participation in the Bidding Process. IREL also
accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused
arising from reliance of any Bidder upon the statements contained in this TENDER. IREL may, in its
absolute discretion but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for
Price Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to
reject all or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by IREL or any other costs incurred in
connection with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL
shall not be liable in any manner whatsoever for the same or for any other costs or other expenses
incurred by a Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of the
Bidding Process.
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1)
2)

3)

II.

II1.

GENERAL INSTRUCTIONS TO BIDDERS

GENERAL

Bidder should take into account any corrigendum published on the tender document before submitting their bids.
Please go through the tender advertisement and the tender document carefully to understand the documents
required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to
be submitted, the number of documents - including the names and content of each of the document that need to
be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document /
schedule and generally, they can be in PDF / XLS / RAR / DWE/]JPG formats. Bid documents may be scanned
with 100 dpi with black and white option which helps in reducing size of the scanned document.

PREPARATION AND SUBMISSION OF BIDS

The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled time and date as
mentioned in the tender enquiry will be considered for evaluation.

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e., on
or before the bid submission time. Bidder will be responsible for any delay due to other issues.

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The bidder has
to digitally sign and upload the required bid documents one by one as indicated in the tender document.

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the second
stage, financial bids of only the technically eligible offers will be opened for further evaluation and ranking before
awarding the contract.

PQ cum Techno-commercial bid (Part -I)

It contains documents in support of eligibility criteria, self-attested tender document and any other document
specifically specified in this tender document.

Part -II shall contain Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No physical
submission of hard copy is permitted.

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

METHOD OF SELECTION:

Part-1 of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be
qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be scrutinized
for responsiveness and IREL shall consider placement of order on the qualified bidder, whose offer shall be
overall lowest. However, IREL reserves the right to accept or reject all or any tender without assigning any
reasons and does not bind itself to accept the lowest offer.

Note: To assist in the examination of documents submitted by the bidder in support of eligibility criteria (PQ), IREL may,

at its discretion, ask the Bidder for clarification of its bid. The request for clarification and the response shall be in
writing and no change in the price or substance of the bid shall be sought, offered or permitted.
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IV.

SPECIAL TERMS AND CONDITIONS

1.0 SITE VISIT:

Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified visiting hours
with the permission of Engineer concerned /Purchase Dept. The bidders are also advised to study the labour
supply/availability, trade union practices and labour rates prevailing at Udyogamandal.

2.0 EFFECT AND VALIDITY OF BID:

(i) The submission of any bid connected with these documents and specifications shall constitute an agreement that
the bidder shall have no cause of action or claim against IREL for rejection of his bid.

(ii) The bid shall be valid for a period of 90 days from bid due date.

3.0 RIGHT TO REJECT THE TENDER:

3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.

32 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses mentioned
herein without assigning any reason thereof.

3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at any time,
to;

a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or modify
the dates or other terms and conditions relating thereto;

b. consult with any Bidder in order to receive clarification or further information;

C. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive clarification or
further information;

d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any Bidder;
and/ or

e. independently verify, disqualify, reject and/ or accept any and all submissions or other information and/ or
evidence submitted by or on behalf of any Bidder
It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents and
advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages,
costs, expenses or liabilities in any way related to or arising from the exercise of any rights and/ or performance of
any obligations hereunder and the Bidding Documents, pursuant hereto, and/ or in connection with the Bidding
Process, to the fullest extent permitted by applicable law, and waives any and all rights and/ or claims it may
have in this respect, whether actual or contingent, whether present or in future.

4.0. PRICES:

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price schedule for
delivery at designated works. GST as applicable is to be considered as per the Price Schedule of the tender
document.

5.0 TENDER RATES:

a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm throughout
the period of Contract including extension of time, if any.

b) If the bidder submits abnormally low bid in combination with other elements of the bid which raises material
concern as to the capability of the bidder to perform the contract at the offered price, the bidder shall be asked to
provide detailed price analysis of the bid in relation to the scope, schedule allocation of risk and responsibilities
and any other requirements of the bid documents. If the bidder fails to demonstrate its capability to deliver the
contract at the offered price the price bid shall be considered un-responsive.
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) Organization is the final authority to judge the tender called items and has every power - to accept or reject the
same without assigning any reasons

6.0 PURCHASE PREFERENCE FOR MICRO & SMALL ENTERPRISES (MSE’s)

6.1 Benefits, as prescribed by the MSME Policy of the Government of India shall be provided to MSE vendors
registered as manufacturers for the goods procured or for the service providers. The procuring Entity reserves its
option to give price preference to Micro and Small Industries in comparison to the large-scale industries as per
policies of the Government from time to time.

6.2 RXIL (TReDS) PLATFORM
IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL (TReDS)
platform to avail the facility as per the GOI guidelines.

IREL (India) Limited is on board with TReDS platform of M/s RXIL for facilitating Bill Discounting for
MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on the platform.
Vendors can get themselves registered at: https;//onboarding.rxil.in/customerapp/home.

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by SIDBI.
For any registration queries, vendors may please contact,

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91
9004100784 email: satyajeet.jathar@rxil.in

RXIL Relationship manager Mr Kirti musale : +91 90048 17501  email: kirti. musale@rxil.in

IREL (India) Limited Unit Administrator Mr. R. Abel Devadhason : +91 9443607155

email : purchase-red@irel.co.in

IREL (India) Limited Nodal Officer Mr. K.V.Ramakrishna: +918104997177 email: kvramakrishna@irel.co.in

7.0 MAKE IN INDIA
For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 15.06.2017, 28.05.2018
& 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be applicable. The bidder to
provide certificate for minimum 50% and 20% local content required for qualifying Class 1 Local Supplier. The
bidder to provide needful certificate as a proof.

8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND
BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME)

The bidder to provide needful certificate.

9.0 IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at the
time of placement of contract. IREL also reserves the right to increase the ordered quantity by up to 25% of the
contracted quantity during the currency of the contract at contracted rates. Bidders are bound to accept the orders
accordingly.

10.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY

10.1  Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in submitting
their offer to undertake the supplies/works/services/consultancy contracts and conclude a contract if entrusted
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10.2
10.3
10.4

10.5

10.6

10.7

10.8

11.0

to them on the basis of their tender. The offers received from tenderers without EMD and/or tender cost shall
be summarily rejected except where an exemption is provided in the tender.

EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand draft’ or ‘fixed deposit
receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks” or “online payment’ in
favour of IREL. The payment details to be informed to Purchase Department well in advance enabling verification
of receipt of the amount.

Government Body/Public Sector Undertakings may be exempted from payment of EMD with the approval of
Competent Authority.

EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage of the
estimated cost and no interest is payable on the EMD.

EMD shall be exempted to MSEs and Start-ups as per prevailing guidelines in this regard. Policy is meant for
procurement of only goods produced and services rendered by MSEs. However, traders/ distributors/ sole
agent/ Works Contract are excluded from the purview of Public Procurement Policy for MSEs Order, 2012.

EMD is liable to be forfeited if:

The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date of
opening/ The tenderer impairs or derogates from the tender in any respect within the period of validity of the
tender

The tenderer fails to accept the order when placed or fails to commence supplies/works/services after accepting
the order.

In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated in the tender.
EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of the
unsuccessful bidders should be returned to them at the earliest after expiry of the final bid validity period and
latest by the 30th day after the award of the contract. Bid security should be refunded to the successful bidder on
receipt of performance security. However, in case of two stage bidding/ 2or 3 envelope bidding, EMD of
unsuccessful bidders during first stage i.e. technical evaluation etc. should be returned within 30 days of
declaration of result of first stage i.e. technical evaluation etc.

In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, the BG
shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid validity period.

SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE:

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards satisfactory
completion of the order/works as under:

For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than Rs.5 lakhs.
Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after notification
of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of completion of all
contractual obligations of the supplier/ contractor, including warranty obligations/ defect liability period (DLP).
In exceptional cases waiver of SD shall be approved by Competent Authority after recording the reasons for such
waiver.

Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds* or ,,account
payee demand draft” or ,fixed deposit receipt from a Scheduled Commercial bank™ or “Bank Guarantee issued/
confirmed from any Scheduled Commercial Banks in India“ or online payment to be confirmed sharing Unique
Transaction Reference (UTR) to the tender inviting authority as called for in tender. In case of GTE tenders, the
performance security should be in the same currency as the contract and must conform to Uniform Rules for
Demand Guarantees (URDG 758) — an international convention regulating international securities. In case of JV,
the BG towards performance security shall be provided by all the partners in proportion to their participation in
the project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized Banks/
Scheduled Commercial Banks (other than Cooperative Banks) only acceptable.
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Purchase Department should immediately forward the SD to finance department for necessary action under
intimation to EIC/ OIC.

In exceptional cases of work contracts, the approving authority may consider Recovering balance SD (in
addition to EMD if it is given not in BG form) amount from 1st running bill of the contractor which shall be

specifically mentioned in the tender document itself.

EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank Guarantee,
fresh Bank Guarantee in the prescribed formator demand draft/ bankers cheque is to be submitted towards SD.

BG format for security deposit is attached in Annexure-XIV.

The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or on
abandonment of the supply/ work order.

Additional amount of SD due to enhancement in scope of work is also to beobtained.

12.0 RETENTION MONEY

12.1  Where in a contract, payment is made on progressive billing of work executed, 5% of the bill value
shall be retained at the time of making payment towards rectification/defective work made a s
retention money.

122 The total SD and retention money together towards performance guarantee shall not exceed 10% of
the contract value.

13.0 REFUND OF SD AND RETENTION MONEY

a. Before releasing SD or retention money in respect of supplies/works, a “No Due Certificate” shall
be issued by EIC/OIC duly countersigned by head of the department after ensuring that no amounts
are recoverable from the supplier/contractor.

b. EIC/OIC shall recommend release of SD and retention money after compliance by the contractor
towards guarantee/warranty/performance guarantee & other related clauses as stipulated in the
purchase/work order and on submission of formal claim by contractor.

c. On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the form of B.G
and / or any form shall be refunded at the earliest, if the contractor is not liable to pay any money to
IREL (India) Limited under any other contract.

14.0 FORFEITURE OF SD & RETENTION MONEY

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without any further
notice to the contractor in the following circumstances:

In case of any failure whatsoever on the part of the contractor at any time during performance of his
part of the contract including the extended periods of contract, where notice is given and time for
rectification allowed.

If the contractor indulges at any time in any subletting/sub -contracting of any portion of the work
without approval of IREL (India) Limited.
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15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID.

Sl. No. Description Up-loaded

Yes /No

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure - I).
2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER
DOCUMENTS (Annexure - II to XI).

3 COPY OF GST & PAN CERTIFICATES.

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION,
UDYOGAMANDAL, KERALA.

Purpose Name E-mail ID Contact No.
For Bid/tender | Shri. V A Anil Kumar purchase-red@irel.co.in 0484-2545199
related query CM-Technical (Purchase) 91 9443482644
For Technical | K Sankaralingam
Specification / Scope | Manager-Technical (Civil) civil-red@irel.co.in 91 9847051201
of work related
query
For Consignment / | Shri. Sanjaykumar Vind stores-red@irel.co.in 91 8301997625
Goods SM-Technical (Stores)
Transportation
related query
For Payment/refund | Smt. P Kamalam finance-red@irel.co.in 91 8593994144
related query DGM - Finance (A & E)
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Annexure I
PRE-QUALIFICATION CRITERIA

Tenderer should meet the following minimum pre-qualification criteria:

1. TECHNICAL COMPETENCE:

Bidder Should be experienced in having successfully executed similar works as detailed below in CPSUs / Central
Govt. Dept./ State Govt./ Semi- Govt./ Autonomous bodies or private organizations during last seven (7) years
ending December2024 and meeting the value requirement as below.

(i) Execution of at least one order for “similar work for a value of not less than Rs. 7.93 Lakhs ”
OR

(ii) Execution of two orders for “similar works for a value each not less than of Rs. 4.95 Lakhs ”
OR

(iii) Execution of three orders for “similar works for a value each not less than of Rs. 3.96 Lakhs ”

Definition of similar work(s): Construction / Resurfacing / Repair & renovation of Bituminous Road

Intending tenderers have to furnish documentary evidence in support of the qualification criteria from concerned
authority/department/organization for similar work executed like Copy of Completion / Performance
Certificate/tax invoice along with Work order(s) satisfying above PQ.

2. FINANCIAL SOUNDNESS :

Average Financial turn over during last three years ending March 2024 shall not be less than Rs. 2.97 Lakhs. Copy of
Financial Statements / IT Returns/Auditor certificate turnover certificate for the above periods is to be submitted. In
case of Public/ Private Limited companies, Published annual accounts will be accepted.

3. CONCURRENT COMMITMENT

In order to assess Bidder’s capability and spare capacity to perform the assignment of execution of works, bidders
should submit all works being executed by them as per the format given belowr:

)
sl Ful.l postal address Description | Value of Date of Schedulfed % . Remark
of client and name of commence | completion | completion
no o of the work | contract . s
officer in charge work period as on date
1
2

Documents against the Pre-qualification criteria as above complete in all respect must be uploaded. Failure to
compliance of above shall make the bid incomplete and as such it shall be rejected. In the absence of receipt of Pre-
qualification criteria, the offer will not be considered under any circumstances
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Annexure - II
SPECIAL CONDITIONS OF CONTRACT (SCOCQ)

1.0 SCOPE OF THE WORK

The scope of work includes the following:

1.1 Providing through surface cleaning of existing road, removal of loose sealing compound, caked mud, dust,
dirt and foreign material from the entire surface of the pavement and from existing dummy by means of
mechanical sweepers and blowers, otherwise with steel wire brushes, small picks, brooms or other
implements as approved by Engineer-in-charge prepared in accordance with the requirements of MoRT&H
specifications (Fifth revision). The material so removed shall be disposed off as directed by the Engineer-in-
charge. Immediately before the application of the primer coat, the surface shall be swept clean with a
mechanical broom, and high pressure air jet, or by other means as directed by the Engineer-in-Charge.

1.2 PRIME COAT
Application of single coat of low viscosity liquid bituminous material (Emulsion bitumen SS1) to the
previously prepared concrete/granular surface preparatory to the superimposition of bituminous treatment
or mix or be otherwise prepared in accordance with the requirements of MoRT&H specifications (Fifth
revision)

1.3 TACK COAT
Application of a single coat of bitumen emulsion to existing concrete pavement or granular surface
preparatory to the superimposition of a bituminous mix when as instructed by the Engineer-in-Charge. The
work shall be carried out on a previously prepared surface in accordance with MoRT&H Specifications for
road & bridge works (Fifth Edition).

1.4 Providing, laying, spreading and compaction of Bituminous Macadam 70 mm average thickness compacted
including rolling to required density. The work also includes preparation of Mix in HMP of
adequate capacity to be established by the contractor and transportation of Mix to the laying site duly spread
by pavers, and compacted to the specified thickness for surfacing works as directed by Engineer-In-
Charge. The work is to be executed as per MoRT&H Specifications for Road and Bridge Works-Fifth Revision.

1.5 The work must be carried out generally as per the scope of work and the contractor must be willing to carry
out minor changes to suit the site conditions and as per company requirements. The successful contractor

must ensure full compliance of the directives of Engineer-in-charge of civil section during every stage of work.

2.0 SCOPE OF SUPPLY OF MATERIALS

21 IREL will provide the following utilities free of cost
a) Electricity & Water (at existing point only)

22 If Electricity and water is included in the list of utilities under free supply by IREL, it will be made available at
a single point from where the contractor shall make their own arrangements for using the same, following the
safety regulations practiced in IREL.

2.3 All materials, labours, working implements, safety gadgets like hand gloves, helmet, respirator, safety shoes,
safety net etc., tools, machineries, vehicles, scaffolding, working platforms, gas cutting set, welding machine,
consumables, tarpaulin sheets, extension switch board with industrial type plug with cable for power
connection, diamond wheel concrete cutter etc., required for carryout the work are in the Contractor’s scope.

3.0 DURATION OF CONTRACT

31  The period of contract is valid for 12 days from receipt of work order.
3.2  Three days time from the date of dispatch/posting of work order/letter by IREL will be considered for the
receipt of work order/handing over the site, unless proven otherwise by the contractor.
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3.3  Permitted work timings inside factory premises is from 08:00 hrs to 16:00 hrs. Any request for extension of time
will be entertained only in case of exigencies under the sole discretion of EIC.

3.4  Hindrance register & Daily log register showing description of work, number of labours engaged, location of
work on each day from date of commencement shall be maintained by the successful bidder. In addition, any
delay on the part of IREL in handing over the site or stoppage of work-in-progress for any maintenance
requirements or site constraints or Non-availability conference hall due to urgent meetings due to which
affecting the progress of work or any unsafe condition to carry out the work etc., will be recorded in hindrance
register by contractor on each day. The time of completion will be extended with number of working days
affected due to valid / genuine reasons observed in Hindrance register after certified by EIC. However, it is the
responsibility of the contractor to bring the above hindrances to the attention/notice of the EIC and jointly
record in the register within 2 days time of hindrance occurred otherwise the same will not be considered for
any extension of time.

4.0 PAYMENT TERMS

41 95% of the actual executed contract value (final bill amount) less statutory deductions applicable and part
payments, retention money shall be released on completion of the entire work in all respects within 30 days on
due certification of Bill by our Engineer-in-Charge.

42 You shall submit to IREL account bill (also known as ‘Running account Bill") showing the quantity of work
executed till the date of raising the bill accompanied by detailed and abstract measurements.

43  Part payment will be made based on the following conditions,

No payment will be released below Rs. 4,00,000/ -
Payment will be released on the basis of actual measurements of work done; such part payment will be 95% of
the amount payable to the contractor along with 100% of taxes & duties on certification of Engineer-in-charge.

44  You shall have to submit the Final bill immediately after completion of work but not later than a maximum
period of 40 (forty) days after successful execution of work along with all relevant documents such as certified
measurements, material reconciliation statement, statement of materials and scrap returned to stores, labour
payment, PF clearance etc. If you fail to submit the final bill within the stipulated period then your claim for
payment may not be considered.

45  The final bill shall be checked by Engineer-In-Charge within 20 days after its receipt and returned to you for
corrections, if any are needed. You have to resubmit the bill with corrections within 20 days of its return by
Engineer-In-Charge. The resubmitted bill shall be checked and paid within 30 days of its receipt.

4.6  TDS will be deducted by IREL (India) Limited from the bills of the contractor as per IT Act'1961 & GST act and
rules.

4.7  No Mobilization advance or Secured advance will be paid for the work.

4.8 No other advance unless and otherwise stated elsewhere in the documents such as General Conditions of
Contract, Special Conditions of Contract, etc. shall be payable.

49  The contractor is responsible and liable to remit all statutory dues, collected/included in the Price Schedule of
the contract, to the Statutory Authorities without fail. IREL is not responsible for remittance of such tax
collections.

410 Balance 5% retained from each running account bill plus (5%) security deposit will be returned after the
guarantee period or against submission of bank guarantee for the said amount & period.

5.0 GUARANTEE

The entire work done by the contractor must be guaranteed for the quality of materials supplied &
workmanship for a minimum period of Twelve months from the date of completion.

6.0 ENGINEER-IN-CHARGE (EIC)

K.Sankaralingam, Manager - Technical (Civil) will be the Engineer-in-Charge for this work.
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7.0 VARIATION IN QUANTITIES

Quantities stated under each item in the Specification or Bill of Quantities/Price Schedule is approximate only.
The contractor must be willing to accept any variation in quantities and the unit rate quoted shall remain
unchanged. The company reserves the right to cancel any part of the work if the same is not required to fulfil
the objectives of the specific work contract.

8.0 SAFETY, SUPERVISION & HOUSE KEEPING

8.1  The contractor is fully responsible for carrying out the work in safe manner. Successful contractor has to carry
out the work with utmost care and as per the rules laid down by IRE safety department. Every effort must be
taken to see that, as far as possible the normal production work should not get affected due to the work.

8.2  Contractor has to ensure that supervisor is provided at the site for ensuring the progress of the work and
availability of all safety appliances to the workmen.

8.3  Safety belt, face mask/respirator shall be used by the personnel while working. The safety belt shall be suitably
anchored to the structural members inside/lifeline provided using wire rope.

8.4  The work must be carried out under close supervision and without causing any damage / hindrance to the
existing structure or equipment’s and other activities in the surrounding areas.

8.5  The work spot shall be cleared of the waste materials / debris on daily basis. On completion of the work, all
working implements, scaffoldings, excess materials if any etc., must be removed from site.

8.6  Special Work Permit shall be obtained for working at heights and other hazardous areas as specified by Safety
department prior to commencement of work on each day.

8.7  The contractor must provide Personal Protective Equipment’s like safety shoes, helmet, gloves, goggles etc., for
their workmen suitable for the working environment and also as per the advice of Safety-in-charge / Engineer-
in-charge.

8.8  All extension boards brought by the contractor shall be fitted/equipped with ELCB or the contractor shall
provide a separate main electrical board with ELCB for taking extension lines. All portable equipments brought
by contractor shall meet the relevant safety standards/IS requirements.

9.0 OTHER CONDITIONS

9.1 Finally clearing away of all rubbish surplus materials, plant, etc, on completion of the work and dressing and
leveling off and restoring the site to a tidy condition prior to handing over the work to the Engineer-in-Charge
or his authorized assistant and also its maintenance until so taken over.

9.2  The bidder shall inspect and examine the site and its surroundings and satisfy themselves before submitting
their bids as to the nature of the site (so far as its practicable), mechanism/ equipments/ safety precautions they
may require and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influences or effect their bid. The bidder shall be responsible for arranging and
maintaining at his own cost all materials, mechanism, equipments, tools and plants, electricity access, safety and
other facilities for workers, safety requirements and all other service required for work unless otherwise
specifically provided for in the bid documents. Submission of a bid by a bidder implies that he has made
himself aware of the scope of the work to be done and prevailing conditions and local conditions and other
factors.
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Annexure III

BILL OF QUANITITES/PRICE SCHEDULE

SI. No. Particulars Qty Unit

Clearing & removing all vegetation, loose sealing compound, caked mud,
dust, dirt and foreign material from the entire surface of the pavement
(wherever existing) by means of mechanical sweepers and blowers,
otherwise with steel wire brushes, small picks, brooms or other
implements as approved by Engineer-in-charge or be otherwise prepared
in accordance with the requirements of MoRT&H specifications (Fifth
revision). The material so removed shall be disposed off as directed by the
Engineer-in-charge.

Providing & applying Tack Coat with Bitumen emulsion (rapid setting)
using bitumen pressure distributor @ 3.50 Kgs/10 Sqm on the prepared

2 concrete pavement surface/primed granular surface, all completed as per 800 m?
MoRT&H specifications (Fifth Revision) and as directed by Engineer-in-
Charge.

Providing and laying Prime Coat over concrete surface using 7kg of
Emulsion Bitumen (SS1) per 10 sqm for preparatory to bituminous
3 construction over it, including cost of material, labour charges, rentals for 800 m?
machinery, fuel and all other incidental charges etc., complete as per latest
revision of MORTH and directed by Engineer-in-Charge.

Providing and laying of 70 mm average thick Bituminous Macadam (BM)
layer conforming to MoRT&H specifications for road and bridge work
(Fifth Revision) including cost of coarse aggregates, fine aggregates, filler,
Bitumen VG-30, (quantity, quality and grade as per the approved Job
Mix Formula) etc., cleaning and pre-heating of the mineral aggregate, filler
& bitumen to the specific temperature, thoroughly mixing with binder of
specified bitumen content as per mix design in Hot Mix Plant of 20-
30Ton/40-60T capacity, carrying the hot mixed materials by means of
4 tipper, trucks, or any other approved and suitable arrangements, laying 800 m?
the hot premixed materials over the prepared surface by means of paver
finisher including manual operation as and when required for proper
grade, level and camber thorough rolling with power roller with
necessary hand packing and pinning to give an even surface,
including running expense of all plants and machineries, inclusive of
proper traffic control during laying to the satisfaction of Engineer-in-
Charge, required quality control at required interval etc. complete in all
respect as directed.

Repositioning the cast iron cover plate of size 600mm x 600mm size with
5 frame of earth pits after laying bitumen, maintain same level by chipping 8 Nos
& removal of cover and concreting the side to proper level & line.

800 m?
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GENERAL CONDITIONS OF CONTRACT (GCOC)

Annexure -1V

INDEX
S1 No. Particulars
1.0 DEFINITIONS
1.2 SINGULAR & PLURAL
1.3 CLAUSE HEADINGS OR MARGINAL NOTES
14 SPECIFICATION
1.5 ENGINEERING-IN-CHARGE
2.0 ASSIGNMENT AND SUBLETTING
3.0 EXTENT OF CONTRACT
4.0 CONTRACT DOCUMENTS
4.1 CUSTODY OF DRAWINGS
4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE:
43 FURTHER DRAWINGS AND INSTRUCTIONS
5.0 CONTRACT AGREEMENT
6.0 MODIFICATION IN CONTRACT
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION
7.4 CONTRACT TO INFORM HIMSELF FULLY-
7.5 GENERAL INFORMATION
7.6 STANDARDS
7.7 PRIORITY OF CONTRACT DOCUMENTS
7.8 SPECIAL CONDITIONS OF CONTRACT:
8.0 PATENT INFRINGEMENT
9.0 INDEMNITIES
9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES
9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES
9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE
9.1.5 PERMITS AND CERTIFICATES
9.1.6 MECHANICS LIEN
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER:
11.0 PROGRAMME TO BE FURNISHED:
12.0 CONTRACTORS SUPERINTENDENCE:
13.0 CONTRACTOR'S EMPLOYEE:
14.0 EXTRA SUPERVISION ON WORK:
15.0 SETTING-OUT OF THE WORKS
16.0 USE OF EXPLOSIVES
17.0 CARE OF WORKS
17.2 EXCEPTED RISKS
18.0 USE OF LAND & BUILDINGS
19.0 DAMAGES TO PERSONS AND PROPERTY
20.0 ACCIDENT OR INJURY TO WORKMEN
21.0 WORKMEN'S COMPENSATION ACT
22.1 GIVING OF NOTICE AND PAYMENT OF FEES
222 COMPLIANCE WITH STATUTES REGULATIONS ETC.
23.0 FOSSILS ETC.:
24.0 PATENT RIGHTS & ROYALTIES
25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES
26 (A) EXTRAORDINARY TRAFFIC:
26(B) WATERBORNE TRAFFIC:
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS:
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR:
29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER
30.0 SITE CLEARANCE ON COMPLETION OF WORK
31.0 RETURN OF SURPLUS MATERIALS
WORK MATERIAL AND PLANT
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:
33.0 ACCESS TO SITE
34.0 INSPECTION, TESTING AND EXPEDITING:
35.1 EXAMINATION OF WORK BEFORE COVERING UP
35.2 UNCOVERING & MAKING OPENINGS
36.0 REMOVAL OF IMPROPER WORK & MATERIALS
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE
38.0 SUSPENSION OF WORK:
39.0 SUSPENSION LASTING MORE THAN 90 DAYS
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES
COMMENCEMENT TIME AND DELAYS
41.0 COMMENCEMENT OF WORK
42.0 WAY LEAVES ETC.
43.0 TIME FOR COMPLETION
44.0 EXTENSION OF TIME FOR COMPLETION

Signature and seal of contractor

Page 15 of 36



44.1 TIME EXTENSION OF CONTRACT

45.0 NO NIGHT OR SUNDAY WORK:

46.0 RATE OF PROGRESS

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OFCONTRACT
48.0 FORCE MAJEURE

49.0 CERTIFICATE OF COMPLETION OF WORK

50.0 MAINTENANCE AND DEFECTS

50.1 DEFINITION OF PERIOD OF MAINTENANCE

50.2 EXECUTION OF WORKS OF REPAIR ETC.

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT
51.0 CONTRACTOR TO SEARCH

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS

52.1 VARIATIONS

53.1 VALUATION OF VARIATIONS

53.2 POWER OF ENGINEER TO FIX RATES

53.3 CLAIMS

53.4 EXTRA ITEM

54.0 PROPERTY IN MATERIALS:

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT &EXCAVATION ETC
54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
55.0 NO APPROVAL BY VESTING:

MEASUREMENT

56.0 QUANTITIES

57.0 WORKS TO BE MEASURED

58.0 MODE OF MEASUREMENT

59.0 PAYMENT FOR WORK DONE

59.2 BILL TO BE SUBMITTED MONTHLY

59.3 BILLS TO BE ON PRINTED FORMS

59.4 RETENTION MONEY

59.5 SET-OFF

59.6 DEDUCTIONS FROM CONTRACT PRICE

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC.
60.0 APPROVAL BY MAINTENANCE CERTIFICATE

61.0 MAINTENANCE CERTIFICATE

61.2 CESSATION OF EMPLOYER'S LIABILITY

61.3 UNFULFILLED OBLIGATION:

62.0 URGENT REPAIRS

63.0 RESOLUTION OF DISPUTES/ ARBITRATION

63.4 ARBITRATION:

63.5 JURISDICTION

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHERAUTHORITIES AND BYE-LAWS:
64.1 COMPLYING WITH REGULATIONS

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION
65.1.1 BREACH OF TERMS

65.2 SUSPENSION

65.3 TEMPORARY SUSPENSION

65.4 EVENT OF DEFAULT

65.5 RECOURSE TO EVENT OF DEFAULT

65.6 TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT
65.7 PAYMENT UPON TERMINATION

65.8 DISPUTES ABOUT EVENTS OF TERMINATION®

66.0 LIMITATION OF LIABILITY

67.0 METHOD OF BLACKLISTING VENDORS

68.0 SECRECY

69.0 LABOUR

70.0 RETURNS OF LABOUR

71.0 LABOUR LICENCE:

72.0 WOMAN LABOUR

73.0 EMPLOYMENT OF CHILDREN

74.0 ENTRY PASS

75.0 SAFE CUSTODY OF ENTRY PASS

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES

77.0 SAFETY CLAUSES

78.0 INSURANCE

79.0 General

80.0 RISK PURCHASE CLAUSE
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GENERAL CONDITIONS OF CONTRACT (GCOC)

1.0 Definitions:
In the contract (as hereinafter defined), the following ‘words' and ‘Definitions’ expression shall have the meaning hereby assigned to them except where the context otherwise requires:

a) Employer (India)L iceatPlotNo.1207,Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL.

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal representatives, successors and permitted assignees.

<) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act as Engineer for thepurposes of the contract in place of the said representative.

d) "Engineer's Representative’ means any resident engineer or assistant of the Engineer orany other employee or agent appointed from time to time by the Employer or the Engineerto perform the duties set forth in Clause 15 hereof and whose
authority shall be notified in writing to the Contractor by the Engineer.

B) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental thereto or to be hereafter specified or required in such

explanatory instructionsand drawings (being in conformity with the original specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the progress
of the work hereby contracted for, be supplied by the Employer.

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against
each item, Time Schedule, Letter of Intent/ Award, Tender and Contract agreement.

g "Contract Price" means:
In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract subject to price reduction clause in case of delay in performance;

however, priceissubjectto price variation clause as per special conditions of contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items.

h) "Constructional Plant" means all appliances or things of whatsoever nature as required orabout the execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined) but does not include materials or other things
intended to form or forming part of the permanent work or temporary housing, hutting, offices & Stores etc.

i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works.

i "Drawings” means the drawings referred to in the Specification and any ication of such drawi d in writing by the Engineer and such other drawings as may fromtime to time be furnished or approved in writing by the Engineer.

) Site *means the lands and other places envisaged by the Employer where the Worksareto be executed or carried out.

)} "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter.

m) "Approved" means approved in writing including written P verbal approval and "approval” means approval in writing including aforesaid.

12 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires.

13 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into considerationin the interpretation or construction thereof or of the contract.

14 Specification: The term 'Specification” shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars mentioned as such in the contract. In the absence of any specific specifications issued

bythe Employer, the specifications issued by the BIS will apply.
ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and all other communications under this Contract shall be given by the Engineer-in-
charge, except as herein otherwise provided.

The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works

Direction to stop the Works whenever such stoppage may be necessary to ensure theproper execution of the works

To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-ch hall have ity torelieve the CONTRACTOR of any of hisduties or obligations under the contract nor except as expressly provided
here-in-under orelsewhere in the Contract to order any work involving delay or any extra payment by IRELor to make any variation of or in the Works.

2.0 ASSIGNMENT AND SUB-LETTING

21 The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to become due under this Contract) without the prior
written consent of Employer.

22 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the prior written consent of the Employerand such Consent if given shall not relieve the Contractor from any
liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaultsor neglects of the Contractor, his agents,
servants or workmen Provided always that the provision of labour on a piecework basis shall not be deemed to be a sub- letting under this clause.

23 CONTRACTOR shall superviseand direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to correct, Honwith duedili defici
or defectivework performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a notice fromEMPLOYER with respect thereto. EMPLOYER may
(but shall not be obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defectiveor deficient work at risk and cost of

CONTRACTOR.
24 CONTRACTOR shall require all SUB-CONTRACTORS to perform in with of the CONTRACT including FINAL PROPOSAL, all APPLICABLELAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good
theNIT, andall JB-CONTRACTORS/SUBVENDORSand Manufacturers and all insurance policies relating to the PLANT or the WORK.

25 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and anyother person to whom any amount is due from CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise related to
the PLANT or the WORK.

26 CONTRACTOR shall take all reasonable steps and actions to ensure that such services,equipment, construction equipment, materials and supplies and the like have been or willbe received, inspected and approved and that such services have been
orwill be properlyperformed.

27 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR.

3.0 EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all labour, materials, constructional plant, temporary works and everything whether of

a temporary or permanent nature required in and for such and
40 CONTRACT DOCUMENTS:
4.1 CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. On the completion
of the contract, the Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or specifications that
may be required for the execution of the works or otherwise under the contract

42 ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available for inspection and use by the Engineer and the Engineer's representative and
by any otherperson authorised by the Engineer in writing.

4311 FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution
and maintenance of theworks and the Contractor shall carry out and be bound by the same.

5.0 CONTRACT AGREEMENT:
The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and in default there of the earnestmoney paid by the Contractor shall be forfeited and acceptance of his

Tender shall be considered as withdrawn. The cost of the stamp fee of the agreement s to be borne and paid by the Contractor.
6.0 MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of ion period shall idered valid only when to the CONTRACT is issued by the Employer.
The modification or amendment of the CONTRACT for an adjustment in the CONTRACTPRICE and/ or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents which support to impose any condition at variance with or supplemental to

CONTRACT.
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION:
71 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sampleor information furnished by or on behalf of the IREL in connection

therewith, to any personother than a person employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for
purpose of such performance.

72 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT.

73 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so
required by the IREL.

74 CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information for the purposeof preparing his tender and his tender as accepted shall be deemed to
have taken into account all contingencies as may arise due to such information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,to have generally obtained his own information in all matters whatsoever that might affectthe carrying out of the works at the schedules rates and to have
satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to
DRAWINGS and SPECIFICATIONS at the scheduled rates. He s deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has to complete in
accordance with the CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all
existing structures, if any, and also as to the nature and the conditionsof the Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions thereto and the access and
egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, thesites for disposal of surplusmaterials, the available accommodation as to whatever required, depots
and such other buildings as may be necessary for executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all
other similar matters affecting these works. He is deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessaryand reliable information upon the foregoing or any other matters affecting the CONTRACTshall not relieve him from any risks or liabilities or the entire
responsibility from completionof the works at the scheduled rates and times in strict accordance with the CONTRACT.

Itis, therefore, expected that should the CONTRACTOR haveany doubt as tothe meaningof any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof inwriting to IREL in duplicate, before submission of tender. IREL may
provide such clarification as may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained.
'ONTRACTORand no extra claim on this account shall be entertained.

75 GENERALINFORMATION:
a) Locati ite: T ial ionsof Contract.
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roadisto the actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for

vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He shall make
allowance in his tender for anyinconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK
nor be the cause for any claim for compensation against the EMPLOYER.

C) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion
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unless otherwise mentioned in the Tender Document.

d) Water Supply: Contractor will have to make his own arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will have to be carried out by the Contractor at his ownrisk
and cost. Alternatively,IREL at his discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of supply and such distribution pipe network
shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other construction works.In such case, the rate for water shall be deducted from the running account bills (Subjectto rate of deduction

specifically mentioned in the tender, if any). However, IREL does notguarantee the supply of water and this does not relieve the Contractor of his responsibilityin making his own and for the timely ion of the various worksas
stipulated.
e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be

more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if
there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or removethe temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account
bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of
electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requi atssite. Allcabling, equi ions etc. shall comply in all respects
with the latest statutory requirements and safety provisions, i.c., as per the Central /State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc, are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

Atall times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE.
Power supply willbe reconnected only after production of fresh certificate from authorized electrical supervisors.

‘The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.

76 STANDARDS:
‘The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices.
77 PRIORITY OF CONTRACT DOCUMENTS

Exceptif and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming
the CONTRACTAre to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue to the Contractor instructions

hevent, P Contract, the priority of the d as follows :
771 ‘The Contract Agmmem

772 ‘The Letter of Acceptance;

773 The Instructions to Bidders(ITB);

774 Special Conditions of Contract (SCC);

775 General Conditions of Contract (GCC)

776 Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

78 SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions ofContract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding
the sub-division of the documents into these separate sections and volumes, every part of each shall be deemedito be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be
deemed toover-ridethe provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

8.0 PATENT INFRINGEMENT.
81 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold IRELfree and harmless against all costs of such claims or suits which may
be made against IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the

and PLANT and the use of CONTRACTOR's and /or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement.
82 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical ion for the construction, and ionof PLANT and the use of CONTRACTOR's processes used in PLANT will not

infringe anyvalid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL
to continue the operation of PLANT.

83 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based upon the use of CONTRACTOR's Technical Information. If such use is in
accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may
become payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by
advisory counsel of its ownselection and at its own expense.

85 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely
affecting the performance and/ or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned.
87 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or
surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:
9.1 INDEMNIFICATION FOR LIABILITIES:
9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of
CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or
SITE that may be imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

9111 WORK, any EQUIPMENT

9112 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE of work (any substance already existing at SITE before
commencement of WORK excluded)

9113 The performance of WORK, or as a result of personal injuries (including wrongful death);

9114 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

9115 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for any liability arising out of or resulting from events or circumstances

occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by
either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability.

912 CONTRACTOR INDEMNIFICATION FOR TAXES
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to
be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST
Rules may result into deductionof GST while processing Bills.

913 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to
Clause-9.1.1andClause-9.1.2 of which the IREL shall be named as beneficiary.

914 PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IREL to CONTRACTOR here under. If such amounts
payableby IRELtoCONTRACTOI 'ONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

915 PERMITS AND CERTIFICATES:
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules in force at the place where any of the works is to be performed, and
CCONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which might be imposed by reasonof any asserted or established violation of such laws, regulations, ordinances or other rule IREL shall provide the necessary permits for
CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

916 MECHANICS LIEN:
CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/ or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens and encumbrances.

100 'WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter
(whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.

11.0 PROGRAMME TO BE FURNISHED:

As s0on as practicable after the acceptance of his tender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of procedure andthe method in which he proposes to carry out Works and shall
whenever required by the Engineer or Engineer's furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer of such or the of such particulars shall not relieve the Contractor of any of his
duties or responsibilities under the Contract.

120 Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the executionof the works and as long thereafter as the Engineer may consider necessary for the properfulfilling of the Contractor's Obligation under the contract. The
Contractor or one of his competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) isto be constantly on the Works and shall give his whole time to the superintendence of the same.
If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the replacing him as h after receiving written notice of such withdrawal, remove the agent
from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer,Suct receive on behalf of the Contractor directions and instructionsfrom the
Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.

13.0 CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.

(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and
(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.
131 The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution o maintenance of the Works who in the opinion of the Engineer

misconducts himself or incompetent or negligent in the proper performance of his duties or whose employment isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the
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written permission of the Engineer. Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer.
140 EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and,/or badwork is executed and/or bad materials are used or supplied by the
Contractor, and/or anydirections given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate
in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, provided that the
Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

15.0 SETTING-OUT OF THE WORKS:

‘The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all parts of the Worksand for the provision of all necessary instrument appliances and
labour in connection therewith. If at any time during the progress of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engincer or
Engineers representative shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representativeunless such error is based on incorrect data supplied in writing by the Engineer or the Engineer's representativein
which case the expense of rectifying the same shall be borneby the Employer. The checking of any setting out or of any line or level by the Engineer orthe Engineer's representative shall not in any way relieve the Contractor of his responsibility for
the correctness thereof and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in setting out the works.

160 USE OF EXPLOSIVES:
Explosives shall notbe used on the work by ithout thy issioninwritingof the Engineer and then only in the manner and to the extent to which he has ibed. Where explosi d, bestoredinas
tobeprovidedby and at the cost of the Contractor, who shall be Jiable for all damages, loss or injury to any person or property & shall be ible for ying with all the Statutoryobligations in these respects.

17.0 CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by the Engineer or Engineer's representative or by a duly constituted
authority for the protectionof the Works or for the safety and convenience of the Public or others.

17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to
any temporary Worksfrom any cause (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and
condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions. In the eventof any such damage, loss or injury happening from any of the excepted risks theContractor shall if and to the extent
required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof.

17.2 EXCEPTED RISKS:

‘The "excepted risks’ mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the
Contractor’s own employees) riot, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein
collectively referred to as "the excepted risks")

18.0 USE OF LAND & BUILDINGS

(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good condition toIREL after the completion of works as soon as the contract is
over/terminated, failing which IREL would be entitled to withhold the payment of the security deposit and/or finalbill in addition to any other action which the IREL may like to take for getting the vacantpossession of the land or building as
aforesaid.

(b) ‘The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written applicationaccompanied by layout plan for construction of such temporary shed. Any
modification/alteration if deemed necessary thereafter, should be done with prior approval of the competent authority.

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time.

(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed should be di within 15 days from the date of completion of the maintenance

work and restore the possession of vacant land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may not be
extended more than a period of one month in any case.
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be compelled to dismantle thetemporary shed so constructed at the risk and cost of the contractor
without prejudice toany other action which may be taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the premises/shed does not provide to be of
nuisance to the residents in the vicinity. The Contractor shall also not sublet the premises to any other party.

19.0 DAMAGES TO PERSONS AND PROPERTY:
19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for injuries or damages to any person or any property whatsoever which may arise out of

of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect ofor in relation thereto. Provided always that nothing hereby
contamed shall be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or other damage caused by contract works in the normal course.
(b) ‘The right of the IREL to construct the Works or any part thereof on over under in or through any land.
(c) whether temporary or with any right to light, air, way or water or other easement or qt sement which is i result of the ion of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the drawings inwhich land crops, trees and structures will be disturbed or damaged
as an inevitable consequence of the carrying out of the Works.

200 ACCIDENT OR INJURY TO WORKMEN:

(a) The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or injury toany workmen or other persons in the employment of the Contractor oranySub-
Contractor and the Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against all claims, demands, ost, ch. d expense: inrespect thereofin relation there
to.

(b) ‘The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.

210 WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) or any other law for the time being in force by or inrespect of any workmen
employedby the Contractor in carrying out the contract and against all costs and expenses incurredby the employer in connection therewith and (without prejudice to any other means of recovery) the employer shall be entitled to deduct from any
money due or to become dueto the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses in connection with any claim thereto and
the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this clause.

220 GIVING OF NOTICE AND PAYMENT OF FEES:

21 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution
of the Works or of anytemporary works and by the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works.

222 COMPLIANCE WITH STATUTES REGULATIONS ETC.:
The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law it d therules, Bye-l. fany local or otherduly constituted authority which may be applicable to the Works or to any
Temporary Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify against all penaities and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or
Bye-laws.

23.0 FOSSILSETC.

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archacological interest discovered on the site of the works shall as betweenthe employer and the Contractor be deemed to be the absolute
property of the Employerand the Contractor shall take reasonable precautions to prevent, his workmen or any otherpersons from removing or damaging any such article or thing and shall immediately upondiscovery thereof and before removal
acquaint the Engineers representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same

24.(a) PATENT RIGHTS & ROYALTIES:
The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any

Constructional plant, machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect
thereof or in relation there to.

(b) Except where otherwise specified, the Contractor shall pay all tollage and other royalties,rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any
of them.
25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the Contract permitsbe carried on so as not to interfere unnecessarily or improperly with
the Public convenience or the acces to use and occupation of public or private roads and footpathsor to or properties whether in the possesion of the Employer's Workmen or of any ofher person and Contractor shall save harmiess and
indemnify employer in respect of all claims,demands ost of or in relation to any such matters.

26.(a) EXTRAORDINARY TRAFFIC:
The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged or injured byany traffic of the Contractor or any of his Sub-Contractors and in
particular shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from andito the site shall be limited as far as reasonably
possible and so that no unnecessary damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible.

(b) 'WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a
water-way and "vehicles" included craft and shall have effect accordingly.

27.0 ‘OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed bythe Employer and their workmen and to the workmen of the
Employer and of any other duly constituted authorities who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to

the works.

280 SUPPLY OF PLANT, MATERIAL AND LABOUR:
Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, labour (including the supervision thereof),
transport to or from the Site and in and about the Works and other things of every kind required for the constructions, and mai of the Works.

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:
If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himselfin touch with the day-to-d the supply of materials from the Engineer and so adjust the
progress of the workthat their labour may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly that no shall be by the

Employer on account of delay in supplying materials.

300 SITE CLEARANCE ON COMPLETION OF WORK:
On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its construction are to be removed by the Contractor and all pits and excavations
filled up and the site handed over in a tidy and workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, tll such site clearance shall have been effected
by him, and such clearance may be madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthis provision within7 daysafter receiving notice in writing from the Engineer to that effect.If it becomes necessary for the

Engineer to have the site cleared as indicated above at the expense of the Contractor, the Employer shall under no circumstances, be held liablefor any losses or damages to such of Contractor's property as may be on such site due tosuch removal
there from which removal may be effected by means of public sale of suchmaterials and property or in such way as seems fit and most convenient to the Engineer.
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31.0 RETURN OF SURPLUS MATERIALS:
Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the assistance of the Employer either by issue from Employer's stocks or purchase made
under orders or permits or licenses issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if required by
the Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on being paid or credited such price as the
Engineer shall determine, having due regard to initial cost and the condition of the materials at the time of such return thereof. The price to be allowed to the Contractor, however, shall not exceed the amount charged to him excludingthe storage
charge if any. The decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable of action for contravention of the terms of the licences or permit
and/or for criminal breach of trust) be liable to the Employer for payment of all moneys, advantagesor profit resulting or which in the usual course would have resulted to him by reason of such breach.

WORKMATERIALAND PLANT

320 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:
All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of
manufacture or fabrication oron the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the
quality, quantity or weight of any material used and shall supply samples of materials before incorporation in the Works fortesting as maybe selected and required by the Engineer.
Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor.

Cost of tests not provided for:
If any test is ordered by the Engineer which is either,

a. not so intended or provided or
b . is not so particularised for or
C. though so intended or provided for is ordered by the Engineer to be carried by anindependent person at any place other than the Site or the place of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne by

the Contractor if the test shows the workmanship of materials not to be inaccordance with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer.
33.0 ACCESS TO SITE:

‘The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work is being preparedor where materials, manufactured articles or machinery are being
obtained for the Worksand the Contractor shall afford every facility for and every assistance in or in obtaining theright to such access.
340 INSPECTION, TESTING AND EXPEDITING

341 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL
SPECIFICATIONS shall specifywhat inspections and test the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this
purpose. Expediting by EMPLOYER's representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT.

342 The inspections and tests may be conducted on the premises of the CONTRACTOR orhis SUB-CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the premises of the CONTRACTOR or his
SUB-CONTRACTOR, allreasonable facilities and assistances including access to drawings and production datashall be furnished to the inspector at no charge to the EMPLOYER.

343 CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary certificates. Delayon the part of the Inspection institutions will not be considered a case
of 'Force Majeure'.

344 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here to shall notin any way or manner relieve or release the CONTRACTOR from any of
its warranties, or other under the CONTRACT.

345 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER.

351 EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or theEngineer's representative and the Contractor shall afford full opportunity for the Engineeror the Engineer's representative to examine and measure any

work which is about to be covered up or put out of view and to examine foundations before permanent work is over,any such work or foundations s or are ready or about to be ready for examination and p ive shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of such work or of such i
352 UNCOVERING &MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or thmughsame as the Engineer may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or
parts have been covered up or put out of view after with the of subclause(l) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through
reinstating and making good the same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by theEmployer from any
moneys due or which may become due to the Contractor.

36.0 REMOVAL OF IMPROPER WORK & MATERIALS:
The Engineer shallduring the progress o the Works have power toorder in wriin from tine o me:
(a) i ifiedi any materials which in the opinion of the Engineer are not in accordance with the contract,
(b) the substitution of proper and suitable materials and
() the removal and proper re-execution (ot withstanding any previous test there of or interim payment there for) of any work which in respect of materials of ipis not i the opinion of the Engineer in ith th ¢
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same and all expensesconsequent thereon or incidental thereto shall be borne by the
Contractor and shall be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor.

380 SUSPENSION OF WORK:
The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer mayconsider necessary and shall during such suspension properly protect
and secure the work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the
Engineer's order. The Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall consider reasonable.

390 SUSPENSION LASTING MORE THAN 90 DAYS:
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice on the Engineerrequiring permission within 28 days from the receipt thereof to
proceed with the works or that part thereof in regard to which progress is suspended and if such permission is not granted within that time the Contractor by a further written notice so served may (but is notbound to) elect to treat the suspension
where it affects part only of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the Contract by the Employer.

400 ISSUE OF OTHER MATERIALS FROM IREL STORES:

(i) Use of additional items:
1 the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such stores shall be fixed by the Engineer.

(ii) Recovery Rates:
Inaddition to the above, other materials from IREL stores can be supplied subjectto availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plusGST as may
be in force from time to time.

(idi) Handling Conveyance etc:
Allhandling, conveyance, etc. from place of issue to the worksite of the Contractorare to be borne by the Contractor and the rates quoted in the Tender Schedule cover these.

(iv) Proper accounting:
All materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued byIREL will be debited to the Contractor at the IREL issue rates plus 20% plus GSTas
may be in force from time to time.

(vi) Excess/misuse
Steel drawn in excess or misused will be charged at 100% overissue /recovery rates as stipulated in the contract.

(vii) Surplus stock:

'PPY Y 'PP1Y yorall

(viii) Except Steel, materials issued to the Contractor on lecovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will be taken back at the stipulated rates of issue, provided they are returnedin good
condition. Incase of steel, rates will b d returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be % of the issue rates. Tl tores and
all expenses towards conveyance, handling, weighing, surtmg,elc shall be at Contractor's accounts. AS regards o the conditions of the materialso be returned, the decision of the Engineer shall be final and binding on the Contractor. The norms
prevalentfor respectof of these materials for recovery.

COMMENCEMENT TIME AND DELAYS

410 COMMENCEMENT OF WORK:
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without delay.

420 WAY LEAVES ETC.:
The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall also provide athis own cost any additional accommodation outside the Site required
by him for the purposes of the works, except when otherwise specifically agreed and provided for.

43.0 TIME FOR COMPLETION:
Subject to any in the Contract as of any portion of the works before completion of the whole of the works, it shall be completed within the time stated inthe LOI/ Award Letter/ Agreement.
440 EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the contractor to an extension of time for the completion of the work, the Engineer shall
determine the amountof such extension. Provided that the Engineer as not bound to take in to account any extraor additional work or other special circumstances unless the Contractor has within 14 daysafter such work has been commenced onsuch
circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's full and detailed of any claim to extension of time to which he may consider himself entitled in order that such claim may be
investigated at the time.

441 TIME EXTENSION OF CONTRACT:
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with the approved schedule and the steps being taken to remedy such situation.

42 If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his employees, or by anyother contractor utilised by the IREL or by FORCE MAJEURE
conditions, the time of completion shall be extended by IREL (without levy of Mutually Agreed Damages) in wmmg for a reasonable period as may be mutually agreed upon, at the time of closure ofcontract. The CONTRACTOR shall,
on of such special but notlater than 14 working days, bring application for any such delay as mentioned above.
443 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR.
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450 NO NIGHT OR SUNDAY WORK:
Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as days of rest) or their locally recognised
equivalent without the permission in writing of the Engineer's representative save when the work is unavoidableor absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall
immediately advise the Engineer's representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts.

46.0 RATE OF PROGRESS:

‘The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to be of a kind and conducted ina manner to the satisfaction of the Engineer. Should the

rate of progressof the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completionthe Engineer shall so notify the Contractor in writing

and the Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress so as to complete the works by the prescribed time or extended time for completion. If the work is not

being carried on by day and by night and the Contractor shall request permission to work by night as well as by then if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doingbut ifsuch
be refused and there shall be no eqp iting the progress of the work, the time for completion shall be extended by suchperiod asis solely attributable to such refusal. All work at night shall be carried out

withoutunreasonable noise and disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the work and from and against all

claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such liability.

47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the
CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract value

For all other works :
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

471 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance Guarantee. BothCONTRACTOR and EMPLOYER agree that the above percentages of
price reduction aregenuine pre-estimates of the loss/damage which the EMPLOYER would have suffered onaccount of delay/ breach on the part of the CONTRACTOR and the said amount will be payable on demand without there being any proof
of theactual loss/or damage caused bysuch breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be final and binding.

48.0 FORCE MAJEURE:
481 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foresceable. Such events may include, but are not restricted to acts of the purchaser/contractor either in its
sovereign orcontractual capacity, wars or revolution, hostility, acts of public enemy, civil floods, ions, epidemics, ions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to

considerso. Thedecisionaboutforce majeure shall rest with IREL which shall be final and binding.

482 If there i delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for such delays/ failures.

483 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of occurrence of suchevent. Unless otherwise directed by the EMPLOYER in writing, the
CONTRACTOR shallcontinue to perform its obligations under the contract as far as reasonable/practical and shall seek all ive means for py not prevented by the Force Majeure event.

484 If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may atits option terminate the contract without any financial repercussion

on either side.

490 CERTIFICATE OF COMPLETION OF WORK:
As s00n as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the
Contractor to finish any outstanding work during the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that the
Engineer may give such a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written application of the contractor give such certificate with respect to any substantial part of the
works, which has been both completed to the satisfaction of the Engineer and occupied or used by the employer and when any such certificate s given in respect of a part of the works such part shall be considered as completed and the Period of
of such part shall from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of the works occupied and use as aforesaid shall not be
deemed to certify completion of any round or surfaces requiring reinstatement unless such certificate shall expressly so state.

50.0 MAINTENANCE AND DEFECTS:
50.1 DEFINITION OF PERIOD OF MAINTENANCE:
In these conditions, the ion "Period of Mai " shall be either 12 (Twelve) months or any other period if specifically specified in the special conditions of this contract.and calculated from the date of completion of the works certified by

the Engineer in accordance with Clause 49 hereof or in the event of more than one certificate having beenissued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the expression
“the works” shall be construed accordingly.

50.2 EXECUTION OF WORKS OF REPAIR ETC.
To the intent that the works shall at or as soon as pracuca ble after the expiration of the period of Maintenance be delivered up to the Employer inas good and perfect a condition(fair wear and tear expected) to the satisfaction of the Engineer as that
in which they wereat of the Period of contractor shall execute all such work ofrepair, and making good of defects, imperfections, shrinkages or other faults as may be required

of the Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.
All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of materials or workmanshipnot in accordance with the Contract or to neglect or failure on the part
of the Contractor tocomply with any obligation expressed or implied on the Contractor’s part under the Contract. If in the opinion of the Engineer such necessity shall be due to any other causethe value of such work shall be
ascertained and paid for as if it was an additional work.

504 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT
If the Contractor shall fail to do any such work as aforesaid required by the Engineer, theEmployer shall be entitled to carry out such work by his own workmen or by other Contractors, and if such work is the work which the Contractor should
have carried out athis own cost, Employer shall be entitled to recover from the Contractor the cost thereof ormay deduct the same from any moneys due or that may become due to the Contractor.

51.0 CONTRACTOR TO SEARCH.
The Contractor shallif required by the Engineerinwriting search or the cause of any defectin perfection or faultunder the directions of the Engineer. Unless such defect, imperfectionor fault shall be one for which the Contractor is liable under the contract,
the cost of the work carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor isliable as aforesaid the cost of the work carried out in
searchingasaforesaidshall beborneby the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof.

520 ALTERATIONS, ADDITIONS AND OMISSIONS:
521 'VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for any other reasonit shall in his opinion be desirable he have power to order the
Contractor to do and the Contractor shall do any of the following:

(a) increase or decrease the quantity of any works included in the contract.

(b) omit any such work

© change the character or quality or kind of any such work

() change the levels, lines position and dimensions of any part of works and

(© execute additional work of any kind necessary for the completion of the works andno such variation in any way vitiate or invalidate the contract but the value (if any)of all such variations shall be taken into account in ascertaining the amount of

thecontract price.

522 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or decrease in the quantity of any work where such increase or decrease is not the
result of an order given under this Clause but is the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such order
verbally, the contractor shall comply withsuch order and any confirmation in writing of such verbal order given by the Engineer whether before o after the carrying out of the order shall be deemed to be an order in writing within the meaning of

this clause.

53.1 VALUATION OF VARIATIONS:
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done or work omittedby his order. All such work shall be valued at the rates set out in
the Contract, if in the opinion of the Engineer the same shall be applicable. If the Contract shall not contain additional work then pricesshall befixed by

53.2 POWER OF ENGINEER TO FIX RATES:
Provided that f the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract
for any item of the workis by reason of such omission or additions rendered or the therrateor proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made unless as soonafter that date of the order as is practicable and in the case of extra or
additional work before the commencement of the work or as soon thereafter as is practicable notice shallhave been given in writing.

(a) bythe C laimextrapayment. or.
(b) byth totl his i varyarate or price asth be.
535 CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any additionalexpenses to which the Contractor may consider himself entitled and of
all extra or additional work ordered by the Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that the
Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the contractor has at the earliest practicable opportunity notified the Engincer that he
intends to make a claim for such work.

53.4 EXTRA ITEM
Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the
schedule of rates orrates derived therefrom. In case the rates cannot be derived from the Schedule of rates orthe quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field observations shall be
considered if schedule of rates/ CPWD norms are not available. The rates given in the schedule are complete for labour and materials includingall leads, lifts, royalty etc. except otherwi dintheitems laim on account of these item
shall be entertained.

54.0 PROPERTY IN MATERIALS:
541 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores to be provided by the Engineer (such
materials and stores, and Plants and the prices to be charged therefore, as h being so far cable for the of the Contractor but not so as in any way to control the meaning o effect of this contract specified

in the schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required fromtime to time to be used by him for the purposes of the contract only, this being calculatedout from specifications,
drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under
the contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion there of being in this case to fulfil the purpose. All materials supplied
to the Contractor shall remain in the absolute property of Employer and shall noton any account be removed from the site of the work and shall at all times be open to inspection by the Engineer.

Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall
not be entitled to returnany such materials unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages to any
such materials.

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material (e.g. store andother materials obtained in the work of dismantling, excavation, etc.
will be consideredEmployer's property) and issued to the Contractor (if they require the same for their ownuse) at rates approved by him. If these materials are not required by them they will bedisposed off to the best advantage of
Employer.

543 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the site shall be the property of the Employer, and the Contractor shall duly
p yer hpersonor persons as the Employer may appoint to receive the same.

55.0 NO APPROVAL BY VESTING:

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.
MEASUREMENT

56.0 QUANTITIES:
The quantities set out in the Tender Schedule are the approximate estimated quantities ofthe work but they are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under
the Contract. Any itemmay be omitted or altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender Schedule.

57.0 WORKS TO BE MEASURED:
The Engineer shall except as otherwise stated ascertain and determine by measurementthe value in accordance with the Contract of work done in accordance with the contract. He shall when he requires any part or parts of the Works to be

measured give notice to the Contractor's authorised agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent then the measurement madeby the Engineer or approved by him shall be taken to be the correct measurement of the work. For the purpose of
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measuring such permanent work as is to be measured by recorddrawings, the Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14
days attend to examine and agree such record drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does not soattend to examine and agree any such record drawings they shall be taken to
be correctIf after examination of such record drawings the Contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 days of such examination
lodge with the Engineer'srepresentative for decision by the Engineer's notice in writing of the respects in which suchrecord drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of
the executed work.

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS:
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:
(@ In case the mode of measurement s not covered by the said Indian Standard for a particulari beasper CPWD specifi that item only.
(b) Wherever a particular mode of is specified in the description of the item in the tender schedule/special conditions, the same shall only apply.
© In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.
59.0 PAYMENT FOR WORK DONE
5011 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and certification of bills by the Engineer.
5912 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joi shall be taken conti and need not be connected with billing stage. Based on these joint measurements recorded in the register, the
Contractor shall submit the bills in both soft and hard copies (three copies) in the prescribed format along with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the
Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The bills shall be ied with necessar has abstract of quantities,
variation ion of materials,part rate indicating the extent of work done, statement of secured advance ciaimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licenceete.
Paymentagai d j y i illbe made after the verification and certification by the Engineer of the bill submitted by theContractor.
5013 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so completed in accordance with this Contract, takes over the completed Works and
issues a certificate tothat effect. The Defect Liability Period will start from the said date of completion / handingover of the work.
5014 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shallsubmit his final bill for the Works within 3 months of completion of work. The bill shall be based only on Works as measured and at accepted tender rates
including rates for any additional or extra work which might have beenapproved by the Company. All deductionsdue under the Contract shall be incorporated. The final bill shall be accompanied by:
A) A copy of the Completion Certificate issued by the Engineer.
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works and things removed or disturbed or damaged in consequence of the Work have
been properly replaced and made good and all expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials have been returned and the
site cleared.

59.1.5 SECURED ADVANCE:
75% paymentagai d thecostofall i i by the Contractor to Site for use in the Works (excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may
be paid, provided the materials confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making
payment of any bill for the workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill.

59.1.6 BILL TO BE SUBMITTED MONTHLY:
Abill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall take or causeto be taken the requisite measurement for the purpose of having the same
verified and theclaim, as far as admissible, adjusted if possible, before the expiry of ten days from the presentation of the bil.If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative

to measure up the said work in thepresence of the Contractor, whose counter signature to the measurement list will be sufficient warrant,. gi prep: indi the Contractor in all respects.

59.2 BILLS TO BE ON PRINTED FORMS:
The Contractor shall <ubmu all bills on the printed fmms to be had on application at the office of the Engineer and the charges in the bills shall always be entered at the rates specified in the tender in the case of any extra work ordered in
pursuance of these P P uch work.

Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for servicerendered.

59.3 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):
Asand by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be deducted as Retention money and kept as security deposit until the total of the amount
so deducted plus the initial security (including the Earnest money) already deposited will equal the prescribed security.

595 SET-OFF:

(@) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained, withheld andy or set off by the Employer or Government against any claim of the Employer or Government or
such other person or persons for the payment of a sum of money arising out of orunder this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action ~on the part of the Contractor.

59.6 DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All suchclaims shall be billed by the EMPLOYER to the CONTRACTOR
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct
the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENTETC
‘The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnelengaged by him and shall hold the EMPLOYER indemnified and
harmless against any claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/
Local Authorities

59.8 DEDUCTION OF INCOME TAX AT SOURCE:
Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. Incase of contract for consultancy or professionalservices Tax deduction at source as per Section 194 J. will be carried out

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT
The Company reserves the right to carry out post-payment audit and i of the running/ final bill including all supporting vouchers etc. The Companyalso reserves the right to propose recoveries detected by
CVC (Central VigilanceCommission) based on their audit and observations of works / bills etc. The Companyfurther reserves the right to enforce recovery of any over payment when detected notwithstanding the
fact the amount of running / final bill may be included by one of theparties as an item of dispute before an arbitrator appointed and notwithstanding the factthat the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the Company from the Contractor shall recover it, or if any under payment is discovered, the
amountshallbedulypaid to the Contractor by the Company.

60.0 APPROVAL BY MAINTENANCE CERTIFICATE:
No certificate other than the maintenance certificate referred to in clause 61 here of shallbe deemed to constitute approval of any work or other matter in respect of which it is issued or shall be taken as admission of the due performance of the
contract or any part here of or of the accuracy of any claim or demand made by the contractor or of additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the
Engineer.

61.1 MAINTENANCE CERTIFICATE
The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating that the Works have been and mai to his satisfaction. The
maintenance certificate willbe given by the Engineer twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest such
period) or as soon thereafter as any worksordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous entry on
the Works of taking possession, working or using thereof or any part thereof by the Employer.

61.2 CESSATION OF EMPLOYER'S LIABILITY
The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the Contractor shallhave made a claim in writing in respect thereof before the giving
of the maintenance certificate under this Clause.

61.3 UNFULFILLED OBLIGATION:
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the
issue of the Maintenance Certificate which remains un-performed at the time such certificate is issuedand for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force between the

parties hereto.

62.0 URGENT REPAIRS:
If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof cither during the execution of the works or during the Periodof Maintenances, any remedal or other work or repair shall in the
opinion of the the Engineer's be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair as

the Engineer or the Engineer's representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under thecontract, all cost and
charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to the employer or may be deducted by the employer from any moneys due or which may become due to the Contractor. Provided always that

the Engineer or the Engineer's representative (as the case may be) shall, as soon after the occurrence of any such as may be y icable notify the Contractor thereof in writing.
63.0 RESOLUTION OF DISPUTES/ ARBITRATION:
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiati r dispute arising between orin ction with the Contract.
632 If, after thirty days from the commencement of such informal, good faith negotiations, theEMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute, the same shall be referred for resolution as per the formal
shall be
633 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and Ind in IndianLawsas inforce for
63.4 ARBITRATION:
a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of works or after theircompletion and whether before or after determination,

abandonment or breach of contract) shall be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall
bemade within a period of 30 days from the date ofreceipt of such reference to them.

b) If the CONTRACTOR s dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a written appeal to PURCHASER represented by the Chairman and Managing Director at the registered
office, Mumbai forthe same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and
Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT and theParties shall be bound to refer the same
to arbitration in accordance with the procedure contemplated herein.

) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the
decision of IREL deemed to have been waived once and for all.

d) The seat of arbitration will be at Mumbai and the language thereof shallbe English.

o) the nd/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the
CONTRACT, if not terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT.

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63
including Arbitration under Clause 63.4.

63.5 JURISDICTION:
The courts only shall, subject to Ark Clause, have exclusivejurisdiction to deal withand decide any matter arising out of this contract.

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:

64.1 COMPLYING WITH REGULATIONS:

6411 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made there underand to the requirements of public, municipal and other authorities in

any way affecting or applicable to the work. IREL shall, when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions.

6412 Before making any departure from the specification or drawings which may be necessaryto conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the departure proposed to be made and the reason for
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making it and applying for instructions thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

6413 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or
any other enactments and rules made applicable from time to time. The Contractor shall al the of the Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by him on the Works.

6414 Itis obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in
respect of labour engaged by him for all the works executed in the Company. The Contractor should the jurisdictional ESI and PF ities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / P remittance, copies of the returns
shall be furnished to the Engineer for verification and records while preferring bills.

6415 ‘The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rulesé Regulations framed there under as appreciable in relation to its employees/workmen and establishments in mandatorily, even though not explicitly
mentioned here. It shall be the responsibility of the Contractor to get itself acquainted about them adequately.

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION

65.1.1 BREACH OF TERMS:
Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any liability what-so-ever, to fore-bear from doing such acts or fulfilling such
obligations as are to be done or fulfilled by it here under until the CONTRACTOR on terms herein makes good the saidbreach;

65.2 SUSPENSION:

65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTORa notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail toperform any of its obligations under this Contract, including the
carrying out of the Works;provided that such notice of suspension (i) shall specify the nature of the breach or failure,and (if) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not
exceeding 30 (thirty) days after receipt by the CONTRACTOR of such notice of suspension.

65.22 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended
work by giving written notice to the CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work onimmediately upon receipt of such
withdrawal of suspension notice. In the event ofsuspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss.

653 TEMPORARY SUSPENSION:
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work sosuspended shall be resumed by the CONTRACTOR and extended
as assessed and deemed fit by IREL.

6532 IREL will not pay the CONTRACTOR for any work, which is performed during such an i ion,and IREL i ONTRACTOR for loss caused by such suspension of work.

65.4 EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require.

654.1 CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR
('CONTRACTOR Event of Default");

a the CONTRACTOR fails to remedy any breach hereof or any failure inthe performance ofits obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing;

b. The CONTRACTOR fails to commence the Works;

c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement;

d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading;

e The transfer, pursuant to law of either (a) the rights and /or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the
ability ofthe CONTRACTOR to perform, and the CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract;

f. The CONTRACTOR suspends or abandons the Works wnhout prmr consent of IREL, provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such suspension/ abandonment was (i) as a result of Force
Majeure Event andis only for (if)is: breachof its obligations under the Contract by IREL;

8. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement w:th itscreditors for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation or i ip whether p or tary;

h. theCONTRACTOI ymply withany final uuls pursuant to Clause 63 hereof;

i the CONTRACTOR submi: IREL hi ul\as amaterial effect i or interests of IREL and which the CONTRACTOR knows to be false;

j ament, ion, data or by the CONTRACTOR in its Bid based on which the CONTRACTOR was considered eligible or successful, is found to befalse, incorrect or misleading; or

k The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract.

65.4.2 IREL EVENT OF DEFAULT:

T i default by IREL ("IREL Event of Default”),unless any such IREL Event of Default has occurred as a result of CONTRACTOR Eventof Default or due to a Force Majeure Event:

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) daysof receipt of notice in that behalf from the CONTRACTOR;

b IREL repudiates the Contract or otherwise evidences an intention not to be bound by thisContract;

o Any representation made or warranties given by IREL under the Contract is found to befalse or misleading.

65.5 RECOURSE TO EVENT OF DEFAULT:

65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:

a. In case of occurrence of Event of Default mentioned in Sub- cIause a and Sub-clause b ofCIause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to
complete the tasks i) il However, IREL's decisi st

b. Incaseofoccurrenceofany other Eventof DefaultinClause65.4.1, IRELshall beentitledto terminate this CONTRACT as per Clause 65.6 herein.

c In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly
demonstrate that the Event of Default has occurred despiteall possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually decide the modalities of Termination.

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination
Notice (the “Termination Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary
Notice"). In case the underlying breach/ default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice.

65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately upon dispatchor receipt of such notice, take all necessary steps to bring the Works toa
closeina promptand orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum.

65.7 PAYMENT UPON TERMINATION:

65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting against these payments any amount that may be due from the CONTRACTOR to IREL):
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination;

65.8 DISPUTES ABOUT EVENTS OF TERMINATION:

65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause
65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof.

66.0 LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be liable to the other party for any indirect
and consequentialdamages, loss of profits or loss of production.

67.0 METHOD OF BLACKLISTING VENDORS:

67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum

period of one year from thedate of black listing.

67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid eithertechno-commercial and / or price or withdraw his bid after receipt of the same and duringthe validity period of bid.

67.3 Further, the vendor (CONTRACTOR) shall be banned from doingany business with IRELin case of :

a If security considerations including question of loyalty to the state so warrant.

b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings.

. If there is strongjustification for believing that the proprietor or employee or representativeof the CONTRACTOR has been guilty of malpractice such as bribery, fraud, substitution of tenders, interpolation, misrep evasion or

‘habitual default in payment of any tax levied by law, etc.

674 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and it will not be necessary to issue a specific formal order of revocation, except that an

order of uspension,/ban passed on account of doubtful loyalty or security consideration shall continue to remain in force until it is specifically revoked.

67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect ofthe same facts, the accused has been wholly acquitted by a court of law.

68.0 SECRECY
The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any d; ings, designs, reportsand other de and information prepared by the Contractor for
this contract, withoutthe prior written approval of IREL except in so far as such disclosure is necessary for theperformance of the Contractor’s work and service hereunder.

69.0 LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by andto strictly comply with all labour legislations, as may be applicable, enacted by the
parliament or by the State Legis| d the rules/ framed tt by the Central or State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, wages, provident
fund, gratuity, welfare, and safety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall be equally binding on the contractoré the
Contractor shall observe them stringently.

(b) In the event of the Contractor failing to discharge his obligations imposed upon himby or under any statute as aforesaid, the employer shall be entitled to rescind the Contract.at the sole risk and cost of the Contractor and/or recover from him the
amount of loss sustained by the Employer.

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or in connection herewith, so as to preclude the possibility of infringement and
noncompliance thereof and to make it easy for him to observe clause 69 without any deviation.

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, shallissue attendance cards to each worker and shall produce the same for inspectionon
demand to the authorities under statutes or to the authorised representatives of the Employer.

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and Employer's shall sign the in token of having witnessed
the payment, as prescribed under law.

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate
is issued by the Contractor from an authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen in full and
subject to fulfilment of other conditions of Contract. Labour Rules etc.

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno safety rules/instructions are violated by him or his workmen. The Contractor shall

same for checking whenever called by Employer/ his representatives.

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and made if any, appl for the work, Indian Electricity Act.
1910 and Indian Electricity Rules 1956 including amendments, if any. applicable for the work.

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment.

G) TheC undervariousLabour Laws, will among other things:

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition.

ii) Implement the Employees Provident Fund Scheme or Produce exemptioncertificate from Regional Provident Fund Commissioner if they are so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as

decided by the Management from time to time till such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against
any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on their(Contractor's) part with the provisions of the aforesaid Act and Scheme framed
thereunder.
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(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Trammg Department of the Company and shall pay all statutoryallowances for such training to his workmen under training. The Contractor shall

ensure the proper use of safety app by his workmen their emp
70.0 RETURNS OF LABOUR:
(a) The Contractor shall if required by the Engincer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the Engineer may prescribe showing the numbers of the labour from time to time

employed by the contractor on the Site.

71.0 LABOUR LICENCE:

() ‘The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under ContractLabour (Regulation and Abolition) Act. 1970 and shall have to comply with all the
provisions of the Act and Rules framed thereunder and shall ensure that no violations are pointed out by the Authorities under the Act.

(b) The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 hasbeen produced by the Contractor to the office of the employer. Whenever the
number is increased, the Contractor shall arrange to get such changes incorporated in the licence.

© TheC ¥ of the Employer only, and obtain the required certificate regarding witnessing of payments.

720 WOMEN LABOUR:
‘The working hours of women labour employed by the Contractor/ tenderer shall conform labouractsi Theyshallnot! i 7,008 6.00 AM and in no case employed during the night time.

73.0 EMPLOYMENT OF CHILDREN
No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to

and/or ination without any or notice.
740 ENTRY PASS:

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/ Engineer shall have the right to refuse the Entrypasses to any worker or representative of the Contractor without
assigning any reason. Permission to enter the Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineerwithout assigning any reason. The
Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the plant.

75.0 SAFE CUSTODY OF ENTRY PASS:
‘The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the Plant area:
(@) it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found to be misused by any unauthorised person (s).
(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of theContractor.
© Final payment would be made to the Contractor only after all the passes issued bythe Security Department are to the Security Dep forc. ion for which 'No Demand Certificate' should be obtained.
(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall belevied as penalty before final payments are cleared or as amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to

contract labour including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred in
case he is found that he is not complying with the statutory provisions.

760 LIABILITY FOR ACCIDENTS AND DAMAGES:
76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equi and machineries in lieu of equi ineries lost/ damaged irs, free of cost until the PLANT is handed over after
successful completion of performance guarantee test run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and to the extent thatsuch loss or damage s not covered by insurance coveragesuchas War
risk, providedthe same is general exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act
of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military 3 iracy, riot, civil ion, mine, bomb, shell, grenade or otherprojectile, missile, munitions or explosive of war.

762 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising
in connection therewith which shall have been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspecified by the IREL and which the CONTRACTOR
has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations.

77.0 SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing thatthey would abide by the safety Rules and Regulations laid down by the organisation rigorously and any deviation from this would make them liable for
action.

(a) SAFETY CLEARANCE:
Along with contract document and job i fons from the i the Contractor will come to Safety & Trai
Contractor will notbe permitted to start the job without getting a written safety clearance from Safety & Training Deptt.

ing Deptt. where he will be further briefed and Contractor's Safety Management Policy will be explained. The

(b) SHUTDOWNS

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure thatthe shutdowns/ clearance are taken before sending workers in such locations.
© WORK AT HEIGHT

Whenever ightisi C uld i i these persons who will be required to work at height from Safety & Training Deptt.
(d) INJURY TO WORKMEN

The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have
to keep S&TDeptt. informed about the nature of the injury and the period for which the injured person is off duty on account of injury.

(e) RESPONSIBILITY FOR ACCIDEN
The Contractor shall be fully, responsible for accidents caused due to his or his agent'sor workmen's negli or in regard to the observance of the safety requi and shall be liable to pay compensation for injuries and delay work
dueto these accidents.

® PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment.

() SAFETY CODE
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the work, the Contractor shall meet the safety Officer and get himself familiar with the
safety measures to be taken during the execution of the job. The contractor shall thesafety of his w and shall pr ionin case of any accident,

() OTHER ACTS RULES ETC.
Notwithstanding the above clauses, there is nothing in these conditions to exempt theContractor from the operations of any other Act or Rule in force in the Republic of India.

(i) FAILURE TO OBSERVE SAFETY RULES:
Failure to observe the safety rules will make the Contractor liable to penalty by way of work, fine and termination of contract.

@) SAFE USE OF VEHICLES:

It will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits
have been fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract.

(k) THEFT ETC.
Slmllarly nf a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under the law or not authorised by the Plant, the Contractor will bear the full
P ty for theloss and other which may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant.
[0} COMPENSATION :

In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne solely by the Contractor and this amount may, at the discretion of the competent
authority of IREL, be recovered from the bills or Security or other deposits of the Contractor.

(m) PRECAUTIONS FOR VEHICULAR TRAFFIC:
Suitable safety precautions must be taken by the Contractor for his vehicular traffic atthe level crossing,/roads inside the Plant/ Township area. Contractors would be usingthose roads on their own risk and respon:
the part of IRELManagement.

lity without any liability on

78.0 INSURANCE:

78.1 GENERAL:
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress fromtime to time and the interest of EMPLOYER against all risks as detailed
herein. The formand the limit of such insurance, as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate
insurance coverageatall times duringthe period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failurein this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT.

Anyloss or damage to th duringocean port/custom clearance,inland and port handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with acopy of
all insurance policiesand documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shallalsoinform the EMPLOYERat least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for
abtaining requisitelicences, port clearances and other formalites relating to such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit,theft pilferage, iot, civil

commotion, weather conditions, accidents ofall kinds, fire, warrisk ly) ete. Thescope of such rtheentire valug plantsand t p time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, theEMPLOYER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced
premium amounts.

782 CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation.
l) EMPLOYEES' STATE INSURANCE ACT:
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the with all imposed by the ‘ State Insurance Act 1948 andthe CONTRACTOR further agrees to defend, indemnify and hold

EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and
also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government authority or
any political sub- division thereof.

The CONTRACTOR agrees tofill in with the Employee's State Insurance Corporation, theDeclaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the
WORKprovided for or those covered by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India,
Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the
CONTRACTOR shall secure the agreementof the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the c making or records shall be to the CONTRACTOR's or SUB-
CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributionsas required by the Employees’ State Insurance Act, 1948, have been
paid. This will be pending on the CONTRACTOR when the ESI Act s extended to the place of work.

if) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's ged in of this CONTRACT. If any of the work is
sublet, the CONTRACTOR shallrequire the SUB-CONTRACTOR to provide workman's compensation and employer'liability insurance for the latter's emplo)eea if such employees are not covered under the CONTRACTOR's
Insurance.

ii) TRANSIT INSURANCE:
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.

iv) COMPREHENSIVE AUTOMOBILE INSURANCE:
This insurance shall be in auchafurm as to protect the Contractor against all claims for injuries, disability, dis deathto \bers of public including EMPLOYER'smenand g property of ising from the use of motor vehiclg
duringon or off the ‘site’ pective of the Emp p of such vehicles.

V) COMPREHENSIVE GENERAL LIABILITY INSURANCE

a) This insurance shall protect the Contractor against allclaims arising from m]uneb,dxsabllmes, disease or death of member of public or damage to property of othersdue toany act or omission on the part of the Contractor, his agents, hisemployees his
ontractor’sor strikesandcivil
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b) Contractor shall takesuitable Group Personal Accident Insurance Cover for takingcare of injury, damage or any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees’ State Insurance Act,

B The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and alsocover the risk of damage to others materials/ equipment/ properties during
construction, erection and commissioning at site. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs perfull
disablement and Rs. 1 lakh per partial di and shall nevertheless cover such ion as may be awarded by Court by Law in India and coverfor damage to others’ equipment/ property as approved by the Purchaser. However,
third party risk shall be maximum to Rs. 10 (ten) lakhs to death.

d) ‘The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, d , erecti & tackles and all other temporary attachments brought by him at site to execute the
work.

B) ‘The Contractor shall take out insurance policy in the joint name of EMPLOYER and C: fonalisedi ice at Project site.

f Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be complied with, Contractor shall at all times be free to obtain additional or increased

coverages at Contractor’s sole expenses.

Vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance
which may be required by the EMPLOYER.

79.0 General
791 In the event that terms and conditions stipulated in the General Conditions of Ct i ity i inthe Contract, thelatter shall prevail.
79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:
Losses or damages occurring tothe EMPLOYER owing to the CONTRACTOR's failure toadhere to any of the instructions given by the EMPLOYER in ion with the ion shall be from the CONTRACTOR.
793 RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or
becoming due to the CONTRACTOR under this Contract or other Contracts and/ or may be recovered by actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover therecoverable amount, the CONTRACTOR shall
pay to the EMPLOYER, on demand, the balance amount.

79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:
No sum paid on account by the EMPLOYER nor any extension of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER againstthe CONTRACTOR or relieve the CONTRACTOR of his
obligation for the due fulfilment of the CONTRACT.

795 CUT-OFF DATES:
No claims or correspondence on this Contract shall be entertained by the EMPLOYER/ Consultantafter 90 day piry of the p (from thedate of final extension, if any)
79.6 PARAGRAPH HEADING:
The heading in these ions shall not affect the construction thereof.
80.0 RISK PURCHASE CLAUSE

After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit and invoke the security deposit and execute the order from other agencies at the risk
and cost of the tenderer. The cost difference between the alternative arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative sources and if price
is lower, no benefit on this account will be passed on to the tenderer.
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“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS”

Dear Sir,

IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department
of Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and
other statutory agencies. The business is done in an ethical, rational & impartial manner with good

corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors,
Customers and Business Partners are requested not to provide any gift and / or inducement to any of our
employees for securing / being granted favour in dealings with our Company. In assurance of your
commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached
undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately
reported to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited IREL (India) Limited

1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028.

Ph: 022-24225778 Ph: 022-24221068
E-mail:cmd@irel.co.in E-mail:cvo@irel.co.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair
investigation will be conducted and appropriate action will be taken. Similarly, we accept your commitment
to the undertaking and its violation will have consequences as per prevailing rule of the Company.

Thanking you,
For IREL (India) Limited
Sd/-

Name R. Abel Devadhason
Designation Chief Manager- (Technical (Purchase)
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Annexure-V

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES

Date:
IREL (India) Limited
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L/ W ettt s am / are a Vendor / Customer of IREL(India)

Limited (now onwards to be referred as Company).

I/ We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing
/ being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any

field units namely MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company granting
favour(s) to me / us in my / our dealings with the Company and / or its field units.
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Annexure - VI

EMD DECLARATION
I have furnished a sum of Rs. ......... /- (Rupees........cocoveviiiiiiininini. only) towards EMD vide
NEFT/RTGS/BG No............eeenee dated............cooeiiiii
Place: Signature of tenderer:
Full Address:

IREL Bank Details

Name of Bank State Bank of India, Udyogamandal Branch,
Udyogamandal

Account Type Current Account
Name of Account holder IREL(India) Limited
Account Number 57017844321
IFSC Code SBIN0070158
MICR Code 682002926

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed
to: purchase-red@irel.co.in

Email should contain the following details

1) Name of the Company.
2) Your E-mail ID and Contact Details including full postal Address.
3) EMD Amount.
4) Transaction ID with details of bank and branch.
Signature and seal of the contractor Page 28 of 36


mailto:purchase-red@irel.co.in

Annexure - VII

TECHNICAL DEVIATION STATEMENT FORM
Tender No. / Date:
Name of Work:

The bidder has to quote as per technical specification and requirement of the bid. No deviation is
expected. However, in case of any deviation, the same has to be recorded clearly in the technical
deviation statement form.

The following are the particulars of deviations from the requirements of the Tender specifications.

CLAUSE DEVIATION REMARKS
(Including Justification)

Signature & Seal of the Tenderer

Dated:
Note:

a. where there is no deviation, the statement should be returned duly signed with an endorsement
indicating ‘No deviations’

b. The technical specifications furnished in the Tender document shall prevail over those of any other

document forming a part of our Tender, except only to the extent of deviations furnished in the
statement.
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Annexure - VIII

DECLARATION - NON-BLACKLISTING

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal)
To,

CM -Technical (Purchase)

IREL (India) Limited

R E Division, Udyogamandal - 683 501
KERALA

Sir,

In response to the Bid Ref No.: dated 2023, I/We hereby declare that

presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices either
indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India

Society on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/

our bid if any, to the extent accepted may be cancelled.

Thanking you,
Yours faithfully,
Name of the agency: -
Authorized Signatory: -
Seal of the Organization: -
Date:
Place:
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Annexure - IX

Annexure to Bid Form: Eligibility Declarations

Tender Document No.
Tender Title:

Bidder’s Name:

Bidder’s Reference No. Date:

Restrictions on procurement from Bidders from a country or countries, or a class of countries under
Rule 144 (xi) of the General financial Rules 2017.

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India: and solemnly certify that we are not from such a country or, if from
such a country, has been registered with the Competent Authority. I hereby certify that this bidder
fulfills all requirements in this regard and is eligible to be considered.

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
also undertake to advise any future changes to the above details. We understood that any wrong or
misleading self-declaration by us would be violation of Code of integrity and would attract penalties as
mentioned in this tender document, including debarment.

(Signature of the Bidder, with Official Seal)
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1. NAME

2. ADDRESS

3. E-MAIL/ MOBILE

CONTRACTOR ENROLMENT/ REGISTRATION FORM

4. INSURANCE DETAILS

Annexure - X

ESI No. Name of Policy No. Valid Type of Policy No. of
Insurance persons
Company covered
5. LABOUR LICENSE DETAILS:
Labour License No. Address of Licensing | License Issuance Date of Maximum No. of

Office

Authority

Expiry

Lamoure’s as per
License

Signature and seal of the contractor

SIGNATURE OF CONTRACTOR

Page 32 of 36




Annexure - XI

VENDOR UP-DATION DETAILS

SI# Organisation Details

1 Name

Address Type
2 (Sales office address / Office Address /
warehouse Address / Factory Address)

Building /House Number

Area/Street Name

City

State

Pin Code
Ph No:

Contact Details Mobile No.
Email:

3 Vendor Type ( Domestic / Import)

Ownership  Information (Private = Limited
4 Company/ One Person Company/ Limited
Liability Partnership/ Partnership Firm /
Proprietorship/ Co-Operative Society/ Trust/
Others).

Nature Of Business (Manufacturer/ Dealer/
Trader/ Distributor/ Stockiest/ Channel
5 Partner/ Indian Sales Office/ Subsidiary of
Registered foreign supplier/ Indian Agents/
Service Provider)

Whether Approved By Any Central
Government/State ~ Government/  Public
6 Sector Undertakings /Reputed Private
Organisations for similar items, for which
registration is sought.

PAN No. Copy of the same may be

GSTIN ID attached.

9 Audited copies of P&L for the last three FY

10 Valid MSE Udyam registration certificate, if Yes No
any.

11 | MSE ownership details.

12 ISO Certification if any

13 Registered in GEM Portal Yes No
MSE to confirm if they are registered from

14 TReDs platform Yes No

15 Whether supplier/Service Provider is a Start-
Up Enterprise. If yes provide the details.
Whether  she  Company is  under Y N

16 | Litigation/Arbitration cases during last 5 ©s ©
years?

17 | Whether company has been
delisted/debarred from business with any
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PSU in India, and the reasons thereof?

18 Bank Details

Name of bank:

Name of Bank Branch:

City/Place:

Account Number:

Account Type:

IFSC Code:

MICR Code:

Swift Code

Self-attested or Bank attested Bank details on
Company letterhead or cancelled cheque

Current year Solvency Certificate
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Annexure - XII

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD)

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the work of
(herein after referred to as “the said Works”) for Rs. (Rupees
only), under RED unit of M/s IREL(India) Limited, a company incorporated under Indian

Companies Act, having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple,
Veer Savarkar Marg, Prabhadevi, Mumbai-400028, India (herein after referred to as IREL (India) Limited,

M/s Address [Herein after referred to as Contractor (s)]
wish /wishes to participate in the said tender and a Bank Guarantee for the sum of Rs. (in
words) valid for a period of days (in words) is required to be submitted by the Bidder towards
the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby undertake to pay
to IREL (India) Limited, the sum of Rs. (Rupees only) by reason of the said

tenderer’s failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to
commence the contract works and/or failure to deposit the security deposit within the stipulated period as
per the terms and conditions relating to and/or governing the contract and/or specified in the Notice
Inviting Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. We also agree that notwithstanding any
dispute or difference or any litigation in respect of or arising from the said contract and/or the acceptance of
the tender of the tenderer afore stated by IREL (India) Limited including the question as to the tenability of
the claim of the IREL (India) Limited for forfeiting the Earnest Money being the Bank Guarantee herein, we
shall forthwith pay the said amount to IREL(India) Limited on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full force and

effect during the period that would be taken for entering into an Agreement of contract and that it shall
continue to be enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the
NIT for the work have been fully paid and its claims satisfied or discharged or till IREL(India) Limited
certifies, that the terms and conditions of the NIT have been fully and properly carried out by the said
tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL(India) Limited that the IREL(India) Limited
shall have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions governing the
contract or to extend the time of validity of the offer from the said tenderer from time to time or to postpone
for any time or from time to time any of the powers exercisable by the IREL against the said tenderer and to
forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability
hereunder by reason of any such variation, or extension being granted to the said tenderer or for any
forbearance, act or omission on the part of the IREL(India) Limited or any indulgence by the IREL(India)
Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating to
surety/ guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the Constitution of the said

tenderer or the Bank will not affect the validity of this guarantee.
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We Bank lastly undertake not to revoke this guarantee during its currency except

with the previous consent of the IREL (India) Limited in writing.

Dated the day of 20--

Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt.
— )

Bank’s Common seal
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