

आईआरईएल (इंडिया) लिमिटेड IREL (India) Limited



(पूर्वमेंइंडियनरेअरअर्थ्सलिमिटेड Formerly Indian Rare Earths Ltd.) रेअरअर्थ्सप्रभाग Rare Earths Division,

> उद्योगमंडल Udyogamandal, कोची Kochi-683501 CIN: U15100MH1950GOI008187

ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 COMPANY

GST ID No. 32AAACI2799F2ZM

SCHEDULE OF TENDER

Tender No.	IREL/Udyogamandal/25-26/36444
CPP Tender No.	2025_IREL_251274_1
Date of publishing of Tender document in	06-10-2025
IREL and CPP portal	Interested agencies may view and download the Tender
	document containing the detailed terms & conditions,
	free of cost from the website
	https://www.etenders.gov.in/eprocure/app and
	https://www.irel.co.in. The bids are to be submitted as
NI	per procedure given in this Tender document.
Name of Work	M S Structural repair, truss Painting of truss members & replacement of roof sheet at silo no: 6
Type of Tender	Open Tender, Single Stage Two Bid System Two cover
Type of Tender	System
	Public tender (Two cover System)
Tendering Mode: CPP Portal	☐ Pre-Qualification & Technical Bid
	☐ Financial Bid
Estimated Cost	Rs.47,76,437 /- (inclusive of all)
Farnest Maney Danesit (FMD)	Rs.80,957/- (This being a work contract. EMD amount
Earnest Money Deposit (EMD)	to be remitted including MSE bidders).
Date & time of Starting of bid	06-10-2025,13.00 Hrs
Bid Submission start date	06-10-2025,13.00 Hrs
Date of closing of bid for submission of Bids	21-10-2025,10.30 Hrs
Date & time of opening of Cover 1	22-10-2025,11.00 Hrs
Date & time of opening of Financial Bid	Shall be informed separately to the eligible bidders
Declaration of Successful Bidder	To be decided
Issuance of Letter of Intent (LoI)/Work order	To be decided
Validity of tender	90 days from bid due date
SD/PBG	5% of the contract value excluding GST.
Contact details of tender inviting authority	Shri. VA Anil Kumar - CM-Technical (Purchase)
	IREL (India) Limited, R E Division, Udyogamandal –
	683 501, KERALA
	E-mail: <u>purchase-red@irel.co.in</u>
	Ph. No. 0484-2545199

DISCLAIMER

The information contained in this tender document (the "TENDER") or subsequently provided to Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and conditions subject to which such information is provided. The information provided is only for the information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other person. The purpose of this TENDER is to provide interested parties with information that may be useful to them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such assumptions, assessments and statements do not purport to contain all the information that each Bidder may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its employees to consider the investment objectives, financial situation and particular needs of each party who reads or uses this TENDER. The assumptions, assessments, statements and information contained in this TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, statements and information contained in this TENDER and obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may depend upon interpretation of law. The information given is not intended to be an exhaustive account of statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or information contained therein or deemed to form part of this TENDER or arising in any way with qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any obligation to do so, update, amend or supplement the information, assessment or assumptions contained in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated with any demonstrations or presentations which may be required by IREL or any other costs incurred in connection with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.

TABLE OF CONTENTS:

Sl. No.	Contents
1.	General Instruction to bidders
2.	Pre-Qualification Criteria - Annexure - I
3.	Special Conditions of Contract (SCOC) – Annexure - II
4.	Bill of quantity – Annexure - III
5.	General Conditions of the Contract (GCOC) - Annexure - IV
6.	Undertaking – Annexure - V
7.	EMD Declaration – Annexure - VI
8.	Technical deviation statement – Annexure - VII
9.	Declaration of Non-Blacklisting – Annexure - VIII
10.	Annexures to Bid Form: Eligibility Declarations - Annexure - IX
11.	Contractor Enrolment / Registration Form Annexure – X
12.	Vendor up-dation format- Annexure - XI
13.	Performa for Bank Guarantee for Earnest Money Deposit - Annexure - XII

GENERAL INSTRUCTIONS TO BIDDERS

I. GENERAL

- 1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.
- 2) Please go through the tender advertisement and the tender document carefully to understand the documents required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted, the number of documents including the names and content of each of the document that need to be submitted. Any deviations from these may lead to rejection of the bid.
- 3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.

II. PREPARATION AND SUBMISSION OF BIDS

- 1) The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled time and date as mentioned in the tender enquiry will be considered for evaluation.
- 2) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other issues.
- 3) The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender document.
- 4) Technical Bid will be opened at the first instance and evaluated by IREL's concerned authority. In the second stage, financial bids of only the technically eligible offers will be opened for further evaluation and ranking before awarding the contract.

PQ cum Techno-commercial bid (Part -I)

It contains documents in support of eligibility criteria, self-attested tender document and any other document specifically specified in this tender document.

Part -II shall contain Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No physical submission of hard copy is permitted.

5) The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

III. METHOD OF SELECTION:

Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any tender without assigning any reasons and does not bind itself to accept the lowest offer.

<u>Note:</u> To assist in the examination of documents submitted by the bidder in support of eligibility criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for clarification and the response shall be in writing and no change in the price or substance of the bid shall be sought, offered or permitted.

IV SPECIAL TERMS AND CONDITIONS

1.0 SITE VISIT:

Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified visiting hours with the permission of Engineer concerned / Purchase Dept. The bidders are also advised

to study the labour supply/availability, trade union practices and labour rates prevailing at Udyogamandal.

2.0 EFFECT AND VALIDITY OF BID:

- 2.1 The submission of any bid connected with these documents and specifications shall constitute an agreement that the bidder shall have no cause of action or claim against IREL for rejection of his bid.
- 2.2 The bid shall be valid for a period of 90 days from bid due date.

3.0 RIGHT TO REJECT THE TENDER:

- 3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.
- 3.2 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses mentioned herein without assigning any reason thereof.
- 3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at any time to;
- a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or modify the dates or other terms and conditions relating thereto;
- b. consult with any Bidder in order to receive clarification or further information;
- c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive clarification or further information;
- d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any Bidder; and/ or
- e. independently verify, disqualify, reject and/ or accept any and all submissions or other information and/ or evidence submitted by or on behalf of any Bidder

It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the exercise of any rights and/ or performance of any obligations hereunder and the Bidding Documents, pursuant hereto, and/ or in connection with the Bidding Process, to the fullest extent permitted by applicable law, and waives any and all rights and/ or claims it may have in this respect, whether actual or contingent, whether present or in future.

4.0 PRICES:

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price schedule for delivery at designated works. GST as applicable is to be considered as per the Price Schedule of the tender document.

5.0 TENDER RATES:

- a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm throughout the period of Contract including extension of time, if any.
- b) If the bidder submits abnormally low bid in combination with other elements of the bid which raises material concern as to the capability of the bidder to perform the contract at the offered price, the bidder shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule allocation of risk and responsibilities and any other requirements of the bid documents. If the bidder fails to demonstrate its capability to deliver the contract at the offered price the price bid shall be considered unresponsive.
- c) Organization is the final authority to judge the tender called items and has every power to accept or reject the same without assigning any reasons

6.0 PURCHASE PREFERENCE FOR MICRO & SMALL ENTERPRISES (MSE's)

6.1 Benefits, as prescribed by the MSME Policy of the Government of India shall be provided to MSE vendors registered as manufacturers for the goods procured or for the service providers. The procuring Entity reserves its option to give price preference to Micro and Small Industries in comparison to the large-scale industries as per policies of the Government from time to time.

6.2 RXIL (TReDS) PLATFORM

IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL (TReDS) platform to avail the facility as per the GOI guidelines.

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting for MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on the platform.

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home.

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by SIDBI.

For any registration queries, vendors may please contact,

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784/+91

9004100784 email: satyajeet.jathar@rxil.in

RXIL Relationship manager Mr Kirti musale: +91 90048 17501 email: kirti.musale@rxil.in

DTX - KreDX Platform Private Limited (the 5th TReDX Platform) - Registration Number-COL75X754M2W

Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com

Jason Chongtham: +91 -9600063327 email: jason@kredx.com

M1xchange

- a. Registration Number -BUYER00047728
- b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com Invoicemart
- a. Entity ID/Registration Number- 1000036436
- b. Contact Person: Mr. Amith Dutta, 8600179668, email: <u>Amit1.Dutta@invoicemart.com</u> C2treds (C2FO)
- a. Registration Number: B0320250094
- b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com

 $IREL\ (India)\ Limited\ Unit\ Administrator\ Mr.\ \ V\ A\ Anil\ Kumar: +91\ 9443482644\ \ email: purchase-red@irel.co.in$

IREL (India) Limited Nodal Officer Mr.

K.V.Ramakrishna: +918104997177 email: kvramakrishna@irel.co.in

7.0 MAKE IN INDIA

For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 15.06.2017, 28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be applicable. The bidder to provide certificate for minimum 50% and 20% local content required for qualifying Class 1 Local Supplier. The bidder to provide needful certificate as a proof.

8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME)

The bidder to provide needful certificate.

9.0 IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at the time of placement of contract. IREL also reserves the right to increase the ordered quantity by up to 25% of the contracted quantity during the currency of the contract at contracted rates. Bidders are bound to accept the orders accordingly.

10.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY

10.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in submitting their offer to undertake the supplies/works/services/consultancy contracts and conclude a

- 10.2 contract if entrusted to them on the basis of their tender. The offers received from tenderers without EMD and/or tender cost shall be summarily rejected except where an exemption is provided in the tender.
- 10.3 EMD is to be remitted by way of 'Insurance Surety Bonds' or 'account payee demand draft' or 'fixed deposit receipt' or 'bankers cheque' or 'Bank Guarantee from any scheduled commercial Banks' or "online payment' in
- 10.4 favour of IREL. The payment details to be informed to Purchase Department well in advance enabling verification of receipt of the amount.
- 10.5 Government Body/Public Sector Undertakings may be exempted from payment of EMD with the approval of Competent Authority.
- 10.4 EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage of the estimated cost and no interest is payable on the EMD.
- 10.5 EMD shall be exempted to MSEs and Start-ups as per prevailing guidelines in this regard. Policy is meant for procurement of only goods produced and services rendered by MSEs. However, traders/distributors/ sole agent/ Works Contract are excluded from the purview of Public Procurement Policy for MSEs Order, 2012.
- 10.6 EMD is liable to be forfeited if:
- a. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date of opening/ The tenderer impairs or derogates from the tender in any respect within the period of validity of the tender
- b. The tenderer fails to accept the order when placed or fails to commence supplies/works/services after accepting the order.
- c. In case bidder submits false/fabricated documents.
- d. d) In case bidder fails to submit SD as stipulated in the tender.
- 10.7 EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of the unsuccessful bidders shall be returned to them at the earliest after expiry of the final bid validity period and latest by the 30th day after the award of the contract. Bid security shall be refunded to the successful bidder on receipt of performance security. However, in case of two stage bidding/ 2or 3 envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical evaluation etc. shall be returned within 30 days of declaration of result of first stage i.e. technical evaluation etc.
- 10.8 In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid validity period.

11.0 SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE:

- 11.1 Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards satisfactory completion of the order/works as under:
 - a) For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than Rs.5 lakhs
 - Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of completion of all contractual obligations of the supplier/ contractor, including warranty obligations/ defect liability period (DLP).
 - In exceptional cases waiver of SD shall be approved by Competent Authority after recording the reasons for such waiver.
 - 11.2 Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds" or "account payee demand draft" or "fixed deposit receipt from a Scheduled Commercial bank" or "Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India" or online payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting authority as called for in tender. In case of GTE tenders, the performance security should be in the same currency as the contract and must conform to Uniform Rules for Demand Guarantees (URDG 758) an international convention regulating international securities. In case of JV, the BG towards performance security shall be provided by all the partners in proportion to their participation in the project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only acceptable.
 - 11.3 In exceptional cases of work contracts, the approving authority may consider Recovering balance SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the contractor which shall be specifically mentioned in the tender document itself.

- 11.4 EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank Guarantee, fresh Bank Guarantee in the prescribed format or demand draft/ bankers cheque is to be submitted towards SD.
- 11.5 BG format for security deposit is attached in Annexure-XIV.
- 11.6 The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or on abandonment of the supply/ work order.

 Additional amount of SD due to enhancement in scope of work is also to be

12.0 RETENTION MONEY

- 12.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the bill value shall be retained at the time of making payment towards rectification/defective work made a s retention money.
- 12.2 The total SD and retention money together towards performance guarantee shall not exceed 10% of the contract value.

13.0 REFUND OF SD AND RETENTION MONEY

- 13.1 Before releasing SD or retention money in respect of supplies/works, a "No Due Certificate" shall be issued by EIC/OIC duly countersigned by head of the department after ensuring that no amounts are recoverable from the supplier/contractor.
- 13.2 EIC/OIC shall recommend release of SD and retention money after compliance by the contractor towards guarantee/warranty/performance guarantee & other related clauses as stipulated in the purchase/work order and on submission of formal claim by contractor.
- 13.3 On receipt of "no dues certificate" from EIC/OIC, SD or retention money retained in the form of B.G and / or any form shall be refunded at the earliest, if the contractor is not liable to pay any money to IREL (India) Limited under any other contract.

14.0 FORFEITURE OF SD & RETENTION MONEY

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without any further notice to the contractor in the following circumstances:

In case of any failure whatsoever on the part of the contractor at any time during performance of his part of the contract including the extended periods of contract, where notice is given and time for rectification allowed.

If the contractor indulges at any time in any subletting/sub-contracting of any portion of the work without approval of IREL (India) Limited.

15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID.

Sl. No.	Description	Up-loaded
		Yes/No
1	DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure - I).	
2	DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER DOCUMENTS (Annexure - II to XII).	
3	COPY OF GST & PAN CERTIFICATES.	
4	ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.	

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION, UDYOGAMANDAL, KERALA.

Purpose	Name	E-mail ID	Contact No.
For Technical	K Sankaralingam	civil-red@irel.co.in	91 9847051201
Specification / Scope	Manager-Technical (Civil)		
of work related query			
For Bid/tender related	Shri. VA Anil Kumar	purchase-red@irel.co.in	9443482644
query	CM-Technical (Purchase)		
	Shri. P Mohan		0484-2545199
	Deputy Officer (Purchase)		
For Consignment /	Shri. Sanjaykumar Vind	stores-red@irel.co.in	91 8301997625
Goods Transportation	SM-Technical (Stores)		
related query			
For Payment/refund	Shri. Gautam Samui,	finance-red@irel.co.in	0484-2546909
related query	CM-Finance (Costing &		
- •	Financial Vetting)		

PRE-QUALIFICATION CRITERIA

Tenderer should meet the following minimum pre-qualification criteria:

1. TECHNICAL COMPETENCE:

Bidder Should be experienced in having successfully executed similar works as detailed below in CPSUs / Central Govt. Dept./ State Govt./ Semi-Govt./ Autonomous bodies or private organizations during last seven (7) years ending September 2025 and meeting the value requirement as below.

Execution of at least one order for "similar work for a value of not less than Rs.38.21 Lakhs"

Execution of two orders for "similar works for a value each not less than of Rs.23.88 Lakhs" OR

Execution of three orders for "similar works for a value each not less than of Rs.19.11 Lakhs"

Definition of Similar work(s): Civil repair & maintenance / construction /repair or retrofitting of plant buildings / storage godown / ware house / steel structure / public buildings / any infrastructure works.

Intending tenderers have to furnish documentary evidence in support of the qualification criteria from concerned authority/department/organization for similar works executed like Copy of Completion / Performance Certificate/ Invoices along with Work order(s) satisfying above PQ only.

2. FINANCIAL SOUNDNESS:

Average Financial turn over during last three years ending March 2025 shall not be less than Rs.14.33 Lakhs. Financial Statements / IT Returns for the above periods is to be submitted. In case of Public/ Private Limited companies, Published annual accounts will be accepted.

3. <u>CONCURRENT COMMITMENT</u>

In order to assess Bidder's capability and spare capacity to perform the assignment of execution of works, bidders should submit all works being executed by them as per the format given below:

	Full postal			Date of	Scheduled	%	
Sl No	address of client	Descriptio	Valu	commence	completion	completion as	
	and name of	n of the	e of	ment of	period	on date	Remark
	officer in-charge	work	contr	work			s
			act				
1							
2							

3.1 CRITERIA FOR DISQUALIFICATION

The annualized concurrent commitments of the bidder plus annualized estimated value of the work under consideration exceeds 4 times the average annual turnover of the preceding 3 years.

SPECIAL CONDITIONS OF CONTRACT (SCOC)

1.0 SCOPE OF THE WORK

The scope of work includes structural repair of MS truss, purlins, bracing members and painting of truss in silo no.4, 5 & 6 and replacement of AC roof sheets by using PVC roof sheets at silo No. 6. The silo is an RCC structure storage having approximate size of 36 m x 16 m and a height of about 8 m with MS structural truss & AC sheet roofing. The technical details of the work are as follows.

- 1.1 Replacement of MS roof structural truss, purlins, rafter, cleats, ties, supports, side bracing, stiffeners, etc., after taking actual site measurements of damaged structural members at silo. Supply, fabrication & erection of new MS roof structural members to proper lines and levels and fixing using welding/bolting after cutting/removing the damaged structural members using gas cutting, painting the steel surface with one coat of epoxy primer (zinc phosphate/red oxide) & two coats of high build epoxy finish paint after thorough surface preparation using cup brush fitted with angle grinder, necessary scaffolding arrangements wherever required etc., The waste materials generated during the work shall be disposed at our waste/scrap yard. The work shall be carried out with utmost care, following safety standard/procedure (as advised by EIC/ Safety department) under close supervision with necessary work permit.
- 1.2 Supply & Painting the existing MS structural truss, rafters, purlins, side bracings, stiffeners, joint plates, gusset plate and other roof supports etc., with one coat of epoxy primer (zinc phosphate/red oxide) and two coats of high build epoxy chemical resistant finish paint after thorough surface preparation which includes removing loose old paint layer thoroughly, dirt, grease by using emery paper, cleaning the surfaces using sand/wire brushes / scrapper etc., including scaffolding necessary scaffolding arrangements wherever required etc., mixing & application of paint as per manufacturers specification, disposing the waste within 750m distance inside disposal yard premises, all required for the completion of work as directed by the Engineer-in-charge. Successive coat of paint shall be applied only after hard drying of the previous coat. Minimum 24 hrs, should be given between successive coatings. The colour shade shall be got approved before commencement of work.
- 1.3 Removing of all AC roof sheet at all heights (8m from ground level) using proper tools and plants without damaging the adjacent structures, lowering carefully and depositing the waste materials in the scrap yard as per standard specification and as directed by Engineer-in-charge.
- 1.4 Supplying, providing, laying and fixing of industrial profile PVC roof sheet 1.9mm thick white colour, (overall width of 1063mm and crest height of 40mm with centre to centre crest of 250mm), fixing with suitable size aluminium alloy mill finish cyclonic / storm washer on crest of sheet profile, SS304 self tapping screws, FRP flats on joints and apply weather proof silicon joint sealant to make the roof leak proof, to suit the existing M.S. angle/channel, purlin, in required shape/length etc. to suit for existing site conditions and roof setup as per standard specification and as directed by Engineer-in-charge.
- 1.5 Coverage of High build epoxy primer & epoxy chemical resistant finish paint shall be calculated as 7m²/litre/coat and water based primer of actual area painted. Required quantity of paint & primer shall be supplied to department, and the same will be utilised on need basis for day to day work. All the paint drums/cans shall be in sealed condition with manufacture label consisting paint name and quantity with shelf life of minimum 6 months along with bill/invoice/delivery challan.
- 1.6 The work also includes supply, fabrication and erection of GI gates, solid concrete block masonry work, plastering work inside factory premises as per requirement.
- 1.7 The work must be carried out generally as per the technical specification and the contractor must be willing to undertake minor changes to suit the site conditions and as per company requirements. The contractor must ensure full compliance of the directives of Engineer-in-charge during every stage of work.

2.0 SCOPE OF SUPPLY OF MATERIALS

- 2.1 IREL will provide the following utilities free of cost a) Electricity & Water (at existing point only)
- 2.2 If Electricity and water is included in the list of utilities under free supply by IREL, it will be made available at a single point from where the contractor shall make their own arrangements for using the same, following the safety regulations practiced in IREL.
- 2.3 The contractor is responsible for providing all working implements, safety gadgets (all PPEs

required), labour, tools & tackles, tarpaulin in required thickness & size for covering the roof sheets during rain to prevent rain water ingress inside the silo, gas cutting set, scaffolding arrangement with H frames / MS pipes with cup lock system, welding machine, working platforms, safety ladder (crawl/roof ladder), safety nets, hand gloves, face shield, apron, suit, wire ropes for life line in both vertical & horizontal to prevent falling of workmen from height, safety belt, electrical switchboard with industrial type plug points in sufficient length of cables with ELCB, hire charges of vehicles, cranes, derrick, pulley, chain block, machineries, equipment, dewatering pump, hose etc., required for carrying out the complete work as per sequence of all activities in safe manner without affecting any damage to the adjacent structure and shifting / transporting of all waste, debris, scrap items generated during the dismantling and chipping work etc., to disposal yard or any other area as per instruction by Engineer-in-charge (EIC).

3.0 <u>LIST OF MATERIALS OF APPROVED BRAND/ MANUFACTURERS</u>

1	MS Structural	SAIL/ VIZAG/ TATA/JSW/ ESSAR
2	GI structural	Tata / Jindal / Appollo
3	PVC roof sheet	Palram make - palruf brand
4	Cement	ACC, Malabar, Ultra Tech, Guj. Ambuja, Birla, Chettinadu, Ramco, Coromondal, Zuari, Dalmia& India Cements
5	Epoxy Paint & Primer	Asian/Berger/Nerolac/Indigo
6	Fasteners (SS self tapping screws) / Storm Washers (OKRON)	EJOT / TATA

4.0 <u>DURATION OF CONTRACT</u>

- 4.1 The work shall be commenced within 14 days of receipt of work order.
- 4.2 This CONTRACT shall remain valid for a period of 4 months of receipt of work order. However, IREL (India) Limited reserves the right to terminate the contract at any time before the expiry of the normal tenure in case service is found to be deficient/ unsatisfactory.
- 4.3 Seven days' time from the date of dispatch/posting of work order/letter by IREL will be considered for the receipt of work order unless proven otherwise by the contractor.
- 4.4 Permitted work timings inside factory premises is from 0800 hrs to 1600 hrs. Any request for extension of time will be entertained only in case of exigencies under the sole discretion of E-I-C.
- 4.5 Hindrance register & Daily log register showing description of work, number of labours engaged, location of work on each day from date of commencement shall be maintained by the contractor. In addition, any delay on the part of IREL in handing over the site or stoppage of work-in-progress for its production/maintenance requirements or site constraints due to heavy rainfall or floods which affecting the progress of work or any unsafe condition to carry out the work etc., shall be recorded in hindrance register by contractor on each day. The time of completion will be extended with number of working days affected due to valid / genuine reasons observed in Hindrance register after certified by EIC. However, it is the responsibility of the contractor to bring the above hindrances to the attention/notice of the EIC and jointly record in the register within 3 working days of hindrance occurred otherwise the same will not be considered for any extension of time.

5.0 PAYMENT

- 5.1 95% of the actual executed contract value (final bill amount) less statutory deductions applicable and part payments, retention money shall be released on completion of the entire work in all respects within 30 days on due certification of Bill by our Engineer-in-Charge.
- 5.2 You shall submit to IREL account bill (also known as 'Running account Bill') showing the quantity of work executed till the date of raising the bill accompanied by detailed and abstract measurements.
- 5.3 Part payment will be made based on the following conditions, No payment will be released below Rs. 5,00,000/-
 - Payment will be released on the basis of actual measurements of work done such part payment will be 95% of the amount payable to the contractor along with 100% of taxes & duties on certification of Engineer-in-charge.
- 5.4 You shall have to submit the Final bill immediately after completion of work but not later than a maximum period of 40 (forty) days after successful execution of work along with all relevant documents such as certified measurements, material reconciliation statement, statement of materials and scrap

- returned to stores, labour payment, PF clearance etc. If you fail to submit the final bill within the stipulated period then your claim for payment may not be considered.
- 5.5 The final bill shall be checked by Engineer-In-Charge within 20 days after its receipt and returned to you for corrections, if any are needed. You have to resubmit the bill with corrections within 20 days of its return by Engineer-In-Charge. The resubmitted bill shall be checked and paid within 30 days of its receipt.
- 5.6 TDS will be deducted by IREL (India) Limited from the bills of the contractor as per IT Act'1961 & GST act and rules.
- 5.7 No Mobilization advance or Secured advance will be paid for the work
- 5.8 No other advance unless and otherwise stated elsewhere in the documents such as General Conditions of Contract, Special Conditions of Contract, etc. shall be payable.
- 5.9 The contractor is responsible and liable to remit all statutory dues, collected/included in the Price Schedule of the contract, to the Statutory Authorities without fail. IREL is not responsible for remittance of such tax collections.
- 5.10 Balance 5% retained from each running account bill plus security deposit if any will be returned after the warranty period or against submission of bank guarantee for the said amount & period.

6.0 **GUARANTEE**

The entire work done by the contractor must be guaranteed against poor quality of materials supplied & workmanship for a minimum period of Twelve months from the date of completion.

7.0 SAFETY, SUPERVISION & HOUSE KEEPING

- 7.1 The contractor is fully responsible for carrying out the work in safe manner. Contractor has to carry out the work with utmost care and as per the rules laid down by IRE safety department. Safety permit for working at heights and hazardous areas must be obtained on daily basis prior to starting of the work. Every effort must be taken to see that, as far as possible the normal production work should not get affected due to the work.
- 7.2 Contractor has to ensure that supervisor is provided at the site for ensuring the progress of the work and availability of all safety appliances to the workmen.
- 7.3 Before carryout any repair/painting work inside the shed/building, Safety net shall be laid beneath the working area. The Safety net shall be tied to the structural members provided it is in good condition. Otherwise, wire rope shall be anchored to the RCC wall & the Safety net shall be tied to the wire rope
- 7.4 Safety belt, face mask/respirator shall be used by the personnel while working inside the silo. The safety belt shall be suitably anchored to the structural members inside/lifeline provided using wire rope.
- 7.5 Working platform made using MS pipes & wooden planks /GI sheet shall be provided wherever the structural repair works are to be carried out. It shall be supported to the stable structural members nearby permanent structure.
- 7.6 The work must be carried out under close supervision and without causing any damage / hindrance to the existing structure or equipments and other activities in the surrounding areas.
- 7.7 The work spot shall be cleared of the waste materials / debris on daily basis. On completion of the work, all working implements, scaffoldings, excess materials if any etc., must be removed from site.
- 7.8 Special Work Permit shall be obtained for working at heights and other hazardous areas as specified by Safety department prior to commencement of work on each day.
- 7.9 The contractor must provide Personal Protective Equipments like safety shoes, helmet, gloves, goggles etc., for their workmen suitable for the working environment and also as per the advice of Safety-in-charge / Engineer-in-charge.
- 7.10 The scaffolding used for height work shall be of Mild Steel tubular type with base plate, necessary bracings and working platform must be provided using MS Shuttering sheet/ wooden planks with hand rails. Materials used must be of good quality and strength.
- 7.11 For work at height (at a height more than 3 mtrs), the contractor shall provide rope Access systems and Personal Protective Equipment for protection against fall as per ISO-22846-1:2003 and 22846-2:2012. No extra cost shall be paid for this special safety arrangement
- 7.12 Safety net shall be provided by the contractor for the repair works of roof structural and such repair works at height. If the same is not provided by the contractor, safety net can be used from IREL for which an amount of Rs. 1000/- will be deducted from the bill as a penalty for not following safety requirements for each day of issue of safety net by IREL.
- 7.13 All extension boards brought by the contractor shall be fitted / equipped with ELCB or the contractor shall provide a separate main electrical board with ELCB for taking extension lines. All portable equipments brought by contractor shall meet the relevant safety standards/IS requirements.

8.0 VARIATION IN QUANTITIES

Quantities stated under each item in the Specification or Bill of Quantities/Price Schedule is approximate only. The contractor must be willing to accept any variation in quantities and the unit rate quoted shall remain unchanged. The company reserves the right to cancel any part of the work if the same is not required to fulfill the objectives of the specific work contract.

9.0 SITE INSPECTION

Contractors are advised to inspect the site before submitting their quotation. Interested bidders can inspect the site on any working days at our specified visiting hours with the permission of Engineer concerned of Civil Section. The bidders also advised to study the labour supply / availability, trade union practices and labour rates prevailing Udyogamandal.

10.0 SPECIAL CONDITIONS

- 10.1 The works shall be carried out as per direction of HPU officials of BARC/IREL during the course of contract. Working time inside the silo for painting of roof structural, replacement of roof sheets will be restricted considering the safety of working personnel. The bidder shall arrange two or more batches/shift of their labours in rotation basis for continuation of the work till roofing work is completed. The special radiological safety work permit will be taken on daily basis.
- 10.2 The contractor shall arrange for temporary covering of the open area using water resistant tarpaulin sheets during rainy days/season before commencement of roof removal works. However, there should not be any water ingression
- 10.3 The contractor is responsible to rectify site constraints found during the execution of work such as pipe racks, pipe lines, cable trays, electrical cables etc., shall be carried out in consultation with the Engineer-in-charge.
- 10.4 The contractor shall engage supervisory person at site having degree (B Tech /BE in Civil Engineering) with minimum 1 year post qualification experience in civil construction or maintenance works OR Diploma in Civil Engineering with minimum 3 year post qualification experience. Non compliance of the same shall attract a penalty of Rs. 3000/- per day from the date of commencement of work.

11.0 PENALTY FOR NON-COMPLIANCE

In order to ensure 100% compliance of safety related regulations and procedures and non-use of PPE, penalty will be imposed on the contractor for not adhering to safety rules & regulations. The contractor must endeavour to avoid penalty by encouraging, motivating and making their employees aware about all the Safety regulations.

Sl. No.	Safety violation	Penalty
1	Non-use of PPE like Helmet/Safety shoes etc.	Rs. 250/-per day/item/person
2	Hot work without proper permit/clearance	Rs. 1000/- per occasion
3	Non-use of ELCB, use of non-standard socket, poor cable joint, laying wire/ cables on roads, electrical job by incompetent person, use of more than 24V power in confined space	Rs. 500/- per item/day
4	Working at height without safety belt, using non- standard scaffolding and not arranging fall protection arrangement	Rs. 500/- per case/day
5	Handling of compressed gas cylinders without trolley, jubilee clips, double gauge regulator & improper storage & handling	Rs. 200/- per item/day
6	Non deployment of safety supervisor/supervisor responsible for safety at work site	Rs. 3000/- per day

12.0 ENGINEER-IN-CHARGE (EIC)

K.Sankaralingam, Manager - Technical (Civil) will be the Engineer-in-Charge for this work

BILL OF QUANTITY

Item no	DESCRIPTION OF WORK	Qty	Unit
1	Dismantling of concrete / masonry or brick walls using a portable, electrically operated, heavy-duty breaker machine or jackhammer unit in low-vibration mode, without affecting the adjacent structure or building. The work includes removal of concrete/masonry waste from inside the silo to disposal yard, as well as cleaning and shifting all waste/debris generated within 950 meters inside the factory premises, as directed by the Engineer-in-charge. The rate shall include cost of labour charges, machineries, tools & equipment's, shifting material transportation cost, consumables etc.all other items necessary to complete the entire work as directed by the Engineer-in-charge	5	m³
2	Replacement of MS roof truss structure, purlins, rafters, cleats, ties, supports, bracings, stiffeners, monkey ladder, etc., after taking actual site measurements of the damaged structural members. The work includes the supply, fabrication, and erection of new MS roof truss structural members, ensuring proper alignment and levels, and fixing them using welding/bolting after cutting and removing the damaged structural members by gas cutting. The steel surface will be painted with one coat of epoxy primer (zinc phosphate/red oxide) and two coats of high-build epoxy finish paint, following thorough surface preparation using a cup brush fitted with an angle grinder. The waste materials generated during the work shall be disposed of at our waste/scrap yard. The work will be carried out with utmost care, in compliance with safety standards and procedures (as advised by the EIC/Safety Department), under close supervision and with the necessary work permits. The rate includes the cost & conveyance of all materials, scaffolding, working platforms, tools and equipment, transportation, loading and unloading etc. all other items necessary to complete the entire work as directed by the Engineer-in-charge	5	t
3	Supply, laying & fixing of PVC (virgin plastic) industrial troughed roofing sheets of approved make, white colour of thickness 1.9mm for roofing in silo, required shape and length including ridges suit to PVC sheet profile of 0.70mm thick aluminium sheet, fixing & securing to existing MS purlins, as per manufacturer recommendations, fixing with suitable size Aluminium alloy mill finish cyclonic/storm washer with EPDM sealing base layer on crest of sheet profile with SS 304 self-tapping screws of approved make, providing FRP flats 50mm width x 3mm thick on joints of sheets by suitable fasteners with roof sheets, applying weather resistant silicon sealant over the screws, necessary grouting / cement plastering in supporting masonry structure etc., as required to suit the existing site conditions. The work also includes removing & lowering all existing AC roof sheets, ridges and disposing all waste generated from work site to our disposal yard within a distance of 750m. The rate shall include cost & conveyance of all materials, consumables, hire. charges of tools required for the work, scaffolding charges, safety net, cat ladder, working platform, ties & labour charges etc., for carrying out the complete work. The waste material generated from site shall be disposed to our yard within the distance of 950m inside our company premises.	1050	m²
4	Supply and painting of the existing roof truss structural members, including rafters, purlins, bracings, stiffeners, joint plates, gusset plates, and other roof supports, with one coat of epoxy primer (zinc phosphate/red oxide) and two coats of high-build epoxy chemical-resistant finish paint, after thorough surface preparation. The preparation includes removing loose old paint, dirt, and grease	1500	

	using emery paper, sand/wire brushes, scrapers, etc. This also covers the cost of paint, thinners, paintbrushes, wire brushes, and all necessary materials, as well as the mixing and application of paint according to the manufacturer's specifications.		
	The rubbed debris from MS steel should be disposed of in the scrap yard or location directed by the Engineer-in-charge (EIC), as required for the completion of work. Note: Successive coats of paint shall only be applied after the previous coat has fully		m ²
	dried, with a minimum 24-hour drying period between coats. The colour shade must be approved before the commencement of work. The rate includes cost & conveyance material costs, scaffolding, platform charges, labour charges, tools and equipment, consumables, and all other items necessary to complete the entire work as directed by the Engineer-in-charge		
5	Engaging tanker lorries of sufficient capacity suit to existing site conditions and pumping of contaminated accumulated rain water from silo no.7 to silo no.9 using suitable capacity submersible slurry pump, hose tubes, drain the silo fully & make the empty of water stagnation, shifted and pumping in to silo no.9 at disposal yard after removal of cover slab manually or mechanical means.		
	The rate shall include hire charges of all machineries (submersible pump, hose), tools vehicles (tanker lorries, PVC drums) required for the work, labor charges etc., complete the entire work to the satisfaction of Engineer-in-charge.	1	No
6	Fabrication, Supply & fixing of gates or doors using GI rectangular hollow sections (Make: Tata / Jindal / Apollo) in position at scrap yard / disposal yard at various locations as directed by engineer in charge. The work also includes providing and fixing of heavy-duty hinges, al-drops, tower bolts, other supports and all necessary accessories etc., completion of all works. The door after fabrication shall be cleaned and painted with one coat of epoxy primer and one coat of PU Enamel or epoxy finish paint. The colour of the finish paint shall be approved by the EIC. The rate shall include cost of all materials, labour charges, hire charges for tools & machineries required for the work etc., for carrying out the complete work	1	t
7	Providing masonry work using concrete block of standard size of 30cm x 20cm x 15cm / 30cm x 20cm x 10cm in repair of masonry wall using cement mortar 1:5 (1 Cement: 5 coarse sand) including raking out joints, finishing to proper lines & levels, chipping the existing concrete surface for necessary bonding, curing etc complete at all levels. The rates shall include cost & conveyance of all materials, labour charges, tools, cleaning, lead & lift of all materials, mixing, scaffolding etc., for carrying out the complete work.	3	m³
8	12mm cement plaster of mix 1:4 (1 cement: 4 coarse sand) for fair faces using good quality M-sand, one coat floated hard and trowelled smooth, finished with a floating coat of neat cement including cement grout and curing etc., complete as directed by Engineer-in-Charge at all levels. The rates shall include cost of all materials, labour charges, tools, cleaning, lead & lift of all materials, mixing, scaffolding etc., for carrying out the complete work.	80	m²

Note: -

- Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If GST in % is not entered/quoted it will be considered as inclusive of GST. Overall lowest will be considered as L1 1.
- 2.

DETAILS TO BE FURNISHED ALONG WITH THE OFFER

Item no	DESCRIPTION OF WORK	GST in %	HSN Code
1	Dismantling of concrete / masonry or brick walls using a portable, electrically operated, heavy-duty breaker machine or jackhammer unit in low-vibration mode, without affecting the adjacent structure or building. The work includes removal of concrete/masonry waste from inside the silo to disposal yard, as well as cleaning and shifting all waste/debris generated within 950 meters inside the factory premises, as directed by the Engineer-in-charge. The rate shall include cost of labour charges, machineries, tools & equipment's, shifting material transportation cost, consumables etc.all other items necessary to complete the entire work as directed by the Engineer-in-charge		
2	Replacement of MS roof truss structure, purlins, rafters, cleats, ties, supports, bracings, stiffeners, monkey ladder, etc., after taking actual site measurements of the damaged structural members. The work includes the supply, fabrication, and erection of new MS roof truss structural members, ensuring proper alignment and levels, and fixing them using welding/bolting after cutting and removing the damaged structural members by gas cutting. The steel surface will be painted with one coat of epoxy primer (zinc phosphate/red oxide) and two coats of high-build epoxy finish paint, following thorough surface preparation using a cup brush fitted with an angle grinder. The waste materials generated during the work shall be disposed of at our waste/scrap yard. The work will be carried out with utmost care, in compliance with safety standards and procedures (as advised by the EIC/Safety Department), under close supervision and with the necessary work permits. The rate includes the cost & conveyance of all materials, scaffolding, working platforms, tools and equipment, transportation, loading and unloading etc. all other items necessary to complete the entire work as directed by the Engineerin-charge		
3	Supply, laying & fixing of PVC (virgin plastic) industrial troughed roofing sheets of approved make, white colour of thickness 1.9mm for roofing in silo, required shape and length including ridges suit to PVC sheet profile of 0.70mm thick aluminium sheet, fixing & securing to existing MS purlins, as per manufacturer recommendations, fixing with suitable size Aluminium alloy mill finish cyclonic/ storm washer with EPDM sealing base layer on crest of sheet profile with SS 304 self-tapping screws of approved make, providing FRP flats 50mm width x 3mm thick on joints of sheets by suitable fasteners with roof sheets, applying weather resistant silicon sealant over the screws, necessary grouting / cement plastering in supporting masonry structure etc., as required to suit the existing site conditions. The work also includes removing & lowering all existing AC roof sheets, ridges and disposing all waste generated from work site to our disposal yard within a distance of 750m. The rate shall include cost & conveyance of all materials, consumables, hire. charges of tools required for the work, scaffolding charges, safety net, cat ladder, working platform, ties & labour charges etc., for carrying out the complete work. The waste material generated from site shall be disposed to our yard within the distance of 950m inside our company premises.		

4	Supply and painting of the existing roof truss structural members, including rafters, purlins, bracings, stiffeners, joint plates, gusset plates, and other roof supports, with one coat of epoxy primer (zinc phosphate/red oxide) and two coats of high-build epoxy chemical-resistant finish paint, after thorough surface preparation. The preparation includes removing loose old paint, dirt, and grease using emery paper, sand/wire brushes, scrapers, etc. This also covers the cost of paint, thinners, paintbrushes, wire brushes, and all necessary materials, as well as the mixing and application of paint according to the manufacturer's specifications. The rubbed debris from MS steel should be disposed of in the scrap yard or location directed by the Engineer-incharge (EIC), as required for the completion of work. Note: Successive coats of paint shall only be applied after the previous coat has fully dried, with a minimum 24-hour drying period between coats. The colour shade must be approved before the commencement of work. The rate includes cost & conveyance material costs, scaffolding, platform charges, labour charges, tools and equipment, consumables, and all other items necessary to complete the entire work as directed by the Engineer-in-charge	
5	Engaging tanker lorries of sufficient capacity suit to existing site conditions and pumping of contaminated accumulated rain water from silo no.7 to silo no.9 using suitable capacity submersible slurry pump, hose tubes, drain the silo fully & make the empty of water stagnation, shifted and pumping in to silo no.9 at disposal yard after removal of cover slab manually or mechanical means. The rate shall include hire charges of all machineries (submersible pump, hose), tools vehicles (tanker lorries, PVC drums) required for the work, labor charges etc., complete the entire work to the satisfaction of Engineer-in-charge	
6	Fabrication, Supply & fixing of gates or doors using GI rectangular hollow sections (Make: Tata / Jindal / Apollo) in position at scrap yard / disposal yard at various locations as directed by engineer in charge. The work also includes providing and fixing of heavy-duty hinges, al-drops, tower bolts, other supports and all necessary accessories etc., completion of all works. The door after fabrication shall be cleaned and painted with one coat of epoxy primer and one coat of PU Enamel or epoxy finish paint. The colour of the finish paint shall be approved by the EIC. The rate shall include cost of all materials, labour charges, hire charges for tools & machineries required for the work etc., for carrying out the complete work	
7	Providing masonry work using concrete block of standard size of 30cm x 20cm x 15cm / 30cm x 20cm x 10cm in repair of masonry wall using cement mortar 1:5 (1 Cement: 5 coarse sand) including raking out joints, finishing to proper lines & levels, chipping the existing concrete surface for necessary bonding, curing etc complete at all levels. The rates shall include cost & conveyance of all materials, labour charges, tools, cleaning, lead & lift of all materials, mixing, scaffolding etc., for carrying out the complete work.	
8	12mm cement plaster of mix 1:4 (1 cement: 4 coarse sand) for fair faces using good quality M-sand, one coat floated hard and trowelled smooth, finished with a floating coat of neat cement including cement grout and curing etc., complete as directed by Engineer-in-Charge at all levels. The rates shall include cost of all materials, labour charges, tools, cleaning, lead & lift of all materials, mixing, scaffolding etc., for carrying out the complete work.	

GENERAL CONDITIONS OF CONTRACT (GCOC)

INDEX

10 DEBINITIONS 12 SECULARS HUBAIN. 13 CLAUSH HEADINGS OR MARGINAL NOTES 14 SEPCIFICATION 15 ENGINEERING N. CHARGE 16 ENGINEERING N. CHARGE 17 ASSENMENT AND SUBJECTING 18 OF THE CONTRACT 19 ON SUBJECT OR THE CONTRACT 10 CONTRACT CAGRITHMINI 10 CONTRACT CAGRITHMINI 10 CONTRACT CAGRITHMINI 11 CONTRACT CONTRACT 10 USE OF CONTRACT DECUMENTS 10 USE OF CONTRACT DECUMENTS 10 USE OF CONTRACT DECUMENTS 11 USE OF CONTRACT DECUMENTS AND INSTRUMENTOR 11 USE OF CONTRACT DECUMENTS AND INSTRUMENTOR 11 USE OF CONTRACT DECUMENTS AND INSTRUMENTOR 12 USE OF CONTRACT DECUMENTS AND INSTRUMENTOR 13 PRODUCT OR THE CONTRACT 14 CONTRACT DECUMENT OR THE CONTRACT 15 PRODUCT OR THE CONTRACT 16 STANDARDS 17 PRODUCT OR THE CONTRACT 17 PRODUCT OR THE CONTRACT 18 PRODUCT OR THE CONTRACT 19 PRODUCT OR THE CONTRACT	Sl No.	Particulars
1.3 CLAUST HEADINGS ON MARGINAL NOTIS 1.4 SPECIFICATION 1.5 ENGINHERING-IN-CHARGE 2.0 ASSIGNMENT ABD SIB ETTING 3.0 EXTENT OF CONTRACT 4.0 CONTRACT OCCUMENTS 4.1 CLISTORY OF DEARWING 4.1 CLISTORY OF DEARWING 4.1 CLISTORY OF DEARWING 4.2 CLISTORY OF DEARWING 4.3 LIGHTER DEARWING AND INSTRUCTIONS 5.0 CONTRACT AGREEMENT 7.0 USE OF CONTRACT DOCUMENTS AND INSTRUCTIONS 6.0 MODIFICATION IN CONTRACT 7.0 USE OF CONTRACT DOCUMENTS AND INSTRUCTIONS 7.1 CONTRACT OF TORK HIRSELE FLILY 7.5 GENERAL INFORMATION 7.6 STADARDS 7.7 PRIORITY OF CONTRACT DOCUMENTS 7.8 SPECIAL CONDITIONS OF CONTRACT 7.9 FRORTY OF CONTRACT DOCUMENTS 7.9 SPECIAL CONDITIONS OF CONTRACT 7.0 CONTRACT ON THE STAD SHOW THE ST	1.0	DEFINITIONS
1.5 ENGLIFICATION 2.0 ASSIGNMENT AND SUBLETING 2.0 ASSIGNMENT AND SUBLETING 3.0 ENTRY OF CONTRACT 4.0 CONTRACT DOCUMENTS 4.1 CUSTODY OF BANNINGS 4.2 ONLY COVY OF DRAWINGS OF BE REPT ON SITE: 4.3 FIRTHER DRAWINGS AND INSTRUCTIONS 5.0 CONTRACT AGREEMENT 5.0 CONTRACT AGREEMENT 6.0 MODIFICATION IN CONTRACT 6.1 MODIFICATION IN CONTRACT 7.1 CONTRACT TO SITE AND INFORMATION 7.2 CONTRACT TO NITION HISBERT FULLY. 7.3 CONTRACT TO NITION HISBERT FULLY. 7.4 CONTRACT TO NITION HISBERT FULLY. 7.5 GINBRAL INFORMATION 7.6 STANDARDS 7.7 PROBITY OF CONTRACT. 7.8 SPECIAL CONDITIONS OF CONTRACT. 7.9 ROOTH ACT TO NITION HISBERT FULLY. 7.9 INDEMNITIES 7.1 INDEMNITIES		
15 ENGINEERING-IN-CHARGE 20 ASSIGNMENT ADD SUBLETHING 30 EXTENT OF CONTRACT 41 CONTRACT OCCUMENTS 41 CONTRACT OCCUMENTS 41 CONTRACT OCCUMENTS 42 ON COUNTACT DECOMENDS 43 FURTHER DRAWINGS AND INSTRUCTIONS 50 CONTRACT AGENMENCS TO BE REPT ON SITE 43 FURTHER DRAWINGS AND INSTRUCTIONS 50 CONTRACT AGENMENT 60 MODIFICATION INCONTRACT 70 USE OF CONTRACT TO COUNTAGE AND INFORMATION 71 CONTRACT TO INFORM HINISELF PULLY 72 GENERAL INFORMATION 73 GENERAL INFORMATION 74 CONTRACT TO INFORM HINISELF PULLY 75 GENERAL INFORMATION 75 PROGREMO OF CONTRACT DOCUMENTS 76 PROGREMO OF CONTRACT TO COUNTAGE 77 PROGREMO OF CONTRACT TO COUNTAGE 78 SECLAL CONDITIONS OF CONTRACT 79 PROGREMO OF CONTRACT TO COUNTAGE 79 PROGREMO OF CONTRACT TO COUNTAGE 70 USE OF CONTRACT OF COUNTAGE 70 USE OF CONTRACT TO COUNTAGE 71 CONTRACTOR INDENNITIES FOR LIABILITIES 71 CONTRACTOR INDENNITIES FOR LIABILITIES 71 DEMORITACION OF COUNTAGE O		
20 ASSIGNMENT AND SUBLEITING 30 ENTENTO OF CONTRACT 40 CONTRACT DOCUMENTS 41 CUSTODY OF DRAWINGS 42 ONE COPY OF DRAWINGS TO BE KEPT ON SITE. 43 FURTHER DRAWINGS AND INSTRUCTIONS 50 CONTRACT GREEMENT 50 USE OF CONTRACT DOCUMENTS AND INTORMATION 61 MODIFICATION IN CONTRACT 70 USE OF CONTRACT DOCUMENTS AND INTORMATION 71 CONTRACT TO INFORM HIMSELF PULLY 72 GRINERAL INFORMATION 73 FOR STANDARD 74 PRIORITY OF CONTRACT DOCUMENTS 75 SINGRAL INFORMATION 76 STANDARD 77 PRIORITY OF CONTRACT DOCUMENTS 77 PRIORITY OF CONTRACT DOCUMENTS 78 SIYCLAI CONDITIONS OF CONTRACT 80 PATIENT INFORMATION 80 PATIENT INFORMATION OF CONTRACT 81 CONTRACT ON INFORMATION OF CONTRACT 81 CONTRACT OR INFORMATION OF CONTRACT 81 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 81 PATIENT OF THE WORKS 82 PATIENT OF THE WORKS 83 PATIENT OF THE WORKS 84 PA		
4.1 CONTRACT DOCUMENTS 4.2 ONE COPT OF DRAWINGS TO BE REPT ON SITE 4.3 FURTHER DRAWINGS AND INSTRUCTIONS 5.0 CONTRACT ACREMENT 5.0 CONTRACT ON IN CONTRACT 7.0 USF OF CONTRACT DOCUMENTS AND INFORMATION 7.1 CONTRACT IN FORM HIMSELF PULLY 7.5 CENTRACT INFORMATION 7.6 STANDARDS 7.7 PROBREY OF CONTRACT DOCUMENTS 8.0 PATENT OF CONTRACT DOCUMENTS 8.0 PATENT INFORMATION 9.1 DEFORMATION 9		
42 ON ECOPY OF DEAWINGS TO BE KEPT ON SITE 43 FURTHER BRAWNICS AND INSTRUCTIONS 50 CONTRACT ACREMENT 60 MODIFICATION IN CONTRACT 70 US OF OCUTATION IN CONTRACT 74 CONTRACT TO INFORM HIMSELF FULLY 75 CEREAL INFORMATION 76 STANDARDS 77 PRIORITY OF CONTRACT DOCUMENTS 78 SPECIAL CONDITIONS OF CONTRACT: 80 PATHENT INFIRENCEMENT 90 INDEMNITIS 91 INDEMNITIS	3.0	EXTENT OF CONTRACT
4.3 INTERFEDENTIAL STATES OF THE STATES OF T	4.0	
43 FURTHER DRAWINGS AND INSTRUCTIONS 50 CONTRACT ACTREMENT 60 MODIFICATION IN CONTRACT 77 USE OF CONTRACT DOCUMENTS AND INFORMATION 78 USE OF CONTRACT DOCUMENTS AND INFORMATION 79 USE OF CONTRACT DOCUMENTS AND INFORMATION 74 CONTRACT TO INFORM HIMSELF FULLY 75 CIPREAL INFORMATION 76 STANDARGS 77 PRIORITY OF CONTRACT DOCUMENTS 78 SPECIAL CONDITIONS OF CONTRACT: 80 PALENT HINERICAMENT 90 INDEMNITIES 91 INDEMNI		
5.0 CONTRACT ACREMINT 6.0 MODIFICATION IN CONTRACT 7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 7.4 CONTRACT TO INFORM HIMSELF PULLY 7.5 GENERAL INFORMATION 7.6 STANDARDS 7.7 PRIORITY OF CONTRACT DOCUMENTS 7.8 SPECIAL CONDITIONS OF CONTRACT: 8.0 PAIRNT INFRINGEMENT 9.1 INFORMATION 9. INFORMATION 9.1		
6.0 MODRIECATION IN CONTRACT 7.1 VIS GO CONTRACT 7.1 CONTRACT TO INFORM HIMSELF FULLY 7.5 GENERAL INFORMATION 7.6 SINGARY 7.7 PROBLEM OF CONTRACT DOCUMENTS 7.7 PROBLEM OF CONTRACT DOCUMENTS 7.8 PATENT INFORMATION 9.0 INFORMITIES 9.1 PATENT INFORMED FOR THANKS 9.1 PATENT INFORMED FOR THANKS 9.1 INFORMITIES 9.1.1 CONTRACTOR INDEMNITIES FOR ILLIBILITIES 9.1.2 CONTRACTOR INDEMNITIES FOR ILLIBILITIES 9.1.3 INFORMITIES 9.1.3 INFORMITIES TO THANKS 9.1.4 PATENT OF SUBLICIOUS SUBLICIOUS OF THE SUBLICIO		
7.4 CONTRACT DI NORM HIMSEL FULLY. 7.5 GENERAL INFORMATION 7.6 STANDARDS 7.7 PRIORITY OF CONTRACT DOCUMENTS 7.8 SPECIAL CONDITIONS OF CONTRACT: 8.9 PECIAL CONDITIONS OF CONTRACT: 8.9 PECIAL CONDITIONS OF CONTRACT: 9.0 NIDEMNITIES 9.1.1 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.1 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.3 NIDEMNIFICATION BY SUB-CONTRACTORY VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATIS 9.1.6 MECHANICS LIND 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE THIS SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE THIS SATISFACTION OF ENGINEER: 11.1 PROGRAMME TO BE THIS SATISFACTION OF ENGINEER: 11.2 CONTRACTORS SUPERINTHNDENCE: 13.0 CONTRACTORS SUPERINTHNDENCE: 13.1 CONTRACTOR SUPERINTHNDENCE: 13.2 CONTRACTORS SUPERINTHNDENCE: 13.3 CONTRACTORS SUPERINTHNDENCE: 13.4 DESTRUCTION OF THE WORKS 13.5 SETTING-OUT OF THE WORKS 13.6 SETTING-OUT OF THE WORKS 13.6 USE OF EXALD AS BUILDINGS 14.1 DESTRUCTION OF WORK: 15.0 SETTING-OUT ON THE WORKS 15.0 SETING-OUT ON PROGRAMME TO BE THE SATISFACTION OF WORK: 15.0 SETING-OUT ON THE WORKS 15.0 SETING-OUT ON PROGRAMME TO BE THE SATISFACTION OF WORK: 15.0 SETING-OUT ON THE WORKS 15.0 SETING-OUT ON TH		
7.5 GENERAL INFORMATION 7.6 STANDARDS 7.7 PRIORITY OF CONTRACT LOCUMENTS 7.8 SPECIAL CONDITIONS OF CONTRACT: 8.0 PATENT INFRINGEMENT 9.0 INDEMNITIES 9.1 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.1 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.3 INDENMITICATION BY SUB-CONTRACTORY VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATIS 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATEFACTION OF ENGINEER: 11.0 FROM THE SATEFACTION OF ENGINEER: 11.0 FOOTRACTOR'S SUPERNITHED FOR SATEFACTION OF ENGINEER: 11.0 FOOTRACTOR'S SUPERNITHED FOR SATEFACTION OF ENGINEER: 11.0 FOOTRACTOR'S SUPERNITHED FOR SATEFACTION OF ENGINEER: 12.0 CONTRACTOR'S SUPERNITHED FOR SATEFACTION OF ENGINEER: 13.0 CONTRACTOR'S SUPERNITHED FOR SATEFACTION OF ENGINEER: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOYERS 17.0 CARE OF WORKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGIS TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 21.1 GUYING OF NOTICE AND PAYMENT OF FEES 22.2 COMPILANCE WITH STATUTES REGULATIONS ETC. 23.0 FOOSEILS ETC. 24.0 PATENT REGISTS & ROYALTIES 24.0 PATENT REGISTS & ROYALTIES 25.0 INTERTERENCE WITH ITRATFIC ADJOINING PROPERTY 26.0 SETTING-OUT ON THE WORK SECULATIONS ETC. 27.0 OPPORTUNITIES FOR OTHER CONTRACTOR'S 28.0 SUPPLY OF PLANT, MATERIAL AND LARDUR 29.0 DELAY IN OFFICIANING MATERIALS BY THEEMPLOYER 31.0 RETURN OF SUPPLUS MATERIALS BY THEEMPLOYER 31.0 RETURN OF SUPPLUS MATERIALS BY THEEMPLOYER 31.1 WORK MATERIAL AND PLANT 32.2 SUMPLY OF PLANT, MATERIAL AND LARDUR 33.0 ACCESS TO SITE 34.0 SUPPLY OF PLANT, MATERIAL AND LARDUR 34.0 SUSPENSION OF WORK SENDER OF WORK 35.1 EXAMINATION OF WORK BOOK MORK MATERIALS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DELAY IN OFTINE CONTRACTOR ON OPERATION OF WORK 38.0 SUSPENSION OF WORK & MATERIALS 39.0 SUSPENSION OF WORK 39.0 SUSPENSION OF WORK 40		
7.6 STANDARDS 7.7 PRIORITY OF CONTRACT DOCUMENTS 7.8 SPECIAL CONDITIONS OF CONTRACT: 8.0 PATENT INFRINCEMENT 9.0 INDEMNITIES 9.1 INDEMNITIES 9.1 INDEMNITIES 9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDEMNITIES FOR LIABILITIES 9.1.3 INDEMNITIES OF CONTRACTOR, VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PRINTIS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK 10 BE TO THE SATISFACTION OF ENGINEER: 10.1 WORK 10 BE TO THE SATISFACTION OF ENGINEER: 10.1 WORK 10 BE TO THE SATISFACTION OF ENGINEER: 11.0 PROCRAMME TO BE FURNISHED: 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.2 EXCEPTED RISKS 18.0 USE OF EXPLOSIVES 17.2 EXCEPTED RISKS 18.0 USE OF EXPLOSIVES 19.0 ACCIDENT OR INJURY TO WORKMEN 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 20.1 WORKMENS COMPENSATION ACT 22.1 GIVING OF NOTICE AND PATWERS FOR EXPLOSIVES 22.2 COMPILIANCE WITH STATUTES FOLLOWED FOR EXPLOSIVES 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.1 NITERFRENCE WITH TRAFFIC ADJOINING PROPERTIES 26.(A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 29.0 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.1 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.1 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.2 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.3 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.1 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.2 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.3 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.4 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.5 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.1 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.2 DELAY IN OBTAINING MATERIAL AND LABOUR. 29.3 DELAY IN OBTAINING MATERIAL SIN	7.4	CONTRACT TO INFORM HIMSELF FULLY-
7.8 SPICIAL CONDITIONS OF CONTRACT: 8.0 PATENT INFRINCEMENT 9.0 INDEMNITIES 9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDEMNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDEMNITICATION FOR TAXES 11.3 INDEMNITIES 9.1.4 PATMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND EXTRICTED 9.1.6 MECHANICS LIEN 9.1.6 MECHANICS LIEN 9.1.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 10.1 PROGRAMME TO BE FURNISHED: 11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS EMPLOYEE: 13.1 CONTRACTORS EMPLOYEE: 14.0 EXTRA SUPPRIVISION ON WORK. 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.2 EXCEPTED RISKS 17.2 EXCEPTED RISKS 18.0 USE OF EXPLOSIVES 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.1 WORKMEN'S COMPENSATION ACT 22.1 GIVING O'R NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES RECULATIONS FITC. 23.0 FOSSILS FITC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26.(A) EXTRAORDIMANY TRAFFIC. 27.7 O'OFFORTUNITIES FOR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 29.0 DELAY IN OBSTANING MATERIAL BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.1 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.2 GUALITY OF MATERIAL AND PLANT 30.3 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.1 SITE CLEARANCE ON COMPLETION OF WORK 31.1 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.2 SUPPLY OF PLANT, MATERIAL AND LABOUR. 30.3 SITE CLEARANCE ON COMPLETION OF WORK 31.1 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.2 SUPPLY OF MATERIAL AND PLANT 30.3 SITE CLEARANCE ON COMPLETION OF WORK 31.1 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 30.2 SUPPLY OF MATERIAL AND PLANT 30.3 SUSPENSION OF WORK: 31.1 SUSPENSION OF WORK: 32.2 UNCOVERING & MAKING OPENINGS 33.3 SUSPENSION OF WORK: 34.0 UNCOMPLEMENT OF WORK & MATERIALS 35.1 EXAMINATION OF SURPLUS MATERI		
7.8 SPECIAL CONDITIONS OF CONTRACT: 8.0 PATENT INTRINCEMENT 9.0 INDEMNITES 9.1.1 CONTRACTOR INDEMNITES FOR LIABILITIES 9.1.2 CONTRACTOR INDEMNITES FOR LIABILITIES 9.1.3 INDEMNITEA AND CRITICATES 9.1.3 INDEMNITEA AND OF SUB-CONTRACTOR, VENDOR 9.1.4 PAYMENT OF A MOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHID 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SEITHING-OUT OF THE WORKS 15.0 SEITHING-OUT OF THE WORKS 16.0 USE OF EXPLOYEES 17.2 EXCEPTION BISS 18.0 USE OF LAND & BUILDINGS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGEST OF PESONS AND PROPERTY 29.0 ACCIDENT OR INJURY TO WORKMEN 20.1 WORKMENS COMPENSATION ACT 21.1 GIVING OF NOTICE AND PAYMENT OF FIES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSIS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADDINING/PROPERTIES 26.1 INTERFERENCE WITH TRAFFIC ADDINING/PROPERTIES 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS 28.0 SUPTLY OF PLANT, MATERIAL AND LABOUR 30.0 SITE CLEARANCE ON COMPLEXATION OF WORK 31.0 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 30.1 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 30.1 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.1 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.2 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.3 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.1 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.2 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.3 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.4 RETURN OF SUPPLIES MADERIAL BY THEEMPLOYER 31.5 RETURN OF SUPPLIES MADERIAL BY THEEMPLO		
8.0 PATENT INFRINGEMENT 9.0 INDEMNITIES 9.1.1 CONTRACTOR (INDEMNITIES FOR LIABILITIES 9.1.1 CONTRACTOR (INDEMNITIES FOR LIABILITIES 9.1.2 CONTRACTOR (INDEMNITIES FOR LIABILITIES 9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR, VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND EXITIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE 10 THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 14.0 EXTRA SUPERINGION ON WORK. 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EAPL SOWNES 17.0 CARE OF WORKS 17.1 EXCEPTION ON WORK. 18.0 USE OF EAPL SOWNES 19.0 DAMAGES TO PERSONS AND PROPERTY 19.0 ACCIDENT OR INJURY TO WORKMEN 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GUPNO OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS FITC. 23.0 FOSSILS FITC. 24.0 PATENT RIGHTS & ROYALITES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26.(A) EXTRAORDINARY TRAFFIC. 27.0 OPPORTUNITIES OR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 29.0 DELAY IN OBTAINING MATERIAL SP THEEMPLOYER 30.0 STE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS 32.0 PLAY IN OBTAINING MATERIAL SP THEEMPLOYER 33.0 RETURN OF SURPLUS MATERIALS 34.0 INSPECTION, TSTING AND EXPEDITING: 35.1 EXAMINATION OF WORK MATERIAL SP THEEMPLOYER 36.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 36.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 37.0 DELAY IN OBTAINING MATERIAL SP THEEMPLOYER 38.1 RETURN OF SURPLUS MATERIALS 39.0 SUPPLY OF PLANT, MATERIAL AND PLANT 39.0 STE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS BY THEEMPLOYER 39.0 SUPPLY OF PLANT, MATERIAL AND PLANT 39.0 QUALITY OF MATERIAL AND PLANT 39.0 SUPPLY OF PLANT, MATERIAL SP THEEMPLOYER 39.1 DELAY IN OBTAINING MATERIAL SP THEEMPLOYER 39.1 SUPPLY OF PLANT, MATERIAL SP THEEMPLOYER 39.1 DELAY IN OBTAINING MATERIAL SP THEEMPLOYER 39.1 DELAY IN OFTENDES 39.1 SUPPLY		
9.0. INDENNITIES 9.1.1 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.2 CONTRACTOR INDENNITIES FOR LIABILITIES 9.1.3 INDENNIFICATION BY SUB-CONTRACTOR, VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHED. 12.0 CONTRACTORS SUPPRINTENDENCE: 13.0 CONTRACTORS SUPPRINTENDENCE: 13.0 CONTRACTORS EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK. 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES: 17.2 EXCEPTED BESIS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN. 21.1 WORKMENS COMPENSATION ACT 22.1 GIVING OF NOTICE AND FAYMENT OF FIES 22.2 COMPLANCE WHITH STATUTES REGULATIONS ETC. 23.0 FOSSIS FICE: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26.(A) EXTRAGORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 29.0 DELAY IN OBTAINING MATERIALS BY THEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SUPPLY SU		
9.1.2 CONTRACTOR INDEMNIFICATION FOR TAKES 9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR, VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROCREAMBE TO BE FURNISHED: 12.0 CONTRACTORS SUPPENTENDENCE: 13.0 CONTRACTORS EMPTOYTE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.0 CARE OF WORKS 18.0 USE OF EXPLOSIVES 18.0 USE OF LAND & BUILDINGS 18.0 USE OF LAND & BUILDINGS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 POSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26.(A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR 29.0 DELAY IN OBTAINING MATERIALS BY THEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SUPPLY BY MATERIALS BY THEMPLOYER 34.0 INSPECTION, TESTING AND TESTIS. 35.1 EXAMINATION OF WORK BATERIALS BY THEMPLOYER 36.0 RETURN OF SUPPLY BY MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, MATERIALS BY THEMPLOYER 36.0 RETURN OF SUPPLY BY MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, MATERIALS BY THEMPLOYER 36.1 RETURN OF SUPPLY BY MATERIALS BY THEMPLOYER 36.2 UNCOVERING & MAKING OPENINGS 36.3 RETOURN OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF PROPER WORK & MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, MATERIALS BY THEMPLOYER 36.2 UNCOVERING & MARING OPENINGS 36.0 REMOVAL OF PROPER WORK & MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, MATERIALS BY THEMPLOYER 36.2 UNCOVERING & MARING OPENINGS 36.0 REMOVAL OF PROPER WORK & MATERIALS BY THEMPLOYER 36.1 SUPPLY OF PLANT, BY DEPORTION OF WORK 36.0 SUPPLY OF PLANT, BY DEPORTION OF WORK 36.0 SUPPLY OF PLANT OF WORK & MATERIALS BY DOUBLE AN		
9.1.3 INDENNIFICATION BY SUB-CONTRACTOR, VENDOR 9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS EMPLOYEE: 13.0 CONTRACTORS EMPLOYEE: 13.1 CONTRACTORS EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK. 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.2 ENCEPTED RISKS 18.0 USE OF EXPLOSIVES 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTIES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC: ADJOINING PROPERTIES 26.(A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLISHED ON WORKMEN SITE OF SUPPLY OF PLANT, MATERIAL AND PLANT 30.0 CALL IN OBTAINION OF WORK BEFORE COVERING UP 30.0 SITE CLEARANCE ON COMPLISHED ON WORKMEN SITE OF SUPPLY OF PLANT, MATERIAL AND PLANT 30.0 SITE CLEARANCE ON COMPLISHED ON WORKMEN SITE OF SUPPLY OF PLANT, MATERIAL AND PLANT 30.0 SITE CLEARANCE ON COMPLISHED ON WORKMEN SITE OF SUPPLY OF PLANT, MATERIAL SOURCE SUPPLY OF PLANT AND PLANT 30.0 SUSPENSION OF WORK 30.0 SUSPENSION OF WORK 30.0 SUSPENSION OF WORK 30.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 UNCOMPRING THE AND DELAYS 40.0 OWN TH		
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROCRAMBE TO BE FUNDISHED: 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.2 EXCEPTED RISS 17.2 EXCEPTED RISS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPILANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS. 30.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 30.0 SUPPLY OF PLANT, MATERIAL SPY THEEMPLYPER 31.0 RETURN OF SURPLUS MATERIALS 32.0 QUALITY OF MATERIAL AND PLANT 33.1 RETURN OF SURPLUS MATERIALS 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL, OF BMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPILANCE 38.0 SUPPLY OF PLANT, MATERIAL AND PLANT 36.2 UNCOVERING & MAKING OPENINGS 36.1 EXAMINATION OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL, OF BMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPILANCE 38.0 SUPPLISON OF WORK 38.0 SUSPENSION OF		
9.1.5 PERMITS AND CERTIFICATES 9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS SUPERINTENDENCE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.2 CARE OF WORKS 17.2 EXCEPTED RISKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PRESONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMENS COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPILANCE WITH SATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC CONTRACTORS: 26.(A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINIS OF MATERIALS WORK MATERIALS WORK MATERIAL AND PLANT 31.0 REFURENCE WITH TRAFFICAL STAND LABOUR: 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF PLANT, MATERIAL AND LABOUR: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MATERIALS WORKMANSHIP AND TESTS: 36.0 REJURN OF SURPLUS MATERIALS WORK MATERIAL & WORKMANSHIP AND TESTS: 37.0 DEFAULT OF FORM TERM OF WORK BEFORE COVERING UP 35.1 EXAMINATION OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MATERIALS WORKMANSHIP AND TESTS: 37.0 DEFAULT OF CONTRACTOR IN COMPILANCE 38.0 SUSPENSION OF WORK 39.0 SUSPENSION OF WORK SERVER COVERING UP 35.2 UNCOVERING & MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 40.0 SUSPENSION OF WORK 39.0 SUSPENSION OF WORK 40.0 SUSPENSION OF WORK 40.0 SUSPENSION OF WORK		
9.1.6 MECHANICS LIEN 10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTORS EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE. OF WORKS 17.1 CARE. OF WORKS 18.0 USE OF LAND & BUILDINGS 18.0 USE OF LAND & BUILDINGS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GUINING OF NOTICE AND PAYMENT OF FEES 22.2 COMPILANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL AND PLANT 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVALO FEMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPILANCE 38.0 SUSPENSION OF WORK 39.0 SUSPENSION OF WORK BEFORE COVERING UP 38.1 EXAMINATION OF WORK BEFORE COVERING UP 38.2 UNCOVERING & MAKING OPENINGS 38.0 SUSPENSION OF WORK 39.0 SUSPENSION OF WORK BEFORE COVERING UP 38.1 EXAMINATION OF WORK BEFORE COVERING UP 38.2 SUSPENSION LASTING MORE THAN 90 DAYS 38.0 SUSPENSION LASTING MORE THAN 90 DAYS		
11.0 PROGRAMME TO BE FURNISHED: 12.0 CONTRACTORS SUPPLIVE: 13.0 CONTRACTORS EMPLOYE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.1 CARE OF WORKS 17.2 EXCEPTED BISES 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GVINCO ON COTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 POSSILS ETC.: 24.0 PATENT RECHIST & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26.(A) EXTRAORDINARY TRAFFIC: 26.(B) WATTERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR. 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SIFE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SUPPLING MATERIALS WORKMANSHIP AND TESTS: 33.1 ACCESS TO SIFE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING. & MAINE OF MORE AND PLANT 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION LESTING MORE THAN 90 DAYS 38.0 SUSPENSION LASTING MORE THAN 90 DAYS		MECHANICS LIEN
12.0 CONTRACTORS SUPERINTENDENCE: 13.0 CONTRACTOR'S EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.2 EXCEPTED RISKS 18.0 USE OF EXPLOSIVES 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS. 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN DOSTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MATERIALS BY LEASHING OF SURPLUS MATERIALS 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAMING OF HORDERS 38.0 SUSPENSION LASTING MORE THAN 90 DAYS 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 39.1 WAY LEAVES ETC.	10.0	WORK TO BE TO THE SATISFACTION OF ENGINEER:
13.0 CONTRACTOR'S EMPLOYEE: 14.0 EXTRA SUPERVISION ON WORK: 15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.1 EXCEPTED RISKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHT'S & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.1 EXAMINATION OF WORK BEFORE COVERING UP 39.0 SUSPENSION OF WORK REMATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK BETORE COVERING UP 39.0 SUSPENSION OF WORK REMATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF HIRD AND TESTS: 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF HIRD AND TESTS 37.0 OFFICE OF THEM MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS COMMENCEMENT TIME AND DELAYS 40.0 WAY LEAVES ETC.	11.0	PROGRAMME TO BE FURNISHED:
14.0 EXTRA SUPERVISION ON WORK: 15.0 SEITING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.2 EXCEPTED RISKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 36.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK BEFORE COVERING UP 39.1 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF THE MAD DELAYS COMMENCEMENT TIME AND DELAYS		
15.0 SETTING-OUT OF THE WORKS 16.0 USE OF EXPLOSIVES 17.2 CARE OF WORKS 17.2 EXCEPTED RISKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBOANE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF OWR BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK 42.0 WAY LEAVES ETC.		
16.0 USE OF EXPLOSIVES 17.0 CARE OF WORKS 17.10 CARE OF WORKS 17.11 EXCEPTED RISKS 18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 41.0 COMMENCEMENT TIME AND DELAYS 40.0 WAY LEAVES ETC.		
17.0 CARE OF WORKS 17.2 EXCEPTED RISKS 18.0 USE OF LAND & BULDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.1 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS SFOM IREL STORES COMMENCEMENT TIME AND DELAYS COMMENCEMENT TIME AND DELAYS 40.0 WAY LEAVES ETC.		
18.0 USE OF LAND & BUILDINGS 19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
19.0 DAMAGES TO PERSONS AND PROPERTY 20.0 ACCIDENT OR INJURY TO WORKMEN 21.1 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION LOSTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT TIME AND DELAYS		
20.0 ACCIDENT OR INJURY TO WORKMEN 21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION LASTING MORE: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 40.0 COMMENCEMENT TIME AND DELAYS 40.0 WAY LEAVES ETC.		
21.0 WORKMEN'S COMPENSATION ACT 22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS; 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAYI NO BTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 40.1 COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT TIME AND DELAYS 42.0 WAY LEAVES ETC.		
22.1 GIVING OF NOTICE AND PAYMENT OF FEES 22.2 COMPILANCE WITH STATUTES REGULATIONS ETC. 23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TO FWORK 42.0 WAY LEAVES ETC.		
23.0 FOSSILS ETC.: 24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
24.0 PATENT RIGHTS & ROYALTIES 25.0 INTERFRENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK	22.2	COMPLIANCE WITH STATUTES REGULATIONS ETC.
25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 26 (A) EXTRAORDINARY TRAFFIC: 26 (B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 42.0 WAY LEAVES ETC.	23.0	FOSSILS ETC.:
26 (A) EXTRAORDINARY TRAFFIC: 26(B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT TIME AND DELAYS 42.0 WAY LEAVES ETC.		
26(B) WATERBORNE TRAFFIC: 27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK		· ·
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT OF WORK 41.0 COMMENCEMENT OF WORK		
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
30.0 SITE CLEARANCE ON COMPLETION OF WORK 31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK		
31.0 RETURN OF SURPLUS MATERIALS WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK	29.0	DELAY IN OBTAINING MATERIALS BY THEEMPLOYER
WORK MATERIAL AND PLANT 32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.	30.0	SITE CLEARANCE ON COMPLETION OF WORK
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK	31.0	RETURN OF SURPLUS MATERIALS
33.0 ACCESS TO SITE 34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		WORK MATERIAL AND PLANT
34.0 INSPECTION, TESTING AND EXPEDITING: 35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
35.1 EXAMINATION OF WORK BEFORE COVERING UP 35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
35.2 UNCOVERING & MAKING OPENINGS 36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
36.0 REMOVAL OF IMPROPER WORK & MATERIALS 37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
38.0 SUSPENSION OF WORK: 39.0 SUSPENSION LASTING MORE THAN 90 DAYS 40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
COMMENCEMENT TIME AND DELAYS 41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.		
41.0 COMMENCEMENT OF WORK 42.0 WAY LEAVES ETC.	40.0	
42.0 WAY LEAVES ETC.	<i>4</i> 1 O	

44.0	EXTENSION OF TIME FOR COMPLETION
44.1	TIME EXTENSION OF CONTRACT
45.0	NO NIGHT OR SUNDAY WORK:
46.0	RATE OF PROGRESS
47.0	PRICE REDUCTION FOR DELAYED EXECUTION OF CONTRACT
48.0	FORCE MAJEURE
49.0	CERTIFICATE OF COMPLETION OF WORK
50.0	MAINTENANCE AND DEFECTS
50.1	DEFINITION OF PERIOD OF MAINTENANCE
50.2	EXECUTION OF WORKS OF REPAIR ETC.
50.3	COST OF EXECUTION OF WORKS OF REPAIR ETC.
50.4	REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT
51.0	CONTRACTOR TO SEARCH
52.0	ALTERATIONS, ADDITIONS AND OMISSIONS
52.1	VARIATIONS
53.1	VALUATION OF VARIATIONS
53.2	POWER OF ENGINEER TO FIX RATES
53.3	CLAIMS
53.4	EXTRA ITEM
54.0	PROPERTY IN MATERIALS:
54.2	MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC
54.3	RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
55.0	NO APPROVAL BY VESTING:
	MEASUREMENT
56.0	OUANTITIES
57.0	WORKS TO BE MEASURED
58.0	MODE OF MEASUREMENT
59.0	PAYMENT FOR WORK DONE
59.2	BILL TO BE SUBMITTED MONTHLY
59.3	BILLS TO BE ON PRINTED FORMS
59.4	RETENTION MONEY
59.5	SET-OFF
59.6	DEDUCTIONS FROM CONTRACT PRICE
59.7	TAXES APPLICABLE TO CONTRACTOR'S MANPOWER, TURNOVER, EQUIPMENT ETC.
60.0	APPROVAL BY MAINTENANCE CERTIFICATE
61.0	MAINTENANCE CERTIFICATE MAINTENANCE CERTIFICATE
61.2	CESSATION OF EMPLOYER'S LIABILITY
61.3	UNFULFILLED OBLIGATION:
62.0	URGENT REPAIRS
63.0	RESOLUTION OF DISPUTES/ ARBITRATION
63.4	ARBITRATION:
63.5	JURISDICTION
64.0	ACTS OF PARLIAMENT, LOCAL AND OTHERAUTHORITIES AND BYE-LAWS:
64.1	COMPLYING WITH REGULATIONS
65.0	BREACH OF TERMS, SUSPENSION AND TERMINATION
65.1.1	BREACH OF TERMS
65.2	SUSPENSION
65.3	TEMPORARY SUSPENSION
65.4	EVENT OF DEFAULT
65.5	RECOURSE TO EVENT OF DEFAULT
65.6	TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT
65.7	PAYMENT UPON TERMINATION
65.8	DISPUTES ABOUT EVENTS OF TERMINATION`
66.0	LIMITATION OF LIABILITY
67.0	METHOD OF BLACKLISTING VENDORS
68.0	SECRECY
69.0	LABOUR
70.0	RETURNS OF LABOUR
71.0	LABOUR LICENCE:
72.0	WOMAN LABOUR
73.0	EMPLOYMENT OF CHILDREN
74.0	ENTRY PASS
75.0	SAFE CUSTODY OF ENTRY PASS
76.0	LIABILITY FOR ACCIDENTS AND DAMAGES
77.0	SAFETY CLAUSES
78.0	INSURANCE
79.0	General
80.0	RISK PURCHASE CLAUSE

GENERAL CONDITIONS OF CONTRACT (GCOC)

1.0

- d)
- Definitions:

 In the contract (as hereinafter defined), the following 'words' and 'Definitions' expression shall have the meaning hereby assigned to them except where the context otherwise requires:

 'Employer' means [REL (India) Limited (IREL) having istregistered office at Pl'on No. 1207/Were Savarkar Marg, Near Siddhi Vinayak Temple, Prabbadevi, Mumbai-40008. The term Employer includes successors, assigns of IREL.

 'Contractor' means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractor's personal representatives, successors and permitted assignees.

 'Engineer' means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to a ct as Engineer for the purposes of the contract in place of the said representative.

 'Engineer's Representative's means any resident engineer or assistant of the Engineer orany other employee or agent appointed from time to time by the Employer of the Engineer orany other employee or agent appointed from time to time by the Employer of the Engineer orany other employee or agent appointed from time to time by the Employer of the Engineer orany other employee or agent appointed from time to time by the Employer of the Engineer orany other employee or agent appointed from time to time, by the Employer of the Engineer orany other employee or agent appointed from time to time by the Employer or the Engineer orange of the said representative.

 'Work's shall mean and include all works specified or setforth and required in author than the experimental thereto or to be thereafter specified or required in such explanatory instructions and drawings (being in conformity with the original specifications, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the progress of the work hereby contracted for, be supplied by the Employer.

 'Contract' means the Invitation to Inderense,

h)

1.4.1 1.4.2 1.4.3 2.0 2.1

2.3

2.4

2.7

4.2

6.0

7.1 7.2

7.3 74

7.5

Contract race means: In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract subject to price reduction clause in case of delay in performance; however, price is subject to price variation clause as per special conditions of contract, if any.

- In the case of Item Rate Contracts, Rates by the Item rates quoted by the tenderer and accepted by the Company for the various items.

 "Constructional Plant" means all applicances or things of whatsoever nature as required orabout the execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming part of the permanent work or temporary housing, butting, offices & Stores etc.

 "Temporary Works" means all temporary works of every kind nequired in or about the execution, completion or maintenance of the works.

 "Temporary Works" means all temporary works of every kind nequired in or about the execution, completion or maintenance of the works.

 "Temporary Works" means all temporary works of every kind nequired in or about the execution of such drawings approved in writing by the Engineer and such other drawings as may fromtime to time be furnished or approved in writing by the
- Engineer. "Site "means the lands and other places envisaged by the Employer where the Works are to be executed or carried out. k)
- etter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter.

 Approved means approved in writing including subsequent written confirmation of previous verbal approval and "approval" means approval in writing including afor
- 1.2 Singular & Plural: Words importing the singular only also include the plural and vice versa where the context require
- 1.3
- Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars mentioned as such in the contract. In the absence of any specific issued by the Employer, the specifications issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and all other communications under this Contract shall be given by the ingineer-in-charge, except as herein otherwise provided.

The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works
Direction to stop the Works whenever such stoppage may be necessary to ensure theproper execution of the works
To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of hisduties or obligations under the contract nor except as expressly provided here-in-under orelsewhere in the Contract to order any work involving delay or any extra payment by IRELor to make any variation of or in the Works.

The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to become due under this Contract) without the prior written consent of Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the prior written consent of the Employerand such Consent if given shall not relieve the Contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaultsor neglects of the Contractor, his agents, servants or workmen 2 workmen 2

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to correct, orcommence to-correct and execute the correction with due diligence of deficient or defectivework performed by any SUB-CONTRACTOR within reasonable time (provided it doesn't materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defectiveor deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with therelevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies relating to the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and anyother person to whom any amount is due from CONTRACTOR for services, equipment, co related to the PLANT or the WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services, equipment, construction equipment, materials and supplies and the like have been or will be received, inspected and approved and that such services have been or will be properly performed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR.

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all labour, materials, constructional plant, tem whether of a temporary or permanent nature required in and for such construction, completion and maintenance.

CONTRACT DOCUMENTS: CUSTODY OF DRAWINGS: 4.1

The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or specifications that may be required for the execution of the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

4.3.1.1 FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and instructions as shall be nece execution and maintenance of theworks and the Contractor shall carry out and be bound by the same.

5.0

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and in default there of the earnestmoney paid by the Contractor shall be for

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall be considered valid only when amendment to the CONTRACT is Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT price and/or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents which support to impose any condition at variance with or supplemental to CONTRACT.

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sampleor information furnished by or on behalf of the IREL inconnection therewith, to any personother than a person employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information for the purpose of preparing his tender and his tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT or lease the CONTRACT or network of the contract of the contrac levies et

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessaryand reliable information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the scheduled rates and times in strict accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof inwriting to IREL in duplicate, before subt may provide such clarification as may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect or modify and of the terms or contained. Any change in layout due to site conditions or technological requirement shall be be inding on the CONTRACTOR and no extra claim on this account shall be entertained.

GENERAL INFORMATION:

- Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract.a) b)
 - Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He

shall make allowance in his tender for anyinconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. Water Supply: Contractor will have to make his own arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will have to be carried out by the Contractor at his own risk and cost. Alternatively,IREL at his discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of supply provided the Contractor makes arrangement for most of the Contractor at the contractor at the contractor of the Contractor at the Contracto

d)

c)

e)

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTORS premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance caused to the other works ductor beadingment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his own cost. The CONTRACTOR at his soon to state the contract of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom

The total requirement of power shall be indicated by the tenderer along with his tender.

STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. See documents forming the CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho sthereuponissue to the Contractor instructions thereonand insuchevent, unless otherwise provided in the Contract, the priority of the documents forming the Contractshall be as follows:

- Any other document forming part of the Contract.
 - Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the sature they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notovithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed lower-include provisions of the General Conditions of Contract shall be extent of such repugnancy, or variations, prevail.

81

8.2

83

9.1

9.1.3

9.1.4

9.1.6

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold IRELfree and harmless against all costs of such claimsor suits which may be made against IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of these of CONTRACTOR's sand/or any other process, licenser's processes used in PLANT. IREL shall pass on all claims made against it to

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR's processes used in PLANT will not infringe anyvalid patient rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and costs thereof and make arrangements that will allow IREL to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based upon the use of CONTRACTOR's Technical Inform If such use is in accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may be come payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in the defence, and shall have the right to be represented therein by advisory coursel of its own respection.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned.

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise. 8.6 87

INDEMNIFICATION FOR LIABILITIES:

CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodility injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SIET that may be imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of WORK, any EQUIPMENT

9.1.1.1 9.1.1.2

9.1.1.3 9.1.1.4 9.1.1.5

WORK, any EQUITMENT
the presence, discharge, treatment, storage, transportation, disposal, escape or removes the presence, discharge, treatment, storage, transportation, disposal, escape or removes the presence discharge, treatment, storage, transportation, disposal, escape or removes the presence discharge, treatment, storage, transportation, disposal, escape or removes the presence of WORK or as a result of personal injuries (including wrongful death);
the violation by CONTRACTOR or any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR has lataw;
Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR provided, however, that CONTRACTOR has lataw;
Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR or events or circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB-CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability.

9.1.2

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for CST. CST at applicable rate is payable extra. Seller needto prepare E-invoice under CST and submit monthly/ quarterly CST Return as per CST Rules. Failure to submit CST Return on time as per CST Rules may result into deduction of CST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules inforceat the place where any of the works is to be performed, and CONTRACTOR furtheragness to hold IREL harmless from liability or penalty which might be imposed by reason of any asserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such classifications are incomplessors.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning the Works.

11.0

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a programme showing the order of procedure and the method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer's representative of such programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

12.0

The Contractor shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the Engineer may consider necessary for the properfulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirementof replacing him as here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer/Such authorised agent shall receive on behalf of the Contractor directions and instructions from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.

13.0 CONTRACTOR'S EMPLOYEE:

- (a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to
- (b) Such skilled, semi-skilled and unskilled labour as is necess
- The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper performance of his duties or whose employment isother-wise considered by the Engineer. To be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. Any person so removed from the Works shall be replaced to delay by a competent substitute approved by the Engineer. 13.1

14.0

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by the Contractor, and/or anydirections given by the Engineer are not properly compiled with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

- specifically mentioned in the tender, if any). However, IREL does not guarantee the supply of water and this does not relieve the Contractor of his resp various works as stipulated. f) onsibilityin making his own arrangement and for the timely
- Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTORS premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any historiance caused to the other works due to these lines, the CONTRACTOR will me-round to remove the temporary lines at his sown cost. The CONTRACTOR at line-to-under the propary lines at his sown cost. The CONTRACTOR at line-to-under the control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible. g)

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.

7.10

9.2

9.3

9.7

9.2.6

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

scept if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several comments forming the CONTRACTare to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEWho shall recupous insection contractions therecomend insuchevent, unlessoftenesse provided inthe Contract, the priority of the documents forming the CONTRACTare to be a follows: documents forming the C thereupon issue to the Con The Contract Agreement;

- The Letter of Acceptance; The Instructions to Bidders(ITB) Special Conditions of Contract (S
- - Special Conditions of Contract (SCC); General Conditions of Contract (GCC) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same me they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall be deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT so fair as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract and shall be the extent of such repugnancy, or variations, prevail.

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold IRELfree and harmless against all costs of such claimsor suits which may be made against IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR's and/or any other process, licenser'sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 9.1

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR's property will not infringe anyvalid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and costs ther arrangements that will allow IREL to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based upon the use of CONTRACTOR's Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may become payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by advisory coursel of its ownselection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation

Solither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.

9.2 INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damages to WORKS or STEP that may be imposed on, suffered orincurred by or asserted against REL and in any way.

9.2.1.1 9.2.1.2

WORK, any EQUIPMENT the presence, diskaper, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE aftercommencement of work (any hazardous substance already existing at SITE beforecommencement of WORK excluded)
The performance of WORK, or as a result of personal injuries (including wrongful death);
The violation by CONTRACTOR or any SUB-CONTRACTOR, VENDOR of any Government Approval or applicable Law;
Any breach of CONTRACT with any SUB-CONTRACTOR, VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMBNARY ACCEPT PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB-CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability. 9.2.1.4 9.2.1.5

9.2.2 CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for CST. CST at applicable rate is payable extra. Seller needto prepare E-Invoice under CST and submit monthly/ quarterly CST Return as per CST Rules. Failure to submit CST Return on time aper CST Rules may result into deduction of CST while processing Bills.

9.2.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the IREL shall be named as beneficiary.

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IREL to CONTRACTOR here under. If such amounts payableby IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

9.2.5 PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules inforceat the placewhere any of theworks is to be performed, and CONTRACTOR furtheragrees to hold IREI. harmless from liability or penalty which might be imposed by reasoned any asserted or established violation of such laws, regulations, ordinances or other rule. IREI. shall provide the necessary permits for CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens occurred to the contract of the

WORK TO BE TO THE SATISFACTION OF ENGINEER: 10.0

The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and matter (whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer's representative on any matter touching or concerning the Works

11.0 PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a programme showing the order of procedure and the method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and

temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer's representative of such programme or the furnishing of such par shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

12.0

r shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the Engineer may consider necessary for the properfulfilling of the Contractor's Obligation under to Contractor or one of his competent and authorised agent approved of in writing by the Engineer, which approval shall may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to to come the same. If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirementance) as here-in-after mentioned) after receiving, writh withdrawn, remove the agent from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer, Such authorised agent shall receive instructed individual maintains of Clause 2 berredy the Engineer's representative.

14.0

- (c) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to
- (d) Such skilled, semi-skilled and unskilled labour as is n
- The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompletent or negligent in the proper performance of his duties or whose employment isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. Any person so removed from the Works shall be replaced with delay by a competent substitute approved by the Engineer. 14.1

14.0 EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by the Contractor, and/or anydirections given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all parts of the Worksand for the provision of all necessary instrument appliances and labour in connection therewish. If at any time during the progress of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engineer or Engineers representative shall at his sown expense metrify such error to the satisfaction of the Engineer or Engineers representative in which case the expense of rectifying the same shall be borneby the Engineer or the Engineers representative in which case the expense of rectifying the same shall be borneby the Engineer. The Contractor of the Engineers representative in which case the expense of rectifying the same shall be borneby the Engineer. The Contractor of the Engineer or Engineers representative in which case the expense of rectifying the same shall be borneby the Engineer or Engineers representative in which case the expense of rectifying the same shall be borneby the Engineer or the E

Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer and then only in the manner and to the extent to which he has prescribed. Where explosives are used, the same shall be stored in a special magazine to be providedby and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & shall be responsible for complying with all the Statutoryobligations in these

17.1

17.2

(e)

19.1

(c)

(a)

22.1

23.0

(b)

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by the Engineer or Engineer's representative or by a duly constituted authority for the protection of the Works or for the safety and convenience of the Public or others.

From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary Worksfrom any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and condition and in conformity in every respect with the requirements of the Contract and Engineer's instructions. In the evented any such damage, loss or injury happening from any of the excepted risks the Contractor shall if and to the extent required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof.

The 'excepted risks' mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the Contractor's own employees) rior, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein collectively referred to as 'the excepted risks'.

USE OF LAND & BUILDINGS

Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good condition to IREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the payment of the security deposit and/or finalbill in addition to any other action which the IREL may like to take for getting the vacant possession of the land or building as aforesaid. (a)

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written applicationaccompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed necessary thereafter, should be done with prior approval of the competent authority.

(ď)

temporary since. Any monitarianon alteration is centerin accessary interestiers, should be done with prior approval or the competent authority.

The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time.

The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed should be dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may not be extended more than a period of one month in any case.

In case of failure of the Contractor to dismantle the temporary shed so constructed at the risk and cost of the contractor without prejudice toany other action which may be taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period.

The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor shall also not sublet the premises to any other party.

DAMAGES TO PERSONS AND PROPERTY:

The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for injuries or damages to any person or any property whatsoever which may arise out of or inconsequence of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect of or in relation thereto. Provided always that nothing hereby contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect to:

The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or other damage caused by contract works in the normal course (b)

The right of the IREL to construct the Works or any part thereof on over under in or through any land.

Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable result of the construction of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the drawings inwhich land crops, trees and str disturbed or damaged as an inevitable consequence of the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN 20.0

The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or injury to any workmen or other persons in the employment of the Contractor or anySub-Contractor and the Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against all claims, demands, proceedings, cost, charges and expenses whatsoever/innepsect thereofin relation there to.

(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.

21.0 WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) orany other law for the time being inforce by orinnespe workmen employed by the Contractor in carrying out the contract and against all costs and expenses incurredly the employer in connection therewith and (without prejudice to any other means of recovery) the employer entitled to deduct from any money due or to become due to the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or ever in connection with any claim thereto and the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this clause.

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution of the Works or of anytemporary works and by the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or otherduly constituted authority which may be applicable to the Works or to any Temporary Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws.

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the site of the works shall as betweenthe employer and the Contractor be deemed to be the absolute property of the Employerand the Contractor shall take reasonable precautions to prevent, his workmen or any other presson for memoring or damaging any such article or thing and shall immediately upondiscovery thereof and before removal acquaint the Engineers representative is ordered as to the disposar, removal or otherwise of the same thereof and before removal acquaint the Engineers representative is ordered. From the contractor is a contractor of the contractor

24.(a)

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any Constructional plant, machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in relation there to.

Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any of them.

25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the Contract permitsbe carried on so as not to interfere unnecessarily or improperly with the Public convenience or the access to use and occupation of public or private roads and footpathsor to or properties whether in the possession of the Employer's Workmen or of any other person and Contractor shall save harmless and indemnity, employer in respect of all claims, defamades, proceeding, damages, costs, charges and despending of or in relation to any such matters.

26.(a)

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged or injured byany traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from and/to the site shall be limited as far as reasonably possible and so that not unnecessary damage or injury may be excasioned to such highways a reasonably possible and so that not be Contractor shall be solely responsible to any other than the Contractor shall be solely responsible to such highways a reasonably possible and so that not be contractor shall be solely responsible to such highways and the size of the contract shall be solely responsible to any other shall be solely responsible to such highways and the size of th

Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS: 27.0

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to the works.

Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about the Works and other things of every kind required for the constructions, completion and maintenance of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 29.0

If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in touch with the day-to-day positionregarding the supply of materials from the Engineer and so adjust the progress of the workthat their labour may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly understood that no claimwhatsoever shall be entertained by the Employer on account of delay in supplying materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its construction are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been effected by him, and such clearance may be madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthis provision within 7 days after receiving notice in writing from the Engineer to have the site cleared as indicated above at the expense of tontractor, the Employer shall under no circumstances, be held liablefor any losses or damages to such of Contractor's property as may be on such site due to such removal there from which removal may be effected by means of public sale of suchmaterials and property or in such way as seems fit and most convenient to the Engineer.

30.0

31.0

32 N

34.1

34.2

34.4

34.5

35.1

37.0

39.0

(i)

(ii)

42.0

43.0

RETURN OF SURPLUS MATERIALS:
Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the assistance of the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if required by the Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the Contractor after the contract or at its termination, for any reason whatsoever on being paid or crudited such price as the Engineer shall determine, having due regard to initial cost and the condition of the such return thereof. The price to be allowed to the Contractor of the Contractor of the execution of the contractor of the Employer of the Employer of the aforesaid condition, the Contractor shall in addition to making himself liable of action of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for payment of all moneys, advantagesor profit resulting or which in the usual course would have resulted to him by reason of such breach.

WORK MATERIAL AND PLANT

QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or laberication or on the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machine, labour and materials as are normally required for examining, measuring and testing any work and the quality, quantity or weight of any material used and shall supply samples of materials before incorporation in the Works locating as may be selected and required by the Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contracto

Cost of tests not provided for: If any test is ordered by the Engineer which is either,

a. h

C. though so intended or provided for is ordered by the Engineer to be carried by an independent person at any place other than the Site or the place of manufacture or fabrication of the materials tested. Then the cost of such that be borne by the Contractor if the test shows the workmanship of materials not to be inaccordance with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer.

The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work is being preparedor where materials, manufactured articles or machinery are being obtained for the Worksand the Contractor shall afford every facility for and every assistance in or in obtaining theright to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/or the TECHNICAL SPECIFICATIONS shall specifywhat inspections and test the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this purpose. Expediting by EMPLOYER's representative with the CONTRACTOR in one way relieves the CONTRACTOR in obligation under the terms and conditions of the CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and assistances including access to drawings and production datashall be furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary certificates. Delayon the part of the Inspection institutions will not be considered a case of Force Majeure'.

Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here to shall notin any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER.

EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's representative and the Contractor shall afford full opportunity for the Engineer or the Engineer's representative to examine and measure any work which is about to be covered up or put out of view and to examine foundations before permanent work is over, any such work or foundations is or are ready or about to be ready for examination and the Engineer's representative shall without unreasonable delay unless the considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining and measuring such foundating such foundations guide for the purpose of examining and measuring such foundating such foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or throughsame as the Engineer may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view after compliance with the requirements of subclause(I) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through reinstating and making good the same shall be borne when the shall be borne by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor.

36.0

The Engineer shall during the progress of the Works have power to order in writing from time to time: the removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the Engineer are not in accordance with the contract,

(b) the substitution of proper and suitable materials and (c)

the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of workmanship is not in the opinion of the Engineer in accordance with the

DEFAULT OF CONTRACTOR IN COMPLIANCE

DEFAULT OF CONTRACTOR IN COMPULANCE:
In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor.

38.0 SUSPENSION OF WORK:

SUSPENSION OF WORK.

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer mayconsider necessary and shall during such suspension properly protect and secure the works or far as is necessary in the opinion of Engineer. Provide that the Contractor be hadd to be entitled to be recover any such extra cost unless the gives notice in untiting of his intention to claim to the Engineer within 12 days of the Engineer's order. The Engineer within 15 days of the Engineer's order. The Engineer within 15 days of the Engineer's order. The Engineer within 15 days of the Engineer's order. The Engineer within 15 days of the Engineer's order. The Engineer within 15 days of the Engineer's half consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice on the Engineerrequiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof in regard to which progress is suspended and if such permission is not granted within that time the Contractor by a further written notice so served may (but is notbound to) elect to treat the suspension where it affects part only of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abundonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES Use of additional items

Decorated administrations. The recovery rate for such stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such stores shall be fixed by the Engineer

Recovery Rates: In addition to the above, other materials from IREL stores can be supplied subject to availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus CST as may be in force from time to time.

(iii)

Handling Conveyance etc: All handling, conveyance, etc. from place of issue to the worksite of the Contractorare to be borne by the Contractor and the rates quoted in the Tender Schedule cover the

(iv) Proper accounting:
All materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued by IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GSTsa may be in force from time to time.

(vi) $Excess/misuse: \\ Steel drawn in excess or misused will be charged at 100\% over issue/recovery rates as stipulated in the context of the con$

(vii)

Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will be taken back at the stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate a full rates will be made only if the piecesare returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back 8 50% of the issue rates. The materials shall be returned at IREL stores and all expenses towards conveyance, handling, weighing, sortingets, shall be at Contractor. On the counties of the materials to be returned, the decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for consumption in respect of Steel shall apply for calculating the consumption of these materials for recovery. (viii)

COMMENCEMENT TIME AND DELAYS

COMMENCEMENT OF WORK: 41.0 ence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without delay

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall also provide athis own cost any additional accommodation out the Site required by him for the purposes of the works, except when otherwise specifically agreed and provided for.

TIME FOR COMPLETION Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be completed within the time stated in the LOI/Award Letter/Agreement.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the contractor to an extension of time for the completion of the work, regimer shall determine the amount of such extension. Provided that the Engineer as not bound to take in to account any extraor additional work or other special circumstances unless the Contractor has within 14 daysafter such work! been commenced on such circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider hims entitled in order that such claim may be investigated at the time.

44.1

44.2

44.3

47.0

47.1

50.0

52.0 52.1

53.1

53.4

54.1

TIME EXTENSION OF CONTRACT:
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with the approved schedule and the steps being taken to remedy such

If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his employees, or by anyother contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on occurrence of such special circumstances but not later than 14 working days, bring to howeledge of IREL throughwritten application for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. In such events, suitable extension of time shall be gr CONTRACTOR.

NO MACH IN SOLVIN WOR: Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as days of rest) or their lo recognised equivalent without the permission in writing of the Engineer's respectative save when the work is unavoisable not be applicable in these as varing of lie or property or for the safety of the Works in which tase contractor shall immediately advise the Engineer's representative. Protary or double shifts.

Contractor shall immediately advise the Engineer's representative. Protary or double shifts.

RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should be rate of progressof the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completion the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress os as to complete the works by the prescribed time or extended time for completion. If the work is not being carried on by day and by night and the Contractor shall not be entitled to any additional payment for so doingbut if such permission shall be refused and there shall be no equivalent practicable method expediting the progress of the work, the time for completion shall be extended by such permission shall be carried out withoutments and disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: Subject to Article -48, if the CONTRACTOR fails to deliver any or all o Subject to Article 48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications.

shall apply as per following formula:
vorks costing up to Rs. Ten lakhs (Rs 10,00,000/-): One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract value

For all other works:

Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance Guarantee. Both CONTRACTOR and EMPLOYER agree that the percentages of price reduction aregenuine pre-estimates of the loss/ damage which the EMPLOYER would have suffered on account of delay/breach on the part of the CONTRACTOR and the said amount will be payable on de without there being any proof of the actual loss/ or damage caused by such breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be final and binding.

FORCE MAJEURE:
Force majeure is an event beyond the contract or and not involving the contractor's fault or negligence and which is not foreseeable. Such events may include, but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fittoconsiderso. The decisional bourforce majeure shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for such delays/failures. If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereoff within fifteen days of occurrence of suchevent. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTION shall continue to perform its obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may atits option terminate the contract without any financial reservoission on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work during the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that the Engineer may give such a certificate with respect to any part of the works expect on any part of the works such part shall be considered as completed and the Period of Maintenance of the Maintenance of the works such part shall commence from the date of such part shall commence from the date of such part shall be considered as completed and the Period of Maintenance of such part shall commence from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring reinstatement unless such certificate shall expressly so state.

DEFINITION OF PERIOD OF MAINTENANCE:
In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically specified in the special conditions of this contract, and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49 hereof or in the event of more than one certificate having beenissued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the expression "the works" shall be construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC:

To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and perfect a condition(fair wear and tear expected) to the satisfaction of the Engineer as that in which they wereat commencement of the Period of Maintenance, contractor shall execute all such work oferpair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required of the Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration.

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC .:

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of materials or workmanshipnot in accordance with the Contract or to neglector of a failure on the part of the Contractor to comply with any obligation expressed or implied on the Contractor's part under the Contract. If in the opinion of the Engineer such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for as if it was an additional work.

50.4

REMEDY ON CONTRACTORS FAILURE TO CARRY OUT:

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to carry out such work by his own workmen or by other Contractors, and if such work is the work which the Contractor should have carried out athis own cost, Employer shall be entitled to recover from the Contractor the cost thereof ormay deduct the same from any moneys due or that may become due to the Contractor.

51.0

EXPLIANCIAN TO SEARCH?

The Contractor shall if required by the Engineer in writing search or the cause of any defectin perfection or fault under the directions of the Engineer. Unless such defect, imperfection or fault shall be one for which the Contractor is lia under the contract, the cost of the work carried out by the Contractor in searching as aforesaid shall be horne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor is liable as aforesaid cost of the work carried out in searching as aforesaid shall be borneby the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provision Clause of Bronch

VARIATIONS

VARIALIUNS
The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for any other reasonit shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any of the following:
increase or decrease the quantity of any works included in the contract.

increase or decrease us quantified increase or decrease in the quantified increase or decrease us quantified increase or decrease us quantified increase or decrease us quantified in quantified increase or decrease us quantified in quantified in quantified increase or decrease us quantified in quantifie

intation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or decrease in the quantity of any work where such increas not the result of an order given under this Clause but is the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consict of the provided also that if for any reason the Engineer shall consict of the provided also that if for any reason the Engineer shall consict of the provided also that if for any reason the Engineer shall consict of the Contractor shall consider any the Contractor shall consider the provided with the Contractor shall consider any the Contractor shall consider the Contractor shall contract the Contractor shall consider the Contractor shall consid to be an order in writing within the meaning of this clause

The Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done or work omitted by his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same shall be applicable. If the Contract shall not contain anyrates applicable to the extra or additional work then reasonable prices shall be fixed by the Engineer.

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer the rate or price contain in the contract for any item of the workis by reason of such omission or additions rendered unreasonable or inapplicable, the Engineershall fixsuch other rateor price as in the circumstances he shall think reasonable and proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made unless as soonafter that date of the order as is practicable and in the case of extra or additional work before the commencement of the work or as soon thereafter as is practicable notice shall have been given in writing.

by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. (b)

y the Engineer to the Contractor of his intention to vary a rate or price as the casemay be.

LCLUADS.

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any additional expenses to which the Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that the Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the contractor has at the earliest practicable opportunity notified the Engineer that he intends to make a claim for such work.

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived af from the schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived af from the schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived af from the schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived affected by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived affected by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the Schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be arrived from the schedule of rates or rates derived therefrom. The percentage quoted from the schedule of rates or rates derived the rates of rates or rates or

54.0

If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged therefore, as here-in-after mentioned being so far aspracticable for the convenience of the Contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required fromtime to time to be used by him for the purposes of the contract only, this being calculatedout from specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of Employer and shall not on any account be removed from the site of the work and shall at all times be open to inspection by the Engineer.

Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to returnary such materials unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages to any such materials.

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material (e.g. store and other materials obtained in the work of dismantling, excavation, etc. will be considered Employer's property) and issued to the Contractor (if they require the same for their ownuse) at rates approved by him. If these materials are not required by them they will be disposed off to the best advantage of Employer.

RELICS, GOLD, SILVER FOUND IN OR UPONTHE SITE:
All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the site shall be the property of the Employer, at Contractor Shall duly reserve thesemate othese sitis faction of Employer and shall, from time to time deliver the same to such person or persons as the Employer may appoint to receive the same.

NO APPROVAL BY VESTING:
The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT

QUANTITIES: 56.0

The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but they are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any itemmay be omitted or altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender Schedule.

57.0

WORKSTO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurement the value in accordance with the Contract of work done in accordance with the contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's authorised agent or representative who shall forthiwith attend or send a qualified agent to assist the Engineer or approved by him shall be taken to be the correct measurement of the work. For the purpose of measuring such permanent work as is to be measured by recorddrawings, which Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and agree such record drawings, which record drawings there is not the same or does not sign the same when so agreed and if the Contractor does not so attend to examine and agree such record drawings they shall be taken to be correct unless the Contractor shall within 14 days at contactor shall within 14 days at which are administrated by the Engineer's representative on shall give he same or does not sign the same as agreed, they shall nevertheless be she know to be correct unless the Contractor shall within 14 days of such exemination of such work and the Contractor drawings they shall be taken to be correct unless the Contractor shall within 14 days of such exemination of such work and the Contractor drawings are claimed by him to be incorrect. The Contractor shall within 14 days of such exemination of such work.

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS:

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

In case the mode of measurement is not covered by the said Indian Standard for a particular item, themethod of measurement shall be as per CPWD specifica Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same shall only apply In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and certification of bills by the Engineer.

ONACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Jointmeasurements shall be taken continuously and need not be connected with billing stage. Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft and hard copies (three copies) in the prescribed format along with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessary documents such as abstract of quantities, variation statements, reconcilation of materials,part rate statements indicating the extent of work done, statement of secured advance claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for the work done (Subject to necessary deductions) willbe made after the verification and certification by the Engineer of the bill submitted by the Contractor.

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so completed in accordance with this Contract, takes over the completed Works and issues a certificate tothat effect. The Defect Liability Period will start from the said date of completion / handingover of the work.

FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shallsubmit his final bill for the Works within 3 months of completion of work. The bill shall be based only on Works as meastender rates including rates for any additional or extra work which might have been approved by the Company. All deductions due under the Contract shall be incorporated. The final bill shall be accompanied by:

A) B) copy of the Completion Certificate issued by the Engineer

No Claim Certificate" in the prescribed form or a list of claims if any, not included in the final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works and things removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials

59.1.4

59.8

SECURED ADVANCE: 75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the Contractor to Site for use in the Works (excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making payment of any bill for the workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill.

BILL TO BE SUBMITTED MONTHLY:

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall take or cause to be taken the requisite measurement for the purpose of having the same verified and theckmin, as far as admissible, adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative to measure up the said work in the presence of the Contractor, whose counter signature to the measurement list will be sufficient warrant, and the Engineer may prepare a bill from such list which shall be bindingon the Contractor in all respects.

59.2 BILLS TO BE ON PRINTED FORMS

The Contractors shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall always be entered at the rates specified in the tender in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for inthetender at the rates herein afterprovided for such work.

Invoice must contain Contractor's GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/Office, HSN/SAC Code for servi

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):
As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be deducted as Retention money and kept as security deposit until the total of the amounts on deducted plus the initial security (including the Earnest money) already deposited will equal the prescribed security.

59.5 (a) SEI-OFF.
Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld and/or set off by the Employer or Government against any claim of the Employer or Government or such other person or process for the payment of a sum of money arising out of orunder this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons.

The Employer will be at liberty to exceup any damage/loss suffered as result of any action on the part of the Contractor.

(b)

DEDUCTIONS FROM CONTRACT PRICE:
All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER or such claims.

59.7

TAXES APPLICABLE TO CONTRACTOR'S MANPOWER, TURNOVER, EQUIPMENTETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnelengaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:
Income Tax on the gross amount billed will be deducted from Contractor's bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professionalservices Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: 59.9

The Company reserves the right to carry out postsymment audit and technicalesamination of the running/ final bill including all supporting vouchers etc. The Companyalso reserves the right to propose recoveris detected by CVC (Central VigilanceCommission) based on their audit and technicalesamination of words / bills etc. The Companyfurther reserves the right to enforce recovery of any over payment when detected notwithstanding the fact the amount of running / final bill may be included by one of the parties as an item of dispute before an arbitrator appointed and notwithstanding the fact that the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the Company from the Contractor shall recover it, or if any under payme discovered, the amount shall be duly paid to the Contractor by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE: 60.0

No certificate of maintenance of the contract or any part here of or the accuracy of any claim or demand made by the contractor or of additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or projudice any of the powers of the Engineer.

61.1 MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating that the Works have been completed and maintained to his satisfaction. The maintenance certificate willbe given by the Engineer twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the leaftes such period) or as soon thereafter as any worksordered during such Period pursant to Clause and 3f Is rerofs shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous entry on the Works of taking possession, working or using thereof or any part thereof by the Employer.

61.2

CESSATION OF EMPLOYER'S LIABILITY

The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the Contractor shallhave made a claim in writing in rubefore the giving of the maintenance certificate under this Clause.

61.3

UNFULFILLED OBLIGATION:
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub-clause (2) of this clause) the Employer shall remain liable for the fulfillment of any obligation incurred under the provisions of Contract prior to the issue of the Maintenance Certificate which remains un-performed at the time such certificate is issuedand for the purpose of determining the nature and extent of any such obligation, the contract shall deemed to remain in force between the parties hereto.

URGENT REPAIRS:
If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works or during the Periodof Maintenances, any remedial or other work or repair shall in the opinion of the Engineer's representative be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair as the Engineer or the Engineer's representative may consider necessary. If the work, or repair as other by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under thecortiner, all cost and charges properly in current by the Employer is no doing shall on demand be paid by the Contractor to the employer or may be deucted by the employer from any moneys due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's representative (as the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION: 63.0

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement or dispute arising between themunder or in connection with the Contract.

It, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute, the same shall be referred for resolution as per theformalmentanismasspecifichererunder shall be applicable. 63.1 63.2

63.3

ARBITRATION:
All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of works or after their completion and whether before or after determination, abandonment or breach of contract) shall be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall be made within a period of 30 days from the date of receipt of such reference to them.

If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a written appeal to PURCHASER, represented by the Chairman and Managing Direct the registered office, Mumhai forthe same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per provisions of the Arbitration and Conciliation not, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to CONTRACT and the Parties shall be bound to refer the same to arbitration in accordance with the procedure contemplated herein. b)

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his

ction to the decision of IREL at the relevant stage and all his rights of further appeal or as the case may be, adjudication are deemed to have been waived once and for all The seat of arbitration will be at Mumbai and the language thereof shallbe English. Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT. f) The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63.4. $JURISDICTION: \\ The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any matter arising out of this contract. \\$ 63.5 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 64.1 COMPLYING WITH REGULATIONS: ughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made there underand to the requirements of public, municipal and other orities in any way affecting or applicable to the work. IREL shall, when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions. 64.1.2 Before making any departure from the specification or drawings which may be necessary to conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the departure proposed to be made and the reason for making it and applying for instructions thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly. The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable from time to time. The Contractor shall also complywith the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from time to time. The Contractor shall be label to pay the wages directly to the workmen employed by him on the Works. 64.1.3 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all the works executed in the Company. The Contractors should contact the jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and records while preferring bills. 64.1.4 64.1.5 he Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules& Regulations framed there under as appreciable in relation to its employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the Contractor to get itself acquainted about them adequately. BREACH OF TERMS:
Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any liability what-so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the CONTRACTOR on terms herein makes good the saidbreach; 65.1.1 JSPENSION: 65.2 65.2.1 SUSPINSION:

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR anotice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail toperform any of its obligations under this Contract, including the carrying out of the Worksprowided that such notice of suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure, and the product of the contract On receiving the notice of suspension from IRIL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspensed with immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended work by giving written notice to the CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon received for suspension of wispension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss. 65.2.2 TEMPORARY SUSPENSION: 65.3 65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work sosuspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL. 65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not be liable to the CONTRACTOR for any damages or loss caused by such suspension of work. EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require. CONTRACTOR EVENT OF DEFAULT: 65.4.1 Any of the following events shall constitute an event of default by the CONTRACTOR ("CONTRACTOR Event of Default"); the CONTRACTOR fails to remedy any breach hereof or any failure in the performance ofits obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement;
Any representation made or warranties given by the CONTRACTOR Under this Contract is found to be false or misleading.

The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the CONTRACTOR with the contract of the properties of the contract of the properties of the prop compulsory or voluntary.

the CONTRACTOR submits to IREL astatement which has a material effect on the rights, obligations or interests of IREL and which the CONTRACTOR knows to be false; any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR was considered eligible or successful, is found to befalse, incorrect or misleading; or The CONTRACTOR reputations the Contract or CONTRACTOR reputations the CONTRACTOR reputation the CONTRACTOR reputation the CONTRACTOR reputation the CONTRACTOR reputation than the CONTRACTOR reputation than the CONTRACTOR IREL EVENT OF DEFAULT: The following events shall co 65.4.2 isshall constitute events of default by IREL ("IREL Event of Default"), unless any such IREL Event of Default has occurred as a result of CONTRACTOR Eventof Default or due to a Force Majeure Event: IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt of notice in that behalf from the CONTRACTOR; IREL repudates the Contract or otherwise evidences an intention not to be bound by this Contract.

Any representation made or warranties given by IREL under the Contract is found to befalse or misleading. 65.5 RECOURSE TO EVENT OF DEFAULT: In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:
In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks instipulated time. However, IREL's decision on said maters hall stand maters hall stand infall as the case may be;
In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to terminate this CONTRACT as per Clause 65.6 herein.
In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default mentioned despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually decide the modalities of Termination. 65.5.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the "Termination Notice") to the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice. 65.6.1 Upon termination of the Contract by notice of either Party to the other pursuant to Sub-clauses 65.51 b or 65.51 c hereof, the CONTRACTOR shall, immediately upon dispatchor receipt of such notice, take all necessary steps to bring the Works to a close in a promptand orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 65.6.2 65.7 PAYMENT UPON TERMINATION: Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting against these payments any amount that may be due from the CONTRACTOR to IREL):
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination; 65.7.1 DISPUTES ABOUT EVENTS OF TERMINATION: DBFU I EVEN JOSU I EVEN ISOF I EKRIIN ALION:
If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause
65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss of production. 66.0 METHOD OF BLACKLISTING VENDORS 67.0 67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year from thedate of black listing. 67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-commercial and / or price or withdraw his bid after receipt of the same and during the validity period of bid. 67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IRELin case of: If security considerations including question of loyalty to the state so warrant It the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings.

If there is strong justification for believing that the proprietor or employee or representative of the CONITRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax bevieted by law, the level by law, every contraction, evasion or habitual default in payment of any tax bevieted by law, every the first appears of payment of any tax bevieted by law, every the first appears of payment of any tax bevieted by law, every the first appears of payment of any tax bevieted by law, every the first appears of payment of any tax bevieted by law, every the first appears of payment of payment of any tax bevieted by law, every the first appears of payment of b. 67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same facts, the accused has been wholly acquitted by a court of law

SECRECY
The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any drawings, designs, reports and other documents and information prepared by the Contractor for this contract, without the prior written approval of IREL except in so far as such disclosure is necessary for the performance of the Contractor's work and service hereunder.

LABOUR:

In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by and to strictly comply with all labour legislations, as may be applicable, enacted by theparliament or by the State Legislature and the rules/regulations framed threeunderby the Central or State Government or Local Authorities providing for the conditions of employment protection of health scantary arrangements, wages, provident fund, gratuity, welfar, and askety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall be equally binding on the contractor& the Contractor shall observe them stringently.

In the event of the Contractor failing to discharge his obligations imposed upon himby or under any statute as aforesaid, the employer shall be entitled to rescind the Contract at the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the Employer.

It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or in connection herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy for him to observe clause 69 without any deviation.

...................

a)

(b)

(c)

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, shallissue attendance cards to each worker and shall produce the inspection on demand to the authorities under statutes or to the authorised representatives of the Employer. All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and Employer's representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law. (e) having witnessed the payment, as prescribed under law.

The first RA. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc. (f) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno safety rules/instructions are violated by him or his workmen. The Contractor shall maintain his machineries and tools for work insafe condition and shall present the same for checking whenever called by Employer/ his representatives. (g) (h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations including amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including amendments, if any, applicable for the work. (i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment. $The Contractor inful filment of his statutory obligations imposed by or under various Labour\ Laws, will\ among\ other\ things:$ (j) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition. Implement the Employees Provider Fund Scheme or Produce exemption certificate from Regional Provident Fund Commissioner if they are so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the Management from time to time till such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim, damage or penalties for any failure or non-compliance on their(Contractors) part with the provisions of the aforesaid Act and Scheme framed thereunder. (k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall pay all statutoryallowances for such training to his workmen under training. The Contractor shall ensure the proper use of safety appliances by his workmen throughout the courseof their employment. (a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the Engineer may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site. LABOUR LICENCE:
The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under ContractLabour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed thereunder and shall ensure that no violations are pointed out by the Authorities under the Act.
The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 hasbeen produced by the Contractor to the office of the employer.
Whenever the number is increased, the Contractor shall arrange to get such changes incorporated in the licence.
The Contractorshall make payment to their workmen in the presence of authorised representative of the Employer only, and obtain the required certificate regarding witnessing of payments. 71.0 (a) (b) (c) WOMEN LABOUR:
The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be detained after 7,00 PM and employed before 6.00 AM and in no case employed during tinight time. 72.0 EMPLOYMENT OF CHILDREN:
No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any compensation or notice. 73.0 74.0 Y PASS:

Proposentatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall have the right to refuse the Entrypasses to any worker or representative of the actor without assigning any reason. Permission to enter the Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineer without assigning any reason. The Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the SAFE CUSTODY OF ENTRY PASS:

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the Plant area:

it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found to be misused by any unauthorised person (s). It shall also amount to breach of rules and regulations regarding entry into a prohibited place by Contractors. Final payment would be made to the Contractor only after all the passes issued by the Security Department are surrendered to the Security Department for cancellation for which 'No Demand Certificate' should be obtained. In case of passes lost/ not surrendered for any resonan amount as fixed shall belovined as penalty before final payments are cleared or as amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to contract labour including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred in case he is found that he is not complying with the statutory provisions. 75.0 LIABILITY FOR ACCIDENTS AND DAMAGES:
The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of equipment/machineries lost/ damaged beyondrepairs, free of cost until the PLANT is handed over after successful completion of performance guarantee test run. Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and to the extent that such loss or damage is not covere coverage such as War risk, providedthe same is general exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (wh war be declared or not), invasion, act of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, civil commotion, mine, bomb, stotherprojectile, missle, munitions or explosive of war. The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspectified by the IREL and which the CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations. Before commencement of the work, the Contractor will give an undertaking in writing that they would abide by the safety Rules and Regulations laid down by the organisation rigorously and any deviation from this would make them liable for action. Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he will be further briefed and Contractor's Safety Manage explained. The Contractor will notbe permitted to start the job without getting a written safety clearance from Safety & Training Deptt. rtment would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure thatthe shutdowns/ clearance are taken before sending workers in such location WORK AT HEIGHT
Wheneverworkat height is involved Contractorshould obtain passes to work at height for these persons who will be required to work at height from Safety & Training Deptt (d) INJURY TO WORKMEN The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&TDeptt. informed about the nature of the injury and the period for which the injured person is off duty on account of injury. RESPONSIBILITY FOR ACCIDENTS
The Contractorshall be fully, responsible for accidents caused due to his or his agent'sor workmen's negligence or carelessness in regard to the observance of the safety requirements and shall be liable to pay compensation for injuries and delay work due to these accidents. PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment. SAFELY CODE.

The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the work, the Contractor shall meet the safety Officer and get hin familiar with the safety measures to be taken during the execution of the job. The contractor shall bepersonally responsible for the safety of his workmen and shall be liable for prosecutionin case of any accident. OTHER ACTS RULES ETC.

Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from the operations of any other Act or Rule in force in the Republic of India. (i) $FAILURE\ TO\ OBSERVE\ SAFETY\ RULES;$ Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of work, fine and termination of contract. SAFE USE OF VEHICLES: It will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract. (j) THEFF ETC
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under the law or not authorised by the Plant, the Contractor will bear the full responsibility for theloss and other consequences which may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant. (k)

In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the bills or Security or other deposits of the Contractor.

PRECAUTIONS FOR VEHICULAR TRAFFIC:
Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level crossing/roads inside the Plant/ Township area. Contractors would be using those roads on their own risk and responsibility without any liability on the part of IEILManagement.

78.0

78.1

GENERAL:
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress fromtime to time and the interest of EMPLOYER against all risks as detailed herein. The formand the limit of such insurance, as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance,inland and port handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER aleast 60/Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be

insurance coverage. CON IRAC LOR shall ano unorm use the local teach of the control of the contr transit, theft, pilferage, riot, civil commotion materials to be imported from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation.

78.2

i)

EMPLOYEE'S STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees' State Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employee's State Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR of the Employee's Action Insurance Corporation, the Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB-CONTRACTOR's employees, who are employed in the WORKprovided for or those covered by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of SUB-CONTRACTOR to deduct the employee's contribution as per the first schedule of the Employee's State Insurance Act from wages and affits the Employees's Contribution and severe the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR state and all cards and Records as required under the Act in respect of employees and payments and the CONTRACTOR's correlation of the SUB-CONTRACTOR's correlation or maintaining records shall be to the CONTRACTOR's SUB-CONTRACTOR's account.

The EMPLOYER's hall retain used to the SUB-CONTRACTOR's correlation or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's to the EMPLOYER's hall retain used to contributions, making contributions or maintaining records shall be to the CONTRACTOR's because or maintaining under records. Any expression sourtered for the contributions, making contributions or maintaining records shall be to the CONTRACTOR's ball require the total VA

ii) iii)

vi)

TRANSIT INSURANCE: In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.

iv)

COMPREHENSIVE AUTOMOBILE INSURANCE:
This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to members of public including EMPLOYER'smen and damage to the property of others arising from the use of motor vehicles under the property of the Employership of such vehicles.

v)

COMPREHENSIVE GENERAL LIABILITY INSURANCE:
This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public or damage to property of others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor's or from injuries, disrale disease or death of member of public or damage to property of others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor shall take suitable Contractor shall take suitable Contractor his Line and the suitable Contractor has a contractor shall take suitable Contractor has a contract

Contractor shall lake suitable Group Personal Accident Insurance Cover for takingcare of injury, damage or any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees' State Insurance Act.

The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and alsocover the risk of damage to others materials/ equipment/
properties during construction, erection and commissioning at site. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2
lakhs per death, Rs. 1.5 lakhs perfull disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and coverfor damage to others' equipment/
property as approved by the Purchaser. However, third party risk khall be maximum to Rs. 10 (ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equipments and machinery, erectiontools & tackles and all other temporary attachments brought by him at site
to execute the work.

The Contractor shall lake out insurance policy in the joint name of EMPLOYER and Contractor/fromoneormore nationalised insurancecompany/from any branchoffice at Project site.

Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be complied with, Contractor shall at all times be free to obtain additional or increased coverages at Contractor's sole expenses.

d)

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER.

79.0 79.1 In the event that terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions are the General Conditions of Contractshould deviate from terms and conditions of Contractshould deviate from the General Condition of Contractshould deviate from

79.2

LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure toadhere to any of the instructions given by the EMPLOYER in connection with the contractexecution shall be recoverable from the CONTRACTOR.

RECUSER OF SUMSDUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR under this Contract or other Contracts and/or may be recovered by actionat law or otherwise. If the same due to the CONTRACTOR he not sufficient to recover therecoverable amount, the CONTRACTOR will pay to the EMPLOYER, or dieman, the balance amount. the CONTRACTOR has pay to the EMPLOYER, or dieman, the balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER No sum paid on account by the EMPLOYER nor any extension of to fhis obligation for the due fulfilment of the CONTRACT. t of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR

spondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from thedate of final extension, if any). 79.6

80.0

RISK PURCHASE CLAUSE

After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit and invoke the security deposit and execute the order from other agencies at the risk and cost of the tenderer. The cost difference between the alternative arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative sources and if price is lower, no benefit on this account will be passed on to the tenderer.

"ETHICS IN TENDERING & OTHER BUSINESS DEALINGS"

Dear Sir,

IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department of Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing / being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported to any one of the following:

Chairman & Managing Director	Chief Vigilance Officer
IREL (India) Limited	IREL (India) Limited
1207, V.S. Marg, Prabhadevi	1207, V.S. Marg, Prabhadevi
Mumbai 400 028.	Mumbai 400 028.
Ph: 022-24225778	Ph: 022-24221068
E-mail:cmd@irel.co.in	E-mail:cvo@co.gov.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking and its violation will have consequences as per prevailing rule of the Company.

Thanking you,

For IREL (India) Limited

Sd/-

Name V A Anil Kumar

Designation Chief Manager- Technical (Purchase)

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES

Name of the Company and Address (with Seal)....

EMD DECLARATION

I have furnished a sum of Rs	./- (Rupees times EMD vide
NEFT/RTGS/BG No	dated
Place:	Signature of tenderer:
	Full Address:

IREL Bank Details

Name of Bank	State Bank of India, Udyogamandal Branch, Udyogamandal
Account Type	Current Account
Name of Account holder	IREL(India) Limited
Account Number	57017844321
IFSC Code	SBIN0070158
MICR Code	682002926

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to: purchase-red@irel.co.in

Email should contain the following details

- 1) Name of the Company.
- 2) Your E-mail ID and Contact Details including full postal Address.
- 3) EMD Amount.
- 4) Transaction ID with details of bank and branch.

TECHNICAL DEVIATION STATEMENT FORM

Tender No. / Date:

Name of Work:

expected. How deviation state	vever, in case of an ement form.	chnical specification and requirem y deviation, the same has to be re of deviations from the requiremen	ecorded clearly in the technical
CLA	USE	DEVIATION (Including Justification)	REMARKS
Signature & S	eal of the Tenderer		
Dated:			
Note:			
		the statement should be returned not endorsed, it will be considered	duly signed with an endorsement as 'No deviation'.
	ument forming a pa		nt shall prevail over those of any ne extent of deviations furnished in

DECLARATION - NON-BLACKLISTING

and seal)		ter head with signature
То,		
CM -Technical (Purchase) IREL (India) Limited R E Division, Udyogamandal – 683 501 KERALA		
Sir,		
In response to the Bid Ref No.:	dated	2023, I/We hereby
declare that presently our agency has not been	declared ineligible or	black listed for corrupt &
fraudulent practices either indefinitely or for a par-	ticular period of time b	y any State Govt./ Central
Govt./PSU/Government of India Society on the dat	e of bid submission.	
If this declaration is found to be incorrect then w	ithout prejudice to any	y other action that may be
If this declaration is found to be incorrect then w taken, my/ our bid if any, to the extent accepted ma	- ,	y other action that may be
	- ,	y other action that may be Thanking you,
	- ,	•
	y be cancelled. gency: - gnatory: -	Thanking you,
taken, my/ our bid if any, to the extent accepted ma Name of the ag Authorized Sig	y be cancelled. gency: - gnatory: -	Thanking you,
taken, my/ our bid if any, to the extent accepted ma Name of the ag Authorized Sig Seal of the Org	y be cancelled. gency: - gnatory: -	Thanking you,
taken, my/ our bid if any, to the extent accepted ma Name of the ag Authorized Sig Seal of the Org Date:	y be cancelled. gency: - gnatory: -	Thanking you,
Name of the ag Authorized Sig Seal of the Org	y be cancelled. gency: - gnatory: -	Thanking you,

Annexure to Bid Form: Eligibility Declarations

Tender Document No.	
Tender Title:	
Bidder's Name:	
Bidder's Reference No.	Date:
Restrictions on procurement from Bidders from a cunder Rule 144 (xi) of the General financial Rules 20	-
"I/We have read the clause regarding restrictions of which shares a land border with India: and solemnly or, if from such a country, has been registered with the this bidder fulfills all requirements in this regard and	certify that we are not from such a country ne Competent Authority. I hereby certify that
Penalties for false or misleading declarations:	
We hereby confirm that the particulars given above a and also undertake to advise any future changes to wrong or misleading self-declaration by us would lattract penalties as mentioned in this tender document	the above details. We understood that any be violation of Code of integrity and would
	(Signature of the Bidder, with Official Seal)

CONTRACTOR ENROLMENT/ REGISTRATION FORM

2. ADDRESS		:					
3. E-MAIL/ MOBILE		:					
4. INSURANC	E DETAILS	:					
ESI No.	Name of Insurance Company	Policy No.		Valid	Type of Policy	7	No. of persons covered
5. LABOUR LI	CENSE DETAII	LS:					
Labour License	No. Add Offic	ress of Licensing e		nse Issuance nority	Date of Expiry		rimum No. of noure's as per nse
			ı		1	I	

SIGNATURE OF CONTRACTOR

1. NAME

	VENDOR UP-DATION DETAI	LS	
SI#	Organisation Details		
1	Name		
2	Address Type (Sales office address / Office Address / warehouse Address Factory Address)	/	
	Building /House Number		
	Area/Street Name		
	City		
	State		
	Pin Code		
		Ph No:	
	Contact Details	Mobile	
		No.	
	W 1 T /D C /I W	Email:	
3	Vendor Type (Domestic / Import)		
4	Ownership Information (Private Limited Company/ One Perso Company/ Limited Liability Partnership/ Partnership Firm Proprietorship/ Co-Operative Society/ Trust/ Others).	/	
5	Whether Approved By Any Central Government/Stat Government/ Public Sector Undertakings /Reputed Privat Organisations for similar items, for which registration is sought.		
6	PAN No. Copy of the same may be attached.		
7	GSTIN ID Copy of the same may be attached.		
8	Audited copies of P&L for the last three FY		
9	Valid MSE Udyam registration certificate, if any.	Yes	No
10	MSE ownership details.		
11	ISO Certification if any		
12	Registered in GEM Portal	Yes	No
13	MSE to confirm if they are registered from TReDs platform	Yes	No
14	Whether supplier/Service Provider is a Start-Up Enterprise. If ye provide the details.	es	
15	Whether she Company is under Litigation/Arbitration cases durin last 5 years?	ng Yes	No
16	Whether company has been delisted/debarred from business wit any PSU in India, and the reasons thereof?	h Yes	No
17	Bank Details		
	Name of bank:		
	Name of Bank Branch:		
	City/Place:		
	Account Number:		
	Account Type:		
	IFSC Code:		
	MICR Code:		
	Swift Code Solf attacted or Rank attacted Rank datails on Company		
	Self-attested or Bank attested Bank details on Company letterhead or cancelled cheque		

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD)

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No Dated for the work of
(herein after referred to as "the said Works") for Rs
(Rupees only), under RED unit of M/s IREL(India) Limited, a company
incorporated under Indian Companies Act, having its registered office at Plot No.1207, ECIL building,
Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai-400028, India (herein after
referred to as IREL (India) Limited, M/s Address
[Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank
Guarantee for the sum of Rs (in words) valid for a period of days (in
words) is required to be submitted by the Bidder towards the Bid Security.
We theBank (hereinafter called the said Bank) do hereby undertake
to pay to IREL (India) Limited, the sum of Rs (Rupees only) by
reason of the said tenderer's failure to enter into an agreement of contract on intimation of acceptance
of his tender and/or to commence the contract works and/or failure to deposit the security deposit
within the stipulated period as per the terms and conditions relating to and/or governing the contract
and/or specified in the Notice Inviting Tender (NIT). We also agree that any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect
of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by
IREL (India) Limited including the question as to the tenability of the claim of the IREL (India)
Limited for forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the
said amount to IREL(India) Limited on demand being made as aforesaid.
NATE. The second of the second
We Bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for entering into an Agreement of contract and that it
shall continue to be enforceable till all the dues of the IREL(India) Limited under the terms and
conditions of the NIT for the work have been fully paid and its claims satisfied or discharged or till
IREL(India) Limited certifies, that the terms and conditions of the NIT have been fully and properly
carried out by the said tenderer and accordingly discharges the guarantee.
We Bank further agree with the IREL(India) Limited that the IREL(India)
Limited shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions
governing the contract or to extend the time of validity of the offer from the said tenderer from time to
time or to postpone for any time or from time to time any of the powers exercisable by the IREL
against the said tenderer and to forbear or enforce any of the terms and conditions of the NIT and we
shall not be relieved from our liability hereunder by reason of any such variation, or extension being
granted to the said tenderer or for any forbearance, act or omission on the part of the IREL(India)
Limited or any indulgence by the IREL(India) Limited to the said tenderer or by any such matter or
thing whatsoever which under the law relating to surety/guarantee would but for this provision have
effect of so relieving us.
WeBank do hereby further agree that any change in the Constitution of the
said tenderer or the Bank will not affect the validity of this guarantee.

We	Bank lastly undertake not to revoke this guarantee during its currency
except with	the previous consent of the IREL (India) Limited in writing.
	Dated the day of 20
	Bank
	(Signature with name in Block letters with designation, Attorney as per power of Attorney
	Nodt)
	Bank's
	Common seal