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Tender No. IREL/Udyogamandal/25-26/38673 

CPP Tender No.  2026_IREL_270446_1 
 

Date of publishing of Tender document in 
IREL and CPP portal 

16-04-2026                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            
Interested agencies may view and download the Tender 
document containing the detailed terms & conditions, 
free of cost from the website 
https://www.etenders.gov.in/eprocure/app and 
https://www.irel.co.in. The bids are to be submitted as 
per procedure given in this Tender document.  

Name of Work Contract for maintenance of equipment in various 
plants and other miscellaneous Mechanical works  

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 
Public tender (Two cover System) 

-Qualification & Technical Bid  
 

Estimated Cost  Rs.44,62,871 /- (inclusive of all) 

Earnest Money Deposit (EMD) 
Rs.75,642/- (This being a work contract. EMD amount to 
be remitted including MSE bidders). 

Date & time of Starting of bid 16-04-2026, 13.00 Hrs 

Bid Submission start date 16-04-2026,  13.00 Hrs 

Date of closing of bid for submission of Bids 27-04-2026,  10:30 Hrs 

Date & time of opening of Cover 1  28-04-2026,  11:00 Hrs 

Date & time of opening of Financial Bid  Shall be informed separately to the eligible bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent (LoI)/Work order To be decided 

Validity of tender 90 days from bid due date 

SD/PBG 5% of the contract value excluding GST. 

Contact details of tender inviting authority HoD (Purchase) 
IREL (India) Limited, R E Division, Udyogamandal – 
683 501, KERALA 
E-mail: purchase-red@irel.co.in 
Ph. No. 0484-2545199 

      

 

 

 

 

                                                                           

आईआरईएल (इंडिया) लललिटेि  

IREL (India) Limited 
(परू्वमेंइंडियनरेअरअर्थ्वलिलमटेि Formerly Indian Rare Earths Ltd.)                                     

रेअरअर्थ्वप्रभाग Rare Earths Division, 

उद्योगमिंि Udyogamandal, कोची Kochi-683501 

CIN: U15100MH1950GOI008187 
ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 COMPANY 

GST ID No. 32AAACI2799F2ZM 

 

 

 

 

T E C H N O L O G I E S F O R  
N E W I N D I A @7 5 

आज़ादी का अमतृ महोत्सव   

https://www.etenders.gov.in/eprocure/app
https://jharkhandtenders.gov.in/
mailto:purchase-red@irel.co.in
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DISCLAIMER 

 
The information contained in this tender document (the “TENDER”) or subsequently provided to 
Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any of its 
employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and such other 
terms and conditions subject to which such information is provided. The information provided is only for 
the information and reference of the Bidders. 
 
This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 
person. The purpose of this TENDER is to provide interested parties with information that may be useful 
to them in the formulation of their bid for participation in this TENDER. This TENDER includes 
statements, which reflect various assumptions and assessments arrived at by IREL in relation to the tender 
work. Such assumptions, assessments and statements do not purport to contain all the information that 
each Bidder may require. This TENDER may not be appropriate for all persons, and it is not possible for 
IREL, or its employees to consider the investment objectives, financial situation and particular needs of 
each party who reads or uses this TENDER. The assumptions, assessments, statements and information 
contained in this TENDER may not be complete, accurate, adequate or correct. Each Bidder should 
therefore, conduct its own investigations and analysis and should check the accuracy, adequacy, 
correctness, reliability and completeness of the assumptions, assessments, statements and information 
contained in this TENDER and obtain independent advice from appropriate sources. 
 
Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may 
depend upon interpretation of law. The information given is not intended to be an exhaustive account of 
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL 
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 
herein. 
 
IREL, its employees and consultant make no representation or warranty and shall have no liability to any 
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or 
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred 
or suffered on account of anything contained in this TENDER or otherwise, including the accuracy, 
adequacy, correctness, completeness or reliability of the TENDER and any assessment, assumption, 
statement or information contained therein or deemed to form part of this TENDER or arising in any way 
with qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any 
nature whether resulting from negligence or otherwise howsoever caused arising from reliance of any 
Bidder upon the statements contained in this TENDER. IREL may, in its absolute discretion but without 
being under any obligation to do so, update, amend or supplement the information, assessment or 
assumptions contained in this TENDER. 
 
The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price 
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all 
or any of the Bids without assigning any reasons whatsoever. 
 
The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by IREL or any other costs incurred in connection 
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be 
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder 
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.  
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GENERAL INSTRUCTIONS TO BIDDERS  
 

I.               GENERAL 
 

1)  Bidder should take into account any corrigendum published on the tender document before submitting 
their bids.  

2)  Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which the bid 
documents have to be submitted, the number of documents - including the names and content of each of 
the document that need to be submitted. Any deviations from these may lead to rejection of the bid.  

3)  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size of the 
scanned document.   
 

II. PREPARATION AND SUBMISSION OF BIDS 
 

1) The tender bids duly filled in all aspects and uploaded at GEM Portal on or before the scheduled time 
and date as mentioned in the tender enquiry will be considered for evaluation. 
 

2) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time 
i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other issues. 
 

3) The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The 
bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender 
document.   

 

4) Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the 
second stage, financial bids of only the technically eligible offers will be opened for further evaluation 
and ranking before awarding the contract.  

 
 PQ cum Techno-commercial bid (Part -I)  
 
It contains documents in support of eligibility criteria, self-attested tender document and any other   
document specifically specified in this tender document. 
 
Part -II shall contain Price Bid (to be submitted electronically). 

 
This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  No 
physical submission of hard copy is permitted. 
 

5) The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 
 

III.  METHOD OF SELECTION: 
 

 Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will 
be qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be 
scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder, whose 
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offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any tender without 
assigning any reasons and does not bind itself to accept the lowest offer. 
 
Note:  To assist in the examination of documents submitted by the bidder in support of eligibility criteria 
(PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for clarification 
and the response shall be in writing and no change in the price or substance of the bid shall be sought, 
offered or permitted. 

 
IV. SPECIAL TERMS AND CONDITIONS 

 

1.0 SITE VISIT:  
 
Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified visiting 
hours with   the permission of Engineer concerned /Purchase Dept. The bidders are also advised to study 
the labour supply/availability, trade union practices and labour rates prevailing at Udyogamandal. 
 

2.0 EFFECT AND VALIDITY OF BID: 
 

(i) The submission of any bid connected with these documents and specifications shall constitute an 
agreement that the bidder shall have no cause of action or claim against IREL for rejection of his bid.  

(ii) The bid shall be valid for a period of 90 days from bid due date. 
 

3.0 RIGHT TO REJECT THE TENDER: 
  

3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.  
3.2 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses 

mentioned herein without assigning any reason thereof.  
3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, 

 at any time to; 
a. Suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or 

modify the dates or other terms and conditions relating thereto;  
b. Consult with any Bidder in order to receive clarification or further information; 
c. Pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive 

clarification or further information; 
d. Retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any 

Bidder; and/ or 
e. Independently verify, disqualify, reject and/ or accept any and all submissions or other information and/ 

or evidence submitted by or on behalf of any Bidder. 
 

 It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents 
and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, 
damages, costs, expenses or liabilities in any way related to or arising from the exercise  of any rights 
and/ or performance of any obligations hereunder and the Bidding Documents, pursuant hereto, and/ 
or in connection with the Bidding Process, to the fullest extent permitted by applicable law, and waives 
any and all rights and/ or claims it may have in this respect, whether actual or contingent, whether present 
or in future. 

 

4.0 PRICES:  
 

   Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price schedule 
for delivery at designated works. GST as applicable is to be considered as per the Price Schedule of the 
tender document.  
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5.0 TENDER RATES:  
 

a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm 
throughout the period of Contract including extension of time, if any.  

b) If the bidder submits abnormally low bid in combination with other elements of the bid which raises 
material concern as to the capability of the bidder to perform the contract at the offered price, the bidder 
shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule allocation of 
risk and responsibilities and any other requirements of the bid documents. If the bidder fails to 
demonstrate its capability to deliver the contract at the offered price the price bid shall be considered un-
responsive. 

c. Vendor should be responsible for clearing the waste materials generated during installation work. 
d. The Bidder must quote all the products as per the Tender. Partial Bids will be rejected. 
e. Organization is the final authority to judge the tender called items and has every power - to accept or 

reject the same without assigning any reasons 
 

6.0 GUIDELINES FOR PROCUREMENT FROM MSEs 

1. Procurement from Micro, Small and Medium Enterprises (MSEs):  
The Procurement Policy for Micro and Small Enterprises, 2012 [as amended time to time] has been 
notified by the Government in exercise of the powers conferred in Section 11 of the Micro, Small and 
Medium Enterprises Development (MSMED) Act, 2006. In line with Government Policy, the prevailing 
guidelines in this regard as issued from time to time is to be strictly adhered to.  

2.  As per the Government notified Public Procurement Policy for Micro & Small Enterprises (MSE), it is 
mandated that 25% of procurement of annual requirement of goods and services will be sourced from 
the Micro and Small Enterprises.  

3. In tender, participating Micro and Small Enterprises (MSE) quoting price within price band of L1+15 
(fifteen) per cent shall also be allowed to supply a portion of requirement by bringing down their price 
to L1 price in a situation where L1 price is from someone other than a MSE and such MSE shall be allowed 
to supply up to 25(twenty-five) per cent of total tendered value. The 25(twenty - five) per cent quantity 
is to be distributed proportionately among these bidders, in case there are more than one MSEs within 
such price band.  

4. Within this 25% (Twenty Five Percent) quantity, a purchase preference of four (4) per cent s reserved for 
MSEs owned by Scheduled Caste (SC)/ Scheduled Tribe (ST) entrepreneurs and three (3) percent is 
reserved for MSEs owned by women entrepreneur (if they participate in the tender process and match 
the L1 price).However, in event of failure of such MSEs to participate in tender process or meet tender 
requirements and L1 price, four percent sub-target for procurement earmarked for MSEs owned by 
SC/ST entrepreneurs and three (3) percent earmarked to women entrepreneur will be met from other 
MSEs.  

5.   MSEs would be treated as owned by SC/ ST entrepreneurs:  
a)  In case of proprietary MSE, proprietor(s) shall be SC /ST;  
b)  In case of partnership MSE, the SC/ ST partners shall be holding at least 51% (fifty-one percent) shares 

in the unit;  
c)  In case of Private Limited Companies, at least 51% (fifty-one percent) share shall be held by SC/ ST 

promoters.  
6. If subcontract is given to MSEs, it will be considered as procurement from MSEs.  
7. In case of tender item cannot be split or divided, etc. the MSE quoting a price within the band L1+15% 

may be awarded for full/ complete supply of total tendered value to MSE, considering the spirit of the 
Policy for enhancing Govt. Procurement from MSEs.  

8. Where any Aggregator has been appointed by the Ministry of MSME, themselves quote on behalf of some 
MSE units, such offers will be considered as offers from MSE units and all such facilities would be 
extended to these also.  

9. Traders/ distributors/ sole agent/ Works Contract are excluded from the purview of the policy. 
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10.  To reduce transaction cost of doing business, Micro and Small Enterprises is to be facilitated by providing 
them tender sets free of cost, exempting Micro and Small Enterprises from payment of Earnest Money 
(EMD), adopting e-procurement to bring in transparency in tendering process. However, exemption 
from paying Performance Security / Performance Bank Guarantee is not covered under the Public 
Procurement policy.  

11.  MSEs may also be given relaxation in prior turnover and prior experience criteria during the tender 
process, subject to meeting of quality and technical specifications. However, there may be circumstances 
(like procurement of items related to public safety, health, critical security operations and equipment, 
etc.) where the vendor having prior experience may be preferred rather than giving orders to new 
entities.  

12. Payment to the MSME vendors is to be made within 30 days from the date of receipt and acceptance of 
goods/ services.  

13.  In case Bidder is a Micro or Small Enterprise under the Micro, Small and Medium Enterprises 
Development Act, 2006, the Bidder is to be asked for submitting the following along with tender:  

  Ministry of MSME has notified criteria for classifying the enterprises as Micro, Small and Medium 
Enterprises as combination of investment in Plant & machinery or Equipment and Turnover. Mandatory 
registration in Udyam Registration Portal for all new and existing MSME has been prescribed. 

14. To enhance MSME competitiveness, the Government of India envisioned the Zero Defect Zero Effect 
(ZED) initiative to make MSME sustainable and transform them as National and International 
Champions. MSME Sustainable (ZED) Certification is an extensive drive to create awareness amongst 
MSMEs about Zero Defect Zero Effect (ZED) practices and motivate & incentivise them for ZED 
Certification while also encouraging them to become MSME Champions. 
The ZED (Zero Defect Zero Effect) Certification, a scheme by the Indian government for Micro, Small, 
and Medium Enterprises (MSMEs), offers numerous benefits, including financial incentives, improved 
quality and productivity, enhanced market access, and increased global competitiveness. For registration 
please visit https://zed.msme.gov.in 

 

7.0 RXIL (TReDS) PLATFORM 
 

          IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL 
(TReDS) platform to avail the facility as per the GOI guidelines.  

 

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting for 
MSME's.   

 

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on the 
platform. 

 

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. 
 

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided 
by SIDBI. 

 

For any registration queries, vendors may please contact,  
 

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91 
9004100784  email: satyajeet.jathar@rxil.in 
RXIL Relationship manager Mr Kirti musale : +91 90048 17501     email: kirti.musale@rxil.in 

 
DTX  - KreDX Platform Private Limited (the 5th TReDX Platform) – Registration Number- 
COL75X754M2W 
Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com 
Jason Chongtham: +91 -9600063327 email: jason@kredx.com 
 

https://onboarding.rxil.in/customerapp/home.
mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
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M1xchange 
a. Registration Number –BUYER00047728 
b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com 
Invoicemart 
a. Entity ID/Registration Number- 1000036436 
b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amit1.Dutta@invoicemart.com 
C2treds (C2FO) 

a. Registration Number: B0320250094 
b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com 
 
IREL (India) Limited Unit Administrator Mr.  V A Anil Kumar : +91 9443482644  email : purchase-
red@irel.co.in 
IREL (India) Limited Nodal Officer Mr. 
K.V.Ramakrishna: +918104997177  email: kvramakrishna@irel.co.in 

 

8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A 
LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME) 

 

The bidder to provide needful certificate attached. 
 

9.0  IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity 
at the time of placement of contract. IREL also reserves the right to increase the ordered quantity by up 
to 25% of the contracted quantity during the currency of the contract at contracted rates. Bidders are 
bound to accept the orders accordingly.  

 

10.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY 
 

10.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in 
submitting their offer to undertake the supplies/works/services/consultancy contracts and conclude a 
contract if entrusted to them on the basis of their tender. 

10.2 EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand draft’ or ‘fixed 
deposit receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks’ or“online 
payment’ in favour of IREL. In case of online payment, bidders should submit the UTR no. enabling 
verification of receipt of the amount. 

10.3 Government Body/Public Sector Undertakings may be exempted from payment of EMD with the 
approval of Competent Authority. 

10.4          EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage 
of the estimated cost and no interest is payable on the EMD. 

10.5 EMD is liable to be forfeited if: 
a. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date 

of opening/ The tenderer impairs or derogates from the tender in any respect within the period of validity 
of the tender 

b. The tenderer fails to accept the order when placed or fails to commence supplies/works/services after 
accepting the order. 

c. In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated in 
the tender. 

10.6 The offers received from tenderers without EMD and/or tender cost shall be summarily rejected except 
where an exemption is provided in the tender. 

10.7 EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of 
the unsuccessful bidders should be returned to them at the earliest after expiry of the final bid validity 
period and latest by the 30th day after the award of the contract. Bid security should be refunded to the 
successful bidder on receipt of performance security. However, in case of two stage bidding/ 2or 3 

mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:kvramakrishna@irel.co.in
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envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical evaluation etc. should be 
returned within 30 days of declaration of result of first stage i.e. technical evaluation etc. 

10.8 In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, 
the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid 
validity period. 

 

11.0 SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE: 
 

11.1 Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards    
satisfactory completion of the order as under: 

 

a) For supply & service contract valued more than Rs.5 lakhs. 
 

Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after 
notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of 
completion of all contractual obligations of the supplier/ contractor, including warranty obligations/ 
defect liability period (DLP). 
In exceptional cases waiver of SD shall be approved by Competent Authority after recording the reasons 
for such waiver. 

11.2 Submission of  SD/PBG, if called  for in the tender can  also be paid  through Insurance 
 Surety Bonds‟ or „account payee demand draft‟ or „fixed deposit receipt from a Scheduled 
 Commercial  bank‟ or “Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks 
 in India‟ or online  payment to be confirmed sharing Unique Transaction Reference (UTR) to the 
 tender inviting authority as called for in tender. In case of GTE tenders, the performance security 
 should be in the same currency as the contract and must conform to Uniform Rules for  Demand 
 Guarantees (URDG 758) – an  international convention regulating international securities. In case 
 of JV, the BG towards performance security shall be provided by all the partners in proportion to 
 their participation in the project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG 
 issued  by Nationalized Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only 
 acceptable.  
11.3 EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank 

Guarantee, fresh Bank Guarantee in the prescribed format or demand draft/ bankers cheque is to be 
submitted towards SD. 

11.4 BG format for security deposit is attached in Annexure-XIV. 
11.5 The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or     on 

abandonment of the supply/ work order. 
11.6 Additional amount of SD due to enhancement in scope of work is also to be  obtained. 
                  
12.0          RETENTION MONEY 
 

12.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the bill value 
shall be retained at the time of making payment towards rectification/defective work made a s  
retention money. 

12.2 The total SD and retention money together towards performance guarantee shall not exceed 10% 
of the contract value. 

 
13.0 REFUND OF SD AND RETENTION MONEY 

 

13.1 Before releasing SD in respect of supplies/works, a “No Due Certificate” shall be issued by 
EIC/OIC duly countersigned by head of the department after ensuring that no amounts are 
recoverable from the supplier/contractor.  

13.2 EIC/OIC shall recommend release of SD after compliance by the contractor towards 
guarantee/warranty/performance guarantee & other related clauses as stipulated in the 
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purchase/work order and on submission of formal claim by contractor. 
13.3 On receipt of “no dues certificate” from EIC/OIC, SD retained in the form of B.G and / or 

any form shall be refunded at the earliest, if the contractor is not liable to pay any money to 
IREL (India) Limited under any other contract. 

 
14.0 FORFEITURE OF SD& RETENTION MONEY 

The SD shall stand forfeited in favor of IREL (India) Limited, without any further notice to 
the contractor in the following circumstances: 

 

In case of any failure whatsoever on the part of the contractor at any time during performance 
of his part of the contract including the extended periods of contract, where notice is given and 
time for rectification allowed. 
If the contractor indulges at any time in any subletting/sub -contracting of any portion of 
the work without approval of IREL (India) Limited. 

15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID. 

 
Sl. No. Description Up-loaded 

Yes /No 

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure – I).  

2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER 
DOCUMENTS (Annexure – II to XIV). 

 

3 COPY OF GST & PAN CERTIFICATES.  

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.  

5 PRE-CONTRACT INTEGRITY PACT- ANNEXURE – XI.  

  
 

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION, 
UDYOGAMANDAL, KERALA. 

 

 

Purpose Name E-mail ID Contact No. 

For Technical Specification / 
Scope of work related query 

Shri. Amit Kumar 
AM-Technical –
(Maintenance) 

mechanical-red@irel.co.in   8770118239 

 
 
For Bid/tender related query 

Shri. V A Anil Kumar  
DGM-Technical 
(Purchase) 

 
Purchase-red@irel.co.in 

9443482644 
 

Shri. P Mohan 
Deputy Officer (Purchase) 

       0484-2545199 

For Consignment / Goods 
Transportation related query 

Shri. . Girish D Babu 
CM-Technical 

stores-red@irel.co.in    9447912190 

For Payment/refund related 
query 

Shri. Gautam Samui,  
DGM-Finance  

finance-red@irel.co.in       0484-2546909 

 
 
 
 
 
 
 
 

mailto:mechanical-red@irel.co.in
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Annexure – I 
             

PRE-QUALIFICATION CRITERIA (PQC) 
 

1.0  Bidders should submit Work Order copies and Invoice/Completion certificates of similar works 

undertaken by them in the last seven years ending 31.01.2026 for 

 Three similar completed works costing not less than 17.85 Lakhs each 

 

 Two similar completed works costing not less than 22.31 Lakhs each 

 

 One similar completed work costing not less than 35.70 Lakhs. 

Similar work means Maintenance of equipment like Agitators/Pumps/gearboxes/Process tanks and 

other miscellaneous mechanical works in chemical industry. 

2.0           SITE INSPECTION 

Interest bidders have to carry out site inspection and proof of the same shall be submitted along with 

technical bid. Site visit is mandatory to access the site condition. Nature of work and also to know the 

labour practics followed at Eloor industrial belt. 

  3.0     FINANCIAL CAPACITY 

  Average Financial turnover during the last 3 years ending 31st March 2025 should be atleast 13.39 Lakhs. 

Balance sheet/Profit-Loss statement for the same shall be submitted for the same. 

 
4.0 CONCURRENT COMMITMENT 

 

 In order to assess Bidder’s capability and spare capacity to perform the assignment of execution of 
works, bidders should submit all works being executed by them as per the format given below: 

 

 
Sl No 

Full postal 
address of client 
and name of 
officer in-charge 

 
Descriptio
n of the 
work 

 
Valu
e of 
contr
act 

Date of 
commence

ment of 
work 

Scheduled 
completion 
period 

% 
completion as 

on date 

 
 

Remark
s 

1        

2        
 

 
5.0 CRITERIA FOR DISQUALIFICATION 
 

The annualized concurrent commitments of the bidder plus annualized estimated value of the work under 

consideration exceeds 4 times the average annual turnover of the preceding 3 years.  

 
 
 
 
 



 

Signature and seal of the contractor                                                                                              Page 12 of 63 
  

Annexure – II 
 

SPECIAL CONDITIONS OF CONTRACT (SCOC) 
 

1.0 SCOPE OF THE WORK 
 

The scope of the work includes Repair and Maintenance, Preventive Maintenance, Replacement of 
Equipment, etc. in all operating plants viz. REP-I, REP-II, SEP, URP, Pilot Plant, IEP, Pump House, DM 
Plant, Compressor, Boiler and ETP as per the instruction of EIC. 

1.1 Repair and Maintenance of Equipment like Metering pumps, Centrifugal Pumps (Metallic and Non-
Metallic), Vacuum Pumps, ODS pumps, Air Operated Double Diaphragm Pumps, Vertical Glandless 
Pumps, Dosing Pumps, Reduction Gears, Nutsche Filter, ANF, Vapour Blowers, Fresh Air Fans, Tube 
Axial Fans, Press Filters, Centrifuges, Calciner, Furnaces, Scrubbers, etc. 

1.2 Preventive Maintenance of Equipment like Metering pumps, Centrifugal Pumps (Metallic and Non-
Metallic), Vacuum Pumps, ODS pumps, Air operated Double Diaphragm pumps, Vertical Glandless 
pumps, Dosing Pumps, Reduction Gears, Nutsche Filter, ANF, Vapour Blowers, Fresh Air Fans, Tube 
Axial Fans, Press Filters, Centrifuges, Calciners, Furnaces, Scrubbers, etc. 

1.3 Replacement (Dismantling, Shifting and Erection) of Metallic and Non-Metallic Centrifugal pumps, 
Metering pumps, ODS Pumps, Air Operated Double Diaphragm Pumps, Dosing Pumps, Vacuum 
pumps, Vertical Glandless pumps, Reduction Gears, Gearbox Pedestals, Bearings for Vapour Blowers, 
fresh Air Fans, Spiders for Lovejoy Couplings, Diaphragms for metering pumps and ODS Pumps, 
Pulleys, V Belts for Centrifuges/ Calciners/ Blowers, Rubber Hose/ Braided Hose/ PVC Hose for various 
equipment and Tanks, Packing of Ion Exchange Columns, Nutsche Filter, etc. with proper alignment and 
ensuring continuous operation of these equipment. 

1.4 Dismantling, Repairing and Erection of Agitators from Tanks of Capacities 1cu.m. To 60cu.m. and stirrers 
of Mixer Settler. 

1.5 Overhauling of equipment like all types of pumps (Metallic and Non-Metallic), all types of reduction 
gears, valves, etc. 

1.6 Painting of equipment (excluding tanks/ process vessels/ storage tanks) like all types of pumps (Metallic 

and Non-Metallic), all types of reduction gears, valves, etc. 

1.7 Fabrication of foundation (for pumps, Gearbox, Motors, Blowers, etc.) and new stirrers for Mixer Settlers. 

1.8 Miscellaneous Mechanical Works such as Repair works on Calciner, Dust Collector, Vibro-Screen, Electric 
coil welding, dismantling of Electric coil cover from Heating zone of Calciner, Repairing of furnace door, 
Fabrication of MS foundation for Vapour blower/Fresh air fan, Screen preparation, replacement for mesh 
for Circular screen, replacement of Tube axial fan, bellows replacement, etc. in any shifts as per Details of 
Work. (8 hours per person shall be considered as one Day.) 
 

2.0 DETAILS OF WORK 
 

The contractor has to carry out the Repair and Maintenance, Preventive Maintenance, Replacement of 
Equipment, etc. The contractor is responsible to ensure smooth operation of the equipment/ streamlining 
the equipment after the maintenance/ breakdown of the equipment is completed. 

2.1 Repair and Maintenance work includes troubleshooting of equipment at plant site. The contractor need 
not to dismantle the whole equipment, only replacement of spares, or general repair works as per the 
requirement to streamline the equipment in various areas of the plant. The contractor has to ensure 
smooth running of the equipment after rectification work is carried out. 
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2.1.1 Repair and Maintenance of all types of Pumps like Metering Pumps, ODS Pumps, Air Operated Double 
Diaphragm Pumps, Dosing pumps, Horizontal Centrifugal Pumps (Metallic and Non-Metallic), Vertical 
Glandless Pumps, Vertical Submersible Pumps, Water Seal Ring type Vacuum Pumps, etc. This work also 
includes replacement of NRVs in Metering Pumps at site, tightening of mechanical seals and gland 
packing changing in Centrifugal pumps, Coupling bolt tightening, alignment of centrifugal pumps, etc. 
in various areas of the Plant. 

2.1.2 Repair and Maintenance of all types of Reduction Gears like V400, V500, V600, V800, etc. (Worm Gearbox 
and Helical Gearbox). This work also includes Coupling bolt tightening, alignment of Motor gearbox and 
Gearbox Agitator Couplings, etc. in various areas of the Plant. 

2.1.3 Repair and Maintenance of equipment like Nutsche Filters, ANF, Vapour Blowers, Fresh Air Fans, Tube 
Axial Fans, Press Filters, Centrifuges, Calciners, Furnaces, Scrubbers, etc. in various areas of the Plant. 

2.2 The contractor has to carry out Preventive maintenance of all the equipment like Metering Pumps, ODS 
Pumps, Air Operated Double Diaphragm Pumps, Dosing pumps, Horizontal Centrifugal Pumps 
(Metallic and Non-Metallic), Vertical Glandless Pumps, Vertical Submersible Pumps, Water Seal Ring 
type Vacuum Pumps, Reduction Gears, Nutsche Filters, ANF, Vapour Blowers, Fresh Air Fans, Tube 
Axial Fans, Press Filters, Centrifuges, Calciners, Furnaces, etc. in various areas of the plant. 
The Preventive Maintenance for all the equipment has to be carried out as per the checklist provided by 
the Maintenance section and approved by the EIC. 

2.3 The contractor has to carry out replacement of all types of Pumps (Metallic/ Non- Metallic), Gearboxes, 
Pedestals for the Gearboxes, Spares for equipment like bearings in Vapour Blowers, Fresh Air Fans, Stub 
Shaft for Tank Agitators, Packing of Ion Exchange columns, pulleys, sprockets, couplings, keys, Spiders 
for Lovejoy couplings, diaphragms for ODS Pumps, V-Belts/ Chains in various equipment, PVC/ 
Rubber/ Steel braided/ hydraulic Hoses, etc. as per the instruction of EIC in various areas of the Plant. 

The contractor has to ensure that the equipment shall be fully streamlined and in perfect working 
condition in all respect after the replacement works are completed. 

2.4 The contractor has to dismantle, repair and install the mixer settler stirrers based on the report received 
by Production department and as per the instruction of EIC in various areas of the Plant. This work consist 
of removal of FRP lining as well as MS and PP Sheet welding as per the type of stirrers being used. The 
contractor has to ensure smooth running of the Mixer settlers after refixing work is carried out. 

This work involves the repairing of existing stirrers only, fabrication of new stirrer is not covered 
under this clause 2.4. 

2.5 The Contractor has to carry out reconditioning of Tank Agitators for Tanks of Capacities 10m3 to 60m3. 
This includes repairing of worn out shaft portions, Leaf of the Agitator, balancing of Agitator shafts, 
Keyway preparation on the shaft, coupling and key fabrication and refitting the coupling on the Agitator 
shaft for the Process Tanks. This work includes complete overhauling of Agitators including balancing of 
the Agitator shafts and replacement of agitator bearing. After installation of the agitator shaft,The 
contractor has to ensure wobbling/shaking/unbalances should be eliminated from the Agitator or Gear 
Box Agitator mounting. 

2.6 The Contractor has to carry out: 
2.6.1 Overhauling of all types of Pumps like Metering Pumps, ODS Pumps, Air Operated Double Diaphragm 

Pumps, Dosing pumps, Horizontal Centrifugal Pumps (Metallic and Non-Metallic), Vertical Glandless 
Pumps, Vertical Submersible Pumps, Water Seal Ring type Vacuum Pumps, etc. in the Maintenance 
Section/ Workshop/ any other area designated by the EIC. 

2.6.2 Overhauling of all types of Geared motors and Reduction Gears like V400, V500, V600, V800, etc. (Worm 
Gearbox and Helical Gearbox) in the Maintenance Section/ Workshop/ any other area designated by the 
EIC. 
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2.6.3 Overhauling of valves/ NRVs/ Rotary valves, etc. (metallic or non-metallic) of any size in the 
Maintenance Section/ Workshop/ any other area designated by the EIC. 

2.7 The Contractor has to carry out painting of all the equipment and structures like Pumps, Gearbox etc., as 
per the instruction of EIC in various areas of the plant or in Maintenance Section/ Workshop. The 
Painting areas given by the IREL for any equipment shall be less than 2.5 sq.m. 
The equipment to be painted shall be properly cleaned through wire brushes, cup brush attached in Angle 
grinders, sand papers, etc. as per the instruction of EIC. After that one coat of Epoxy Chemical resistant 
Primer followed by 2 coats of chemical resistant finish paint. All the Paint and Primer shall be provided 
by the IREL. 

2.8 The Contractor has to carry out: 
2.8.1 Fabrication of MS Foundation for different equipment like Pumps, Gearboxes, or any other 

equipment suiting the site condition and as per the instruction of EIC. 
2.8.2 Fabrication of new Mixer Settler stirrers/ Agitators for the tanks of less than 10cu.m. capacity 

All the Fabrication works carried out under the clause 2.8 shall be under 300Kg weight. 

2.9 The Contractor has to carry out other miscellaneous work as per the instruction of EIC. These 
miscellaneous works have low occurrence and are of diverse nature. These works are accounted on no. 
of workers employed on 8 hours per shift basis. Other miscellaneous works may include: 

2.9.1 Providing insulation on the feed hopper, discharge hopper, feeding and discharge side of the heating 
zone of the Calciner Retort. 

2.9.2 Repairing of Hammers on the Calciner. 
2.9.3 Replacement of Screen in Vibrating Screens. 
2.9.4 Calciner Dust Collector Duct (4” SS pipe) unblocking by dismantling the duct. 
2.9.5 Centrifuge related works. 
2.9.6 Weir Head Replacement in Mixer Settler. 
2.9.7 Float fabrication & replacement in Storage Tanks. 
2.9.8 All Minor Welding works in the Agitators of the Tanks, ANF Doors, MS Flanges, Trailer for tractor, 

Forklift and other areas. 

2.9.9 Arresting flange leakages connected to Tanks (Sintex, FRP, etc.), Calibration Vessels, etc. 
2.9.10 Hose Connections and other Clamping Works. 
2.9.11 Shifting of Mixer Settlers, Tanks, Retorts of Calciner, Receivers, Centrifuges, etc. Equipment that are 

heavy and are to be lifted and shifted to other locations having space constraints and requiring specialised 
rigging works. 

2.9.12 Pump Suction/ Discharge line Block, Valve Block, HDPE line Block, etc. dismantling and refitting the 
pipes and fittings to clear the line block suiting to the site condition. 

2.9.13 Cleaning & Housekeeping for Maintenance and Workshop Floor Area. 

Note: All the works shall be carried out as per the instruction of EIC. EIC and Plant IC shall be intimated 
before the start and after the completion of the work under all circumstances. Most of the works shall be 
carried out while the plant is in operation suiting site conditions. 

3.0 SCOPE OF THE CONTRACTOR 
 

3.1 The Contractor has to carry out the works mentioned in details of the work by engaging minimum 2 
experienced skilled workmen (Fitters/Welders) in B-shift (8:00am to 4:00pm) on daily basis. Also the 
contractor shall depute additional manpower in other shifts to carry out works as and when required and 
as per the instruction of EIC as mentioned in Other Terms and Conditions. In case the assigned/ 
emergency breakdown works are not completed, the team shall continue the work and complete the 
assigned work as per the instruction of EIC in C/A Shift. 
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3.2 All PPEs required for the work is to be supplied by the contractor. Failure in providing PPEs by the 
contractor, or if the workmen deputed for maintenance works are not using appropriate PPES. Penalty shall 
be imposed to the contractor as per clause 10.4 

4.0 IREL SCOPE OF SUPPLY 
 

All tools and tackles, spares and other consumables for carrying out the work. As per the requirement of 
the work machine tools like Lathes, Drilling machines, Milling Machines, etc. shall be provided by the 
IREL. 
 

5.0 EXPERIENCE 

 
5.1 Welder- ITI Passed (Welder Trade) with min. 3 years’ experience OR person with 5 years’ experience in 

arc welding, gas welding and gas cutting works connected with fabrication / mechanical maintenance 
works of any industry with multi craft skill like fitting, welding, gas cutting, painting and rigging. 

5.2 Fitter- ITI passed (Fitter Trade) with min. 3 years’ experience OR person with 5 years’ experience in 
fabrication / mechanical maintenance works of any industry with multi craft skill like fitting, welding, 
gas cutting, painting and rigging. 

6.0 OTHER TERMS AND CONDITIONS 
 

6.1 All the jobs shall be carried out following standard maintenance practice and as per the instructions of 
EIC. The personnel provided by the contractor may be allotted work independently or in coordination 
with the employees of Maintenance Department. 

6.2 While carrying out preventive maintenance works, any abnormality noticed (e.g. coupling broken, spider 
damaged, etc.) shall be reported to the EIC and as per the instruction of EIC, the workmen may be assigned 
for another work. The major abnormality will be rectified by employing another/same crew. 

6.3 The jobs involved are varying as per requirement, hence priority fixed and instructions issued by the EIC 
have to be strictly followed. IREL reserves the right to change the minimum no. of workmen (mentioned 
in clause 3.0) requirement as per the plant condition, nature of work and as per the instruction of EIC. 

6.4 If any personnel employed by the contractor is found to be incompetent or found to act in an improper 
manner, the matter will be brought to the notice of the contractor and the said person will have to be 
replaced immediately. The contractor shall submit the list of employees to be engaged to carry out the 
work to EIC before commencement of the work. 

6.5 Depending on the requirement of the work as per the instruction of EIC, contractor shall have to depute 
additional workers in any shift for any of the works mentioned in the Bill of Quantities. The Contractor 
has to make the log sheet mentioning the date and description for the work attended. 

6.6 Contractor has to maintain daily attendance register for the workmen reporting for duty. 

6.7 Contractor has to maintain the Daily Log Book for the works allocated / executed / pending mentioning 
location as well as date of commencement and completion of work. Log Book and Attendance Register 
shall be maintained and signed daily by the supervisor and countersigned by the EIC weekly/monthly. 

6.8 Some of the works that are urgent and require timely completion shall be intimated verbally as well as 
through email. All communication through Email mentioning duration of the particular work shall be 
acknowledged through Email within 24hrs otherwise the duration mentioned shall be considered final. 
Any change in the time of completion must be sought by written request (or through email) stating proper 
reason by the contractor well in advance. Failure in adhering the schedule of work completion shall attract 
penalty under penalty clause. 
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6.9 All the work as mentioned in the scope of work are not in continuous nature as it depends on so many 
factors like releasing of the Equipment, some of which may be possible on maintenance days only, 
climatic conditions, etc., which the contractor may consider. All these works detailed in the Scope of Work 
are to be carried out based on the need basis from production department and availability of equipment. 

6.10 All the stated works are to be carried out while the plant is in operation and it may take time for handing 
over the equipment/isolation of the equipment/pipeline before taking over for repair/maintenance. 

6.11 The contractor may quote as per the Bill of Quantity attached.(Annexure-III) 

7.0 PERIOD OF CONTRACT 
 

7.1 The period of contract shall be Two years from the date of receipt of work order. 
7.2 7 days from the date of dispatch/ posting of work order/ letter by IREL will be considered for the receipt 

of work order unless proven otherwise by the contractor. 

8.0 PAYMENT TERMS 
 

8.1 Payment will be made on monthly basis for the actual quantity of work completed. 95% value of the 
actual quantity of completed work less statutory deductions applicable shall be released. 

8.2 5% of the bill amount shall be deducted from each interim part bills and shall be retained by IREL as 
retention deposit/money against the performance of guarantee. 

8.3 The Retention Money will be paid after the expiry of guarantee period or on submission of a bank 
guarantee for an equivalent amount valid till the completion of guarantee period. 

8.4 Final measurement shall be taken within one month after completion of the entire work and the final bill 
shall be submitted within 30 days of completion of the entire work in all respects. 

8.5 The contractor is responsible and liable to remit all statutory dues (GST etc.) collected/ included in the 
Price Schedule of the contract, to the Statutory Authorities without fail. IREL is not responsible for 
remittance of such tax collections. 

9.0 SAFETY, SUPERVISION & HOUSEKEEPING 
 

9.1 The contractor is fully responsible for carrying out the work in a safe manner. Successful contractor has 
to carry out the work with utmost care and as per the rules laid down by IREL safety department. Safety 
permit for working at heights and hazardous areas must be obtained on daily basis prior to starting of 
the work. Every effort must be taken to ensure that normal production should not be affected due to FRP 
lining work. 

9.2 The work must be carried out under close supervision and without causing any damage/hindrance to 
the existing structure or equipment and other activities in the surrounding areas. 

9.3 The work spot shall be cleared of the waste materials /debris on daily basis. On completion of the work 
all working implements, scaffoldings, excess materials, etc., if any must be removed from site 
immediately. 

9.4 Proper covering should be provided to prevent any foreign impurities from contaminating other 
tanks/products e.g. by covering the nearby tank/equipment by tarpaulin or any other arrangement. 

9.5 The contractor has to ensure proper ventilation and illumination on tanks/equipment before starting the 
allocated works in plants. 

9.6 The Contractor must provide Personal Protective Equipment for their workmen suitable for the working 
environment and also as per the advice of the Safety-in- charge/Engineer-in-charge. 

9.7 The scaffolding used for height work shall be of Mild steel tubular type with base plate, boards and 
necessary bracings and working platform must be provided with hand rails. Materials used must be of 
good quality and strength. 

9.8 Electrical extension boards are to be fitted with safety devices like ELCB, MCB, Fuse units, etc. Each 
power tool shall be supplied through individual plug sockets. Electrical power shall be tapped through 
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ISI marked industrial socket. Flexible cable used shall be of FRLS type with adequate current carrying 
capacity for the loads to be connected. Poor insulated cables and too many joints on the cable shall be 
avoided. 

9.9 Flash back arrestors shall be provided in both the torch side and the cylinder side of all gas cutting 
equipment. 

10.0 PENALTY CLAUSE 

 
10.1 The Party has to provide required no. of workers mentioned in the SCOPE OF THE CONTRACTOR 

failing which will attract penalty of ₹2,000 per person per day. 

10.2 Party has to ensure the timely completion of the work. In case of urgent works contractor shall be 
intimated through email as mentioned in Other Terms and Condition (Clause 6.8), if the delay found is 
attributable to the contractor, penalty of ₹2,000 per day will be levied upon the contractor. 

10.3 The contractor has to ensure good workmanship of the work executed, if any abnormalities/deviation 
noticed in the attended work, the contractor is liable to attract penalty of ₹2000 per work. 

10.4 The contractor has to ensure the workers engaged for the work shall have proper PPE as per the safety 
regulations practiced in the IREL. In case of Non- Compliance by any of the worker, the contractor is 
liable to attract penalty of ₹2000 per day. 

10.5 The contractor has to ensure that the workmen engaged by him on a particular day under this work order 
shall not work under other work order in different location. If the workmen is found working under 
another work order or any other location (different from assigned location), a penalty of ₹2000/day shall 
be levied upon the contractor. 

11.0 VARIATION IN QUANTITY: 
 

Quantity stated under each item in the Specification or Bill of quantities/ Price schedule is approximate 
only. The contractor must be willing to accept any variation in quantities and the rate quoted shall remain 
unchanged. 

12.0 SITE INSPECTION: 
 

The bidders has to inspect the site before submitting their quotation. Interested parties can inspect the 
site on any working days during our visiting hours. The bidders are also advised to study the labour 
availability, trade union practises and labour rates prevailing in the area. 

13.0 WARRANTY 
 

                      All the works are to be guaranteed for a period of one year from the date of completion of work order. 
 

14.0 SECURITY DEPOSIT 
 

 Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards 
completion of order as per Clause No: 11 of general instruction to bidders. 

15.0 ENGINEER IN CHARGE (EIC) 
 

 Shri. Anurag Pandey, DM-Tech (Mechanical Maintenance) shall be the Engineer in charge for the work 
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Annexure-III 

BILL OF QUANTITIES (BOQ) 
 
 

S. 
No. 

Description of work Quantity Unit 

1 Repair and Maintenance of all positive displacement 
pumps (Metering/ Dosing/ ODS pumps) – as per 
Scope of work & Details of work 

150 Nos. 

2 Repair and Maintenance of Centrifugal pumps, 
Vacuum pumps – as per Scope of work & Details of 
work 

150 Nos. 

3 
 
 

Repair and Maintenance of Reduction gears – as per 
Scope of work & Details of work 60 Nos. 

4 Repair and Maintenance of equipment like Press 
Filters, Nutsche filters, ANF’s, etc. – as per Scope of 
work & Details of work 

30 Nos. 

5 Preventive maintenance of all positive displacement 
pumps (Metering/ Dosing/ ODS pumps), Centrifugal 
pumps, Vacuum pumps, Reduction gears, Press 
Filters, Nutsche filters, ANF’s, Blowers, etc., – as per 
Scope of work & Details of work 

 
300 

 
Nos 

6 Replacement of Metallic horizontal centrifugal pump 
includes Dismantling, Erection and alignment of 
Metallic horizontal centrifugal pump (without 
motor)/ ODS pump sizes 2 inch-4 inch/ Vacuum 
pump of capacity 200 m3/hr or above including 
modifications in the Suction and Discharge lines as 
per Scope of work & Details of work 

 
 

40 

 
 

Nos. 

7 Replacement of Non-Metallic horizontal centrifugal 
pumps / Vertical submersible pump includes 
Dismantling, Erection and alignment including 
motor/ Vertical glandless pump and motor with 
modifications in the Suction and Discharge lines as per 
Scope of work & Details of work 

 
100 

 
Nos. 

8 Replacement of Metering pumps of any size includes 
Dismantling, Erection and alignment and 
modifications in the Suction and Discharge lines as per 
Scope of work & Details of 
work 

 
60 

 
Nos. 

9 Replacement of diaphragm of ODS pump sizes 2 inch-
4 inch as per Scope of work & Details of work. 20 Nos. 

10 
 
 
 

Replacement of Damaged spider of Lovejoy Coupling 
of various sizes (L 095, L100, etc.). This includes motor 
adjustment/re-alignment, removal/fixing Coupling 
Guard as per Scope of work & Details of work. 

 
100 

 
Nos. 
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11 Replacement of Pulleys/Sprockets/Couplings 
(Lovejoy, flange, etc.) on the shaft including 
dismantling and refitting of 
Pulleys/Sprockets/Couplings on the shaft and 
adjustment/re- alignment, removal/fixing Coupling 
Guard as per scope of work & Details of work. 

 
40 

 
Nos. 

12 Replacement of Gear box/pedestal including 
dismantling of damaged gear box/pedestal and 
erection of new gear box/pedestal and streamlining 
of equipment as per scope of 
work & Details of work. 

 
20 

 
Nos. 

13 Replacement of Bearing for Vapour blower/Fresh air 
fan/stub shaft of the Pedestal/Agitator shaft, etc., as 
per scope of work & Details of work. 

24 Nos. 

14 Reconditioning of Tank Agitators (for tanks of 
capacities varying from 10m3 to 60m3.) which includes 
repairing of worn out shaft portions, Keyway 
preparation on the shaft, coupling and key fabrication, 
bearing replacement and refitting the coupling on the 
Agitator shaft; suiting the site condition as per scope 
of work & Details of work. 

16 Nos. 

15 Dismantling, Repairing & Refixing of Stirrers in the 
Mixer Settler as per scope of work & Details of work. 100 Nos. 

16 Replacement of V-belt / chain for Centrifuge/ 
Blowers/Fresh air fan/Calciner/  Clariflocculator per 
equipment– as per Scope of work & Details of work. 

60 Nos. 

17 Painting of Pump, gearbox, motors with one coat 
of epoxy primer and two coats of epoxy finish 
paint as per AERB colour code – as per Scope of work 
& Details of work. 

50 Nos. 

18 Fabrication of MS foundation for Metering 
pump/Centrifugal pump/vertical gland less pump, 
Submersible pump/Vacuum pump as per Scope of 
work & Details of work. 

60 Nos. 

19 Miscellaneous Mechanical Works such as Repair 
works on Calciner, Dust Collector, Vibro Screen, 
Electric coil welding, dismantling of Electric coil cover 
from Heating zone of Calciner, Repairing of furnace 
door, Fabrication of MS foundation for Vapour 
blower/Fresh air fan, Screen preparation, replacement 
for mesh for Circular screen, replacement of Tube 
axial fan, bellows replacement, etc. in any shifts as 
per Details of Work. (8 hours per person shall be 
considered as one Day.) 

 
 
 

360 

 
 
 

Days 

20 Overhauling of Pumps i.e. Metallic horizontal 
centrifugal pump/ Reciprocating pumps /Metering 
pump / vacuum pump – as per Scope of work & Details 
of work 

40 Nos. 
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21 

Overhauling of Non-Metallic horizontal 
centrifugal pumps /AOD pumps of any size/ODS 
pumps – as per Scope of work & Details of work 

20 Nos. 

22 

Overhauling of Vertical submersible centrifugal 
pump/vertical glandless pump (including dis-
assembly/re-assembly of motor of any size) – as per 
Scope of work & Details of work 

20 Nos. 

23 

Overhauling of Geared motor, Gear boxes like V-
400, 500, 600, 800, 1000, etc. – as per Scope of work & 
Details of work 

30 Nos. 

24 

Overhauling any size, any type of 
Valves/NRV/Rotary valve, etc. – as per Scope of 
work & Details of work 

16 Nos. 

25 

Fabrication  of  Stirrer/  Agitator  for  Mixer  
settlers  and LDPE/HDPE Tanks as per Scope of 
work & Details of work. 

40 Nos. 

26 

Replacement of braided hose/Rubber hose/PVC 
hose for Centrifuge, Filter press, Ammonia, ANF, Lye 
storage yard, Acid storage yard, Diesel storage yard, 
AODD Pumps, etc., as per Scope of work & Details 
of work. 

 
40 

 
Nos. 

27 
Replacement of packing for Ion exchange 
column as per Scope of work & Details of work. 30 Nos. 

 

  Note: -  
 

1.        Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If 
GST in % is not entered/quoted it will be considered as inclusive of GST.  

2. Overall lowest will be considered as L1 

DETAILS TO BE FURNISHED ALONG WITH THE OFFER 

 

S. 
No. 

Description of work GST in % HSN code 

1 Repair and Maintenance of all positive displacement 
pumps (Metering/ Dosing/ ODS pumps) – as per Scope 
of work & Details of work 

  

2 Repair and Maintenance of Centrifugal pumps, Vacuum 
pumps – as per Scope of work & Details of work 

  

3 
 
 

Repair and Maintenance of Reduction gears – as per 
Scope of work & Details of work 

  

4 Repair and Maintenance of equipment like Press Filters, 
Nutsche filters, ANF’s, etc. – as per Scope of work & 
Details of work 
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5 

Preventive maintenance of all positive displacement 
pumps (Metering/ Dosing/ ODS pumps), Centrifugal 
pumps, Vacuum pumps, Reduction gears, Press Filters, 
Nutsche filters, ANF’s, Blowers, etc., – as per Scope of 
work & Details of work 

  

6 

Replacement of Metallic horizontal centrifugal pump 
includes Dismantling, Erection and alignment of Metallic 
horizontal centrifugal pump (without motor)/ ODS 
pump sizes 2 inch-4 inch/ Vacuum pump of capacity 200 
m3/hr or above including modifications in the Suction 
and Discharge lines as per Scope of work & Details of 
work 

  

7 

Replacement of Non-Metallic horizontal centrifugal 
pumps / Vertical submersible pump includes 
Dismantling, Erection and alignment including motor/ 
Vertical glandless pump and motor with modifications in 
the Suction and Discharge lines as per Scope of work & 
Details of work 

  

8 

Replacement of Metering pumps of any size includes 
Dismantling, Erection and alignment and modifications 
in the Suction and Discharge lines as per Scope of work 
& Details of work 

  

9 
Replacement of diaphragm of ODS pump sizes 2 inch-4 
inch as per Scope of work & Details of work. 

  

10 
 
 
 

Replacement of Damaged spider of Lovejoy Coupling of 
various sizes (L 095, L100, etc.). This includes motor 
adjustment/re-alignment, removal/fixing Coupling 
Guard as per Scope of work & Details of work. 

  

11 

Replacement of Pulleys/Sprockets/Couplings (Lovejoy, 
flange, etc.) on the shaft including dismantling and 
refitting of Pulleys/Sprockets/Couplings on the shaft 
and adjustment/re- alignment, removal/fixing Coupling 
Guard as per scope of work & Details of work. 

  

12 

Replacement of Gear box/pedestal including 
dismantling of damaged gear box/pedestal and erection 
of new gear box/pedestal and streamlining of equipment 
as per scope of work & Details of work. 

  

13 
Replacement of Bearing for Vapour blower/Fresh air 
fan/stub shaft of the Pedestal/Agitator shaft, etc., as per 
scope of work & Details of work. 

  

14 

Reconditioning of Tank Agitators (for tanks of capacities 
varying from 10m3 to 60m3.) which includes repairing of 
worn out shaft portions, Keyway preparation on the 
shaft, coupling and key fabrication, bearing replacement 
and refitting the coupling on the Agitator shaft; suiting 
the site condition as per scope of work & Details of work. 

  

15 
Dismantling, Repairing & Refixing of Stirrers in the Mixer 
Settler as per scope of work & Details of work. 
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16 

Replacement of V-belt / chain for Centrifuge/ 
Blowers/Fresh air fan/Calciner/  Clariflocculator per 
equipment– as per Scope of work & Details of work. 

  

17 

Painting of Pump, gearbox, motors with one coat of 
epoxy primer and two coats of epoxy finish paint as per 
AERB colour code – as per Scope of work & Details of 
work. 

  

18 

Fabrication of MS foundation for Metering 
pump/Centrifugal pump/vertical gland less pump, 
Submersible pump/Vacuum pump as per Scope of work 
& Details of work. 

  

19 

Miscellaneous Mechanical Works such as Repair works 
on Calciner, Dust Collector, Vibro Screen, Electric coil 
welding, dismantling of Electric coil cover from Heating 
zone of Calciner, Repairing of furnace door, Fabrication 
of MS foundation for Vapour blower/Fresh air fan, 
Screen preparation, replacement for mesh for Circular 
screen, replacement of Tube axial fan, bellows 
replacement, etc. in any shifts as per Details of Work. (8 
hours per person shall be considered as one Day.) 

  

20 

Overhauling of Pumps i.e. Metallic horizontal centrifugal 
pump/ Reciprocating pumps /Metering pump / 
vacuum pump – as per Scope of work & Details of work 

  

21 
Overhauling of Non-Metallic horizontal centrifugal 
pumps /AOD pumps of any size/ODS pumps – as per 
Scope of work & Details of work 

  

22 

Overhauling of Vertical submersible centrifugal 
pump/vertical glandless pump (including dis-
assembly/re-assembly of motor of any size) – as per 
Scope of work & Details of work 

  

23 
Overhauling of Geared motor, Gear boxes like V-400, 500, 
600, 800, 1000, etc. – as per Scope of work & Details of 
work 

  

24 

Overhauling any size, any type of Valves/NRV/Rotary 
valve, etc. – as per Scope of work & Details of work 

  

25 
Fabrication  of  Stirrer/  Agitator  for  Mixer  settlers  
and LDPE/HDPE Tanks as per Scope of work & Details 
of work. 

  

26 

Replacement of braided hose/Rubber hose/PVC hose for 
Centrifuge, Filter press, Ammonia, ANF, Lye storage 
yard, Acid storage yard, Diesel storage yard, AODD 
Pumps, etc., as per Scope of work & Details of work. 

  

27 
Replacement of packing for Ion exchange column as per 
Scope of work & Details of work. 
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   Annexure - IV 

 
TECHNICAL DEVIATION STATEMENT FORM 

 
Tender No. / Date:   
 
Name of Work:. 
 
The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected. 

However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement 

form.  

 

The following are the particulars of deviations from the requirements of the Tender specifications.  
 
 

CLAUSE DEVIATION                                                   

(Including Justification) 

REMARKS 

 

 

 
 
 
 
Signature & Seal of the Tenderer  
 
 
Dated:  
 
Note:  

 
a. where there is no deviation, the statement should be returned duly signed with an endorsement indicating 

‘No deviations’. If not endorsed, it will be considered as ‘No deviation’. 
 

b. The technical specifications furnished in the Tender document shall prevail over those of any other document 
forming a part of our Tender, except only to the extent of deviations furnished in the statement. 
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 Annexure - V 

“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS” 

 

Dear Sir,  

 

IREL (INDIA) LIMITED, a Government of India undertaking under the administrative control of Department of 

Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other 

statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.  

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and 

Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing 

/ being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will 

be highly appreciated if you fill up, sign and abide by the attached undertakings.  

 

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported 

to any one of the following:  

 

Chairman & Managing Director 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

Ph: 022-24225778  

E-mail:cmd@irel.co.in 

Chief Vigilance Officer  

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

Ph: 022-24221068 

E-mail:cvo@co.gov.in 

 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation 

will be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking 

and its violation will have consequences as per prevailing rule of the Company.  

 

Thanking you,  

 

For IREL (India) Limited  

 

Sd/- 

Name V A Anil Kumar 

Designation Deputy General Manager- (Technical (Purchase) 
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Annexure-VI 
 

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES 

 

                                                                                                              Date:  

 

 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

 

I / We …................................................................................... am / are a Vendor / Customer of IREL(India) Limited 

(now onwards to be referred as Company).  

 

I / We agree and undertake:  

 

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being 

granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units namely 

MK, Chavara, OSCOM, RED & IRERC.  

 

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) 

to me / us in my / our dealings with the Company and / or its field units.  

 

 

 

 

Signature……………………………… 

 

Name………………………………….. 

 

Title…………………………………… 

 

 

Name of the Company and Address (with Seal)…………………………………………. 
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Annexure - VII 

EMD DECLARATION   

 

I have furnished a sum of Rs. ………/- (Rupees………………………………only) towards EMD vide 

NEFT/RTGS/BG No…………………. dated………………………….. 

 

 

 

Place:                                                                                             Signature of tenderer: 

                                                                                                       Full Address:  

 

IREL Bank Details 

 

Name of Bank State Bank of India, Udyogamandal Branch, 
Udyogamandal     

Account Type Current Account 

Name of beneficiary IREL(India) Limited 

Account Number 
 

57017844321 

IFSC Code 
 

SBIN0070158 

MICR Code 
 

682002926 
 

 

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to: 

purchase-red@irel.co.in 

 

Email should contain the following details 

 

1) Name of the Company. 
2) Your E-mail ID and Contact Details including full postal Address. 
3) EMD & TDC Amount. 
4) Transaction ID with details of bank and branch. 

 

mailto:purchase-red@irel.co.in
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Annexure - VIII 

 

DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal) 

To, 

DGM -Technical (Purchase) 
IREL (India) Limited 
R E Division, Udyogamandal – 683 501 
KERALA 
 

 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ 2023, I/We hereby declare that 

presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices either 

indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India Society 

on the date of bid submission. 

 

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our 

bid if any, to the extent accepted may be cancelled. 

                                                                                                     Thanking you, 

Yours faithfully, 
 

Name of the agency: - 
Authorized Signatory: - 
Seal of the Organization: - 

 
 
 
Date: 
 
Place: 
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Annexure - IX 

Annexure to Bid Form: Eligibility Declarations 

 

Tender Document No. 

Tender Title: 

Bidder’s Name:  

 

 

Bidder’s Reference No.                                                                        Date: 

 

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule 

144 (xi) of the General financial Rules 2017. 

 

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India: and solemnly certify that we are not from such a country or, if from such a country, 

has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in 

this regard and is eligible to be considered. 

Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any future changes to the above details. We understood that any wrong or misleading 

self-declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this 

tender document, including debarment. 

 

(Signature of the Bidder, with Official Seal) 
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Annexure – X 
CONTRACTOR ENROLMENT/ REGISTRATION FORM 

 
1. NAME   :   
 
2. ADDRESS   :  

 
 
 

3. E-MAIL/ MOBILE  :  
 
4. INSURANCE DETAILS : 

 

ESI No. 
 

Name of 
Insurance 
Company 

Policy No. Valid  
 

Type of Policy No. of 
persons 
covered 

      

 
5. LABOUR LICENSE DETAILS: 

 

Labour License No. Address of Licensing 
Office 

License Issuance 
Authority 

Date of 
Expiry 

Maximum No. of 
Laboure’s as per 
License 

     

  
   
 
 
 
 
 
  SIGNATURE OF CONTRACTOR 
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Annexure-XI  

PRE-CONTRACT INTEGRITY PACT 
        General  
 
        This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of the month of 

………… year …….. between IREL (India) Limited (hereinafter called the “BUYER” which expression shall 
mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part 
and M/s. ……………………… ………………………. (hereinafter called the “BIDDER / Seller” which 
expression shall mean and include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part.  

 
        WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the BIDDER/Seller 

is will to offer / has offered the stores and  
 
        WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership / 

registered export agency, constituted in accordance with the relevant law in the matter and the BUYER is a 

PSU. 

NOW, THEREFORE,  
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 
prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a 
view to:-  

 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary Impact of corruption on public 
procurement, and  
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the contract 
by providing assurance to them that their competitors will also abstain from bribing and other corrupt 
practices and the BUYER will commit to prevent corruption, in any form, by its officials by following 
transparent procedures.  
 

  The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:  
Commitments of the BUYER 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, will 
demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, 
favour or any material or immediate benefit or any other advantage from the BIDDER, either for themselves 
or for any person, organization or third party to the contract in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to the contract.  

1.2  The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all BIDDERS the 
same information and will not ;provide any such information to any particular BIDDER which could afford 
an advantage to that particular BIDDER in comparison to other BIDDERS  

1.3 All the officials of the BUYER will report to the appropriate Government office any attempted or completed 
breaches of the above commitments as well as any substantial suspicion of such a breach.  
 

2.0 In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the BUYER 
will full and verifiable facts and the same is prima facie found to be correct by the BUYER, necessary 
disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be initiated 
by the BUYER and such a person shall be debarred from further dealings related to the contract process. In 
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such a case while an enquiry is being conducted by the BUYER the proceedings under the contract would not 
be stalled.  
 

1.0   Commitments of BIDDERS  
 
3.1The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair means and      illegal 

activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure the 
contract or in furtherance to secure it and in particular commit itself to the followings:-  

3.2    The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour,  
any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 
official of the BUYER, connected directly or indirectly with the bidding process, or to any person, organization 
or third party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the contract. 

3.3 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 
bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of the contract or any other 
contract for showing or forbearing to show favour or disfavor to any person in relation to the contract or any 
other contract. 

3.4    The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged any individual or 
firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the BUYER 
or any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor 
has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect 
of any such intercession, facilitation or recommendation. 
3.4The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the BUYER 
or their family members, agents, brokers or any other intermediaries in connection with the contract and the 
details of services agreed upon for such payments. 

3.5 The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness 
and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 
activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 
information provided by the BUYER as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained in any electronic data carrier. The BIDDER also 
undertakes to exercise due and adequate care lest any such information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other manner without 
supporting it with full and verifiable facts. 

3.9   The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned 
above. 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly 
or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative of an officer of the 
BUYER has financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the 
time of fill of tender.  The term ‘relative’ for this purpose would be as defined in Section 6 of the 
Companies Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, 

directly or indirectly, with any employee of the BUYER. 

2.0 Previous Transgression:  
 

4.1 The BIDDER declares that no previous transgression occurred in the last three years immediately before 
 signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices 
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 envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India 
 that could justify BIDDER’s exclusion from the tender process.  
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason.  
 
3.0  Earnest Money (Security Deposit)  

 

3.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be specified in RFP) 
as Earnest Money / Security Deposit, with the BUYER through any of the following instruments:  

 
(i) Bank Draft or a Pay order in favour of _____________  

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to the 
BUYER on demand within three working days without any demur whatsoever and without seeking any 
reasons whatsoever. The demand for payment by the BUYER shall be treated as conclusive proof of payment.  

(iii)   Any other mode or through any other instrument (to be specified by the RFP).  
 
3.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the contractual obligations 

to the complete satisfaction of both the BIDDER and the BUYER.  

3.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to Performance 
Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable for forfeiture 
of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning any reason for 
imposing sanction for violation of this Pact.  

3.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit for the period 
of its currency.  

4.0 Sanctions for Violations  
 

4.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any one of the 
followings actions, wherever required:-  
 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any compensation 
to the BIDDER. However, the proceedings with the other BIDDER(s) would continue.  

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance Bond (after the 
contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and the BUYER shall 
not be required to assign any reason therefore.  

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.  
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest thereon at 2% 

higher than the prevailing Prime Lending Rate of State Bank of India, while in case of BIDDER from a country 
other than India with interest thereon at 2% higher the LIBOR. If any outstanding payment is due to the 
BIDDER from the BUYER in connection with any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest.  

(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER, 
in order to recover the payments, already made by the BUYER, along with interest.  

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay compensation for any 
loss or damage to the BUYER resulting from such cancellation / rescission and the BUYER shall be entitled to 
deduct the amount so payable from the money(s) due to the BIDDER.  

(vii) To debar the BIDDER from participating in future bidding processes of IREL (India) Limited for a minimum 
period of five years, which may be further extended at the discretion of the IREL.  



 

Signature and seal of the contractor                                                                                              Page 33 of 63 
  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a 
view to securing the contract.  

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the BUYER 
with the BIDDER, the same shall not be opened.  

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without assigning any 
reason for imposing sanction for violation of this Pact.  
 

4.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of this Pact also on 
the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without 
the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or 
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.  

4.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed by the 
BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the Independent 
Monitor(s) appointed for the purposes of this Pact.  

 

5.0 Independent External Monitors  
 

7.1  The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact  in 
consultation with the Central Vigilance Commission (Names and Addresses of the Monitors to be given).  

7.2   The task of the Monitors shall be to review independently and objectively, whether and to what  extent 
the parties comply with the obligations under this Pact.  
7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 
 functions neutrally and independently.  
7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the 
 project/procurement, including minutes of meetings.  
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 
 Authority designated by the BUYER.  
7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 
 documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the 
 Monitor upon his request and demonstration of a valid interest, unrestricted and unconditional access to 
 his project documentation. The same is applicable to Subcontractors. The Monitor shall be under 
 contractual obligation to treat the information and documents of the BIDDER/Subcontractor(s)  with 
 confidentiality.  
7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the parties  related 
to the Project provided such meetings could have an impact on the contractual relations  between the parties. The 
parties will offer to the Monitor the option to participate in such meetings.  
7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 weeks from 
 the date of reference or intimation to him by the BUYER/BIDDER and, should the occasion arise, submit 
 proposals for correcting problematic situations.  
 
6.0 Facilitation of Investigation  

In case of any allegation of violation of any provision of this Pact or payment of commission, the BUYER or its 
agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and 
the BIDDER shall provide necessary information and documents in English and shall extend all possible help 
for the purpose of such examination. 

9.0   Law and Place of Jurisdiction  

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 
 
10  Other Legal Actions  
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The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 
accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 
 

11.0 Validity  
 

The validity of this Integrity Pact shall be from date of its signing and upto the complete execution of  the 
contract to the satisfaction of both the BUYER and the BIDDER/Seller, including warranty period, whichever 
is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of signing 
of the contract.  
 

11.1 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall remain 
valid. In this case, the parties will strive to come to an agreement to their original intensions.  

12     The Parties hereby sign this Integrity Pact at ________________ on___________.  
       BUYER  BIDDER  

      Signature  

       Name of the Officer  

        Designation  

        Witness  Witness  

1  1  
     ______________________  ____________________  

2  2  
 

1  1  
   ______________________  ____________________  

2  2  
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Annexure - XII 

VENDOR UP-DATION DETAILS  

SI # Organisation Details 

1 Name   

2 
Address Type (sales office address/office 
address/Warehouse address/factory address)   

3 Building/House Number   

4 Area/Street Name   

5 City   

6 Pin Code   

7 State   

8 Contact Details 

Ph No:  

Mobile No. 
 

 
 

Email:  

9 

Ownership Information (Private Limited 
Company/ One Person Company/ Limited 
Liability Partnership/ Partnership Firm / 
Proprietorship/ Co-Operative Society/ Trust/ 
Others)   

10 

Nature Of Business (Manufacturer/ Dealer/ 
Trader/ Distributor/ Stockiest/ Channel 
Partner/ Indian Sales Office/ Subsidiary of 
Registered foreign supplier/ Indian Agents/ 
Service Provider)   

11 Copy of PAN card  

12 GSTIN   

13 Audited copies of P&L for the last three years  

14 
Valid MSE Udyam registration certificate, if 
any. 

 
Yes 

No 

15  ISO Certification if any   

16  Registered in GEM Portal Yes No 

17 
Whether Supplier/Service Provider is a Start-
Up Enterprise. If yes provide the details.   

  Bank Details  

18 Name of bank:   

19 Name of Bank Branch:   

20 City/Place:   

21 Account Number:   

22 Account Type:   

23 IFSC Code:   

24 MICR Code:   
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Annexure-XIII 

 
GENERAL CONDITIONS OF CONTRACT (GCOC) 

 
INDEX 

Sl  No. Particulars 

1.0 DEFINITIONS 

1.2 SINGULAR & PLURAL 

1.3 CLAUSE HEADINGS OR MARGINAL NOTES 

1.4 SPECIFICATION 

1.5 ENGINEERING-IN-CHARGE 

2.0 ASSIGNMENT AND SUBLETTING 

3.0 EXTENT OF CONTRACT 

4.0 CONTRACT DOCUMENTS 

4.1 CUSTODY OF DRAWINGS 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

4.3 FURTHER DRAWINGS AND INSTRUCTIONS 

5.0 CONTRACT AGREEMENT 

6.0 MODIFICATION IN CONTRACT 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 

7.4 CONTRACT TO INFORM HIMSELF FULLY- 

7.5 GENERAL INFORMATION 

7.6 STANDARDS 

7.7 PRIORITY OF CONTRACT DOCUMENTS 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

8.0 PATENT INFRINGEMENT 

9.0 INDEMNITIES 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 

9.1.5 PERMITS AND CERTIFICATES 

9.1.6 MECHANICS LIEN 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

11.0 PROGRAMME TO BE FURNISHED: 

12.0 CONTRACTORS SUPERINTENDENCE: 

13.0 CONTRACTOR'S EMPLOYEE: 

14.0 EXTRA SUPERVISION ON WORK: 

15.0 SETTING-OUT OF THE WORKS 

16.0 USE OF EXPLOSIVES 

17.0 CARE OF WORKS 

17.2 EXCEPTED RISKS 

18.0 USE OF LAND & BUILDINGS 

19.0 DAMAGES TO PERSONS AND PROPERTY 

20.0 ACCIDENT OR INJURY TO WORKMEN 

21.0 WORKMEN'S COMPENSATION ACT 

22.1 GIVING OF NOTICE AND PAYMENT OF FEES 

22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 

23.0 FOSSILS ETC.: 

24.0 PATENT RIGHTS & ROYALTIES 

25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 

26 (A) EXTRAORDINARY TRAFFIC: 

26(B) WATERBORNE TRAFFIC: 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 

31.0 RETURN OF SURPLUS MATERIALS 

 WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

33.0 ACCESS TO SITE 

34.0 INSPECTION, TESTING AND EXPEDITING: 

35.1 EXAMINATION OF WORK BEFORE COVERING UP 

35.2 UNCOVERING & MAKING OPENINGS 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 

38.0 SUSPENSION OF WORK: 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 

 COMMENCEMENT TIME AND DELAYS 

41.0 COMMENCEMENT OF WORK 

42.0 WAY LEAVES ETC. 

43.0 TIME FOR COMPLETION 
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44.0 EXTENSION OF TIME FOR COMPLETION 

44.1 TIME EXTENSION OF CONTRACT 

45.0 NO NIGHT OR SUNDAY WORK: 

46.0 RATE OF PROGRESS 

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OF CONTRACT 

48.0 FORCE MAJEURE 

49.0 CERTIFICATE OF COMPLETION OF WORK 

50.0 MAINTENANCE AND DEFECTS 

50.1 DEFINITION OF PERIOD OF MAINTENANCE 

50.2 EXECUTION OF WORKS OF REPAIR ETC. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT 

51.0 CONTRACTOR TO SEARCH 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 

52.1 VARIATIONS 

53.1 VALUATION OF VARIATIONS 

53.2 POWER OF ENGINEER TO FIX RATES 

53.3 CLAIMS 

53.4 EXTRA ITEM 

54.0 PROPERTY IN MATERIALS: 

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

55.0 NO APPROVAL BY VESTING: 

 MEASUREMENT 

56.0 QUANTITIES 

57.0 WORKS TO BE MEASURED 

58.0 MODE OF MEASUREMENT 

59.0 PAYMENT FOR WORK DONE 

59.2 BILL TO BE SUBMITTED MONTHLY 

59.3 BILLS TO BE ON PRINTED FORMS 

59.4 RETENTION MONEY 

59.5 SET-OFF 

59.6 DEDUCTIONS FROM CONTRACT PRICE 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 

61.0 MAINTENANCE CERTIFICATE 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

61.3 UNFULFILLED OBLIGATION: 

62.0 URGENT REPAIRS 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION 

63.4 ARBITRATION: 

63.5 JURISDICTION 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION 

65.1.1 BREACH OF TERMS 

65.2 SUSPENSION 

65.3 TEMPORARY SUSPENSION 

65.4 EVENT OF DEFAULT 

65.5 RECOURSE TO EVENT OF DEFAULT 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT 

65.7 PAYMENT UPON TERMINATION 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION` 

66.0 LIMITATION OF LIABILITY 

67.0 METHOD OF BLACKLISTING VENDORS 

68.0 SECRECY 

69.0 LABOUR 

70.0 RETURNS OF LABOUR 

71.0 LABOUR LICENCE: 

72.0 WOMAN LABOUR 

73.0 EMPLOYMENT OF CHILDREN 

74.0 ENTRY PASS 

75.0 SAFE CUSTODY OF ENTRY PASS 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

77.0 SAFETY CLAUSES 

78.0 INSURANCE 

79.0 General 

80.0 RISK PURCHASE CLAUSE 
 

Acceptance of GENERAL CONDITIONS OF CONTRACT (GCOC) Sl.no. 1 to 80 
 

Signature & Seal of the Tenderer  
 
Date
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GENERAL CONDITIONS OF CONTRACT (GCOC) 
 
 
 
 

1.0      Definitions: 
In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to them except 
where the context otherwise requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, 
Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal 
representatives, successors and permitted assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the 
contractor to act as Engineer for the purposes of the contract in place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any other employee or agent appointed from time to time by the 
Employer or the Engineer to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor by the 
Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to 
be implied therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructions and drawings (being in conformity 
with the original specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shall from 
time to time, during the progress of the work hereby contracted for, be supplied by the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, 
Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/Award, 
Tender and Contract agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during 
the entire duration of contract subject to price reduction clause in case of delay in performance; however, price is subject to price variation clause as per 
special conditions of contract, if any. 

 
In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or about the execution, completion or maintenance of the Works 
or, Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming part of the permanent work or 
temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works. 
j) "Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and such 

other drawings as may from time to time be furnished or approved in writing by the Engineer. 
k) "Site “means the lands and other places envisaged by the Employer where the Works are to be executed or carried out. 
 
l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter. 
m) "Approved" means approved in writing including subsequent written confirmation of previous verbal approval and "approval" means approval in 

writing including aforesaid. 
 
1.2 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires. 
 

1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof or of the contract. 

 
1.4 Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such 

particulars mentioned as such in the contract. In the absence of any specific specifications issued by the Employer, the specifications issued by the BIS 
will apply. 

 
                  ENGINEER-IN-CHARGE: 
 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, 
approvals and all other communications under this Contract shall be given by the Engineer-in-charge, except as herein otherwise provided. 
 
The Engineer-in-charge shall have authority for 
 

1.4.1 General supervision, follow up of supply and direction of the Works 
1.4.2 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper execution of the works 
1.4.3 To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-charge shall have no authority to relieve the 

CONTRACTOR of any of his duties or obligations under the contract nor except as expressly provided here-in-under or elsewhere in the Contract to order 
any work involving delay or any extra payment by IREL or to make any variation of or in the Works. 

 

2.0 ASSIGNMENT AND SUB-LETTING 
 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or thereunder (other than a charge in favour of the 
Contractor's Bankers of any money due or to become due under this Contract) without the prior written consent of Employer. 

 
2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the prior 

written consent of the Employer and such Consent if given shall not relieve the Contractor from any liability or obligation under the contract and he 
shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaults 
or neglects of the Contractor, his agents, servants or workmen Provided always that the provision of labour on a piecework basis shall not be deemed 
to be a sub- letting under this clause. 
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2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible for co-coordinating their work. If 
CONTRACTOR fails to correct, or commence to correct and execute the correction with due diligence of deficient or defective work performed by any SUB-
CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from 
EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after seven days following receipt by CONTRACTOR of an 
additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defective or deficient work at risk and 
cost of CONTRACTOR. 

 
2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant requirements of the CONTRACT including FINAL 

PROPOSAL, all APPLICABLE LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of the NIT, and 
all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies relating to the PLANT or the WORK. 

 
2.5 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person to whom any amount is due from CONTRACTOR 

for services, equipment, construction equipment, materials or supplies otherwise related to the PLANT or the WORK. 
 
2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, equipment, construction equipment, materials and supplies 

and the like have been or will be received, inspected and approved and that such services have been or will be properly performed. 
 
2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR. 
 
3.0 EXTENT OF CONTRACT: 
 

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the 
provision of all labour, materials, constructional plant, temporary works and everything whether of a temporary or permanent nature required in and 
for such construction, completion and maintenance. 

 

4.0 CONTRACT DOCUMENTS: 
4.1 CUSTODY OF DRAWINGS: 

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be furnished to the Contractor free of cost. The Contractor 
shall provide and make at his own expense any further copies required by him. On the completion of the contract, the Contractor shall return to the 
Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, 
of any further drawings or specifications that may be required for the execution of the works or otherwise under the contract. 

 
4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 
 

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time 
be available for inspection and use by the Engineer and the Engineer's representative and by any other person authorised by the Engineer in writing. 

 
4.3.1.1 FURTHER DRAWINGS AND INSTRUCTION: 
 

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings 
and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works and the Contractor shall 
carry out and be bound by the same. 

 
5.0 CONTRACT AGREEMENT: 
 

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and 
in default there of the earnest money paid by the Contractor shall be forfeited and acceptance of his Tender shall be considered as withdrawn. The cost 
of the stamp fee of the agreement is to be borne and paid by the Contractor. 

6.0 MODIFICATIONS IN CONTRACT: 
 

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall 
be considered valid only when amendment to the CONTRACT is issued by the Employer. 
 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE and/ or COMPLETION DATE in accordance with 
the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement. 

 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms or acknowledgement of CONTRACT and other 
documents which support to impose any condition at variance with or supplemental to CONTRACT. 

 
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 
  
7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, 

drawing, pattern, sample or information furnished by or on behalf of the IREL in connection therewith, to any person other than a person employed by 
the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend 
only so far as may be necessary for purpose of such performance. 

 
7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for 

purpose of performing the CONTRACT. 
 
7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the 

IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 
 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 
 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary 
information for the purpose of preparing his tender and his tender as accepted shall be deemed to have taken into account all contingencies as may 
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arise due to such information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up 
the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 
whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error 
in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised 
in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 
magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has to complete in accordance with 
the CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be 
deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the conditions 
of the Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions 
thereto and the access and egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks 
and other materials, the sites for disposal of surplus materials, the available accommodation as to whatever required, depots and such other buildings 
as may be necessary for executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil water and variations 
thereof, storms, prevailing winds, climatic conditions and all other similar matters affecting these works.  He is deemed to have acquainted himself 
as to his liability of payment of Government Taxes, Customs duty and other charges, levies etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other 
matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the 
scheduled rates and times in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT, he shall set 
forth the particulars thereof in writing to IREL in duplicate, before submission of tender. IREL may provide such clarification as may be necessary in 
writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT 

AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained. Any change in layout due to site conditions or 
technological requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained. 

 
7.5 GENERAL INFORMATION: 

 
a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of construction for his own work at his own 

cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged 
on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is 
engaged on this work. He shall make allowance in his tender for any inconvenience he anticipates on such account. Non-availability of access roads, 
railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause 
for any claim for compensation against the EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.Water 

Supply: Contractor will have to make his own arrangements for supply of water to his labour camps and for works. All pumping installations, pipe 
network and distribution system will have to be carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may 
endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of 
supply and such distribution pipe network shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of 
the other construction works. In such case, the rate for water shall be deducted from the running account bills (Subject to rate of deduction 

 
d) stipulated. 
 
e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the 

CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is any hindrance caused to the other works due to the alignment 
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also provide 
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of 
power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to 
rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability 
in respect thereof. No claim for compensation for any failure or short supply of electricity will be admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due 
regard to safety requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and 
safety provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical 
Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-
CHARGE for his approval, before power is made available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the 
CONTRACTOR. No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only 
after production of fresh certificate from authorized electrical supervisors. 

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption 
in power supply or other loss to the CONTRACTOR arising therefrom. 

 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 

7.6 STANDARDS: 
 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no 
applicable standard is mentioned, CONTRACTOR shall follow best engineering practices. 
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7.7 PRIORITY OF CONTRACT DOCUMENTS: 
 

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and Special Conditions shall 
prevail over those of any other documents forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as 
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-
CHARGE who shall thereupon issue to the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the priority 
of the documents forming the Contract shall be as follows : 

7.7.1 The Contract Agreement; 
7.7.2 The Letter of Acceptance; 
7.7.3 The Instructions to Bidders(ITB); 
7.7.4 Special Conditions of Contract (SCC); 
7.7.5 General Conditions of Contract (GCC) 
7.7.6 Any other document forming part of the Contract. 
 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the 
DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and 
described in the SPECIFICATIONS. 

 

7.8 SPECIAL CONDITIONS OF CONTRACT: 
 

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other 
documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these 
separate sections and volumes, every part of each shall be deemed to be supplementary to and complementary of every other part and shall be read 
with and into the CONTRACT so far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, 
unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

 
8.0 PATENT INFRINGEMENT: 

  
8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and defend, at its own cost, any suit or action 

brought against IREL and hold IREL free and harmless against all costs of such claims or suits which may be made against IREL in respect of any 
infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of the 
use of CONTRACTOR’s technical Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/or 
any other process, licenser’s processes used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 

 
8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction, 

maintenance, and operation of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a third 
party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and 
costs thereof and make arrangements that will allow IREL to continue the operation of PLANT. 

 
8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it 

by a third party and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing 
by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or 
settlement. 

 
8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of the defence, and shall bear all costs related 

thereto. CONTRACTOR shall further hold IREL harmless from any damages or other sums that may become payable by IREL under a final 
judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in the 
defence, and shall have the right to be represented therein by advisory counsel of its own selection and at its own expense. 

 
8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, 

seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for 
IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and 
to the said immunity. 

 
8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all 

possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
8.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written consent of the other, if settlement or compromise 

obliges the other to make any payment or part with any property or assume any obligations or surrender any rights or to be subjected to any 
injunction by reason of such settlement or compromise. 

 
                  INDEMNITIES: 

 

9.1 INDEMNIFICATION FOR LIABILITIES: 
 

CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

 
To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold harmless IREL from 
and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents 
in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, 
and whether or not involving damage to WORKS or SITE that may be imposed on, suffered or incurred by or asserted against IREL and in any way 
relating to or arising out of 

9.1.1.1 WORK, any EQUIPMENT 
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9.1.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or 
from SITE after commencement of work (any hazardous substance already existing at SITE before commencement of WORK excluded) 

9.1.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 
9.1.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 
9.1.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this 

Clause to indemnify IREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY 
ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR 
or any other Person directly or indirectly employed by either of them or anyone for whose acts either of them may be liable that was a contributory 
cause of such liability. 

 
CONTRACTOR INDEMNIFICATION FOR TAXES: 

 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and 
against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for 
GST. GST at applicable rate is payable extra. Seller need to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST 
Rules. Failure to submit GST Return on time as per GST Rules may result into deduction of GST while processing Bills. 

 
INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 

 
CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall use all reasonable efforts to obtain from 
each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the 
IREL shall be named as beneficiary. 

 
PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

 
Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from 
CONTRACT PRICE or any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less 
than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such 
amount to IREL immediately upon demand. 

 
PERMITS AND CERTIFICATES: 

 
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, 
ordinances and other rules in force at the place where any of the works is to be performed, and CONTRACTOR further agrees to hold IREL harmless 
from liability or penalty which might be imposed by reason of any asserted or established violation of such laws, regulations, ordinances or other 
rule. IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT. 

 
MECHANICS LIEN: 

 
CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens arising from its work, 
and shall keep the premises of IREL free from all such claims, liens and encumbrances. 

 
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 
 

The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to the satisfaction of the Engineer and shall 
comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The 
Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or 
concerning the Works. 

 
11.0 PROGRAMME TO BE FURNISHED: 

 
As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a programme 
showing the order of procedure and the method in which he proposes to carry out Works and shall whenever required by the Engineer or 
Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and 
of the constructional plant and temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission to 
and approval by the Engineer or Engineer's representative of such programme or the furnishing of such particulars shall not relieve the Contractor 
of any of his duties or responsibilities under the Contract. 

 
12.0 Contractors Superintendence: 
 

The Contractor shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the Engineer may 
consider necessary for the proper fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised 
agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his 
whole time to the superintendence of the same. If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable 
(having regard to the requirement of replacing him as here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent 
from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer, 
Such authorised agent shall receive on behalf of the Contractor directions and instructions from the Engineer or (subject to the limitations of Clause 
2 hereof) the Engineer's representative. 
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13.0 CONTRACTOR'S EMPLOYEE: 
 

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 
(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading 

hands as are competent to give proper supervision to the work they are required to supervise and 
(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 
 
13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the Contractor 

in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the 
proper performance of his duties or whose employment is other-wise considered by the Engineer to be undesirable and such person shall not be 
again employed upon the Works without the written permission of the Engineer. Any person so removed from the Works shall be replaced 
without delay by a competent substitute approved by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 
 

If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and or the execution thereof becomes 
contrary to specifications, and/or bad work is executed and/or bad materials are used or supplied by the Contractor, and/or any directions given 
by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the 
work in accordance with the contract, of which his certificate in writing will be sufficient evidence order the employment of extra supervising 
staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, 
provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power. 

 
 
 
 

f) specifically mentioned in the tender, if any). However, IREL does not guarantee the supply of water and this does not relieve the Contractor of his 
responsibility in making his own arrangement and for the timely completion of the various works as stipulated. 

 
g) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the 

CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The 
temporary line will be removed forthwith after the completion of work or if there is any hindrance caused to the other works due to the alignment 
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The CONTRACTOR at his cost will also provide 
suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of 
power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to 
rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability 
in respect thereof. No claim for compensation for any failure or short supply of electricity will be admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due 
regard to safety requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and 
safety provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical 
Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-
CHARGE for his approval, before power is made available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the 

CONTRACTOR. No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only 
after production of fresh certificate from authorized electrical supervisors. 

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption 
in power supply or other loss to the CONTRACTOR arising therefrom. 

 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 

7.9 STANDARDS: 
 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no 
applicable standard is mentioned, CONTRACTOR shall follow best engineering practices. 

 
7.10 PRIORITY OF CONTRACT DOCUMENTS: 
 

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and Special Conditions shall 
prevail over those of any other documents forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as 
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-
CHARGE who shall thereupon issue to the Contractor instructions thereon and in such event, unless otherwise provided in the Contract, the priority 

of the documents forming the Contract shall be as follows : 
7.10.1 The Contract Agreement; 
7.10.2 The Letter of Acceptance; 
7.10.3 The Instructions to Bidders(ITB); 
7.10.4 Special Conditions of Contract (SCC); 
7.10.5 General Conditions of Contract (GCC) 
7.10.6 Any other document forming part of the Contract. 
 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the 
DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and 
described in the SPECIFICATIONS. 
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7.11 SPECIAL CONDITIONS OF CONTRACT: 
 

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other 
documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these 
separate sections and volumes, every part of each shall be deemed to be supplementary to and complementary of every other part and shall be read 

with and into the CONTRACT so far as it may be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, 
unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

 
9.0 PATENT INFRINGEMENT: 

  
9.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and defend, at its own cost, any suit or action 

brought against IREL and hold IREL free and harmless against all costs of such claims or suits which may be made against IREL in respect of any 
infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of the 
use of CONTRACTOR’s technical Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/or 
any other process, licenser’s processes used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 

 
9.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction, 

maintenance, and operation of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a third 
party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and 
costs thereof and make arrangements that will allow IREL to continue the operation of PLANT. 

 
9.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it 

by a third party and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing 

by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or 
settlement. 

 
9.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of the defence, and shall bear all costs related 

thereto. CONTRACTOR shall further hold IREL harmless from any damages or other sums that may become payable by IREL under a final 
judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in the 
defence, and shall have the right to be represented therein by advisory counsel of its own selection and at its own expense. 

 
9.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, 

seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for 
IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and 
to the said immunity. 

 
9.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all 

possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
9.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written consent of the other, if settlement or compromise 

obliges the other to make any payment or part with any property or assume any obligations or surrender any rights or to be subjected to any 
injunction by reason of such settlement or compromise. 

 
                  INDEMNITIES: 

 

9.2 INDEMNIFICATION FOR LIABILITIES: 
 

                        CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

 
To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold harmless IREL from 
and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents 
in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, 
and whether or not involving damage to WORKS or SITE that may be imposed on, suffered or incurred by or asserted against IREL and in any way 
relating to or arising out of 

9.2.1.1 WORK, any EQUIPMENT 
9.2.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or 

from SITE after commencement of work (any hazardous substance already existing at SITE before commencement of WORK excluded) 
9.2.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 
9.2.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 
9.2.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this 

Clause to indemnify IREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY 
ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR 

or any other Person directly or indirectly employed by either of them or anyone for whose acts either of them may be liable that was a contributory 
cause of such liability. 

 
                        CONTRACTOR INDEMNIFICATION FOR TAXES: 

 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and 
against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for 
GST. GST at applicable rate is payable extra. Seller need to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST 
Rules. Failure to submit GST Return on time as per GST Rules may result into deduction of GST while processing Bills. 

 
                         INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
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CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall use all reasonable efforts to obtain from 
each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the 
IREL shall be named as beneficiary. 

 
                        PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

 
Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from 
CONTRACT PRICE or any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less 
than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such 
amount to IREL immediately upon demand. 

 
                        PERMITS AND CERTIFICATES: 

 
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, 
ordinances and other rules in force at the place where any of the works is to be performed, and CONTRACTOR further agrees to hold IREL harmless 
from liability or penalty which might be imposed by reason of any asserted or established violation of such laws, regulations, ordinances or other 
rule. IREL shall provide the necessary permits for CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT. 

 
                        MECHANICS LIEN: 

 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens arising from its work, 
and shall keep the premises of IREL free from all such claims, liens and encumbrances. 

 
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 
 

The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to the satisfaction of the Engineer and shall 
comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The 
Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or 
concerning the Works. 

 
11.0 PROGRAMME TO BE FURNISHED: 

 
As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a programme 
showing the order of procedure and the method in which he proposes to carry out Works and shall whenever required by the Engineer or 
Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and 
of the constructional plant and temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission to 
and approval by the Engineer or Engineer's representative of such programme or the furnishing of such particulars shall not relieve the Contractor 
of any of his duties or responsibilities under the Contract. 

 
12.0 Contractors Superintendence: 

 
The Contractor shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the Engineer may 
consider necessary for the proper fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised 
agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his 
whole time to the superintendence of the same. If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable 
(having regard to the requirement of replacing him as here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent 
from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer, 
Such authorised agent shall receive on behalf of the Contractor directions and instructions from the Engineer or (subject to the limitations of Clause 
2 hereof) the Engineer's representative. 

 
14.0 CONTRACTOR'S EMPLOYEE: 
 

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 
(c) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading 

hands as are competent to give proper supervision to the work they are required to supervise and 
(d) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 
 
14.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the Contractor 

in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the 
proper performance of his duties or whose employment is other-wise considered by the Engineer to be undesirable and such person shall not be 

again employed upon the Works without the written permission of the Engineer. Any person so removed from the Works shall be replaced 
without delay by a competent substitute approved by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 
 

If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and or the execution thereof becomes 
contrary to specifications, and/or bad work is executed and/or bad materials are used or supplied by the Contractor, and/or any directions given 
by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the 
work in accordance with the contract, of which his certificate in writing will be sufficient evidence order the employment of extra supervising 
staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, 
provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power. 
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15.0 SETTING-OUT OF THE WORKS: 
 

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and 
alignment of all parts of the Works and for the provision of all necessary instrument appliances and labour in connection therewith. If at any time 
during the progress of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the 
Contractor on being required so to do by the Engineer or Engineers representative shall at his own expense rectify such error to the satisfaction of 
the Engineer or Engineer's representative unless such error is based on incorrect data supplied in writing by the Engineer or the Engineer's 
representative in which case the expense of rectifying the same shall be borne by the Employer. The checking of any setting out or of any line or level 
by the Engineer or the Engineer's representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in setting out the works. 

 
16.0 USE OF EXPLOSIVES: 

 
Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer and then only in the manner and to the 
extent to which he has prescribed. Where explosives are used, the same shall be stored in a special magazine to be provided by and at the cost of the 
Contractor, who shall be liable for all damages, loss or injury to any person or property & shall be responsible for complying with all the Statutory 
obligations in these respects. 

 
17.0 CARE OF WORKS: 

 
The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where 
necessary or required by the Engineer or Engineer’s representative or by a duly constituted authority for the protection of the Works or for the 
safety and convenience of the Public or others. 

 
17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary 

Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary Works from any cause 
whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so 
that at completion the Works shall be in good order and condition and in conformity in every respect with the requirements of the Contract 
and the Engineer's instructions. In the event of any such damage, loss or injury happening from any of the excepted risks the Contractor shall if and 
to the extent required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried 
out by him for the purpose of complying with his obligations under Clause 58 hereof. 

 
17.2 EXCEPTED RISKS: 
 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, 
rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the Contractor’s own employees) riot, 
commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee 
or reasonably provide against (all of which are herein collectively referred to as "the excepted risks".) 

 

18.0 USE OF LAND & BUILDINGS 
(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same 

land/building in good condition to IREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be 
entitled to withhold the payment of the security deposit and/or final bill in addition to any other action which the IREL may like to take for getting 
the vacant possession of the land or building as aforesaid. 

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should 
submit written application accompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed necessary 
thereafter, should be done with prior approval of the competent authority. 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the Management of IREL from time to time. 
(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed 

so constructed should be dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant 
land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific 
approval of the competent authority which may not be extended more than a period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be 
compelled to dismantle the temporary shed so constructed at the risk and cost of the contractor without prejudice to any other action which may be 
taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted 
period. 

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of 
the contractor to ensure that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor 
shall also not sublet the premises to any other party. 

 
19.0 DAMAGES TO PERSONS AND PROPERTY: 
  
19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and 

claims for injuries or damages to any person or any property whatsoever which may arise out of or in consequence of the construction and 
maintenance of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect of or in 
relation thereto. Provided always that nothing hereby contained shall be deemed to render the Contractor liable for or in respect of or to indemnify 
the IREL against any compensation or damages for or with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid 
i.e. surface or other damage caused by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any land. 
(c) Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable 

result of the construction of the Works in accordance with the Contract. 
 

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification 
as shown on the drawings in which land crops, trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out 
of the Works. 
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20.0 ACCIDENT OR INJURY TO WORKMEN: 
 
(a) The employer shall not be liable for or in respect of any damages or compensation payable as per or otherwise in respect of or in consequence of any 

accident or injury to any workmen or other persons in the employment of the Contractor or any Sub-Contractor and the Contractor shall indemnify 
and keep indemnified the Employer against all such damages and compensation and against all claims, demands, proceedings, cost, charges and 
expenses whatsoever in respect thereof in relation there to. 

 
(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative. 
 
21.0 WORKMEN'S COMPENSATION ACT: 

 
The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation 
Act, 1923 (VIII of 1923) or any other law for the time being in force by or in respect of any workmen employed by the Contractor in carrying out the 
contract and against all costs and expenses incurred by the employer in connection therewith and (without prejudice to any other means of 
recovery) the employer shall be entitled to deduct from any money due or to become due to the Contractor (whether under this contract or any 
other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses in connection with any 
claim thereto and the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this 
clause. 

 
22.0 GIVING OF NOTICE AND PAYMENT OF FEES: 
  
22.1 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any 

rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution of the Works or of any temporary works and 
by the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary 

Works. 
 
22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 
 

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, Regulations or Bye-
laws of any local or other duly constituted authority which may be applicable to the Works or to any Temporary Works and with such rules and 
regulations of public bodies as aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any 
such Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 

 
23.0 FOSSILS ETC. 

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the 
site of the works shall as between the employer and the Contractor be deemed to be the absolute property of the Employer and the Contractor shall 
take reasonable precautions to prevent, his workmen or any other persons from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal acquaint the Engineers representative of such discovery and carry out at the expense of 
the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same. 

 
24.(a)  PATENT RIGHTS & ROYALTIES: 
 

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of 
any patent rights, designs trade-mark or name or other protected rights in respect of any Constructional plant, machine, work or material used 

for or in connection with the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, 
charges and expenses whatsoever in respect thereof or in relation there to. 

(b)  Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and other payments or compensation (if any) for 
getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any of them. 

 
25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES. 

 
All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the 
requirements of the Contract permits be carried on so as not to interfere unnecessarily or improperly with the Public convenience or the access to 
use and occupation of public or private roads and footpaths or to or properties whether in the possession of the Employer’s Workmen or of any 
other person and Contractor shall save harmless and indemnify employer in respect of all claims, demands, proceeding, damages, costs, charges 
and expenses whatsoever arising out of or in relation to any such matters. 

 
26.(a)  EXTRAORDINARY TRAFFIC: 
 

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from 
being damaged or injured by any traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles 
and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from and to 
the site shall be limited as far as reasonably possible and so that no unnecessary damage or injury may be occasioned to such highways and 

bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible. 
 
(b) WATERBORNE TRAFFIC: 

 
Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause 
shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft 
and shall have effect accordingly. 

 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any 
other contractors employed by the Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities 
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who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may 
enter into in connection with or ancillary to the works. 

 
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

 
Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, 
materials both for temporary and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about 
the Works and other things of every kind required for the constructions, completion and maintenance of the Works. 

 
29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

 
If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in 
touch with the day-to-day position regarding the supply of materials from the Engineer and so adjust the progress of the work that their labour may 
not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly understood 
that no claim whatsoever shall be entertained by the Employer on account of delay in supplying materials. 

 
30.0 SITE CLEARANCE ON COMPLETION OF WORK: 

 
On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or 
connected with its construction are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and 
workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the 
Contractor, till such site clearance shall have been effected by him, and such clearance may be made by the Engineer, at the expense of the Contractor 
in the event of his failure to comply with this provision within 7 days after receiving notice in writing from the Engineer to that effect. If it becomes 
necessary for the Engineer to have the site cleared as indicated above at the expense of the Contractor, the Employer shall under no circumstances, 
be held liable for any losses or damages to such of Contractor's property as may be on such site due to such removal there from which removal may 

be effected by means of public sale of such materials and property or in such way as seems fit and most convenient to the Engineer. 
 
31.0 RETURN OF SURPLUS MATERIALS: 

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are 
procured with the assistance of the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses issued 
by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and not dispose of them 
without the permission of the Employer, and if required by the Engineer shall return to the Employer all surplus or unserviceable materials that 
may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on being paid or credited such 
price as the Engineer shall determine, having due regard to initial cost and the condition of the materials at the time of such return thereof. The 
price to be allowed to the Contractor, however, shall not exceed the amount charged to him excluding the storage charge if any. The decision of the 
Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable 
of action for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for payment of all 
moneys, advantages or profit resulting or which in the usual course would have resulted to him by reason of such breach. 

 
WORK MATERIAL AND PLANT 

 
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

 
All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and 
shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication or on the Site or at all or any 
of such places. The Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, quantity or weight of any material used and shall supply samples of materials before 
incorporation in the Works for testing as may be selected and required by the Engineer. 

 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

 
Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor. 

 
Cost of tests not provided for: 
If any test is ordered by the Engineer which is either, 

a. not so intended or provided or 

b. is not so particularised for or 

c. though so intended or provided for is ordered by the Engineer to be carried by an independent person at any place other than the Site or the place 
of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne by the Contractor if the test shows the workmanship 
of materials not to be in accordance with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer. 

 
33.0 ACCESS TO SITE: 

 
The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and 
places where work is being prepared or where materials, manufactured articles or machinery are being obtained for the Works and the Contractor 
shall afford every facility for and every assistance in or in obtaining the right to such access. 

34.0 INSPECTION, TESTING AND EXPEDITING: 
 

34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the 
CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test 
the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any 
other representatives retained for this purpose. Expediting by EMPLOYER’s representative in no way relieves the CONTRACTOR of his 
obligation under the terms and conditions of this CONTRACT. 

 
34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR at point of completion and/or 
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at the good's final destination. When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and 
assistances including access to drawings and production data shall be furnished to the inspector at no charge to the EMPLOYER. 

 
34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well as for any possible delay in the remittance 

of necessary certificates. Delay on the part of the Inspection institutions will not be considered a case of 'Force Majeure'. 
 
34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken 

pursuant here to shall not in any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations 
under the CONTRACT. 

 
34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER. 
 
35.1 EXAMINATION OF WORK BEFORE COVERING UP: 
 

No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's representative and the Contractor shall 
afford full opportunity for the Engineer or the Engineer's representative to examine and measure any work which is about to be covered up or put 
out of view and to examine foundations before permanent work is over, any such work or foundations is or are ready or about to be ready for 
examination and the Engineer's representative shall without unreasonable delay unless he considers it unnecessary and advises the Contractor 
accordingly attend for the purpose of examining and measuring such work or of examining such foundations. 

 
35.2 UNCOVERING & MAKING OPENINGS: 
 

The Contractor shall uncover any part or parts of the Works or make opening in or through same as the Engineer may from time to time direct and 
shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of 
view after compliance with the requirements of subclause(l) of this Clause and are found to be executed in accordance with the Contract, the 
expenses of uncovering making opening in or through reinstating and making good the same shall be borne by the Employer but in any other 
case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by the Employer 
from any moneys due or which may become due to the Contractor. 

 
36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 

 
The Engineer shall during the progress of the Works have power to order in writing from time to time: 

(a) the removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the Engineer are not in 
accordance with the contract, 

(b) the substitution of proper and suitable materials and 
(c) the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of 

materials of workmanship is not in the opinion of the Engineer in accordance with the contract. 
 
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry 
out the same and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the 
Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor. 

 
38.0 SUSPENSION OF WORK: 

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such 
manner as the Engineer may consider necessary and shall during such suspension properly protect and secure the work so far as is necessary in 
the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his 
intention to claim to the Engineer within 28 days of the Engineer's order. The Engineer shall settle and determine the extra payment to be made 
to the Contractor in respect of such claim as the Engineer shall consider reasonable. 

 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve 
a written notice on the Engineer requiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof in 
regard to which progress is suspended and if such permission is not granted within that time the Contractor by a further written notice so served 
may (but is not bound to) elect to treat the suspension where it affects part only of the Works as an omission of such part under Clause 62 thereof 
or where it affects the whole Works as an abandonment of the Contract by the Employer. 

 
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 
(i) Use of additional items: 

If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery 
rate for such stores shall be fixed by the Engineer. 

 
(ii) Recovery Rates: 

In addition to the above, other materials from IREL stores can be supplied subject to availability if the Engineer is satisfied as to the necessity for 
such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus GST as may be in force from time to time. 

 
(iii) Handling Conveyance etc: 

All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne by the Contractor and the rates quoted in the 
Tender Schedule cover these. 

 
(iv) Proper accounting: 

AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the 
stores issued by IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GST as may be in force from time to time. 

 
(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract. 
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(vii) Surplus stock: 

No claim will be entertained for non-supply or delay in supply of any or all the above stores. 
 
(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the 

surplus stock will be taken back at the stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate at full rates will 
be made only if the pieces are returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back @ 50% of the 
issue rates. The materials shall be returned at IREL stores and all expenses towards conveyance, handling, weighing, sorting, etc. shall be at 
Contractor's accounts. As regards to the conditions of the materials to be returned, the decision of the Engineer shall be final and binding on the 
Contractor. The norms prevalent for consumption in respect of Steel shall apply for calculating the consumption of these materials for recovery. 

 
COMMENCEMENT TIME AND DELAYS 

 

41.0 COMMENCEMENT OF WORK: 
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due 
expedition and without delay. 

 

42.0 WAY LEAVES ETC.: 
The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional accommodation outside the Site required by him for the purposes of the works, except 
when otherwise specifically agreed and provided for. 

 
43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be 
completed within the time stated in the LOI/Award Letter/Agreement. 

 

44.0 EXTENSION OF TIME FOR COMPLETION: 
Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as 
fairly to entitle the contractor to an extension of time for the completion of the work, the Engineer shall determine the amount of such extension. 
Provided that the Engineer as not bound to take in to account any extra or additional work or other special circumstances unless the Contractor has 
within 14 days after such work has been commenced on such circumstances have arisen or as soon thereafter as is practicable, delivered to the 
Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider himself entitled in order that 
such claim may be investigated at the time. 

 
44.1 TIME EXTENSION OF CONTRACT: 

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in 
accordance with the approved schedule and the steps being taken to remedy such situation. 

 
44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to 

IREL or his employees, or by any other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended 
by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of closure 
of contract. The CONTRACTOR shall, immediately on occurrence of such special circumstances but not later than 14 working days, bring to the 
knowledge of IREL through written application for any such delay as mentioned above. 

 
44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and 

properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR. 
 
45.0 NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on 
during the night or on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without the permission in writing of 
the Engineer's representative save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the 
Works in which case the Contractor shall immediately advise the Engineer's representative. Provided always that the provisions of this Clause 
shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts. 

 

46.0 RATE OF PROGRESS: 
The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of 
the work are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the works or any part 
thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for 
completion the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the contractor may think 
necessary and the Engineer may approve to expedite progress so as to complete the works by the prescribed time or extended time for completion. 
If the work is not being carried on by day and by night and the Contractor shall request permission to work by night as well as by then if the 
Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doing but if such permission shall be refused 
and there shall be no equivalent practicable method of expediting the progress of the work, the time for completion shall be extended by such period 
as is solely attributable to such refusal. All work at night shall be carried out without unreasonable noise and disturbance. The Contractor shall 
indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the 
work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such liability. 

 
47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) 
specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages 
from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications. 

 
 Deductions shall apply as per following formula: 

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent 
(10%) of contract value 
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For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value. 

47.1  EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the 
Performance Guarantee. Both CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are genuine pre-estimates of the 
loss/damage which the EMPLOYER would have suffered on account of delay/breach on the part of the CONTRACTOR and the said amount will 
be payable on demand without there being any proof of the actual loss/or damage caused by such breach/delay. A decision of the EMPLOYER in 
the matter of applicability of price reduction shall be final and binding. 

 
48.0 FORCE MAJEURE: 
48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable. 

Such events may include, but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual capacity, wars or 
revolution, hostility, acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight 
embargoes or any other event which IREL may deem fit to consider so. The decision about force majeure shall rest with IREL which shall be final and 
binding. 

 
48.2 If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the 

supplier/contractor shall not be held responsible for such delays/failures. 
48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within 

fifteen days of occurrence of such event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform 
its obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by 
the Force Majeure event. 

 
48.4 If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of Force Majeure for a period of 

exceeding 120 days, IREL may at its option terminate the contract without any financial repercussion on either side. 
 

49.0 CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that 
may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work during 
the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence 
from the date of such certificate. Provided that the Engineer may give such a certificate with respect to any part of the works before the completion 
of the whole of the work and shall upon the written application of the contractor give such certificate with respect to any substantial part of the 
works, which has been both completed to the satisfaction of the Engineer and occupied or used by the employer and when any such certificate is 
given in respect of a part of the works such part shall be considered as completed and the Period of Maintenance of such part shall commence 
from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of 
the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring reinstatement unless such 
certificate shall expressly so state. 

 
50.0 MAINTENANCE AND DEFECTS: 

 
50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically specified in the 
special conditions of this contract, and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49 
hereof or in the event of more than one certificate having been issued by the Engineer Under the said Clause from the respective dates so certified 
and in relation to the Period of maintenance, the expression “the works” shall be construed accordingly. 

 

50.2 EXECUTION OF WORKS OF REPAIR ETC.: 
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in 
as good and perfect a condition (fair wear and tear expected) to the satisfaction of the Engineer as that in which they were at commencement of the 
Period of Maintenance, contractor shall execute all such work of repair, amendment, reconstruction, rectification and making good of defects, 
imperfections, shrinkages or other faults as may be required of the Contractor in writing by the Engineer during the Period of Maintenance or 
within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration. 

 
50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the 
use of materials or workmanship not in accordance with the Contract or to neglect or failure on the part of the Contractor to comply with any 
obligation expressed or implied on the Contractor’s part under the Contract. If in the opinion of the Engineer such necessity shall be due 
to any other cause, the value of such work shall be ascertained and paid for as if it was an additional work. 

 
50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to carry out such work by his 
own workmen or by other Contractors, and if such work is the work which the Contractor should have carried out at his own cost, Employer shall 
be entitled to recover from the Contractor the cost thereof or may deduct the same from any moneys due or that may become due to the Contractor. 

 
51.0 CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect in perfection or fault under the directions of the Engineer. 
Unless such defect, imperfection or fault shall be one for which the Contractor is liable under the contract, the cost of the work carried out by the 
Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor 
is liable as aforesaid the cost of the work carried out in searching as aforesaid shall be borne by the Contractor and he shall in such case repair, rectify 
and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof. 

 
52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 
 
52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that 
purpose or if for any other reason it shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any 
of the following: 
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(a) increase or decrease the quantity of any works included in the contract. 
(b) omit any such work 
(c) change the character or quality or kind of any such work 
(d) change the levels, lines position and dimensions of any part of works and 
(e) execute additional work of any kind necessary for the completion of the works and no such variation in any way vitiate or invalidate the contract 

but the value (if any) of all such variations shall be taken into account in ascertaining the amount of the contract price. 
 
52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required 

for increase or decrease in the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is 
the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall 
consider it desirable to give any such order verbally, the contractor shall comply with such order and any confirmation in writing of such verbal 
order given by the Engineer whether before or after the carrying out of the order shall be deemed to be an order in writing within the meaning of 
this clause. 

 
53.1 VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or 
additional work done or work omitted by his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the 
Engineer the same shall be applicable. If the Contract shall not contain any rates applicable to the extra or additional work then reasonable prices 
shall be fixed by the Engineer. 

 
53.2 POWER OF ENGINEER TO FIX RATES: 

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any 
part thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract for any item of the work is by reason of such 
omission or additions rendered unreasonable or inapplicable, the Engineer shall fix such other rate or price as in the circumstances he shall think 
reasonable and proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation of rate or price under sub-clause (2) of this clause 
shall be made unless as soon after that date of the order as is practicable and in the case of extra or additional work before the commencement of 
the work or as soon thereafter as is practicable notice shall have been given in writing. 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 
(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 
53.3 CLAIMS: 

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of 
all claims for any additional expenses to which the Contractor may consider himself entitled and of all extra or additional work ordered by the 
Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not been 
included in such particulars. Provided always that the Engineer, shall be entitled to authorise payment to be made for any such work 
notwithstanding the Contractor's failure to comply with this condition, if the contractor has at the earliest practicable opportunity notified the 
Engineer that he intends to make a claim for such work. 

 
53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived 
therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or rates derived therefrom. In 
case the rates cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be followed for determination of rates. Analysis 
of rates on the basis of field observations shall be considered if schedule of rates/CPWD norms are not available. The rates given in the schedule 
are complete for labour and materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra claim on account of these 

item shall be entertained. 
 
54.0 PROPERTY IN MATERIALS: 
  
54.1 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it 

is required that the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be 
charged therefore, as here-in-after mentioned being so far as practicable for the convenience of the Contractor but not so as in any way to control 
the meaning or effect of this contract specified in the schedule or memorandum hereto annexed), the Contractor shall be supplied with such 
materials and stores as required from time to time to be used by him for the purposes of the contract only, this being calculated out from 
specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or 
memorandum may be set off or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or otherwise, 
or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion 
there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of Employer and shall 
not on any account be removed from the site of the work and shall at all times be open to inspection by the Engineer. 

 
Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the 
Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to return any such materials 
unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during being 
unused by him or for any wastage in or damages to any such materials. 

 
54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that 

all material (e.g. store and other materials obtained in the work of dismantling, excavation, etc. will be considered Employer's property) and 
issued to the Contractor (if they require the same for their own use) at rates approved by him. If these materials are not required by them they 
will be disposed off to the best advantage of Employer. 

 
                        RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which 
shall be found in or upon the site shall be the property of the Employer, and the Contractor shall duly preserve the same to the satisfaction of Employer 
and shall, from time to time deliver the same to such person or persons as the Employer may appoint to receive the same. 
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55.0 NO APPROVAL BY VESTING: 
The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to 
therein nor shall it prevent the rejection of any such materials at any time by the Engineer. 

 
MEASUREMENT 

 

56.0 QUANTITIES: 
The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but they are not to be taken as the actual and 
correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any item may be omitted or 
altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender 
Schedule. 

 
57.0 WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement the value in accordance with the Contract of work done 
in accordance with the contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's authorised 
agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such 
measurement and shall furnish all particulars required by either of them. Should the Contractor not attend or neglect or omit to send such agent 
then the measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the work. For the purpose of 
measuring such permanent work as is to be measured by record drawings, the Engineer's representative shall prepare record drawing month by 
month of such work and the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and agree such record 
drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does not so attend to examine and 
agree any such record drawings they shall be taken to be correct. If after examination of such record drawings the Contractor does not agree the 
same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 days of such 
examination lodge with the Engineer's representative for decision by the Engineer's notice in writing of the respects in which such record drawings 
are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the executed work. 

 
58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 
 

(a) In case the mode of measurement is not covered by the said Indian Standard for a particular item, the method of measurement shall be as per 
CPWD specifications for that item only. 

(b) Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same 
shall only apply. 

(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor. 
 
59.0 PAYMENT FOR WORK DONE 
   
59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed 

measurements and certification of bills by the Engineer. 
 
59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken continuously and need 

not be connected with billing stage. Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft 
and hard copies (three copies) in the prescribed format along with the detailed measurements item wise. All the pages of the measurement sheets 
shall be serially machine numbered and signed by the Contractor. The bills along with measurement sheet shall be computer generated and also 
suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessary documents such as abstract of 

quantities, variation statements, reconciliation of materials, part rate statements indicating the extent of work done, statement of secured advance 
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for the work done 
(Subject to necessary deductions) will be made after the verification and certification by the Engineer of the bill submitted by the Contractor. 

 
59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the 

works have been so completed in accordance with this Contract, takes over the completed Works and issues a certificate to that effect. The Defect 
Liability Period will start from the said date of completion / handing over of the work. 

 
59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his final bill for the Works within 3 months of 

completion of work. The bill shall be based only on Works as measured and at accepted tender rates including rates for any additional or extra 
work which might have been approved by the Company. All deductions due under the Contract shall be incorporated. The final bill shall be 
accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details. 
 

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all 
properties, works and things removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all 
expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works have 
been satisfied, all materials have been returned and the site cleared. 

 
59.1.5 SECURED ADVANCE: 

75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the Contractor to Site for use in the Works 
(excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials confirm 
to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the 
Secured Advance allowed will be deducted while making payment of any bill for the work done and a fresh Secured Advance on the materials 
remaining then at Site will be paid along with the same bill. 

 
59.1.6 BILL TO BE SUBMITTED MONTHLY: 

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the 
Engineer shall take or cause to be taken the requisite measurement for the purpose of having the same verified and the claim, as far as admissible, 
adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed 
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as aforesaid, the Engineer may depute his representative to measure up the said work in the presence of the Contractor, whose counter signature 
to the measurement list will be sufficient warrant, and the Engineer may prepare a bill from such list which shall be binding on the Contractor in all 
respects. 

 
59.2 BILLS TO BE ON PRINTED FORMS: 

The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall 
always be entered at the rates specified in the tender in the case of any extra work ordered in pursuance of these conditions and not mentioned or 
provided for in the tender at the rates herein after provided for such work.  
 
Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, 
HSN/SAC Code for service rendered. 

 
59.3 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed 
shall be deducted as Retention money and kept as security deposit until the total of the amount so deducted plus the initial security (including 
the Earnest money) already deposited will equal the prescribed security. 

 
59.5 SET-OFF: 
(a) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld 

and/or set off by the Employer or Government against any claim of the Employer or Government or such other person or persons for the payment 
of a sum of money arising out of or under this contract or other contracts made by Contractor with the employer or Govt. or such other person or 
persons. 

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor. 
 
59.6 DEDUCTIONS FROM CONTRACT PRICE: 

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be 
claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such 
claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR 
within the said period, the EMPLOYER may then deduct the amount from any bill due or becoming due by him to the CONTRACTOR under the 
CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any 
of his employees or personnel engaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be made 
against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on 
CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities. 

 
59.8 DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for 
consultancy or professional services Tax deduction at source as per Section 194 J. will be carried out 

 
59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:  

The Company reserves the right to carry out post-payment audit and technical examination of the running/ final bill including all 
supporting vouchers etc. The Company also reserves the right to propose recoveries detected by CVC (Central Vigilance Commission) based 
on their audit and observations of works / bills etc. The Company further reserves the right to enforce recovery of any over 

payment when detected, notwithstanding the fact the amount of running / final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed and notwithstanding the fact that the amount of running / final bill figures in the arbitration award. 

 
If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the 
contract, the Company from the Contractor shall recover it, or if any under payment is discovered, the amount shall be duly paid to the Contractor 
by the Company. 

 
60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

No certificate other than the maintenance certificate referred to in clause 61 here of shall be deemed to constitute approval of any work or other 
matter in respect of which it is issued or shall be taken as admission of the due performance of the contract or any part here of or of the accuracy 
of any claim or demand made by the contractor or of additional or varied work having been ordered by the Engineer nor shall any other certificate 
conclude or prejudice any of the powers of the Engineer. 

 
61.1 MAINTENANCE CERTIFICATE: 

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the 
Employer stating that the Works have been completed and maintained to his satisfaction. The maintenance certificate will be given by the Engineer 
twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different 
parts of Works the expiration of the latest such period) or as soon thereafter as any works ordered during such Period pursuant to Clause 50 and 

51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous entry on 

the Works of taking possession, working or using thereof or any part thereof by the Employer. 
 
61.2 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or the execution of the 
Works Unless the Contractor shall have made a claim in writing in respect thereof before the giving of the maintenance certificate under this 
Clause. 

 
                         UNFULFILLED OBLIGATION: 

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain 
liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which 
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remains un-performed at the time such certificate is issued and for the purpose of determining the nature and extent of any such obligation, the 
contract shall be deemed to remain in force between the parties hereto. 

 
62.0 URGENT REPAIRS: 

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution 
of the works or during the Period of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or the Engineer's 
representative be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may 
by his own or other workmen to such work or repair as the Engineer or the Engineer's representative may consider necessary. If the work or repair 
so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the contract, all 
cost and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to the employer or may be deducted 
by the employer from any moneys due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's 
representative (as the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor 
thereof in writing. 

 
63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 
  
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement 

or dispute arising between them under or in connection with the Contract. 
63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER and the CONTRACTOR have been unable 

to resolve the disagreement or dispute, the same shall be referred for resolution as per the formal mechanism as specified hereunder shall be 
applicable. 

 
63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance with Indian 

Laws as in force for the time being. 
 

                       ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during 
the course of works or after their completion and whether before or after determination, abandonment or breach of contract) shall be referred to 
and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form 
of a final certificate or otherwise and shall be made within a period of 30 days from the date of receipt of such reference to them. 

 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a 

written appeal to PURCHASER, represented by the Chairman and Managing Director at the registered office, Mumbai for the same to be referred 
to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall 
be conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable 
to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT and the Parties shall be bound to 
refer the same to arbitration in accordance with the procedure contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR 

before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL at the relevant stage and all his 
rights of further appeal or as the case may be, adjudication are deemed to have been waived once and for all. 

 
d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 

 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration 

under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, 
and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT. 

 
f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying out of the works by reason of the fact that any 

matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4. 
 
                        JURISDICTION: 

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any matter arising out of this contract. 
 
64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 
 
64.1 COMPLYING WITH REGULATIONS: 

 
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws 

or orders made there under and to the requirements of public, municipal and other authorities in any way affecting or applicable to the work. IREL 
shall, when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local 
conditions. 

 
64.1.2 Before making any departure from the specification or drawings which may be necessary to conform to such requirements, the CONTRACTOR 

shall give the IREL written notice specifying the departure proposed to be made and the reason for making it and applying for instructions 
thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the 
IREL accordingly. 

 
64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, 

Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable 
from time to time. The Contractor shall also comply with the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act 
and the Rules and Orders issued there under from time to time. The Contractor shall be liable to pay the wages directly to the workmen employed 
by him on the Works. 
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64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely 
contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all 
the works executed in the Company. The Contractor should contact the jurisdictional ESI and PF authorities and ensure to observe all formalities 
such as maintenance of muster rolls, opening of identification cards, making remittance etc. The Contractors / firms / establishments shall remit 
the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of 
the returns shall be furnished to the Engineer for verification and records while preferring bills. 

 
64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations framed there under as appreciable in relation 

to its employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the 
Contractor to get itself acquainted about them adequately. 

 
65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 
 
65.1.1  BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without 
incurring any liability what- so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under 
until the CONTRACTOR on terms herein makes good the said breach; 

 
65.2 SUSPENSION: 
65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in writing, if the CONTRACTOR shall be in 

breach of this Contract or shall fail to perform any of its obligations under this Contract, including the carrying out of the Works; provided that such 
notice of suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity to the CONTRACTOR to remedy 
such breach or failure within a period not exceeding 30 (thirty) days after receipt by the CONTRACTOR of such notice of suspension. 

  
65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with 

immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended work by giving written notice to the 
CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the 
suspended work on immediately upon receipt of such withdrawal of suspension notice. In the event of suspension of work, IREL shall not be liable 
to the CONTRACTOR for any damage and loss. 

 
65.3 TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to 

the CONTRACTOR. All the work so suspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL. 
 
65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not be liable to the 

CONTRACTOR for any damages or loss caused by such suspension of work. 
 
65.4 EVENT OF DEFAULT: 

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require. 
 
65.4.1 CONTRACTOR EVENT OF DEFAULT: 

Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

 
a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its obligations hereunder, as specified in a notice of 

suspension pursuant to Sub-clause 
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further period as IREL may have subsequently 
granted in writing; 

b. The CONTRACTOR fails to commence the Works; 
c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement; 
d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading; 
e. The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the 

CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the 
CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract; 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to 
have suspended/ abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such 
Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the Contract by IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors for relief of debt or take advantage of any law 
for the benefit of debtors or goes into liquidation or receivership whether compulsory or voluntary; 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 63 hereof; 
i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, obligations or interests of IREL and which the 

CONTRACTOR knows to be false; 
j. any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR was considered 

eligible or successful, is found to be false, incorrect or misleading; or 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract. 
 
65.4.2 IREL EVENT OF DEFAULT: 

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any such IREL Event of Default has occurred as a 
result of CONTRACTOR Event of Default or due to a Force Majeure Event: 
 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt of notice in that behalf from the CONTRACTOR; 
b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract; 
c. Any representation made or warranties given by IREL under the Contract is found to be false or misleading. 
 
65.5 RECOURSE TO EVENT OF DEFAULT: 
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65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant: 
a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 65.4.1, the CONTRACTOR shall have an option to 

ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time. However, 
IREL’s decision on said matter shall stand final as the case may be; 

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to terminate this CONTRACT as per Clause 65.6 herein. 
c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this 

Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred 
despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually decide the modalities of Termination. 

 
65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 
 
65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an 

CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to 
the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its 
intention to issue the Termination Notice (the "Preliminary Notice"). In case the underlying breach/default is not resolved within a period of 
sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice. 

 
65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR 

shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

 
65.7 PAYMENT UPON TERMINATION: 

 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the following payments to the CONTRACTOR (after 

offsetting against these payments any amount that may be due from the CONTRACTOR to IREL): 

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination; 
 
65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to 
arbitration pursuant to Sub-clause hereof. 

 
66.0 LIMITATION OF LIABILITY: 

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited 
to 100% of contract price. However, neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss 
of production. 

 
 67.0 METHOD OF BLACKLISTING VENDORS: 

 67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority 
competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year from the date of black listing. 

 
 67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-commercial and / or price or withdraw his bid 

after receipt of the same and during the validity period of bid. 
 

 67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of : 
 
a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business 

dealings. 
• If there is strong justification for believing that the proprietor or employee or representative of the CONTRACTOR has been guilty of malpractice 

such as bribery, corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax 
levied by law, etc. 

67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified 
period and it will not be necessary to issue a specific formal order of revocation, except that an order of uspension/ban passed on account of 
doubtful loyalty or security consideration shall continue to remain in force until it is specifically revoked. 

 
 67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same facts, the accused has been wholly acquitted 

by a court of law. 
 
68.0 SECRECY 

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or 
any drawings, designs, reports and other documents and information prepared by the Contractor for this contract, without the prior written 
approval of IREL except in so far as such disclosure is necessary for the performance of the Contractor’s work and service hereunder. 

69.0 LABOUR: 

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor 
to abide by and to strictly comply with all labour legislations, as may be applicable, enacted by the parliament or by the State Legislature and the 
rules/regulations framed thereunder by the Central or State Government or Local Authorities providing for the conditions of employment 
protection of health, Sanitary arrangements, wages, provident fund, gratuity, welfare, and safety of workmen. These rules and statutory obligations 
shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall be equally binding on the 
contractor & the Contractor shall observe them stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any statute as aforesaid, the employer shall be 
entitled to rescind the Contract.at the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the Employer. 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under 
this contract or in connection herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy for him 
to observe clause 69 without any deviation. 

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the 
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Employer, shall issue attendance cards to each worker and shall produce the same for inspection on demand to the authorities under statutes or to 
the authorised representatives of the Employer. 

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of 
Employer and Employer's representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law. 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory 
provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an 
authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory 
payments etc. have been paid by Contractor to his workmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc. 

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also 
ensure, that no safety rules/instructions are violated by him or his workmen. The Contractor shall maintain his machineries and tools for work in 
safe condition and shall present the same for checking whenever called by Employer/ his representatives. 

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations 
including amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including 
amendments, if any. applicable for the work. 

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment. 
(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, will among other things: 
i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic 

condition. 
ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional Provident Fund Commissioner if they are so 

exempted Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the Management from time to time till 
such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are 
further required to indemnify Employer against any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim. 
damage or penalties for any failure or non-compliance on their (Contractor's) part with the provisions of the aforesaid Act and Scheme framed 
thereunder. 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall 

pay all statutory allowances for such training to his workmen under training. The Contractor shall ensure the proper use of safety appliances by 
his workmen throughout the course of their employment. 

 
70.0 RETURNS OF LABOUR: 
(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such 

intervals as the Engineer may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site. 
 
71.0 LABOUR LICENCE: 
(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract 

under Contract Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed 
thereunder and shall ensure that no violations are pointed out by the Authorities under the Act. 

(b) The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and 
Abolition)Act, 1970 has been produced by the Contractor to the office of the employer. Whenever the number is increased, the Contractor shall 
arrange to get such changes incorporated in the licence. 

(c) The Contractor shall make payment to their workmen in the presence of authorised representative of the Employer only, and obtain the required 
certificate regarding witnessing of payments. 

 
72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be 
detained after 7,00 PM and employed before 6.00 AM and in no case employed during the night time. 

 
73.0 EMPLOYMENT OF CHILDREN: 

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision 
of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any 
compensation or notice. 

74.0 ENTRY PASS: 
All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall 
have the right to refuse the Entry passes to any worker or representative of the Contractor without assigning any reason. Permission to enter the 
Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned 
Officer/Engineer without assigning any reason. The Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by 
authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the plant. 

 
75.0 SAFE CUSTODY OF ENTRY PASS: 

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him 
for entry into the Plant area: 

(a) it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their 
demand are found to be misused by any unauthorised person (s). 

(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk 
and cost of the Contractor. 

(c) Final payment would be made to the Contractor only after all the passes issued by the Security Department are surrendered to the Security 
Department for cancellation for which 'No Demand Certificate' should be obtained. 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty before final payments are cleared or as amended 
from time to time. No Dues Certificate will not be issued unless all the statutory payments to contract labour including retrenchment benefits, 
gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer is submitted to Welfare Dept. 
by the contractor The Contractor may be debarred in case he is found that he is not complying with the statutory provisions. 

 
76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 
76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of 

equipment/machineries lost/ damaged beyond repairs, free of cost until the PLANT is handed over after successful completion of performance 
guarantee test run. 
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Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any 
part thereof if and to the extent that such loss or damage is not covered by insurance coverage such as War risk, provided the same is general exclusion 
of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations 
(whether a state of war be declared or not), invasion, act of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, 
usurpation of civil or military government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other projectile, missile, munitions or 
explosive of war. 

 
76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming 

part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have 
been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished 
or specified by the IREL and which the CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's 
instructions), material or workmanship, any breach of the CONTRACTOR's obligations. 

 
77.0    SAFETY CLAUSES: 

 
Before commencement of the work, the Contractor will give an undertaking in writing that they would abide by the safety Rules and Regulations 
laid down by the organisation rigorously and any deviation from this would make them liable for action. 

 
(a) SAFETY CLEARANCE: 

Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where 
he will be further briefed and Contractor's Safety Management Policy will be explained. The Contractor will not be permitted to start the job 
without getting a written safety clearance from Safety & Training Deptt. 

 

(b) SHUTDOWNS 
The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The 
Contractor shall ensure that the shutdowns/ clearance are taken before sending workers in such locations. 

 
(c) WORK AT HEIGHT 

Whenever work at height is involved Contractor should obtain passes to work at height for these persons who will be required to work at height 
from Safety & Training Deptt. 

 
(d) INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen to his own Doctor with a permission from the Doctor at PHC 
at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T Deptt. informed about the nature 
of the injury and the period for which the injured person is off duty on account of injury. 

 
(e) RESPONSIBILITY FOR ACCIDENTS 

The Contractor shall be fully, responsible for accidents caused due to his or his agent's or workmen's negligence or carelessness in regard to the 
observance of the safety requirements and shall be liable to pay compensation for injuries and delay work due to these accidents. 

 
(f) PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment. 
 

(g) SAFETY CODE 
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. 
Before starting the work, the Contractor shall meet the safety Officer and get himself familiar with the safety measures to be taken during the 
execution of the job. The contractor shall be personally responsible for the safety of his workmen and shall be liable for prosecution in case of any 
accident. 

 
(h) OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from the operations of any other Act or Rule in 
force in the Republic of India. 

 
(i) FAILURE TO OBSERVE SAFETY RULES: 

Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of work, fine and termination of contract. 
 
(j) SAFE USE OF VEHICLES: 

It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with so high speed or in so reckless or rash manner 
as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered 
to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to comply with the above 
may result in termination of the contract. 

 
(k) THEFT ETC. 

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is 
punishable under the law or not authorised by the Plant, the Contractor will bear the full responsibility for the loss and other consequences which 
may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant. 

 
(l) COMPENSATION : 

In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or property, the financial responsibility to 
compensate be borne solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the 
bills or Security or other deposits of the Contractor. 

 
(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level crossing/roads inside the Plant/ Township area. 
Contractors would be using those roads on their own risk and responsibility without any liability on the part of IREL Management. 
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78.0 INSURANCE: 
 
78.1 GENERAL: 

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the 
EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the 
WORKS in progress from time to time and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, 
as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work 
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR 
alone. CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT. 

 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland transportation, storage, 
erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 
CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of 
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken 
out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance 
regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in 
time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during 
erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances 
and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 

transportation only) etc. The scope of such insurance shall cover the entire value of supplies of equipments, plants and materials to be imported from 
time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF 
CONTRACT. However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to 
limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE 
OF CONTRACT to the extent of reduced premium amounts. 

78.2 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean 
transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees’ 
State Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty 
which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of 
the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, 
growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government authority or 
any political sub- division thereof. 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which may be required 
in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those covered by ESI 
from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the 
employee's contribution as per the first schedule of the Employee's State Insurance Act from wages and affix the Employees Contribution Card at 

wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India, 
Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all 
cards and Records as required under the Act in respect of employees and payments and the CONTRACTOR shall secure the agreement of the SUB- 
CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or maintaining records shall be to 
the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish 
satisfactory proof that all contributions as required by the Employees’ State Insurance Act, 1948, have been paid. This will be pending on the 
CONTRACTOR when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's 
employees engaged in the performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-
CONTRACTOR to provide workman's compensation and employer's liability insurance for the latter’s employees if such employees are not 
covered under the CONTRACTOR's Insurance. 

iii) TRANSIT INSURANCE: 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost. 

 
iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to members of public 
including EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during on or off the `site’ operations, 

irrespective of the Employership of such vehicles. 
 
v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor’s or from 
riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any other risks in respect of his 
Engineers and other Supervisory staff who are not covered under Employees’ State Insurance Act. 

c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the 
Contractor) and also cover the risk of damage to others materials/ equipment/ properties during construction, erection and commissioning at 
site. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but 
not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
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compensation as may be awarded by Court by Law in India and cover for damage to others’ equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him at site to execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised insurance company 
from any branch office at Project site. 

f) Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in 
force must be complied with, Contractor shall at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 

 
vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any law or regulation from time to 
time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER. 

 
79.0 General 
79.1 In the event that terms and conditions stipulated in the General Conditions of Contract should deviate from terms and conditions stipulated in 

the Contract, the latter shall prevail. 
 

79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to adhere to any of the instructions given by the EMPLOYER 
in connection with the contract execution shall be recoverable from the CONTRACTOR. 

 
79.3 RECOVERY OF SUMS DUE: 

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be 
recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR 
under this Contract or other Contracts and/or may be recovered by action at law or otherwise. If the same due to the CONTRACTOR be not sufficient 

to recover the recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on demand, the balance amount. 
 
79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 

No sum paid on account by the EMPLOYER nor any extension of the date for completion granted by the EMPLOYER shall affect or prejudice the 
rights of the EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the CONTRACT. 

 
79.5 CUT-OFF DATES: 

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the performance 
guarantee (from the date of final extension, if any). 

 
79.6 PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof. 
 

80.0 RISK PURCHASE CLAUSE 

 After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the 
right to forfeit and invoke the security deposit and execute the order from other agencies at the risk and cost of the tenderer. The cost difference 
between the alternative arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of 
execution of order through alternative sources and if price is lower, no benefit on this account will be passed on to the tenderer.   
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Annexure - XIV 

 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of ___________ 

(herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ only), under ______ 

RED unit  of M/s IREL(India) Limited,  a company incorporated under Indian Companies Act, having its 

registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, 

Mumbai–400028, India  (herein after referred to as IREL (India) Limited, M/s _________________ Address 

________________________ [Herein after referred to as Contractor (s)] wish /wishes to participate in the said 

tender and a Bank Guarantee for the sum of Rs.______________ (in words)  valid for a period of _________ days 

(in words) is required to be submitted by the Bidder towards the Bid Security.     

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to pay to 

IREL (India) Limited, the sum of Rs. ____________ (Rupees ________________ only) by reason of the said 

tenderer’s failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to 

commence the contract works and/or failure to deposit the security deposit within the stipulated period as per 

the terms and conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender 

(NIT). We also agree that any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference or any 

litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore 

stated by IREL(India) Limited including the question as to the tenability of the claim of the IREL(India) Limited 

for forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to 

IREL(India) Limited on demand being made as aforesaid.    

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for entering into an Agreement of contract and that it shall continue to be 

enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the NIT for the work 

have been fully paid and its claims satisfied or discharged or till IREL(India) Limited certifies, that the terms and 

conditions of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges 

the guarantee.    

We _____________________ Bank further agree with the IREL(India) Limited that the IREL(India) Limited shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend 

the time of validity of the offer from the said tenderer from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the 

terms and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such 

variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of 

the IREL(India) Limited or any indulgence by the IREL(India) Limited to the said tenderer or by any such matter 



 

Signature and seal of the contractor                                                                                                             Page 63 of 63 
 
 

or thing whatsoever which under the law relating to surety/guarantee would but for this provision have effect 

of so relieving us.     

We _______________________Bank do hereby further agree that any change in the Constitution of the said 

tenderer or the Bank will not affect the validity of this guarantee.    

 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the IREL (India) Limited in writing.      

 

Dated the __________ day of __________ 20--   

________________Bank   

 

   (Signature with name in Block letters with designation, Attorney as per power of Attorney No._____dt. _____)   

 Bank’s Common seal 

 

 

 

 

 

 

 


