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SCHEDULE OF TENDER 
 

Tender No. IREL/Udyogamandal/26-27/Work 28 

CPP Tender No. 2026_IREL_290508_1 

Date of publishing of Tender document in 
IREL and CPP portal 

10-09-2026 
Interested agencies may view and download the Tender 
document containing the detailed terms & conditions, free 
of cost from the website 
https://www.etenders.gov.in/eprocure/app and 
https://www.irel.co.in. The bids are to be submitted as 
per procedure given in this Tender document.  

Name of Work Electrification Work for Tb Stream 

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 
Public tender (Two cover System) 

-Qualification & Technical Bid  
 

Estimated Cost  Rs.44,25,000/- (inclusive of all) 

Earnest Money Deposit (EMD) 
Rs.75,000/- (This being a work contract. EMD amount to 

be remitted including MSE bidders). 

Date & time of Starting of bid 10-09-2026, 17.00 Hrs 

Bid Submission start date 10-09-2026, 17.00 Hrs 

Date of closing of bid for submission of Bids 01-10-2026, 10:30 Hrs 

Date & time of opening of Cover 1  03-10-2026, 11:00 Hrs 

Date & time of opening of Financial Bid  Shall be informed separately to the eligible bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent (LoI)/Work order To be decided 

Validity of tender 90 days from bid due date 

SD/PBG 5% of the contract value excluding GST. 

Contact details of tender inviting authority HOD (Purchase) 
IREL (India) Limited, R E Division, Udyogamandal – 683 
501, KERALA 
E-mail: purchase-red@irel.co.in 
Ph. No. 0484-2545199  

 
 
 
 
 

      

 

 

 

 

                                                                           

आईआरईएल (इंडिया) लललिटेि  

IREL (India) Limited 
(परू्वमेंइंडियनरेअरअर्थ्वलिलमटेि Formerly Indian Rare Earths Ltd.)                                     

रेअरअर्थ्वप्रभाग Rare Earths Division, 

उद्योगमिंि Udyogamandal, कोची Kochi-683501 

CIN: U15100MH1950GOI008187 
ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 COMPANY 

GST ID No. 32AAACI2799F2ZM 

 

 

 

 

T E C H N O L O G I E S F O R  
N E W I N D I A @7 5 

आज़ादी का अमतृ महोत्सव   

https://www.etenders.gov.in/eprocure/app
https://jharkhandtenders.gov.in/
mailto:purchase-red@irel.co.in
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DISCLAIMER 
 
The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s), 
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is 
provided to Bidder(s) on the terms and conditions set out in this TNDER and such other terms and conditions 
subject to which such information is provided. The information provided is only for the information and 
reference of the Bidders. 

 

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 
person. The purpose of this TENDER is to provide interested parties with information that may be useful to 
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, which 
reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such 
assumptions, assessments and statements do not purport to contain all the information that each Bidder may 
require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its employees 
to consider the investment objectives, financial situation and particular needs of each party who reads or uses 
this TENDER. The assumptions, assessments, statements and information contained in this TENDER may not 
be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own investigations and 
analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 
assessments, statements and information contained in this TENDER and obtain independent advice from 
appropriate sources. 

 

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may depend 
upon interpretation of law. The information given is not intended to be an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative statement of law. IREL accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed herein. 
 

IREL, its employees and consultant make no representation or warranty and shall have no liability to any person, 
including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust enrichment 
or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on account 
of anything contained in this TENDER or otherwise, including the accuracy, adequacy, correctness, 
completeness or reliability of the TENDER and any assessment, assumption, statement or information contained 
therein or deemed to form part of this TENDER or arising in any way with qualification of Bidders for 
participation in the Bidding Process. IREL also accepts no liability of any nature whether resulting from 
negligence or otherwise howsoever caused arising from reliance of any Bidder upon the statements contained 
in this TENDER. IREL may, in its absolute discretion but without being under any obligation to do so, update, 
amend or supplement the information, assessment or assumptions contained in this TENDERThe issue of this 
TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price Bid stage or to appoint 
the Selected Bidder for the intended work, and IREL reserves the right to reject all or any of the Bids without 
assigning any reasons whatsoever. 
 
The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by IREL or any other costs incurred in connection with 
or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be liable in any 
manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in preparation or 
submission of the Bid, regardless of the conduct or outcome of the Bidding Process. 
 
 

 
 
 
 
 
 
 
 
 



Signature and office seal of the contractor                                                                                                  Page 3 of 67 
 

 
TABLE OF CONTENTS: 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

  

Sl. No. Contents 

1. General Instruction to bidders  

2. Pre-Qualification Criteria - Annexure - I 

3. Special Conditions of Contract (SCOC) – Annexure - II 

4. Bill of quantity – Annexure - III 

5. Technical deviation statement – Annexure – IV 

6. Ethics in Tendering & Other Business Dealings-  Annexure – V 

7. Undertaking – Annexure - VI 

8. EMD Declaration – Annexure - VII 

9. Declaration of Non-Blacklisting – Annexure - VIII 

10. Annexures to Bid Form: Eligibility Declarations - Annexure – IX  

11. Contractor Enrolment / Registration Form Annexure – X  

12. Vendor updating format- Annexure –XI 

13. General Conditions of the Contract (GCOC) – Annexure -  XII 

14. Proforma for Bank Guarantee for Earnest Money Deposit - Annexure-XIII 

15 Proforma for Bank Guarantee for Security Deposit- Annexure -  XIV 



Signature and office seal of the contractor                                                                                                  Page 4 of 67 
 

GENERAL INSTRUCTIONS TO BIDDERS  
 

I. GENERAL 
 
1) Bidder should take into account any corrigendum published on the tender document before submitting their 

bids.  
2) Please go through the tender advertisement and the tender document carefully to understand the documents 

required to be submitted as part of the bid. Please note the number of covers in which the bid documents 
have to be submitted, the number of documents - including the names and content of each of the document 
that need to be submitted. Any deviations from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document 
/ schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be 
scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.   

 
II. PREPARATION AND SUBMISSION OF BIDS 
 

1) The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled time and 
date as mentioned in the tender enquiry will be considered for evaluation. 

 
2) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time 

i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other issues. 
 
3) The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The bidder 

has to digitally sign and upload the required bid documents one by one as indicated in the tender document.   
 

4) Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the second 
stage, financial bids of only the technically eligible offers will be opened for further evaluation and ranking 
before awarding the contract.  

 
PQ cum Techno-commercial bid (Part -I)  

 
It contains documents in support of eligibility criteria, self-attested tender document and any other 
document specifically specified in this tender document. 

 
Part -II shall contain Price Bid (to be submitted electronically). 

 
This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  No physical 
submission of hard copy is permitted. 

 
5) The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers. 
 
III. METHOD OF SELECTION: 
 
 Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be 

qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be 
scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder, whose 
offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any tender without 
assigning any reasons and does not bind itself to accept the lowest offer. 

 
Note:    To assist in the examination of documents submitted by the bidder in support of eligibility criteria (PQ)    

IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for clarification and the 
response shall be in writing and no change in the price or substance of the bid shall be sought, offered or 
permitted. 
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IV. SPECIAL TERMS AND CONDITIONS 
 
1.0 SITE VISIT:  

 

 Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified visiting 
hours with   the permission of Engineer concerned /Purchase Dept. The bidders are also advised to study 
the labour supply/availability, trade union practices and labour rates prevailing at Udyogamandal. 

 

2.0 EFFECT AND VALIDITY OF BID: 
 

(i) The submission of any bid connected with these documents and specifications shall constitute an agreement 
that the bidder shall have no cause of action or claim against IREL for rejection of his bid.  

(ii) The bid shall be valid for a period of 90 days from bid due date. 
 

3.0 RIGHT TO REJECT THE TENDER: 
  

3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.  
3.2 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses 

mentioned herein without assigning any reason thereof.  
 

3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at 
any time, to; 

a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process or 
modify the dates or other terms and conditions relating thereto;  

b. consult with any Bidder in order to receive clarification or further information; 
c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive 

clarification or further information; 
d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any 

Bidder; and/ or 
e. independently verify, disqualify, reject and/ or accept any and all submissions or other information and/ or 

evidence submitted by or on behalf of any Bidder 
 

   It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, agents and 
advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, losses, damages, 
costs, expenses or liabilities in any way related to or arising from the exercise of any rights and/ or 
performance of any obligations hereunder and the Bidding Documents, pursuant hereto, and/ or in 
connection with the Bidding Process, to the fullest extent permitted by applicable law, and waives any and 
all rights and/ or claims it may have in this respect, whether actual or contingent, whether present or in 
future. 

 

4.0.    PRICES:  
    

   Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price schedule 
for delivery at designated works. GST as applicable is to be considered as per the Price Schedule of the tender 
document. 

 

5.0   TENDER RATES:  
 

a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm 
throughout the period of Contract including extension of time, if any.  

b)  If the bidder submits abnormally low bid in combination with other elements of the bid which raises 
material concern as to the capability of the bidder to perform the contract at the offered price, the bidder 
shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule allocation of risk 
and responsibilities and any other requirements of the bid documents. If the bidder fails to demonstrate its 
capability to deliver the contract at the offered price the price bid shall be considered un-responsive. 

c)  Organization is the final authority to judge the tender called items and has every power - to accept or reject 
the same without assigning any reasons 
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6.0 RXIL (TReDS) PLATFORM 

                 IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL 
(TReDS) platform to avail the facility as per the GOI guidelines.  

 

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting for 
MSME's.   

 

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on the 
platform. 

 

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. 
 

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided by 
SIDBI. 

 

For any registration queries, vendors may please contact,  
 

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91 
9004100784  email: satyajeet.jathar@rxil.in 
RXIL Relationship manager Mr Kirti musale : +91 90048 17501     email: kirti.musale@rxil.in 

 
DTX  - KreDX Platform Private Limited (the 5th TReDX Platform) – Registration Number- COL75X754M2W 
Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com 
Jason Chongtham: +91 -9600063327 email: jason@kredx.com 
 
M1xchange 
a. Registration Number –BUYER00047728 
b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com 
Invoicemart 

a. Entity ID/Registration Number- 1000036436 
b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amit1.Dutta@invoicemart.com 
C2treds (C2FO) 

a. Registration Number: B0320250094 
b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com 
 
IREL (India) Limited Unit Administrator Mr.  V A Anil Kumar : +91 9443482644  email : purchase-
red@irel.co.in 
IREL (India) Limited Nodal Officer Mr. K.V.Ramakrishna: +918104997177  email: kvramakrishna@irel.co.in 

 

7.0   MAKE IN INDIA 
 

 For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 15.06.2017, 
28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be applicable. 
The bidder to provide certificate for minimum 50% and 20% local content required for qualifying Class 1 
Local Supplier. The bidder to provide needful certificate as a proof. 

 

8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND 
BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME) 

 

The bidder to provide needful certificate. 
 

9.0  IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at 
the time of placement of contract. IREL also reserves the right to increase the ordered quantity by up to 25% 
of the contracted quantity during the currency of the contract at contracted rates. Bidders are bound to accept 
the orders accordingly.  

 

10.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY  
 

10.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in 
submitting their offer to undertake the supplies/works/services/consultancy contracts and conclude a 

https://onboarding.rxil.in/customerapp/home.
mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:kvramakrishna@irel.co.in
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contract if entrusted to them on the basis of their tender. The offers received from tenderers without EMD 
and/or tender cost shall be summarily rejected except where an exemption is provided in the tender. 

10.2 EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand draft’ or ‘fixed deposit 
receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks’ or “online 
payment’ in favour of IREL. The payment details to be informed to Purchase Department well in advance 
enabling verification of receipt of the amount.  

10.3 Government Body/Public Sector Undertakings may be exempted from payment of EMD with the approval 
of Competent Authority. 

10.4       EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage of 
the estimated cost and no interest is payable on the EMD. 

 

10.5 This being a work contract, relaxation/benefits covered under MSE orders 2012 is not applicable for 
MSEs/Startups and subsequent orders. 
 

10.6 EMD is liable to be forfeited if: 
a. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the date 

of opening/ The tenderer impairs or derogates from the tender in any respect within the period of validity 
of the tender 

b. The tenderer fails to accept the order when placed or fails to commence supplies/works/services after 
accepting the order. 

c. In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated in the 
tender. 

10.7 EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of 
the unsuccessful bidders should be returned to them at the earliest after expiry of the final bid validity 
period and latest by the 30th day after the award of the contract. Bid security should be refunded to the 
successful bidder on receipt of performance security. However, in case of two stage bidding/ 2or 3 
envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical evaluation etc. should be 
returned within 30 days of declaration of result of first stage i.e. technical evaluation etc. 
 

10.8 In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, 
the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid 
validity period. 

 

11.0 SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE: 
 
a) Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards 

satisfactory completion of the order/works as under: 
 

b) For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than Rs.5 
lakhs. 

 Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after 
notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of 
completion of all contractual obligations of the supplier/ contractor, including warranty obligations/ 
defect liability period (DLP). 

 In exceptional cases waiver of SD shall be approved by Competent Authority after recording the reasons 
for such waiver. 

 

 Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds‟ or 
„account payee demand draft‟ or „fixed deposit receipt from a Scheduled Commercial bank‟ or “Bank 
Guarantee issued/ confirmed from any Scheduled Commercial Banks in India‟ or online payment to be 
confirmed sharing Unique Transaction Reference (UTR) to the tender inviting authority as called for in 
tender. In case of GTE tenders, the performance security should be in the same currency as the contract 
and must conform to Uniform Rules for Demand Guarantees (URDG 758) – an international convention 
regulating international securities. In case of JV, the BG towards performance security shall be provided 
by all the partners in proportion to their participation in the project. Bank Guarantees towards Bid 
Security/ Security Deposit/ PBG issued by Nationalized Banks/ Scheduled Commercial Banks (other 
than Cooperative Banks) only acceptable.  

 

 Purchase Department should immediately forward the SD to finance department for necessary action 
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under intimation to EIC/ OIC. 
 

 In exceptional cases of work contracts, the approving authority may consider Recovering balance SD (in 
addition to EMD if it is given not in BG form) amount from 1st running bill of the contractor which shall 
be specifically mentioned in the tender document itself. 

  
 EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank 

Guarantee, fresh Bank Guarantee in the prescribed format or demand draft/ bankers cheque is to be 
submitted towards SD. 

 

           BG format for security deposit is attached in Annexure-XIV. 
 

 The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or on 
abandonment of the supply/ work order. 

 

 Additional amount of SD due to enhancement in scope of work is also to be obtained. 
 

12.0 RETENTION MONEY 
 
12.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the bill value 

shall be retained at the time of making payment towards rectification/defective work made a s  
retention money. 

12.2 The total SD and retention money together towards performance guarantee shall not exceed 10% 
of the contract value. 

 

13.0 REFUND OF SD AND RETENTION MONEY 

 
a. Before releasing SD or retention money in respect of supplies/works, a “No Due Certificate” 

shall be issued by EIC/OIC duly countersigned by head of the department after ensuring that no 
amounts are recoverable from the supplier/contractor.  

b. EIC/OIC shall recommend release of SD and retention money after compliance by the contractor 
towards guarantee/warranty/performance guarantee & other related clauses as stipulated in the 
purchase/work order and on submission of formal claim by contractor. 

c. On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the form 
of B.G and / or any form shall be refunded at the earliest, if the contractor is not liable to pay 
any money to IREL (India) Limited under any other contract.  
 

14.0 FORFEITURE OF SD & RETENTION MONEY 

 
The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without any 
further notice to the contractor in the following circumstances:  

 
In case of any failure whatsoever on the part of the contractor at any time during performance 
of his part of the contract including the extended periods of contract, where notice is given and 
time for rectification allowed. 

 
If the contractor indulges at any time in any subletting/sub -contracting of any portion of the 
work without approval of IREL (India) Limited. 
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15.0    REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID. 
 

Sl. No. Description Up-loaded 
Yes /No 

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure – I).  

2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER 
DOCUMENTS (Annexure – II to XIV). 

 

3 COPY OF GST & PAN CERTIFICATES.  

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.  

 
 
16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, RARE EARTH 

DIVISION, UDYOGAMANDAL, KERALA. 
 
 

Purpose Name E-mail ID Contact No. 

For Technical 
Specification / Scope 
of work related query 

Shri. K A Joshy  
S.M-Technical (Electrical) 

 
electrical-red@irel.co.in   

 
7593880813 

 
 
For Bid/tender 
related query 

Shri. V.A. Anil Kumar 
DGM-Technical (Purchase) 

 
 
purchase-red@irel.co.in     

9443482644 

Shri. P. Mohan 
Deputy Officer (Purchase) 

0484-2545199 

For 
Consignment/Goods 
Transportation 
related query 

Shri. Girish D Babu 
CM-Technical  (Operations) 

stores-red@irel.co.in    91 8301997625 

For Payment/refund 
related query 

Shri. Goutham Samui   
DGM –Finance 

finance-red@irel.co.in  0484-2546909 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

mailto:electrical-red@irel.co.in
mailto:purchase-red@irel.co.in
mailto:stores-red@irel.co.in
mailto:finance-red@irel.co.in
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Annexure-I 

PRE-QUALIFICATION CRITERIA  

1.0 Contractor should meet the following minimum pre-qualification criteria: 
  

Sl No P Q requirement Documents required (As applicable) 

1.1 Technical Criteria: 

1.1.1 The Bidder/tenderer/firm should have a 
valid Grade ‘B’ OR above grade (HT) contract 
license issued by the state of Kerala state 
Electrical Licensing Board (KSELB). In case 
the license is due for renewal or under the 
process of renewal the same will be 
considered for evaluation provided the proof 
of same shall be provided. However the 
renewed license copy shall be Submitted 
in the event of receipt of work order. 

Copy of valid license from KSEBL. In case the 
license is due for renewal or under the process 
of renewal the same will be considered for 
evaluation provided the proof of same shall be 
provided. However the renewed license copy 
shall be submitted in the event of receipt of 
work order. 

1.1.2 Bidder should be experienced in having 
successfully executed similar works as 
detailed below in CPSU/ Central Govt. 
dept./ state Govt./ semi- govt./ 
Autonomous bodies or private organizations 
during last seven (7) years ending Mar 2025 
and meeting the value required as below 

 

Execution of at least one order for “Similar 
work for a value of not less than Rs. 30 
Lakhs(Excluding GST) 
                              OR 
Execution of at least two orders for 
“Similar work for a value of not less than Rs. 
18.75 Lakhs(Excluding GST) 
                             OR 
Execution of at least three orders for “Similar 
work for a value of not less than Rs. 15 Lakhs 
(Excluding GST) 
 
Definition of Similar work (S) 

Similar works means “Supply, erection 
and commissioning of electrical/ 
instrumentation panels and its associated 
electrification work. 

Copies of work orde4r along with 
completion/Satisfactory performances 
certificate from the client indicating value of 
order and executed value, work order no .and 
date etc. 

1.2 Financial Criteria: 
The average annual turnover of the bidder 
during the last three consecutive financial 
years i.e. 2022-23,  2023-24  2024-25,  and  
shall  be minimum Rs. 11.25 lakh. 

The bidder shall submit documents like 
Audited Balance Sheet and Profit & Loss 
statement or CA turnover certificate etc. for 
last three consecutive financial years 

  2024-25, 2023-24 and 2022-23 as proof of 

the average annual turnover. 
If the documentary proof of financial criteria 
for any year is missing/not provided, the 
turnover for that particular year shall be 
considered as ZERO for the calculation of 
annual turn over 
If the Audited Balance Sheet and Profit & 
Loss statement are prepared in foreign 
currency, exchange rate as on tender e-
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publishing date shall be taken for calculation 
of average annual turnover in INR (₹). 
In case, the audited balance sheet and Profit 
& Loss account for latest financial year is not 
available, a certificate from the Chartered 
Accountant on their letter head certifying 
the financial turnover for the 

   above said financial year may be submitted. 

 
Note:  1.  Pre-qualification shall be carried out based on the documents submitted by the bidders for past 

performance, technical, financial capability & Concurrent commitment, and shall be subject to verification, 
if required. 

2.  Documents against the Pre-qualification criteria as above complete in all respect must be uploaded. In the 
absence of compliance for Pre-qualification criteria, the offer will not be considered for evaluation under any 
circumstances. 

2.0  DEVIATION FROM SPECIFICATION 
 

2.1  No deviation to this specification is accepted. If any deviation is found in the offer it will result into rejection 
of the offer out rightly. However IREL, RED has the right to accept minor deviations, if any, which is at the 
sole discretion of IREL, RED. 

2.2 The Deviations, if any, has to be clearly mentioned in a Technical Deviation statement form. In the absence 
of this, it would be deemed that all the specifications and conditions mentioned herein are acceptable to the 
bidder. 

 

3.0 CONCURRENT COMMITMENT  
 

In order to assess Bidder’s capability and spare capacity to perform the assignment of execution of works, 
bidders should submit all works being executed by them as per the format given below: 

 

3.1 CRITERIA FOR DISQUALIFICATION 

The annualized concurrent commitments of the bidder plus annualized estimated value of the work under 

consideration exceeds 4 times the average annual turnover of the preceding 3 years.  

 

 

 

 

 

 

 

 

 

 
 

Sl 

no 

Full postal 

address of client 

and name of 

officer in charge 

Description of 

the work 

Value of 

contract 

Date of 

commence 

work 

Scheduled 

completion 

period 

% 

completi

on as on 

date 

Remarks 

1       
 

2        
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Annexure-II 

   SPECIAL CONDITIONS OF CONTRACT (SCOC) 

 

1.0 SCOPE OF WORK 
 

 Electrification work for the New Tb stream facility at SEP includes but not limited to the following: 
 

1.1 Design, Supply, Installation, Testing and Commissioning of MCC panel as per the given as per Technical   
specification in Annexure IIA 

1.2 Design, Supply, Installation, Testing and Commissioning of VFD Panel as per the given as per Technical   
specification in Annexure IIA 

1.3 Supply Installation and commissioning of 12 Way PDB. 

1.4 Supply Installation and commissioning of 12 Way LDB. 

1.5  Supply, Laying, dressing, termination of 4C x 95 Sq.mm Al conductor armoured Cable.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

1.6      Supply, Laying, dressing, termination of 4C x 16 Sq.mm Cu conductor armoured Cable. 

1.7 Supply, Laying, dressing, termination of 4C x 1.5 Sq.mm Cu conductor armoured Cable. 
1.8 Supply, Laying, dressing, termination of 4C x 1 Sq.mm Cu conductor EMI protection, tinned Cu wire 

braided cable. 

1.9 Supply and installation of Cu/Al crimping sockets for the above spelled cables sizes. 

1.10    Supply and installation of cable glands for the above spelled cables sizes 

1.11    Supply, Laying, dressing, termination of earth strip/insulated earth wire. 

1.12 Supply and installation of LED light fittings, pole mounting type. 
1.13 Supply of MS structural materials and fabrication of PDB&LDB fixing frames, light fixing frames, cable 

tray support etc. 

1.14 Supply and installation of 4 x 4 junction box (Weather proof, polycarbonate box) along with each light fixings 
frames. 

1.15    Supply and installation of Industrial power socket (Weather proof, polycarbonate box). 

1.16    Supply and iallation of FRP cable trays. 

1.17    Supply and installation of heavy duty exhaust fans. 
1.18   Any items not mentioned but required for the completion of the work, depending upon the site conditions 

shall be under the scope of contractor. 
 

2.0 DETAILS OF WORK 
 

2.1 Technical specification of the panels shall be as per the annexure-A. Contractor shall fabricate, supply& and 
commission the MCC & VFD panels strictly as per the technical specification only. Any deviation may lead 
for the rejection of the same from our end. 

2.2 Technical specification of the PDB & LDB shall be as per annexure-B. DBs shall be fitted with suitable capacity 
MCB/ELCBs and prewired. DBs shall be erected, charged and commissioned as directed by EIC. 

2.3 Technical specification of the power cables shall be as per annexure-C. The quantity of cables reflected in the 
bill of material shall be indicative, however the actual quantity may vary depends of site requirement. 

2.4 Cables shall be routed along the cable tray only. Cables shall be terminated with suitable size and type of cable 
glands and crimping sockets at both source (Panel) & load (motor) ends. Technical specification of cable glands 
and crimping sockets shall be as per annuxure-3. 

2.5 Technical specification of Earth strip and insulated earth wire shall be as per annexure-C. Copper strips shall 
be used for the main earthing to the MCC panels. Main earthing shall be taped from the available main source 
of earth strip. Earth benches of appropriate side shall be provided on the frame of the mixer settler 
(Equipment). Earth leads (insulated earth wire) shall be extended from the earth bench to the (loads) motors. 
Each loads (Motors) shall beprovided with double earthing. Insulated earth wire of reputed make shall be 
used as double earthing leads. 

2.6 Technical specification of the LED Light fittings shall be as per annexure-D. Light fittings shall be erected, 
charged and commissioned as directed by EIC. 

2.7 Technical specification of the Junction box and Industrial power socket shall be as per annexure-E. Junction 
box and Industrial power socket shall be erected, charged and commissioned as directed by EIC. 
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2.8 Cable tray shall be fabricated with 40 x 40 x 6 mm MS angle and 40 x6 mm MS flat. Width of the cable tray 
shall be 300mm. Cable tray width may be altered depends upon the site requirement, subjected to the clearance 
from EIC. Cable tray shall be routed along with the mixer settler (Equipment) stand or as directed by EIC from 
time to time depends upon the site conditions. Cable tray supports shall be fabricated as per site requirements 
with 40 x 40 x 6 mm MS angle and 40 x6 mm MS flat. Cable tray and support shall be painted (3 coat) with 
epoxy paint (1 coat epoxy primer + 1coat epoxy paint gray + 1coat epoxy gray). 

2.9 Technical specification of the Heavy duty exhaust fans shall be as per annexure-F. Exhaust fans erected, 
charged and commissioned as directed by EIC. 

 

3.0 SCOPE OF IREL, RED 
 

3.1 IREL, RED shall provide Electricity Water on free of cost at single point. The contractor shall make his own 
necessary arrangement for the safe use of the same, if required, following the safety regulation followed in 
RED. 

3.2 Fork lift/ tractor - tailor for shifting the debris generated/ dismantled panels, subjected to the availability of 
same and within the safe load carrying capacity 

 

4.0 SOCPE OF CONTRACTOR 
 

4.1 All the working implements, fasteners like screws/nut & Bolt/Anclor bolts. etc. 

4.2 Required trained and unskilled manpower for the safe and timely execution of the work 

4.3 Qualified electrical supervisor shall be present at site though out the execution of work. 

4.3.1 Electrical supervisor shall have 4Year regular engineering degree or 3 Year Diploma engineering. Proof of the 
same shall be produced before the execution of the work. 

4.3.2 The electrical supervisor - Engineering graduate/ Diploma shall have 3 yr. /5Yr. Supervisory experience 
respectively. Proof of the same shall be produced before the execution of the work. 

4.3.3 The electrical supervisor shall have minimum ‘B’ Grade supervisory licence issued by KSELB (Kerala state 
Electrical Licensing Board) Proof of the same shall be produced before the execution of the work. 

 

5.0 SITE INSPECTION 
 

5.1 The contractors are advised have site inspection before submitting the quotation. 

5.2 The contractor are advised to know the labour practice followed at Eloor area before submitting the quotations 
 

6.0 SAFETY & HOUSE KEEPING 
 

6.1 All working force including Supervisor. Skilled & Unskilled labour shall undergo half day safety training 
conducted through Safety Section of IREL, RED. 

6.2 Contactor shall obtain work permit from IREL, RED Safety section on daily basis and shift basis before the 
start of the work. 

6.3 Contract supervisor and contract workers shall be in possession of personal Protective Equipment during their 
work at site. 

6.4 The contractor/supervisor/workers shall follow the safety instructions issued by IREL,RED safety section 
from time to time. 

6.5 Smoking /Use of drugs is strictly prohibited inside the company premises. 

6.6 Mobile Phone (Android/I Phone)/ Phone with camera facility) are not permitted inside company premises. 
However Keypad type mobile phone shall be allowed subjected to prior approval from the competent 
authority. 

6.7 All working force are to strictly obey the rules & regulation/ Do’s & Don’ts issued by IREL RED from time to 
time during course of execution of contract. 

6.8 Party is responsible for the best housekeeping at the work site. Debris generated during the work shall be 
shifted to scrape yard or to the place identified by EIC, on daily basis. If the party failed to shift the debris in 
time, IREL, RED will make arrangement to shift the debris on the cost to contractor. 

6.9 Final payment will be settled only after clearing /shifting the debris from the site. 
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7.0 COMMENCEMENT AND COMPLETION PERIOD 
 

7.1 Letter of Acceptance letter shall be submitted to purchase section within 10 days from the date of release of 
work order. 

7.2 The contractor shall commence the work within 10 days from the date of acceptance of the work order. 

7.3 The entire work shall be completed within 180 days from the commencement of work order. In case any 
stoppage of work due to the reason by IREL, after the commencement of work, the number of days stopped 
shall be extended for the completion work without imposing LD for that period. 

 

8.0 WARRANTY 
 

8.1 The entire work including the supply of the items shall be under warranty for 1 year for its trouble free 

operation, from the date of successful Commissioning and Acceptance of entire work. 

8.2 If case of any malfunctioning of supplied items or the work, the contractor shall rectify the same without 

disturbing the plant process within 48 hours without charging any addition amount to IREL, RED. 
 

9.0 PAYMENT TERMS 
 

9.1 Contractor is eligible for part Payment or interim payment. 

9.2 70% payment less the statutory deductions for the supply parts (PART-A of BOQ) shall be released after 

successful supply of materials having a minimum bill amount of bill Rs. 3 Lakhs and acceptance by the EIC, 

within 30 days on the submission of clean and clear Tax Invoice certified by EIC. 

9.3 25% payment of the supply parts and 95% payment less the statutory deductions for the Installation & 

commissioning part (PART-B of BOQ), after successful completion of the entire work as per the SCOC of work 

order, on the submission of clean and clear Tax Invoice certified by EIC. 

9.4 5% payment each of the supply parts and Installation and commissioning part shall be released after successful 

of warranty period or against submission of BG for equivalent period and value. 

9.5 Contractor is responsible for remitting all statutory dues (like EPF, ESI etc.) as applicable for their 

supervisor/skilled & unskilled work force. Proof of the remittance of the same shall be submitted along with 

the bill. In case the work force covers under the group insurance or other means, proof of the same shall be 

submitted along with the final bill. 

9.6 The TDS at the source will be deducted as per the Govt. rule and regulations. IREL, RED will issue necessary 

certificates of TDS deduction. 
 

10.0 WORKING TIME 

 

10.1 The normal time of work is between 0800Hrs to 1600 Hrs on any working day. The contractor may be allowed 

to work extra on time as and when required but it should not exceed more than 1800Hrs with prior intimation 

and approval of Engineer-in-charge. 

10.2 The contractor has to take work necessary safety permit from the safety department before starting the work. 
 

11.0 ENGINEER-IN-CHARGE (EIC) 

     Shri. K A Joshy -SM-Technical (Electrical will be the Engineer-in-Charge (EIC) for the work 

12.0 SECURITY DEPOSIT      

                            Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Tax) towards satisfactory 

completion of order. Security deposit is to be furnished by a specified date (generally 14 (fourteen) days after    

notification of the award) and it shall remain valid for a period of 60 (sixty) days beyond the date of completion 

of all contractual obligations of the supplier/ contractor, including warranty obligations/ defect liability 

period (DLP).  
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                    Annexure-II A 

TECHNICAL SPECIFICATIONS 

 

 Annexure-A 

Technical specification for MCC & VFD Panels 

 

1.0 SCOPE OF SUPPLY 

1.1 The scope of supply includes design, manufacture, wiring, testing, inspection, packing & delivery to working site at 
IREL, RED, Udyogamandal 

1.2 MCC & VFD panels shall be fabricated and supplied as per the technical specification and respective bill of 
material. 
 

2.0 SERVICE CONDITIONS 

2.1 All the item supplied against this Specification shall be suitable for satisfactory operation under the following 
climatic conditions. Location Udyogamandal, Kochi, Kerala Maximum ambient air temperature 50°C 
Minimum ambient air temperature 15°C Maximum Relative Humidity 91% at 22 degree Celsius Atmosphere 
Highly corrosive, acidic& alkaline 
 

3.0 SYSTEM PERTICULARS 

3.1 Nominal System Voltage: 415 V 

3.2 Number of Phases: 3 phases, 4 wire system 

3.3 Frequency: 50 Hz 

3.4 Voltage Variation: +/-10-% 

3.5 Frequency Variation: +/-3% 
3.6 Earthing: Solidly grounded 

 

4.0 DESIGN AND FABRICATION CRITERIA 

4.1 Derating factor: As per site condition 

4.2 Ingress Protection: Minimum IP 54 

4.3 Short circuit current: 50 kA for incomer & bus couplers and 36kA for outgoing feeders. 

4.4 Control circuit and display voltage: 240V, 50Hz, AC 

4.5 Fuse and Overload relay: Type -2 Coordination 
4.6 Cable entry (Top Entry) as specified in the drawings. 

4.7 Due to the site constrains, the overall dimensions of the panels shall be restricted to the indicative dimension 
given in the GA drawing. 

 

5.0 DESCRIPTION OF PANEL MATERIAL 

5.1 The panel shall be non-draw type, Indoor application, Floor mounting rigid free standing type. 

5.2 The panels shall be of metal enclosed, free standing, cubicle type, compartmentalized, single front execution, 

front and rear accessible as required (having individual cubical for each incoming, bus coupler and outgoing 

feeder), totally enclosed, dust and vermin proof, floor mounting type. All the sheet steel members and parts 

of the panel board shall be fully fabricated and painted as per Rittal/BCH standards only 

5.3 The Panels shall be designed to ensure maximum safety during operation, inspection, connection of cables, 

relocation of outgoing circuits and maintenance with bus bar systems energized and without taking any special 

precautions. Finger protection plate shall be provided at all devices and components to prevent accidental 

direct contact with live parts. Phase protection barrier for SDFs, MCCBs etc shall be provided. Door interlock 

and defeat feature shall be provided for SDFs. Power termination at cable chamber shall be shrouded. 

Adequate means shall be provided to prevent shorting of power and / or control terminals due to accidental 

dropping of maintenance tools etc. inside the panels. Checking and removal of components shall be possible 

without disturbing adjacent compartment. All identical equipment and corresponding parts shall be fully 

interchangeable. Mechanical inter locking shall be provided for doors of cubicles having incoming/outing 

feeder such that door can be opened only if feeder is OFF. 
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5.4 The Panels shall be provided with integral base frame of dimensions as per the drawing for each shipping 

section. The panel integral base frame shall be suitable for tack welding. All hardwires shall be corrosion 

resistant. All joints and connections of the panel members shall be made of stainless steel bolts, nuts and 

washers, secured against loosening. Suitable removable type eyebolts/ lifting hooks shall be provided for 

lifting of the panel/ for shipping purpose. These eyebolts/ lifting hooks, when removed shall not leave any 

opening in the panels. 

5.5 Metal sheet shall be provided between two adjacent vertical panels running up to the full useful height of 
panel may be for adjacent cubicles, between feeder compartment, between bus bar chamber and other 
compartment 

5.6 All cable termination compartment/cable alley shall have adequate width and length for glanding and 
termination, neat arrangement and termination of total number and size of cable mentioned in the 
specification/data sheet and shall have free access for cable termination. The same shall be approved before 
manufacturing. Cable chambers shall be provided with suitable hinged doors. Barrier plates shall be provided 
between individual compartment and cable alley. This barrier plates shall be provided with opening for power 
and control connections and it shall be possible to safely carryout maintenance work on cable connection to any 
one circuit in the cable alley with bus bar and adjacent live circuit. Removable undrilled gland plates shall be 
provided for termination of cables. 

5.7 Unused compartments if any in the panel shall be fully equipped with hinged door and shall be suitable for 
mounting power and control components. 

5.8 Separate connectors of adequate size shall be provided for terminating power and control cables. Power cable 
terminations shall be properly shrouded 
 

6.0 PAINTING 

 

6.1 All the surface shall be made free from all imperfections before undertaking the painting process. All the parts 
shall be thoroughly cleaned and degreased to remove mill scale, rust, grease and dirt by giving full surface 
treatment and painted as per Rittal/BCH standards. The overall outside of panel shall be over coated with 

corrosion retardant clear coat. Panel finish shall be free from imperfections like pinholes, orange peels, runoff 
paint etc. The painting shall be suitably rated for 1000Hrs spray test. Painting test certificate shall be provided 
along with the supply of panels to the site. 

6.2 All unpainted mild steel pats shall be zinc passivated or cadmium plated or suitably treated to prevent rust 
formation. If these parts are moving elements, then they shall be greased. 
 

7.0 GASKETS 

 

7.1 All joints between different sections and the switchboard, openings, covers, and doors shall be provided with 
heavy duty neoprene gaskets around the perimeters so as to make the complete switchboards completely 
dust and vermin proof. 
 

8.0 BUS BARS 

 

8.1 Main bus bar shall be of Copper material, house in separate compartment. The bus bar shall be made of high 
conductivity, electrolytic grade Copper, suitable for carrying continuous rated current and short circuit current 
50kA for 1 sec., without overheating and, PVC sleeved, air insulated, and of adequate size, current density to 

be considered as 1.2Amp/sq.mm for operation on 3 phases, 4 wires, 440 V, 50 Hz. AC supply system, as per 
IS 345-1963 with amendment till date. The bus bars shall be supported on insulators made of non-hygroscopic, 
non-inflammable material with tracking index equal to or more than that defined in Indian standards, and at 
close intervals to prevent bus bar sag and to effectively withstand electromagnetic & dynamic stresses in the 
event of a short circuit. Bus bar support design should ensure free thermal expansion. Minimum clearance to 
be maintained for enclosed indoor air insulated bus bars working at system voltage up to 600 V shall be as 
follows: 

  Phase to earth - 20 mm 

  Phase to phase - 25  mm
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8.2 Clearance between terminals at components shall be as per applicable individual standards for components. 

Adequate bus bar and bus bar chamber sizes for temperature rise withstand shall be considered as per IS. 

8.3 Bus Bar size for Phase and Neutral shall be as specified in the drawings (Copper) 
8.4 The main bus bars shall have uniform current ratings throughout their length. In the case of TPN S/G, 

removable neutral links shall be provided on feeders to permit isolation of the neutral bus bar. Both horizontal 
and vertical bus bars, bus joints and supports shall be capable of withstanding dynamic and thermal stress of 
the specified short circuit current. All the bus bars and interconnections shall be insulated with heat shrunk PVC 
sleeves of 1100V grade. Red yellow and blue shall be used for phase bus bars and black colour shall be used for 
neutral bus bar. Removable type shrouds shall be provided for all joints and tap off points to prevent accidental 
contact and danger to personal. Vertical and horizontal bus bar shall be of same rating .Bus bar connections 
shall be adequately supported to ensure proper connection of cables. Proper shrouding with insulated sheets 
shall be provided for ease of connection and disconnection of cable. 

8.5 Auxiliary bus bar if any, for control, interlock, indication and metering shall be arranged separately with 
perforated sheet steel / insulating material 

8.6 The current rating as defined for panels and component in data sheet are for design ambient temperature at 
site conditions and for being inside the cubicle at fully loaded condition. The supplier shall suitably derate the 
normal rating to suit the above condition. 
 

9.0 CONNECTIONS 

 

9.1 Connections to the bus bars shall be made by drilling holes. However, no holes shall be left in the bus bars. 
The bolts & nuts used for connections to bus bars shall be of stainless steel. For tapping of connections from 
bus bars suitable size copper links/bus bar link with PVC sleeves shall be used. The tapping from bus bars to 
different feeders shall be taken from different points. 

9.2 For all outgoing cables, cable alleys of suitable sizes as required for proper cable connections/lying inside the 
panel, shall be provided. Hinged type covers shall be provided for the cable ally portion on all sides 

9.3 Panels shall be suitable for Aluminium conductor PVC insulated incoming and outgoing cables. Removable 
gland plates shall be provided for cable entries. The voltage and current leads should be segregated and 
clamped separately. 

9.4 Suitable FRP/Polycarbonate shrouding shall be provided for live parts. FRP/SMC/Poly-carbonate partition 

plates shall be provided between the feeder boxes and the bus bar chambers, in order to avoid, falling down 
of any nuts/bolts into the bus bar chambers while carrying out maintenance of the feeder components. The 
panels shall be extensible in design. 

 

10.0    EARTHING 

 

10.1 The minimum earth bus size shall be 25x3 mm copper. 
10.2 All sections shall be connected to a tinned copper earth bus bar running throughout the length of the panels. 
10.3 All doors and movable parts shall be earthed, using flexible copper connections, to the earthed fixed frame of 

the switch board. 

10.4 Two independent earthing points shall be provided outside the panel near bottom/Top to connect the earthing 
bus bar to the plant earthing. All earthing points inside the Switch Board shall be interconnected to these 
earthing points with suitable size copper conductor. 

10.5 All non-current carrying metallic parts of the mounted equipments shall be earthed 
 

11.0 NAME PLATE LABELS  

 

11.1 Nameplates designation of the starter as specified in the drawing shall be affixed prominently on the panel. All 
components whether mounted inside the panel or on the door shall be permanently and clearly labeled with 
reference number and / or letter of their function. (Rating of fuse shall form a part of the fuse designation). All 
labels shall be non-corrodible, laminated plastic, with white letters on black background. Labels shall be clearly 
indicating feeder No, Switch &fuse rating, Equipment description, KW/HP/Ampere, Cable &Bus Size, Type 
of starting etc. 

11.2 Caution board shall be provided at suitable locations. Danger labels for bus bar chamber shall be provided. 
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12.0 DOCUMENT SUBMITTAL ALONG WITH QUOTATION 

 

12.1 Typical GA and SLD drawings for the panel is attached for reference. You shall submit the following drawing 
within 10 days from the receipt of purchase order, for approval before starting the Fabrication work of the 
panel 

12.1.1 Single line drawing of MSB and Lighting panels. 

12.1.2 GA /Layout drawing of both MSB and Lighting panels. 

12.1.3 Power and control wiring diagram of one chamber/segment. 

12.1.4 Bill of materials 
 

13.0 APPROVALS, INSPECTION, TESTING, AND ACCEPTANCE 

 

13.1 Contractor/panels Integrator should have type tested their panels (PCC/MCC/VFD/Control panels) under 
IEC-61439/IS 8623 at any NABL approved Lab. Copy of Type test certificate shall be enclosed along with the 
technical bid. During fabrication, the panels shall be subjected to inspection, if required by the IREL, RED. All 
routine and acceptance tests shall be carried out at Contractor’s/panel integrator’s site/work place under his 
care and expense. Acceptance test shall be as follows: 

13.2 Stage Inspection after fabrication but before powder coated painting (Optional):-General visual check and 
dimensional check shall be carried out. This shall cover measurement of overall dimensions, location, number 
etc. 

13.3 Pre delivery inspection (Optional) 
13.3.1 Verification for make of components, wires/cables, Bus bars, interconnecting leads, clearance 

spacing between bus bars, neutral bus, Earth bus, Hardware etc. 

13.3.2 Insulation resistance (Megger test). 

13.3.3 High voltage withstand test. 

13.3.4 Provision for external cable termination shall be checked. 

13.3.5 All control circuits, interlocks circuits Power circuits. 

13.3.6 Operation of switches, starters, Panel meters Indicators etc. 
13.3.7 For equipment brought from sub-suppliers, certified test reports of test carried out at manufactures 

work shall be submitted. Normally all routine test as specified in the relevant standard shall be 
conducted by the sub-supplier at his works. 

13.3.8 The panels and its component shall conform to Indian Electricity Rules & relevant I.S. and in 
accordance with Local statutory requirements 

13.3.9 Copies of test certificate shall be furnished by the supplier after completion of all tests. The 

certificates shall be produced along with the supply. 
13.3.10 The painting of the entire panels shall be suitably rated for 1000Hrs spray test. Painting test 

certificate shall be provided along with the supply of panels to the site. 
 

14.0 STANDARD MAKE OF SWITCH GEARS 

 

14.1 The rating of the panel shall be strictly as per the approved SLD & GA drawings. 
14.2 The panels shall comply with the latest applicable Indian Standards/IEC specification & all requirements of 

the local Authorities 

14.3 General requirement of switch gear and control gear: - IS 4237 and IS 13947 or its latest amendment 
14.4 Equipment meeting the requirements of any other authoritative standards which ensure equal or better 

quality than the standards mentioned above shall also be acceptable. 

14.5 Standard make of the switchgears shall be As follows: 

14.5.1 VFD Panel: 

 
Sl.No Description Qty Make 

 INCOMER   

1 Panel enclosure.(minimumdimension of 
enclosure shall be 2700mm (W) x 1975mm (H) x 400mm 
(D): 

1 No Rittal/BCH 
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2 Incomer: 100A, 4P, 25kA, MCCB Thermal Mag. Type, 
O/L & S/C Releases + 4P Spreader + Extended Rom 
+1C/O Aux Contact + 1C/O Trip Contact. 

 
1 No 

 
LK/Siemens/Schneider 

3 100An 4P Power Contactor,Coil voltage 
240VAC with 2NO + 2NC Add on Block. 

1 No LK/Siemens/Schneider 

4 RYB Indication Lamps 230V AC LED 1 Set LK/Siemens/Schneider 

5 ON/OFF/TRIP indication laps (LED Type) 1 Set LK/Siemens/Schneider 

6 3Ph, Digital multi-function meter 1 No LK/Siemens/Schneider 

7 CT 100/5A CL-1 15VA 3 No KALPA/Rishab/Reputed 

8 6A, 4P, 10KA C-curve MCB 1 No LK/Siemens/Schneider 

9 6A, 1P, 10KA C-curve MCB 2 No LK/Siemens/Schneider 

10 Neutral Link 2 No Reputed 

OUTGOINGS 

11 16A, 3P MCB(1 No. each for O/G feeder). 10 No LK/Siemens/Schneider 

12 ON/OFF Illuminated (LED Type) push button (1 
set each for O/G feeder). 

10 Set LK/Siemens/Schneider 

13 Speed INCREASE/DECREASE push button (1 
set each for O/G feeder). 

10 Set LK/Siemens/Schneider 

14 VFD suitable for 2HP 1440RPM induction motor 10No. ABB 
ACS380-040S-04A.-4 

15 0.63 – 1A, 3P, Rotary type MPCB with S/C & 
O/L Protection (6 No. each for O/G Feeder). 

60 No. LK/Siemens/Schneider 

16 Auxiliary contact block/Add on Block 1NO + 
1NC (side mount type) 

60 No. LK/Siemens/Schneider 

17 Auxiliary contactor, coil voltage 240VAC (1 No. 
each for O/G feeder). 

10 No LK/Siemens/Schneider 

18 Add on Block 2NO + 2NC suitable for auxiliary 
contactor. 

10 No LK/Siemens/Schneider 

19 6A, 2P, 10KA C-curve MCB (1 No. each for O/G 
feeder). 

10 No LK/Siemens/Schneider 

20 Cooling Fan (PVC material) of suitable size 10 No Reputed 

21 Air vent of suitable size 10 No Reputed 

22 Control terminals 30 No. Elmex/Phonix 

 

14.5.2 MCC Panel 

 

Sl.No Description Qty Make 

INCOMER 

1 Panel enclosure. (minimum dimension of 
enclosure shall be 2300mm (W) x 2175mm (H) 

x 400mm (D): 
1 No Rittal/BCH 

2 250A, 4P, 25KA, MCCB Thermal Mag. Type 

O/L & S/C Releases + 3P Spreader + Extender Rom 

+1C/O Aux Contact + 1C/O Trip Contact 

1 No LK/Siemens/Schneider 

3 RYB Indication Lamps 230V AC LED 1 Set LK/Siemens/Schneider 

4 ON/OFF/TRIP Indication Lamps 230V AC LED 1 Set LK/Siemens/Schneider 

5 3Ph, Digital multi-function meter 1 No LK/Siemens/Schneider 

6 CT 250/5A CL-1 15VA 3 No KALPA/Rishab/Reputed 

7 6A, 4P, 10KA C-curve MCB 1 No LK/Siemens/Schneider 

8 6A, 1P, 10KA C-curve MCB 2 No LK/Siemens/Schneider 

9 Neutral Link 1 No Reputed 

OUTGOINGS 
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 7.5 HP DOL Starter, 2 No:   

8 100A, 3P, 25KA, MCCB Thermal Mag. + 3P 

Spreader + Extender Rom . 
1 No LK/Siemens/Schneider 

9 63A, 3P, 25KA, MCCB Thermal Mag. + 3P 

Spreader + Extender Rom . 
1 No LK/Siemens/Schneider 

10 32A, 3P, 25KA, MCCB Thermal Mag. + 3P 

Spreader + Extender Rom . 
1 No LK/Siemens/Schneider 

11 16A, 3P MCB(1 No. each for O/G feeder). 10 No LK/Siemens/Schneider 

12 ON/OFF Illuminated (LED Type) push button (1 

set each for O/G feeder). 
10 Set LK/Siemens/Schneider 

13 Speed INCREASE/DECREASE push button (1 

set each for O/G feeder). 
10 Set LK/Siemens/Schneider 

14 VFD suitable for 2 HP 1440RPM induction 

motor 
5No. 

ABB 

ACS380-040S-04A0-4 

 VFD suitable for 1 HP 1440RPM induction 

motor 
5No. 

ABB 

ACS380-040S-09A6-4 

15 Auxiliary contactor, coil voltage 240VAC (1 No. 

each for O/G feeder). 
10 No LK/Siemens/Schneider 

16 Add on Block 2NO + 2NC suitable for auxiliary 

contactor. 
10 No LK/Siemens/Schneider 

17 6A, 2P, 10KA C-curve MCB (1 No. each for 

O/G feeder). 
10 No LK/Siemens/Schneider 

 Cooling Fan (PVC material) of suitable size 
4 No Reputed 

18 Air vent of suitable size 8 No Reputed 

19 Control terminals 30 No. Elmex/Phonix 

NOTE: 1.  Control circuit Isolation shall by means of MCB of suitable capacity. 

2.  Contractors with 240V AC coil supply of suitable capacity shall be used for starters. 

3.  Any switchgears/components not mentioned here but required for the completion    of the      

panels shall be added and quoted accordingly. 

4.  Connecting lead wire for the outgoing feeders shall be selected one rating higher   than the 

standard rated wires. 

15.0 PERFORMANCE GUARANTEE/PRODUCT WARRANTY 

 

15.1 You shall guarantee the switch gears and all other materials fitted inside/on the panel (the panels as a whole) 
for a minimum period of 12 months from the date of commissioning at site or 18 months from the date of 
supply to IREL store, whichever is earlier. The supplier shall further guarantee that during the guarantee 
period, he shall repair/replace the defective component on free of cost
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              Annexure-B 

1.0         Technical Specifications for PDB 

Vertical TPN DB with 4P 63A, ‘C’ Curve, MCB isolator and 4P, 63A, 30mA RCCB. Outgoing 12+12+12, 
12 way, pre wired, IP-66, conforming to IEC 61439. Incomer MCB/RCCB and Outgoing MCBs 3P, 32A, 
‘C’ curve, neutral link and earth link etc shall also be supplied along with the DB. Make: Hensel, Model: 
FP VN 1200 
 

2.0         Technical Specifications for LDB 
 

Vertical TPN DB with 4P, 32A, ‘C’ curve MCB isolator and 4P, 32A, 30mA, RCCB. Outgoing 1P, 6A, ‘C’ 
Curve, MCBs, 12 way, pre wired, IP 66, conforming to IEC 61439. Incomer MCB/RCCB 32A, 4P and 
Outgoing MCBs 1P, 6A ‘C’ curve, neutral link and earth link etc shall also be supplied along with the DB. 
Make: Hensel, Model: FP VN 0400. 
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Annexure-C 

TECHNICAL SPECIFICATIONS FOR CABLES & ACCESSORIES 
 

1.0 POWER CABLES 

 

1.1      4 C x 95 Sq. mm. multi stranded Al conductor, XLPE insulated, PVC inner sheathed, GI steel wire armoured, 
Overall PVC insulated, 1.1KV graded, cable as per IS 7098. Make: Ploycab, Finolex, KEI, Lapp, RPG, Unistar 

 
1.2      4 C x 16 Sq. mm. multi stranded Cu conductor, XLPE insulated, PVC inner sheathed, GI steel wire armoured, 

Overall PVC insulated, 1.1KV graded, cable as per IS 7098. Make: Ploycab, Finolex, KEI, Lapp, RPG, Unistar 
 
1.3      4 C x 1.5 Sq. mm. multi stranded Cu conductor, XLPE insulated, PVC inner sheathed, GI steel wire armoured, 

Overall PVC insulated, 1.1KV graded, cable as per IS 7098. Make: Ploycab, Finolex, KEI, Lapp, RPG, Unistar 
 
1.4      4 C x 1 Sq. mm. multi stranded Cu conductor, EMI Protection, FR PVC insulated, 1KV graded, Tinned Cu wire 

Braided cable as per IS 694. Make: Ploycab, Finolex, KEI, Lapp, RPG, Unistar (Special Condition: Each meter 
length shall be marked on the outer surface of the cable along  with the ISI marking. Cable shall be supplied in single 
length.) 

 

2.0 CABLE GLANDS. (REPUTED MAKE) 

2.1 Single compression, Brass material, cable gland suitable for 4 C x 95 Sq.mm Al conductor XLPE Armoured 
Cable. 

2.2 Single compression, Brass material, cable gland suitable for 4C x 16 Sq.mm Cu conductor XLPE Armoured 
Cable. 

2.3 Single compression, Brass material, cable gland suitable for 4C x 1.5 Sq.mm Cu conductor XLPE Armoured 
Cable. 

2.4 16 mm Brass cable gland suitable for 4C x 1 Sq.mm Cu conductor EMI protection braided cable. 

3.0 CRIMPING SOCKET. (REPUTED MAKE) 

3.1 95 Sq.mm Aluminium material PAM type Crimping socket. 
3.2 16 Sq.mm Copper material PAM Type crimping Socket. 
3.3 1.5 Sq.mm Copper material PAM Type crimping Socket. 
3.4 1 Sq.mm Copper material PAM Type crimping Socket. 

4.0 EARTH STRIP & EARTH WIRE (COPPER) 

4.1      25mm x 3mm earth strip copper – 150 Mtr. (One role should have a minimum length of 50 Mtr each.) 
4.2       Earth wire 4 Sq.mm copper – 500mtr. (Single core, cu conductor, PVC Insulated Green colour. One role should 

have a minimum length of 180-200Mtr each.) 
4.3    Earth wire 2.5 Sq.mm copper – 1500mtr. (Single core, cu conductor, PVC Insulated Green colour. One role 

should have a minimum length of 180-200Mtr each.) 
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Annexure-D 

Technical Specifications for LED Street Lights 

 

Sl No. Description Requirement 

01 Wattage 30W to 35W 

02 Type Pole Mount LED street Light (35mm dia) 

03 Body/Housing Pressure die cast Aluminium alloy housing 

04 IP standard IP66 

05 Drive efficiency 85% (minimum) 

06 LED Efficiency 120Lumen per watt (minimum) 

07 System efficiency 110Lumen per watt (minimum) 

08 Surge Protection (Internal) 4KV (minimum) 

09 Power factor 0.95 lag (minimum) 

10 CRI 70 (minimum) 

11 CCT 5700K (minimum) 

12 LM 79 Complied Yes 

13 LM 80 Complied Yes 

14 RoHs Complied Yes 

15 Make Phlips, Bajaj, Osram, Wipro, Crompton, LT 
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Annexure-E 

Technical specification for Junction Box 

 

1.0    100 x 100 mm junction box 
Thermoplastic Polycarbonate, Chemical resistant, Fire retardant, shock proof, IP65 ingress protection, rust 
proof, dust proof water proof, corrosion proof 4 x 4 Polycarbonate box, Model DM9020 with cable 
connector and also have internally embedded gaskets confirmed to IP65(IEC 60529) with terminal blocks of 
suitable size and quantity of Phoenix /Elmak or equivalent make fitted in c type din rail. Hensel make. 

2.0    Polycarbonate Cable Gland 
Industrial Power socket (Male & Female) housed in Thermoplastic Polycarbonate box with power isolator of 
32A, 4 P, ‘C’ Curve MCB. Make Hensel. 

3.0    32A Industrial Plug: (Male and Female) 
Thermoplastic Polycarbonate, Chemical resistant, Fire retardant, shock proof, IP65 ingress protection, rust 
proof, dust proof water proof, corrosion proof industrial plug sock (male and female part) with 32A, TPN 
Isolator. Make Hensel. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 25 of 67 
Signature and seal of the contractor                                                                                             

 

   Annexure – F 

 

Technical Specifications for Exhaust fans 

Three phase, 415V, 50 Hz, 1400 RPM, 450mm (18 “), Heavy duty exhaust fans confirm to IS 2312 standards. 

Make: Almonard, Crompton, Havels, Bajaj 
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Annexure-III 

BILL OF QUANTITIES 

Sl 
No 

Description 
Qty unit 

 Supply Part (Part-A)   

1. Design, manufacture, wiring, testing, inspection, packing & delivery 
of MCC panels as per annexure-A. 

1 NO 

2. Design, manufacture, wiring, testing, 

inspection, packing & delivery of VFD panels as per annexure-A. 

1 NO 

3. Supply of 12 Way PDB with 63A, 4P RCCB and 63A, 4P MCB/isolator 
as incomer and 32 A, 3P MCBs as outgoing(as per annexure-B). FP 
VN 1200 

1 NO 

4. Supply of 4 Way LDB metal door type, with 32A, 2P RCCB and 32A, 
2P MCB as incomer and 6 A MCBs as outgoing (asper annexure-B). 
FP VN 0400 

2 NO 

5. Supply of 63A, 4P, 30mA RCCB (as per annexure-B). 1 NO 

6. Supply of 63A, 4P, ‘C’ curve MCB/isolator (as per annexure-B). 1 NO 

7. Supply of 16A, 3P, ‘C’ curve MCB (as per annexure-B). 24 NO 

8. Supply of 32A, 4P, 30mA RCCB (as per annexure-B). 2 NO 

9. Supply of 32A, 4P, ‘C’ curve MCB (as per annexure B). 2 NO 

10 Supply of 6A, 1P, ‘C’ curve MCB (as per annexure-B). 24 NO 

11.   Supply of 4 C x 95 Sq.mm armoured, Aluminium cable as per 

annexure-C. 

75 MTR 

12. Supply of 4 C x 16 Sq.mm armoured, Copper Aluminium cable as 
per annexure-C. 

25 MTR 

13. Supply  of  4C  x  1.5Sq.mm  armoured 

Copper cable as per annexure-C. 

500 MTR 

14. Supply of 4C x 1Sq.mm copper cable, EMI 

protection, tinned Cu wire braided cable as per annexure-C 

1500 MTR 

15 Supply of 38mm (suitable for 4 C x 95 Sq.mm armoured 
cable)copper/Brass 
single compression cable gland as per annexure-C 

2 NO 

16. Supply of 28mm (suitable for 4 C x 16 Sq.mm armoured cable) 
copper/Brass single compression cable gland as per 
annexure-C 

2 NO 

17. Supply of 16mm (suitable for 4x1.5 Sq.mm armoured 
cable)copper/Brass single compression cable gland as per annexure-C 

60 NO 

18. Supply of 16mm Brass cable gland suitable for EMI protection 
braided cable as per annexure-C 

120 NO 

19. Supply of 95mm (suitable for 3.5 x 95Sq.mm armoured cable) 
Aluminium Crimping  socket  (pam  type)  as  per annexure-C 

8 NO 

20. Supply of 16 mm (suitable for 4 C x 16 Sq.mm armoured cable) 
Aluminium Crimping  socket  (pam  type)  as  per 
annexure-C 

20 NO 

21. Supply of 1.5mm (suitable for 4 x 1.5Sq.mm armoured cable) copper 
Crimping  socket  (pam  type)  as  per annexure-C 

300 NO 

22. Supply of 1mm (suitable for 4 x 1 Sq.mm 
Braided cable) copper Crimping socket (pam type) as per 
annexure-C 

480 NO 
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23. Supply of Copper earth strip (25 x 3mm 

copper strip) as per annexure-C 

150 MTR 

24. Supply of Insulated copper earth wire (4 sq. 

mm ) as per annexure-C 

500 MTR 

25. Supply of Insulated copper earth wire (2.5Sq mm) as per annexure-C 1500 MTR 

26. Supply of 35W, LED street light fittings asper Annexure -D 15 NO 

27. Supply of 90 x 90 mm anticorrosive PVC junction Box (as per annexure-

E). 

13 NO 

28. Supply of Industrial Plug & Socket (as per 

annexure-E). 

2 NO 

29. Supply of 450mm, heavy duty exhaust fan 

as per Annexure -F 

15 NO 

30. Supply of M S Flat 40 x 6 mm. 500 KG 

31. Supply of M S Angle 40 x 40 x 6 mm. 1500 KG 

32. Supply of 30 mm heavy duty MS Pipe. 200 KG 

 Erection part (part B)   

33. Erection and commissioning of MCC Panels at site (SEP building 
Ground floor). 

1 NO 

34. Erection and commissioning of VFD Panels at site (SEP building 

Ground floor). 

1 NO 

35. Erection charging and commissioning of PDB 1 NO 

36. Erection charging and commissioning of LDB 2 NO 

37. Laying & dressing of 4 C x 95 Sq,.mm armoured, aluminium cable 75 MTR 

38. Laying & dressing of 4 C x 16 Sq,.mm armoured, copper cable 25 MTR 

39. Laying & dressing of 4 C x 1.5 Sq,.mm armoured, copper cable 500 MTR 

40. Laying & dressing of 4 C x 1 Sq,.mm braided, copper cable. 1500 MTR 

41. Termination of 4 C x 95 Sq,.mm armoured, aluminium cable 1 SET 

42. Termination of 4 C x 16 Sq,.mm armoured, Copper cable 1 SET 

43. Termination of 4C x 1.5 Sq,.mm armoured, copper cable 30 SET 

44. Termination of 4C x 1.5Sq,.mm flexible, copper cable 60 SET 

45. Laying, Dressing  and  Termination  of Copper earth strip. 150 MTR 

46. Laying,  Dressing  and  Termination  of Insulated copper earth wire. 2000 MTR 

47. Erection charging and commissioning of Street light points 

including fixing of polycarbonate junction box. 

15 NO 

48. Erection charging and commissioning of Exhaust fan including 
fixing of polycarbonate junction box. 

15 NO 

49. Fabrication painting, laying & fixing of cable tray, cable tray supports 
& Light supports. (Structural material for the work 

is under the scope of contractor). 

1500 KG 

50. Miscellaneous structural works. (Structural material for the work is 

under the scope of contractor). 

500 KG 

 

Note: -  

 
1.        Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If GST 

in % is not entered/quoted it will be considered as inclusive of GST.  
2. Overall lowest will be considered as L1 
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DETAILS TO BE FURNISHED ALONG WITH THE OFFER 

 

Sl 
No 

Description GST in 
% 

HSN Code 

 Supply Part (Part-A)   

1. Design, manufacture, wiring, testing, inspection, packing & delivery 
of MCC panels as per annexure-A. 

  

2. Design, manufacture, wiring, testing, 

inspection, packing & delivery of VFD panels as per annexure-A. 

  

3. Supply of 12 Way PDB with 63A, 4P RCCB and 63A, 4P MCB/isolator 
as incomer and 32 A, 3P MCBs as outgoing(as per annexure-B). FP 
VN 1200 

  

4. Supply of 4 Way LDB metal door type, with 32A, 2P RCCB and 32A, 
2P MCB as incomer and 6 A MCBs as outgoing (asper annexure-B). 
FP VN 0400 

  

5. Supply of 63A, 4P, 30mA RCCB (as per annexure-B).   

6. Supply of 63A, 4P, ‘C’ curveMCB/isolator (as per annexure-B).   

7. Supply of 16A, 3P, ‘C’ curve MCB (asper annexure-B).   

8. Supply of 32A, 4P, 30mA RCCB (as perannexure-B).   

9. Supply of 32A, 4P, ‘C’ curve MCB (asper annexureB).   

10 Supply of 6A, 1P, ‘C’ curve MCB (as per annexure-B).   

11.   Supply of 4 C x 95 Sq.mm armoured, Aluminium cable as per 

annexure-C. 

  

12. Supply of 4 C x 16 Sq.mm armoured, Copper Aluminium cable as 
per annexure-C. 

  

13. Supply  of  4C  x  1.5Sq.mm  armoured 

Copper cable as per annexure-C. 

  

14. Supply of 4C x 1Sq.mm copper cable, EMI 

protection, tinned Cu wire braided cable as per annexure-C 

  

15 Supply of 38mm (suitable for 4 C x 95 
Sq.mmarmouredcable)copper/Brass 
single compression cable gland as per annexure-C 

  

16. Supply of 28mm (suitable for 4 C x 16 Sq.mm armoured cable) 
copper/Brass single compression cable gland as per 
annexure-C 

  

17. Supply of 16mm (suitable for 4x1.5 Sq.mm armoured 
cable)copper/Brass single compression cable gland as per annexure-C 

  

18. Supply of 16mm Brass cable gland suitable for EMI protection 
braided cable as per annexure-C 

  

19. Supply of 95mm (suitable for 3.5 x 95Sq.mm armoured cable) 
Aluminium Crimping  socket  (pam  type)  as  per 
annexure-C 

  

20. Supply of 16 mm (suitable for 4 C x 16 Sq.mm armoured cable) 
Aluminium Crimping  socket  (pam  type)  as  per 
annexure-C 

  

21. Supply of 1.5mm (suitable for 4 x 1.5Sq.mm armoured cable) copper 
Crimping  socket  (pam  type)  as  per annexure-C 

  

22. Supply of 1mm (suitable for 4 x 1 Sq.mm   
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Braided cable) copper Crimping socket (pam type) as per 
annexure-C 

23. Supply of Copper earth strip (25 x 3mmcopper strip) as per 

annexure-C 

  

24. Supply of Insulated copper earth wire (4 sq.mm ) as per annexure-C   

25. Supply of Insulated copper earth wire (2.5Sq mm) as per annexure-C   

26. Supply of 35W, LED street light fittings asper Annexure -D   

27. Supply of 90 x 90 mm anticorrosive PVCjunction Box (as per 
annexureE). 

  

28. Supply of Industrial Plug & Socket (as perannexure-E).   

29. Supply of 450mm, heavy duty exhaust fanas per Annexure -F   

30. Supply of M S Flat 40 x 6 mm.   

31. Supply of M S Angle 40 x 40 x 6 mm.   

32. Supply of 30 mm heavy duty MS Pipe.   

 Erection Part (Part-B)   

33. Erection and commissioning of MCC Panels at site (SEP building 
Ground floor). 

  

34. Erection and commissioning of VFD Panels at site (SEP building 

Ground floor). 

  

35. Erection charging and commissioning of PDB   

36. Erection charging and commissioning of LDB   

37. Laying & dressing of 4 C x 95 Sq,.mm armoured, aluminium cable   

38. Laying & dressing of 4 C x 16 Sq,.mm armoured, copper cable   

39. Laying & dressing of 4 C x 1.5 Sq,.mm armoured, copper cable   

40. Laying & dressing of 4 C x 1 Sq,.mm braided, copper cable.   

41. Termination of 4 C x 95 Sq,.mm armoured, aluminium cable   

42. Termination of 4 C x 16 Sq,.mm armoured, Copper cable   

43. Termination of 4C x 1.5 Sq,.mm armoured, copper cable   

44. Termination of 4C x 1.5Sq,.mm flexible, copper cable   

45. Laying,  Dressing  and  Termination  of Copper earth strip.   

46. Laying,  Dressing  and  Termination  of Insulated copper earth wire.   

47. Erection charging and commissioning of Street light points 

including fixing of polycarbonate junction box. 

  

48. Erection charging and commissioning of Exhaust fan including 
fixing of polycarbonate junction box. 

  

49. Fabrication painting, laying & fixing of cable tray, cable tray supports 
& Light supports. (Structural material for the work 

is under the scope of contractor). 

  

50. Miscellaneous structural works. (Structural material for the work is 

under the scope of contractor). 
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   Annexure - IV 

 
TECHNICAL DEVIATION STATEMENT FORM 

 
Tender No. / Date:   
 
Name of Work:. 
 
The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected. 

However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement form.  

 

The following are the particulars of deviations from the requirements of the Tender specifications.  
 
 

CLAUSE DEVIATION                                                   

(Including Justification) 

REMARKS 

 

 

 
 
 
 
Signature & Seal of the Tenderer  
 
 
Dated:  
 
Note:  

 
a. where there is no deviation, the statement should be returned duly signed with an endorsement indicating 

‘No deviations’. If not endorsed, it will be considered as ‘No deviation’. 
 

b. The technical specifications furnished in the Tender document shall prevail over those of any other document 
forming a part of our Tender, except only to the extent of deviations furnished in the statement. 
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 Annexure - V 

“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS” 

Dear Sir,  

 

IREL (INDIA) LIMITED, a Government of India undertaking under the administrative control of Department of 

Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other 

statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.  

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and 

Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing / 

being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will be 

highly appreciated if you fill up, sign and abide by the attached undertakings.  

 

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported 

to any one of the following:  

 

Chairman & Managing Director 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

Ph: 022-24225778  

E-mail:cmd@irel.co.in 

Chief Vigilance Officer  

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

Ph: 022-24221068 

E-mail:cvo@irel.co.in 

 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation will 

be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking and its 

violation will have consequences as per prevailing rule of the Company.  

 

Thanking you,  

 

For IREL (India) Limited  

 

Sd/- 

Name V A Anil Kumar 

Designation Deputy General Manager- Technical (Purchase) 

 

 

 

 

 

  

mailto:cvo@co.gov.in
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Annexure-VI 
 

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES 

 

                                                                                                              Date:  

 

 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

 

I / We …................................................................................... am / are a Vendor / Customer of IREL(India) Limited (now 

onwards to be referred as Company).  

 

I / We agree and undertake:  

 

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being 

granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units namely 

MK, Chavara, OSCOM, RED & IRERC.  

 

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) to 

me / us in my / our dealings with the Company and / or its field units.  

 

 

 

 

Signature……………………………… 

 

Name………………………………….. 

 

Title…………………………………… 

 

 

Name of the Company and Address (with Seal)…………………………………………. 
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Annexure - VII 

EMD DECLARATION   

 

I have furnished a sum of Rs. …………/- (Rupees………………………………………………..only) towards EMD  

vide NEFT/RTGS/BG No…………………. dated………………………….. 

 

Place:                                                                                             Signature of tenderer: 

                                                                                                       Full Address:  

 

IREL Bank Details 

 

Name of Bank State Bank of India, Udyogamandal Branch, 
Udyogamandal     

Account Type Current Account 

Name of beneficiary IREL(India) Limited 

Account Number 
 

57017844321 

IFSC Code 
 

SBIN0070158 

MICR Code 
 

682002926 
 

 

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to: 

purchase-red@irel.co.in 

redsrv@gmail.com 

 

Email should contain the following details 

 

1) Name of the Company. 
2) Your E-mail ID and Contact Details including full postal Address. 
3) EMD & TDC Amount. 
4) Transaction ID with details of bank and branch. 

 

 

mailto:purchase-red@irel.co.in
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Annexure - VIII 

 

DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal) 

To, 

DGM -Technical (Purchase) 
IREL (India) Limited 
R E Division, Udyogamandal – 683 501 
KERALA 
 

 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ , I/We hereby declare that presently our 

agency has not been declared ineligible or black listed for corrupt & fraudulent practices either indefinitely or for a 

particular period of time by any State Govt./ Central Govt./PSU/Government of India Society on the date of bid 

submission. 

 

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our bid 

if any, to the extent accepted may be cancelled. 

                                                                                                     Thanking you, 

Yours faithfully, 
 

Name of the agency: - 
Authorized Signatory: - 
Seal of the Organization: - 

 
 
 
Date: 
 
Place: 
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Annexure - IX 

Annexure to Bid Form: Eligibility Declarations 

 

Tender Document No. 

Tender Title: 

Bidder’s Name:  

 

 

Bidder’s Reference No.                                                                        Date: 

 

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule 144 

(xi) of the General financial Rules 2017. 

 

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India: and solemnly certify that we are not from such a country or, if from such a country, has 

been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in this 

regard and is eligible to be considered. 

Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any future changes to the above details. We understood that any wrong or misleading self-

declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this tender 

document, including debarment. 

 

(Signature of the Bidder, with Official Seal) 
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Annexure – X 
CONTRACTOR ENROLMENT/ REGISTRATION FORM 

 
1. NAME   :   
 
2. ADDRESS   :  

 
 
 

3. E-MAIL/ MOBILE  :  
 
4. INSURANCE DETAILS : 

 

ESI No. 
 

Name of 
Insurance 
Company 

Policy No. Valid  
 

Type of Policy No. of 
persons 
covered 

      

 
5. LABOUR LICENSE DETAILS: 

 

Labour License No. Address of Licensing 
Office 

License Issuance 
Authority 

Date of 
Expiry 

Maximum No. of 
Laboure’s as per 
License 

     

  
   
 
 
 
 
 
  SIGNATURE OF CONTRACTOR 

  



Page 37 of 67 
Signature and seal of the contractor                                                                                             

 

Annexure-XI  

VENDOR UP-DATION DETAILS  

SI # Organisation Details 

1 Name   

2 
Address Type (sales office address/office 
address/Warehouse address/factory address)   

3 Building/House Number   

4 Area/Street Name   

5 City   

6 Pin Code   

7 State   

8 Contact Details 

Ph No:  

Mobile No. 
 

 
 

Email:  

9 

Ownership Information (Private Limited 
Company/ One Person Company/ Limited 
Liability Partnership/ Partnership Firm / 
Proprietorship/ Co-Operative Society/ Trust/ 
Others)   

10 

Nature Of Business (Manufacturer/ Dealer/ 
Trader/ Distributor/ Stockiest/ Channel 
Partner/ Indian Sales Office/ Subsidiary of 
Registered foreign supplier/ Indian Agents/ 
Service Provider)   

11 Copy of PAN card  

12 GSTIN   

13 Audited copies of P&L for the last three years  

14 
Valid MSE Udyam registration certificate, if 
any. 

 
Yes 

No 

15  ISO Certification if any   

16  Registered in GEM Portal Yes No 

17 
Whether Supplier/Service Provider is a Start-
Up Enterprise. If yes provide the details.   

  Bank Details  

18 Name of bank:   

19 Name of Bank Branch:   

20 City/Place:   

21 Account Number:   

22 Account Type:   

23 IFSC Code:   

24 MICR Code:   
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Annexure-XII 

 
GENERAL CONDITIONS OF CONTRACT (GCOC) 

 
INDEX 

Sl  No. Particulars 

1.0 DEFINITIONS 

1.2 SINGULAR & PLURAL 

1.3 CLAUSE HEADINGS OR MARGINAL NOTES 

1.4 SPECIFICATION 

1.5 ENGINEERING-IN-CHARGE 

2.0 ASSIGNMENT AND SUBLETTING 

3.0 EXTENT OF CONTRACT 

4.0 CONTRACT DOCUMENTS 

4.1 CUSTODY OF DRAWINGS 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

4.3 FURTHER DRAWINGS AND INSTRUCTIONS 

5.0 CONTRACT AGREEMENT 

6.0 MODIFICATION IN CONTRACT 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 

7.4 CONTRACT TO INFORM HIMSELF FULLY- 

7.5 GENERAL INFORMATION 

7.6 STANDARDS 

7.7 PRIORITY OF CONTRACT DOCUMENTS 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

8.0 PATENT INFRINGEMENT 

9.0 INDEMNITIES 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 

9.1.5 PERMITS AND CERTIFICATES 

9.1.6 MECHANICS LIEN 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

11.0 PROGRAMME TO BE FURNISHED: 

12.0 CONTRACTORS SUPERINTENDENCE: 

13.0 CONTRACTOR'S EMPLOYEE: 

14.0 EXTRA SUPERVISION ON WORK: 

15.0 SETTING-OUT OF THE WORKS 

16.0 USE OF EXPLOSIVES 

17.0 CARE OF WORKS 

17.2 EXCEPTED RISKS 

18.0 USE OF LAND & BUILDINGS 

19.0 DAMAGES TO PERSONS AND PROPERTY 

20.0 ACCIDENT OR INJURY TO WORKMEN 

21.0 WORKMEN'S COMPENSATION ACT 

22.1 GIVING OF NOTICE AND PAYMENT OF FEES 

22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 

23.0 FOSSILS ETC.: 

24.0 PATENT RIGHTS & ROYALTIES 

25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 

26 (A) EXTRAORDINARY TRAFFIC: 

26(B) WATERBORNE TRAFFIC: 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 

31.0 RETURN OF SURPLUS MATERIALS 

 WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

33.0 ACCESS TO SITE 

34.0 INSPECTION, TESTING AND EXPEDITING: 

35.1 EXAMINATION OF WORK BEFORE COVERING UP 

35.2 UNCOVERING & MAKING OPENINGS 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 

38.0 SUSPENSION OF WORK: 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 

 COMMENCEMENT TIME AND DELAYS 

41.0 COMMENCEMENT OF WORK 

42.0 WAY LEAVES ETC. 
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43.0 TIME FOR COMPLETION 

44.0 EXTENSION OF TIME FOR COMPLETION 

44.1 TIME EXTENSION OF CONTRACT 

45.0 NO NIGHT OR SUNDAY WORK: 

46.0 RATE OF PROGRESS 

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OF CONTRACT 

48.0 FORCE MAJEURE 

49.0 CERTIFICATE OF COMPLETION OF WORK 

50.0 MAINTENANCE AND DEFECTS 

50.1 DEFINITION OF PERIOD OF MAINTENANCE 

50.2 EXECUTION OF WORKS OF REPAIR ETC. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT 

51.0 CONTRACTOR TO SEARCH 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 

52.1 VARIATIONS 

53.1 VALUATION OF VARIATIONS 

53.2 POWER OF ENGINEER TO FIX RATES 

53.3 CLAIMS 

53.4 EXTRA ITEM 

54.0 PROPERTY IN MATERIALS: 

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

55.0 NO APPROVAL BY VESTING: 

 MEASUREMENT 

56.0 QUANTITIES 

57.0 WORKS TO BE MEASURED 

58.0 MODE OF MEASUREMENT 

59.0 PAYMENT FOR WORK DONE 

59.2 BILL TO BE SUBMITTED MONTHLY 

59.3 BILLS TO BE ON PRINTED FORMS 

59.4 RETENTION MONEY 

59.5 SET-OFF 

59.6 DEDUCTIONS FROM CONTRACT PRICE 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 

61.0 MAINTENANCE CERTIFICATE 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

61.3 UNFULFILLED OBLIGATION: 

62.0 URGENT REPAIRS 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION 

63.4 ARBITRATION: 

63.5 JURISDICTION 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION 

65.1.1 BREACH OF TERMS 

65.2 SUSPENSION 

65.3 TEMPORARY SUSPENSION 

65.4 EVENT OF DEFAULT 

65.5 RECOURSE TO EVENT OF DEFAULT 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT 

65.7 PAYMENT UPON TERMINATION 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION` 

66.0 LIMITATION OF LIABILITY 

67.0 METHOD OF BLACKLISTING VENDORS 

68.0 SECRECY 

69.0 LABOUR 

70.0 RETURNS OF LABOUR 

71.0 LABOUR LICENCE: 

72.0 WOMAN LABOUR 

73.0 EMPLOYMENT OF CHILDREN 

74.0 ENTRY PASS 

75.0 SAFE CUSTODY OF ENTRY PASS 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

77.0 SAFETY CLAUSES 

78.0 INSURANCE 

79.0 General 

80.0 RISK PURCHASE CLAUSE 
 

Acceptance of GENERAL CONDITIONS OF CONTRACT (GCOC) Sl.no. 1 to 80 
 

Signature & Seal of the Tenderer  
 
Date
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GENERAL CONDITIONS OF CONTRACT (GCOC) 
 

Definitions: 
In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to them except where the 
context otherwise requires: 
 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, 
Mumbai- 400028. The term Employer includes successors, assigns of IREL. 
 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal 
representatives, successors and permitted assignees. 
 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act 
as Engineer for the purposes of the contract in place of the said representative. 
 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any other employee or agent appointed from time to time by the Employer 
or the Engineer to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor by the Engineer. 
 

e) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied 
therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructions and drawings (being in conformity with the original 
specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shall from time to time, during the 
progress of the work hereby contracted for, be supplied by the Employer. 
 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings. 
Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/Award, Tender and Contract 
agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire 
duration of contract subject to price reduction clause in case of delay in performance; however, price is subject to price variation clause as per special conditions of 
contract, if any. 
In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items. 
 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or about the execution, completion or maintenance of the Works or, 
Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming part of the permanent work or temporary 
housing, hutting, offices & Stores etc. 

 
i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works. 
j) "Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and such other 

drawings as may from time to time be furnished or approved in writing by the Engineer. 
k) "Site “means the lands and other places envisaged by the Employer where the Works are to be executed or carried out. 
l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter. 
m) "Approved" means approved in writing including subsequent written confirmation of previous verbal approval and "approval" means approval in writing 

including aforesaid. 
 
1.2 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires. 
 
1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the contract. 
 
1.4 Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars 

mentioned as such in the contract. In the absence of any specific specifications issued by the Employer, the specifications issued by the BIS will apply. 
 
   ENGINEER-IN-CHARGE: 
 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals 
and all other communications under this Contract shall be given by the Engineer-in-charge, except as herein otherwise provided. 

 
The Engineer-in-charge shall have authority for 

 
1.4.1 General supervision, follow up of supply and direction of the Works 
1.4.2 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper execution of the works 
1.4.3 To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-charge shall have no authority to relieve the CONTRACTOR 

of any of his duties or obligations under the contract nor except as expressly provided here-in-under or elsewhere in the Contract to order any work involving delay 
or any extra payment by IREL or to make any variation of or in the Works. 
 

2.0 ASSIGNMENT AND SUB-LETTING 
 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or thereunder (other than a charge in favour of the Contractor's 
Bankers of any money due or to become due under this Contract) without the prior written consent of Employer. 
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2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with 
the prior written consent of the Employer and such Consent if given shall not relieve the Contractor from any liability or obligation under the 
contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if 
they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen Provided always that the provision of labour on a 
piecework basis shall not be deemed to be a sub- letting under this clause. 

 

2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible for co-coordinating their work. If CONTRACTOR fails 
to correct, or commence to correct and execute the correction with due diligence of deficient or defective work performed by any SUB-CONTRACTOR within 
reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a notice from EMPLOYER with respect thereto. 
EMPLOYER may (but shall not be obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any 

other right or remedy take all reasonable steps to remedy such defective or deficient work at risk and cost of CONTRACTOR. 
 

2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant requirements of the CONTRACT including FINAL 
PROPOSAL, all APPLICABLE LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of the NIT, and all 
Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies relating to the PLANT or the WORK. 

 
2.5 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person to whom any amount is due from CONTRACTOR for 

services, equipment, construction equipment, materials or supplies otherwise related to the PLANT or the WORK. 
 
2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, equipment, construction equipment, materials and supplies and the like 

have been or will be received, inspected and approved and that such services have been or will be properly performed. 
 
2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR. 

 
3.0 EXTENT OF CONTRACT: 
 

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all 
labour, materials, constructional plant, temporary works and everything whether of a temporary or permanent nature required in and for such construction, 
completion and maintenance. 

 
4.0 CONTRACT DOCUMENTS: 
 
4.1                    CUSTODY OF DRAWINGS: 

 
The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be furnished to the Contractor free of cost. The Contractor shall provide 
and make at his own expense any further copies required by him. On the completion of the contract, the Contractor shall return to the Engineer all drawings 
provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or 
specifications that may be required for the execution of the works or otherwise under the contract. 

 
 4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

 
One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available 
for inspection and use by the Engineer and the Engineer's representative and by any other person authorised by the Engineer in writing. 

 
4.3.1.1 FURTHER DRAWINGS AND INSTRUCTION: 
 

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and 
instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works and the Contractor shall carry out and be 
bound by the same. 

 
5.0 CONTRACT AGREEMENT: 
 

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and in default 
there of the earnest money paid by the Contractor shall be forfeited and acceptance of his Tender shall be considered as withdrawn. The cost of the stamp fee of 
the agreement is to be borne and paid by the Contractor. 
 

6.0 MODIFICATIONS IN CONTRACT: 
 

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall be considered 
valid only when amendment to the CONTRACT is issued by the Employer. 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE and/ or COMPLETION DATE in accordance with the 
applicable provision of the CONTRACT, if any, shall be subject to mutual agreement. 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms or acknowledgement of CONTRACT and other documents 
which support to impose any condition at variance with or supplemental to CONTRACT. 

 
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

  
7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, 

pattern, sample or information furnished by or on behalf of the IREL in connection therewith, to any person other than a person employed by the CONTRACTOR 
in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary 
for purpose of such performance. 
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7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose 
of performing the CONTRACT. 

7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on 
completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 

 
7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 
 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information 
for the purpose of preparing his tender and his tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 
information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed. 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all matters whatsoever 
that might affect the carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of 
quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT 
according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the 
requirements of materials and labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents whatever be 
the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied 
himself to the nature of all existing structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport 
and communication, whether by land, water or air, and as to possible interruptions thereto and the access and egress from the site, to have made enquiries, 

examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the available 
accommodation as to whatever required, depots and such other buildings as may be necessary for executing and completing the works, to have made local 
independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters 
affecting these works.  He is deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies 
etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other matters affecting 
the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from completion of the works at the scheduled rates and times in strict 
accordance with the CONTRACT. 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT, he shall set forth the 
particulars thereof in writing to IREL in duplicate, before submission of tender. IREL may provide such clarification as may be necessary in writing to 
CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS. 
No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT 
AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained. Any change in layout due to site conditions or technological 
requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be entertained. 

 
7.5 GENERAL INFORMATION: 

 
a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of construction for his own work at his own cost. The 

CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project site. 
The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He 
shall make allowance in his tender for any inconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway wagons 
for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the 
EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.Water Supply: 

Contractor will have to make his own arrangements for supply of water to his labour camps and for works. All pumping installations, pipe network and 
distribution system will have to be carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may endeavour to provide water to 
the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of supply and such distribution pipe network 
shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other construction works. In such case, the rate for 
water shall be deducted from the running account bills (Subject to rate of deduction 

d) stipulated. 
e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will 

make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works 
will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion 
of work or if there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines 
at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be 
in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from 
the running account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity 
nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity will be admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per 
the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 
 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. 
No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of fresh certificate 
from authorized electrical supervisors. 

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply 
or other loss to the CONTRACTOR arising therefrom. 

 
The total requirement of power shall be indicated by the tenderer along with his tender. 
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7.6 STANDARDS: 
 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable 
standard is mentioned, CONTRACTOR shall follow best engineering practices. 

 
7.7 PRIORITY OF CONTRACT DOCUMENTS: 
 

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and Special Conditions shall prevail over those 
of any other documents forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one another, 
but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor 
instructions thereon and in such event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be as follows : 

7.7.1 The Contract Agreement; 
7.7.2 The Letter of Acceptance; 
7.7.3 The Instructions to Bidders(ITB); 
7.7.4 Special Conditions of Contract (SCC); 
7.7.5 General Conditions of Contract (GCC) 
7.7.6 Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being shown in the DRAWINGS 
shall nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and described in the 
SPECIFICATIONS. 

 
7.8 SPECIAL CONDITIONS OF CONTRACT: 

 
Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections and volumes, 
every part of each shall be deemed to be supplementary to and complementary of every other part and shall be read with and into the CONTRACT so far as it may 
be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 
 

8.0 PATENT INFRINGEMENT: 
  

8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and defend, at its own cost, any suit or action brought against 
IREL and hold IREL free and harmless against all costs of such claims or suits which may be made against IREL in respect of any infringement of any rights 
protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of the use of CONTRACTOR’s technical 
Information for the construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’s processes used in 
PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 

8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction, maintenance, and 
operation of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any valid patent rights of a third party. However, if at any time 
such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims and costs thereof and make arrangements that will 
allow IREL to continue the operation of PLANT. 

8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party 
and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, 
CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement. 

8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of the defence, and shall bear all costs related thereto. 
CONTRACTOR shall further hold IREL harmless from any damages or other sums that may become payable by IREL under a final judgment or settlement. 
However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in the defence, and shall have the right to be 
represented therein by advisory counsel of its own selection and at its own expense. 

8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the 
alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for 
infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity. 

 
8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions 

to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
8.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written consent of the other, if settlement or compromise obliges the 

other to make any payment or part with any property or assume any obligations or surrender any rights or to be subjected to any injunction by reason of such 
settlement or compromise. 

 
    INDEMNITIES: 

 

9.1 INDEMNIFICATION FOR LIABILITIES: 
 

9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 
 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold harmless IREL from and against any 
and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its 
obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to 
WORKS or SITE that may be imposed on, suffered or incurred by or asserted against IREL and in any way relating to or arising out of 
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9.1.1.1 WORK, any EQUIPMENT 
9.1.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE after 

commencement of work (any hazardous substance already existing at SITE before commencement of WORK excluded) 
9.1.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 
9.1.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 
9.1.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to 

indemnify IREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT 
except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly 
employed by either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability. 

 
9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all 
Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. GST at applicable rate 
is payable extra. Seller need to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time 
as per GST Rules may result into deduction of GST while processing Bills. 

 
9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 

 
   CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall use all reasonable efforts to obtain from each SUB-

CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the IREL shall be named as 
beneficiary. 

 
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 
 

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT 
PRICE or any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less than the amounts payable 
and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon 
demand. 

 
 
 

9.1.5 PERMITS AND CERTIFICATES: 

 
CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances 
and other rules in force at the place where any of the works is to be performed, and CONTRACTOR further agrees to hold IREL harmless from liability or penalty 
which might be imposed by reason of any asserted or established violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary 
permits for CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT. 

 
9.1.6 MECHANICS LIEN: 
 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens arising from its work, and shall keep 
the premises of IREL free from all such claims, liens and encumbrances. 

 
10.0                 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

 
The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to the satisfaction of the Engineer and shall comply with 
and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take instructions 
and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning the Works. 

 
11.0 PROGRAMME TO BE FURNISHED: 
 

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a programme showing the order 
of procedure and the method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his 
information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which 
the Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer's representative of such 
programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 

 
12.0 Contractors Superintendence: 

 
The Contractor shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the Engineer may consider necessary 
for the proper fulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised agent approved of in writing 
by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the 
same. If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirement of replacing him as 
here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site 
in any capacity and shall replace him by another agent approved by the Engineer, Such authorised agent shall receive on behalf of the Contractor directions and 
instructions from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative. 

 
13.0 CONTRACTOR'S EMPLOYEE: 
 

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 
(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are 
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competent to give proper supervision to the work they are required to supervise and 
(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 
13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the Contractor in or about 

the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper performance of 
his duties or whose employment is other-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works 
without the written permission of the Engineer. Any person so removed from the Works shall be replaced without delay by a competent substitute approved 
by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 

 

 If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and or the execution thereof becomes contrary to 
specifications, and/or bad work is executed and/or bad materials are used or supplied by the Contractor, and/or any directions given by the Engineer are not 
properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of 
which his certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the 
employment including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less 
than 7 days previous notice in writing of intention to exercise his power. 
 

f) specifically mentioned in the tender, if any). However, IREL does not guarantee the supply of water and this does not relieve the Contractor of his responsibility 
in making his own arrangement and for the timely completion of the various works as stipulated. 
 

g) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will 
make his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works 
will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion 
of work or if there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines 
at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be 
in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from 
the running account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity 
nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity will be admissible. 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety 
requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per 
the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained 
by a licensed Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. 
No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production of fresh certificate 

from authorized electrical supervisors. 
 

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply 
or other loss to the CONTRACTOR arising therefrom. 

 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 
15.0 SETTING-OUT OF THE WORKS: 
 

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all 
parts of the Works and for the provision of all necessary instrument appliances and labour in connection therewith. If at any time during the progress of the 
works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the 
Engineer or Engineers representative shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representative unless such error 
is based on incorrect data supplied in writing by the Engineer or the Engineer's representative in which case the expense of rectifying the same shall be borne by 
the Employer. The checking of any setting out or of any line or level by the Engineer or the Engineer's representative shall not in any way relieve the Contractor 
of his responsibility for the correctness thereof and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in 
setting out the works. 

 
16.0 USE OF EXPLOSIVES: 

 
     Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer and then only in the manner and to the extent to which 

he has prescribed. Where explosives are used, the same shall be stored in a special magazine to be provided by and at the cost of the Contractor, who shall be liable 
for all damages, loss or injury to any person or property & shall be responsible for complying with all the Statutory obligations in these respects. 

 
17.0 CARE OF WORKS: 

 
The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or 
required by the Engineer or Engineer’s representative or by a duly constituted authority for the protection of the Works or for the safety and convenience of the 
Public or others. 

 
17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case 

any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary Works from any cause whatsoever (save and except the excepted 
risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order 

and condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions. In the event of any such damage, loss 
or injury happening from any of the excepted risks the Contractor shall if and to the extent required by the contractor shall also be liable for any damage to the 
Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof. 
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17.2 EXCEPTED RISKS: 
 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, 
insurrection of military or usurped power, civil war or (otherwise than among the Contractor’s own employees) riot, commotion or disorder or any such 
operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonably provide against (all of which are 
herein collectively referred to as "the excepted risks".) 

 
18.0 USE OF LAND & BUILDINGS 

 
(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good 

condition to IREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the payment of the 
security deposit and/or final bill in addition to any other action which the IREL may like to take for getting the vacant possession of the land or building as 
aforesaid. 
 

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written 
application accompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed necessary thereafter, should be done 
with prior approval of the competent authority. 
 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the Management of IREL from time to time. 
 

(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed 
should be dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant land in the original condition 
or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which 
may not be extended more than a period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be compelled to 
dismantle the temporary shed so constructed at the risk and cost of the contractor without prejudice to any other action which may be taken including recovery of 
damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period. 
 

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor 
to ensure that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor shall also not sublet the 
premises to any other party. 

 
 19.0  DAMAGES TO PERSONS AND PROPERTY: 

  

19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for 
injuries or damages to any person or any property whatsoever which may arise out of or in consequence of the construction and maintenance of the works and 
against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect of or in relation thereto. Provided always that nothing 
hereby contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with 
respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or 
other damage caused by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any land. 
(c) Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable result of the 

construction of the Works in accordance with the Contract. 
 

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on 
the drawings in which land crops, trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out of the Works. 

 
 20.0 ACCIDENT OR INJURY TO WORKMEN: 

  
(a) The employer shall not be liable for or in respect of any damages or compensation payable as per or otherwise in respect of or in consequence of any accident or 

injury to any workmen or other persons in the employment of the Contractor or any Sub-Contractor and the Contractor shall indemnify and keep indemnified the 
Employer against all such damages and compensation and against all claims, demands, proceedings, cost, charges and expenses whatsoever in respect thereof in 
relation there to. 

 
(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative. 
 
21.0 WORKMEN'S COMPENSATION ACT: 

 
The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 
(VIII of 1923) or any other law for the time being in force by or in respect of any workmen employed by the Contractor in carrying out the contract and against all 
costs and expenses incurred by the employer in connection therewith and (without prejudice to any other means of recovery) the employer shall be entitled to 
deduct from any money due or to become due to the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer 
by way of compensation aforesaid or for costs or expenses in connection with any claim thereto and the Contractor shall abide by the decision of the Employer 
as to the sum payable by the Contract, under the provision of this clause. 

 
 22.0     GIVING OF NOTICE AND PAYMENT OF FEES: 

  
22.1 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation 

or Bye-Law of local or other duly constituted authority in relation to the execution of the Works or of any temporary works and by the rules and regulations of 
all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works. 
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 22.2     COMPLIANCE WITH STATUTES REGULATIONS ETC.: 
 

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any 
local or other duly constituted authority which may be applicable to the Works or to any Temporary Works and with such rules and regulations of public bodies 
as aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, 
Regulation or Bye-laws. 

 
23.0 FOSSILS ETC. 

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the site of the works 
shall as between the employer and the Contractor be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions to 
prevent, his workmen or any other persons from removing or damaging any such article or thing and shall immediately upon discovery thereof and before 
removal acquaint the Engineers representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the 
disposal, removal or otherwise of the same. 

 
24.(a)  PATENT RIGHTS & ROYALTIES: 
 

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent 

rights, designs trade-mark or name or other protected rights in respect of any Constructional plant, machine, work or material used for or in connection with 
the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in 
respect thereof or in relation there to. 

(b)  Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and other payments or compensation (if any) for getting stone, 
sand, gravel, clay or other materials required for the Works or temporary Works or any of them. 

 
25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES. 

 
All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the 
Contract permits be carried on so as not to interfere unnecessarily or improperly with the Public convenience or the access to use and occupation of public or 
private roads and footpaths or to or properties whether in the possession of the Employer’s Workmen or of any other person and Contractor shall save harmless 
and indemnify employer in respect of all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arising out of or in relation to any such 
matters. 

 
26.(a)  EXTRAORDINARY TRAFFIC: 
 

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged 
or injured by any traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the site shall be limited as far as reasonably 
possible and so that no unnecessary damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the 
Contractor shall be solely responsible. 

 
(b) WATERBORNE TRAFFIC: 

 
Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed 
as though "highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and shall have effect accordingly. 

 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors 
employed by the Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities who may be employed in the 
execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to 
the works. 

 
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

 
Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both 
for temporary and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about the Works and other things 
of every kind required for the constructions, completion and maintenance of the Works. 

 
29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

 
If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in touch with the 
day-to-day position regarding the supply of materials from the Engineer and so adjust the progress of the work that their labour may not remain idle nor may there 
be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly understood that no claim whatsoever shall be entertained 
by the Employer on account of delay in supplying materials. 

 
30.0 SITE CLEARANCE ON COMPLETION OF WORK: 

 

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with 
its construction are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like condition and 
no final payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been 
effected by him, and such clearance may be made by the Engineer, at the expense of the Contractor in the event of his failure to comply with this provision within 7 
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days after receiving notice in writing from the Engineer to that effect. If it becomes necessary for the Engineer to have the site cleared as indicated above at the 
expense of the Contractor, the Employer shall under no circumstances, be held liable for any losses or damages to such of Contractor's property as may be on 
such site due to such removal there from which removal may be effected by means of public sale of such materials and property or in such way as seems fit and 
most convenient to the Engineer. 

 
31.0 RETURN OF SURPLUS MATERIALS: 

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the 
assistance of the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses issued by the Employer, the Contractor 
shall use the said materials economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if 
required by the Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the 
contract or at its termination, for any reason whatsoever on being paid or credited such price as the Engineer shall determine, having due regard to initial cost 
and the condition of the materials at the time of such return thereof. The price to be allowed to the Contractor, however, shall not exceed the amount charged to 
him excluding the storage charge if any. The decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor 
shall in addition to making himself liable of action for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the 
Employer for payment of all moneys, advantages or profit resulting or which in the usual course would have resulted to him by reason of such breach. 

 
WORK MATERIAL AND PLANT 

 
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

 
All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be 
subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication or on the Site or at all or any of such places. The 
Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work 
and the quality, quantity or weight of any material used and shall supply samples of materials before incorporation in the Works for testing as may be selected 
and required by the Engineer. 

 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

 
Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor. 

 
Cost of tests not provided for: 
If any test is ordered by the Engineer which is either, 

a. not so intended or provided or 

b. is not so particularised for or 

c. though so intended or provided for is ordered by the Engineer to be carried by an independent person at any place other than the Site or the place of manufacture 
or fabrication of the materials tested. Then the cost of such test shall be borne by the Contractor if the test shows the workmanship of materials not to be in 
accordance with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer. 

 
33.0 ACCESS TO SITE: 

 
 The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work 

is being prepared or where materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall afford every facility for and 
every assistance in or in obtaining the right to such access. 
 

34.0 INSPECTION, TESTING AND EXPEDITING: 
 

34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. 
The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test the EMPLOYER requires and 
where they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this purpose. 
Expediting by EMPLOYER’s representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT. 

 
34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR at point of completion and/or at the good's 

final destination. When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and assistances including access 
to drawings and production data shall be furnished to the inspector at no charge to the EMPLOYER. 

 
34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well as for any possible delay in the remittance of necessary 

certificates. Delay on the part of the Inspection institutions will not be considered a case of 'Force Majeure'. 
 

34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant 
here to shall not in any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations under the CONTRACT. 

 
34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER. 

 
 35.1     EXAMINATION OF WORK BEFORE COVERING UP: 

 
No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's representative and the Contractor shall afford full 

opportunity for the Engineer or the Engineer's representative to examine and measure any work which is about to be covered up or put out of view and to 
examine foundations before permanent work is over, any such work or foundations is or are ready or about to be ready for examination and the Engineer's 
representative shall without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining 
and measuring such work or of examining such foundations. 
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 35.2     UNCOVERING & MAKING OPENINGS: 

  
The Contractor shall uncover any part or parts of the Works or make opening in or through same as the Engineer may from time to time direct and shall reinstate 
and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view after compliance with the 
requirements of subclause(l) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or 
through reinstating and making good the same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall 
be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor. 

 
36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 

 
The Engineer shall during the progress of the Works have power to order in writing from time to time: 
 

(a) the removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the Engineer are not in accordance 
with the contract, 
 

(b) the substitution of proper and suitable materials and 
 

(c) the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of 
workmanship is not in the opinion of the Engineer in accordance with the contract. 

 
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 

 
In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same 
and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted 
by the Employer from any moneys due or which may become due to the Contractor. 

 
38.0 SUSPENSION OF WORK: 

 
The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and secure the work so far as is necessary in the opinion of Engineer. 
Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 
28 days of the Engineer's order. The Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer 
shall consider reasonable. 

 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 
 
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice 
on the Engineer requiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof in regard to which progress is 
suspended and if such permission is not granted within that time the Contractor by a further written notice so served may (but is not bound to) elect to treat the 
suspension where it affects part only of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment 
of the Contract by the Employer. 

 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 
(i) Use of additional items: 

 
If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such 
stores shall be fixed by the Engineer. 

 

(ii) Recovery Rates: 
In addition to the above, other materials from IREL stores can be supplied subject to availability if the Engineer is satisfied as to the necessity for such issues. 
Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus GST as may be in force from time to time. 

 
(iii) Handling Conveyance etc: 

All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne by the Contractor and the rates quoted in the Tender Schedule 
cover these. 

 

(iv) Proper accounting: 
AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued 
by IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GST as may be in force from time to time. 

 
(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract. 
 
(vii) Surplus stock: 

No claim will be entertained for non-supply or delay in supply of any or all the above stores. 
 

(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock 
will be taken back at the stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate at full rates will be made only if the pieces are 
returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back @ 50% of the issue rates. The materials shall be returned at 
IREL stores and all expenses towards conveyance, handling, weighing, sorting, etc. shall be at Contractor's accounts. As regards to the conditions of the materials 
to be returned, the decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for consumption in respect of Steel shall apply for 
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calculating the consumption of these materials for recovery. 
 

COMMENCEMENT TIME AND DELAYS 
 

41.0 COMMENCEMENT OF WORK: 
 
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and 
without delay. 

 
42.0 WAY LEAVES ETC.: 

 
The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall 
also provide at his own cost any additional accommodation outside the Site required by him for the purposes of the works, except when otherwise specifically 
agreed and provided for. 

 
43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be completed within 
the time stated in the LOI/Award Letter/Agreement. 

 

44.0 EXTENSION OF TIME FOR COMPLETION: 
 
Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle 
the contractor to an extension of time for the completion of the work, the Engineer shall determine the amount of such extension. Provided that the Engineer as 
not bound to take in to account any extra or additional work or other special circumstances unless the Contractor has within 14 days after such work has been 
commenced on such circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of 
any claim to extension of time to which he may consider himself entitled in order that such claim may be investigated at the time. 

 
44.1 TIME EXTENSION OF CONTRACT: 

 
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with 
the approved schedule and the steps being taken to remedy such situation. 

 
44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his 

employees, or by any other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL (without levy 
of Mutually Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of closure of contract. The CONTRACTOR shall, 
immediately on occurrence of such special circumstances but not later than 14 working days, bring to the knowledge of IREL through written application for any 
such delay as mentioned above. 

 
44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. 

In such events, suitable extension of time shall be granted to CONTRACTOR. 
 

45.0 NO NIGHT OR SUNDAY WORK: 
 
Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night 
or on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without the permission in writing of the Engineer's representative save 
when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall 
immediately advise the Engineer's representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is 
customary to carry out by rotary or double shifts. 

 

46.0 RATE OF PROGRESS: 
 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are 
to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the works or any part thereof be at any time in the 
opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completion the Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve to expedite 
progress so as to complete the works by the prescribed time or extended time for completion. If the work is not being carried on by day and by night and the 
Contractor shall request permission to work by night as well as by then if the Engineer shall grant such permission, the Contractor shall not be entitled to any 
additional payment for so doing but if such permission shall be refused and there shall be no equivalent practicable method of expediting the progress of the work, 
the time for completion shall be extended by such period as is solely attributable to such refusal. All work at night shall be carried out without unreasonable noise 
and disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while 
or in carrying out the work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such 
liability. 

 
47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 

 
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the 
CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a 

sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications. 
 
 Deductions shall apply as per following formula: 

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of 
contract value 
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For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value. 

 
47.1  EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance 

Guarantee. Both CONTRACTOR and EMPLOYER agree that the above percentages of price reduction are genuine pre-estimates of the loss/damage which the 
EMPLOYER would have suffered on account of delay/breach on the part of the CONTRACTOR and the said amount will be payable on demand without there 
being any proof of the actual loss/or damage caused by such breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall 
be final and binding. 

 
48.0 FORCE MAJEURE: 

 
48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable. Such events may 

include, but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual capacity, wars or revolution, hostility, acts of public enemy, 
civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to 
consider so. The decision about force majeure shall rest with IREL which shall be final and binding. 

 
48.2 If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the 

supplier/contractor shall not be held responsible for such delays/failures. 
 

48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of 
occurrence of such event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its obligations under the contract 
as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event. 

 
48.4 If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of Force Majeure for a period of exceeding 120 

days, IREL may at its option terminate the contract without any financial repercussion on either side. 
 
49.0 CERTIFICATE OF COMPLETION OF WORK: 

 
As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be 
prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work during the period of 
Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. 
Provided that the Engineer may give such a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the 
written application of the contractor give such certificate with respect to any substantial part of the works, which has been both completed to the satisfaction of 

the Engineer and occupied or used by the employer and when any such certificate is given in respect of a part of the works such part shall be considered as 
completed and the Period of Maintenance of such part shall commence from the date of such certificate. Provided also that a Certificate of Completion given in 
accordance with the foregoing provision of any part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or 
surfaces requiring reinstatement unless such certificate shall expressly so state. 

 
50.0 MAINTENANCE AND DEFECTS: 

 
50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

 
In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically specified in the special conditions 
of this contract, and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49 hereof or in the event of more than 
one certificate having been issued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the 
expression “the works” shall be construed accordingly. 

 
50.2 EXECUTION OF WORKS OF REPAIR ETC.: 

 
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and 

perfect a condition (fair wear and tear expected) to the satisfaction of the Engineer as that in which they were at commencement of the Period of Maintenance, 
contractor shall execute all such work of repair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults 
as may be required of the Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an 
inspection made by or on behalf of the Engineer prior to its expiration. 

 
50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

 
All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of materials 
or workmanship not in accordance with the Contract or to neglect or failure on the part of the Contractor to comply with any obligation expressed or implied 
on the Contractor’s part under the Contract. If in the opinion of the Engineer such necessity shall be due to any other cause, the value of such work shall be 
ascertained and paid for as if it was an additional work. 

 
50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

 
If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to carry out such work by his own workmen 
or by other Contractors, and if such work is the work which the Contractor should have carried out at his own cost, Employer shall be entitled to recover from 

the Contractor the cost thereof or may deduct the same from any moneys due or that may become due to the Contractor. 
 
51.0 CONTRACTOR TO SEARCH: 
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The Contractor shall if required by the Engineer in writing search or the cause of any defect in perfection or fault under the directions of the Engineer. Unless such 
defect, imperfection or fault shall be one for which the Contractor is liable under the contract, the cost of the work carried out by the Contractor in searching as 
aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor is liable as aforesaid the cost of the work 
carried out in searching as aforesaid shall be borne by the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at 
his own expense in accordance with the provisions of Clause 50 hereof. 

 
 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 
 

52.1 VARIATIONS 

 
The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for 
any other reason it shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any of the following: 
 

(a) increase or decrease the quantity of any works included in the contract. 
 

(b) omit any such work 
 

(c) change the character or quality or kind of any such work 
 

(d) change the levels, lines position and dimensions of any part of works and 
 

(e) execute additional work of any kind necessary for the completion of the works and no such variation in any way vitiate or invalidate the contract but the value 
(if any) of all such variations shall be taken into account in ascertaining the amount of the contract price. 

 
52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase 

or decrease in the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is the result of the quantities 
exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such 
order verbally, the contractor shall comply with such order and any confirmation in writing of such verbal order given by the Engineer whether before or after 
the carrying out of the order shall be deemed to be an order in writing within the meaning of this clause. 

 
53.1 VALUATION OF VARIATIONS: 

 
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done 
or work omitted by his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same shall be applicable. If 
the Contract shall not contain any rates applicable to the extra or additional work then reasonable prices shall be fixed by the Engineer. 

 
53.2 POWER OF ENGINEER TO FIX RATES: 

 
Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall 
be such that in the opinion of the Engineer the rate or price contained in the contract for any item of the work is by reason of such omission or additions rendered 
unreasonable or inapplicable, the Engineer shall fix such other rate or price as in the circumstances he shall think reasonable and proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation of rate or price under sub-clause (2) of this clause shall be made 
unless as soon after that date of the order as is practicable and in the case of extra or additional work before the commencement of the work or as soon thereafter 
as is practicable notice shall have been given in writing. 
 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 
 

(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 
 

53.3 CLAIMS: 
 
The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for 
any additional expenses to which the Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer which he has executed 
during the preceding month and no claim for payment for any such work will be considered which has not been included in such particulars. Provided always 
that the Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the Contractor's failure to comply with this condition, if 
the contractor has at the earliest practicable opportunity notified the Engineer that he intends to make a claim for such work. 

 
53.4 EXTRA ITEM: 

 
Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. 
The percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or rates derived therefrom. In case the rates cannot be 
derived from the Schedule of rates or the quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field 
observations shall be considered if schedule of rates/CPWD norms are not available. The rates given in the schedule are complete for labour and materials 
including all leads, lifts, royalty etc. except otherwise stated in the items. No extra claim on account of these item shall be entertained. 

 

54.0 PROPERTY IN MATERIALS: 
  
54.1 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required 

that the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged therefore, as here-
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in-after mentioned being so far as practicable for the convenience of the Contractor but not so as in any way to control the meaning or effect of this contract 
specified in the schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required from time to time to be used 
by him for the purposes of the contract only, this being calculated out from specifications, drawing etc. and the value of the full quantity of materials and stores 
so supplied at the rates specified in the said schedule or memorandum may be set off or deducted from any sums then due, or thereafter to become due to the 
Contractor under the contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, 
the same or a sufficient portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of 
Employer and shall not on any account be removed from the site of the work and shall at all times be open to inspection by the Engineer. 

 
Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. 
If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to return any such materials unless with such consent and shall 
have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused by him or for any wastage in or damages 
to any such materials. 

 
54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material 

(e.g. store and other materials obtained in the work of dismantling, excavation, etc. will be considered Employer's property) and issued to the Contractor (if 
they require the same for their own use) at rates approved by him. If these materials are not required by them they will be disposed off to the best advantage 
of Employer. 

 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 
 
All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found 
in or upon the site shall be the property of the Employer, and the Contractor shall duly preserve the same to the satisfaction of Employer and shall, from time to time 
deliver the same to such person or persons as the Employer may appoint to receive the same. 

 
55.0 NO APPROVAL BY VESTING: 

 
The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor 
shall it prevent the rejection of any such materials at any time by the Engineer. 

 
MEASUREMENT 
 

56.0 QUANTITIES: 
 
The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but they are not to be taken as the actual and correct quantities 

of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any item may be omitted or altered and no claim for 
compensation will be entertained on this account or for any variation however substantial it may be in the Tender Schedule. 

 
57.0 WORKS TO BE MEASURED: 

 
The Engineer shall except as otherwise stated ascertain and determine by measurement the value in accordance with the Contract of work done in accordance 
with the contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's authorised agent or representative 
who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all 
particulars required by either of them. Should the Contractor not attend or neglect or omit to send such agent then the measurement made by the Engineer or 
approved by him shall be taken to be the correct measurement of the work. For the purpose of measuring such permanent work as is to be measured by record 
drawings, the Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in 
writing shall within 14 days attend to examine and agree such record drawings, with the Engineer's representative and shall sign the same when so agreed and 
if the Contractor does not so attend to examine and agree any such record drawings they shall be taken to be correct. If after examination of such record drawings 
the Contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 
days of such examination lodge with the Engineer's representative for decision by the Engineer's notice in writing of the respects in which such record drawings are 
claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the executed work. 

 

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 
 
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 
 

(a) In case the mode of measurement is not covered by the said Indian Standard for a particular item, the method of measurement shall be as per CPWD specifications 
for that item only. 
 

(b) Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same shall only apply. 
 

(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor. 
 
59.0 PAYMENT FOR WORK DONE 
   
59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and 

certification of bills by the Engineer. 
 

59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken continuously and need not be connected 
with billing stage. Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft and hard copies (three copies) in 
the prescribed format along with the detailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed 
by the Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections 
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easily. The bills shall be accompanied with necessary documents such as abstract of quantities, variation statements, reconciliation of materials, part rate statements 
indicating the extent of work done, statement of secured advance claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour 
licence etc. Payment against bills for the work done (Subject to necessary deductions) will be made after the verification and certification by the Engineer of the bill 
submitted by the Contractor. 

 
59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been 

so completed in accordance with this Contract, takes over the completed Works and issues a certificate to that effect. The Defect Liability Period will start from the 
said date of completion / handing over of the work. 

 
59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his final bill for the Works within 3 months of completion of 

work. The bill shall be based only on Works as measured and at accepted tender rates including rates for any additional or extra work which might have been 
approved by the Company. All deductions due under the Contract shall be incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details. 
 

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works 
and things removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all expenses and demands incurred 
or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works have been satisfied, all materials have been returned and 

the site cleared. 
 
59.1.5 SECURED ADVANCE: 

 
75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the Contractor to Site for use in the Works (excluding 
chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials confirm to the specifications of 
the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted 
while making payment of any bill for the work done and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill. 

 
 59.1.6 BILL TO BE SUBMITTED MONTHLY: 

 
A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall 
take or cause to be taken the requisite measurement for the purpose of having the same verified and the claim, as far as admissible, adjusted if possible, before the 
expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his 
representative to measure up the said work in the presence of the Contractor, whose counter signature to the measurement list will be sufficient warrant, and the 
Engineer may prepare a bill from such list which shall be binding on the Contractor in all respects. 

 
  
  
 59.2 BILLS TO BE ON PRINTED FORMS: 

 
The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall always be entered 
at the rates specified in the tender in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the tender at the 
rates herein after provided for such work.  

 
Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code 
for service rendered. 

 
 59.3 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

 
As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be 
deducted as Retention money and kept as security deposit until the total of the amount so deducted plus the initial security (including the Earnest money) 
already deposited will equal the prescribed security. 

 
 59.4 SET-OFF: 

 
(a) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld and/or set off 

by the Employer or Government against any claim of the Employer or Government or such other person or persons for the payment of a sum of money arising 
out of or under this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons. 

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor. 
 

 59.5 DEDUCTIONS FROM CONTRACT PRICE: 
 
All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 
CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may 
then deduct the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or 
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

 59.6 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 
 
The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any of his employees 
or personnel engaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be made against the EMPLOYER in this 
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behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ 
State/ Local Authorities. 

 
 59.7     DEDUCTION OF INCOME TAX AT SOURCE: 

 
Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy 
or professional services Tax deduction at source as per Section 194 J. will be carried out 

 
 59.8 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:  

 
    The Company reserves the right to carry out post-payment audit and technical examination of the running/ final bill including all supporting vouchers 

etc. The Company also reserves the right to propose recoveries detected by CVC (Central Vigilance Commission) based on their audit and observations of 
works / bills etc. The Company further reserves the right to enforce recovery of any over payment when detected, notwithstanding the fact the 
amount of running / final bill may be included by one of the parties as an item of dispute before an arbitrator appointed and notwithstanding the fact that 
the amount of running / final bill figures in the arbitration award. 

  
    If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the 

Company from the Contractor shall recover it, or if any under payment is discovered, the amount shall be duly paid to the Contractor by the Company. 

 
60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

   
     No certificate other than the maintenance certificate referred to in clause 61 here of shall be deemed to constitute approval of any work or other matter in respect 

of which it is issued or shall be taken as admission of the due performance of the contract or any part here of or of the accuracy of any claim or demand made 
by the contractor or of additional or varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of 
the Engineer. 

 
61.1 MAINTENANCE CERTIFICATE: 

 
The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating 
that the Works have been completed and maintained to his satisfaction. The maintenance certificate will be given by the Engineer twenty - eight days after the 
expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest 
such period) or as soon thereafter as any works ordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of 
the Engineer and full effect given to this Clause notwithstanding any previous entry on the Works of taking possession, working or using thereof or any part 
thereof by the Employer. 

 
61.2 CESSATION OF EMPLOYER'S LIABILITY 

 
The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or the execution of the Works Unless 
the Contractor shall have made a claim in writing in respect thereof before the giving of the maintenance certificate under this Clause. 

 
 
 

61.3 UNFULFILLED OBLIGATION: 
 
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the 
fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-performed at the 
time such certificate is issued and for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force 
between the parties hereto. 

 
62.0 URGENT REPAIRS: 

 

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works 
or during the Period of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or the Engineer's representative be urgently 
necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such 
work or repair as the Engineer or the Engineer's representative may consider necessary. If the work or repair so done by the Employer is work which in the 
opinion of the Engineer the Contractor was liable to do at his own expense under the contract, all cost and charges properly incurred by the Employer in so doing 
shall on demand be paid by the Contractor to the employer or may be deducted by the employer from any moneys due or which may become due to the 
Contractor. Provided always that the Engineer or the Engineer's representative (as the case may be) shall, as soon after the occurrence of any such emergency 
as may be reasonably practicable notify the Contractor thereof in writing. 

 
 63.0     RESOLUTION OF DISPUTES/ ARBITRATION: 

  
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement or dispute 

arising between them under or in connection with the Contract. 
 

63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER and the CONTRACTOR have been unable to resolve the 
disagreement or dispute, the same shall be referred for resolution as per the formal mechanism as specified hereunder shall be applicable. 

 
63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance with Indian Laws as in force 

for the time being. 
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63.4 ARBITRATION: 
 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of 
works or after their completion and whether before or after determination, abandonment or breach of contract) shall be referred to and settled by the person 
authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall 
be made within a period of 30 days from the date of receipt of such reference to them. 

 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a written appeal to 

PURCHASER, represented by the Chairman and Managing Director at the registered office, Mumbai for the same to be referred to Arbitration by a Sole Arbitrator 
to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the 
Arbitration and Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the 
Parties arising out of and/or relating to this CONTRACT and the Parties shall be bound to refer the same to arbitration in accordance with the procedure 
contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such 

expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL at the relevant stage and all his rights of further appeal or as 
the case may be, adjudication are deemed to have been waived once and for all. 

 

d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 

 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 

63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, and shall be obligated to 
discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT. 

 
f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying out of the works by reason of the fact that any matter has 

been agreed to be referred to and / or referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4. 
 
63.5 JURISDICTION: 

 
The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any matter arising out of this contract. 

 
64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 
 
64.1     COMPLYING WITH REGULATIONS: 

 
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made 

there under and to the requirements of public, municipal and other authorities in any way affecting or applicable to the work. IREL shall, when requested by the 
CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions. 

 
64.1.2 Before making any departure from the specification or drawings which may be necessary to conform to such requirements, the CONTRACTOR shall give the 

IREL written notice specifying the departure proposed to be made and the reason for making it and applying for instructions thereon. If the CONTRACTOR 
does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly. 

 
64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of 

Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable from time to time. The 
Contractor shall also comply with the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued 
there under from time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by him on the Works. 

 
64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards 

ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all the works executed in the Company. 
The Contractor should contact the jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of 
identification cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, 
in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and records while 
preferring bills. 

 
64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations framed there under as appreciable in relation to its 

employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the Contractor to get itself 
acquainted about them adequately. 

 
65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 

 
65.1.1  BREACH OF TERMS: 

 
Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring 
any liability what- so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the CONTRACTOR 
on terms herein makes good the said breach; 

 
65.2 SUSPENSION: 

 
65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in writing, if the CONTRACTOR shall be in breach of this 

Contract or shall fail to perform any of its obligations under this Contract, including the carrying out of the Works; provided that such notice of suspension (i) shall 
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specify the nature of the breach or failure, and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not 
exceeding 30 (thirty) days after receipt by the CONTRACTOR of such notice of suspension. 

  
65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect. 

IREL may at any time cancel the suspension notice for all or any part of suspended work by giving written notice to the CONTRACTOR specifying the part of 
work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon receipt of such 
withdrawal of suspension notice. In the event of suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss. 

 
65.3 TEMPORARY SUSPENSION: 
 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the 

CONTRACTOR. All the work so suspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL. 
 
65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not be liable to the                  

CONTRACTOR for any damages or loss caused by such suspension of work. 
 
65.4     EVENT OF DEFAULT: 

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require. 

 
65.4.1 CONTRACTOR EVENT OF DEFAULT: 

 
Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

 
a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its obligations hereunder, as specified in a notice of suspension 

pursuant to Sub-clause 
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further period as IREL may have subsequently granted in writing; 
 

b. The CONTRACTOR fails to commence the Works; 
 

c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement; 
 

d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading; 
 

e. The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the 
CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the 
CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract; 
 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to have suspended/ 
abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such Force Majeure is continuing, or 
(ii) is on account of a breach of its obligations under the Contract by IREL; 
 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors for relief of debt or take advantage of any law for the benefit 
of debtors or goes into liquidation or receivership whether compulsory or voluntary; 
 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 63 hereof; 
 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, obligations or interests of IREL and which the CONTRACTOR knows 
to be false; 
 

j. any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR was considered eligible or 

successful, is found to be false, incorrect or misleading; or 
 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract. 
 

65.4.2 IREL EVENT OF DEFAULT: 
 
The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any such IREL Event of Default has occurred as a result of 
CONTRACTOR Event of Default or due to a Force Majeure Event: 
 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt of notice in that behalf from the CONTRACTOR; 
 

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract; 
 

c. Any representation made or warranties given by IREL under the Contract is found to be false or misleading. 
 
65.5     RECOURSE TO EVENT OF DEFAULT: 

 
65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant: 
a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension 

from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time. However, IREL’s decision on said matter 
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shall stand final as the case may be; 
b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to terminate this CONTRACT as per Clause 65.6 herein. 
c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In 

seeking the Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred despite all possible steps taken 
by CONTRACTOR to avoid Termination. The Parties shall mutually decide the modalities of Termination. 
 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 
 
65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event 

of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the CONTRACTOR, provided that 
before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the 
"Preliminary Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL 
shall be entitled, to terminate the Contract by issuing the Termination Notice. 

 
65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately 

upon dispatch or receipt of such notice, take all necessary steps to bring the Works to a close in a prompt and orderly manner and shall make every reasonable effort 
to keep expenditures for this purpose to a minimum. 

 

65.7 PAYMENT UPON TERMINATION: 
 

65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting 
against these payments any amount that may be due from the CONTRACTOR to IREL): 
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination; 

 
 65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 

 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration 
pursuant to Sub-clause hereof. 

 
66.0 LIMITATION OF LIABILITY: 

 
Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of 
contract price. However, neither party shall be liable to the other party for any indirect and consequential damages, loss of profits or loss of production. 
 

 67.0 METHOD OF BLACKLISTING VENDORS: 
 
67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to 

conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year from the date of black listing. 
 

 67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-commercial and / or price or withdraw his bid after receipt of 
the same and during the validity period of bid. 

 
 67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of : 

 
a. If security considerations including question of loyalty to the state so warrant. 

 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings. 

 
• If there is strong justification for believing that the proprietor or employee or representative of the CONTRACTOR has been guilty of malpractice such as bribery, 

corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied by law, etc. 

 
 
 
67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and 

it will not be necessary to issue a specific formal order of revocation, except that an order of uspension/ban passed on account of doubtful loyalty or security 
consideration shall continue to remain in force until it is specifically revoked. 

 
 67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same facts, the accused has been wholly acquitted by a court of 

law. 
 

 
68.0 SECRECY 

 
The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any drawings, 
designs, reports and other documents and information prepared by the Contractor for this contract, without the prior written approval of IREL except in so far as 
such disclosure is necessary for the performance of the Contractor’s work and service hereunder. 

 
69.0     LABOUR: 

 
a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by 
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and to strictly comply with all labour legislations, as may be applicable, enacted by the parliament or by the State Legislature and the rules/regulations framed 
thereunder by the Central or State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, 
wages, provident fund, gratuity, welfare, and safety of workmen. These rules and statutory obligations shall be deemed to be part of the Contract. Instructions 
issued by the Employer in this behalf from time to time shall be equally binding on the contractor & the Contractor shall observe them stringently. 
 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any statute as aforesaid, the employer shall be entitled to rescind 
the Contract.at the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the Employer. 
 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract 
or in connection herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy for him to observe clause 69 without 
any deviation. 

 
(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, 

shall issue attendance cards to each worker and shall produce the same for inspection on demand to the authorities under statutes or to the authorised 
representatives of the Employer. 
 

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and 
Employer's representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law. 

 
(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the 

contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an authority declared for the purpose 
by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to his 
workmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc. 

 
(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, that 

no safety rules/instructions are violated by him or his workmen. The Contractor shall maintain his machineries and tools for work in safe condition and shall 
present the same for checking whenever called by Employer/ his representatives. 

 
(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations including 

amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including amendments, if any. 
applicable for the work. 

 
(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment. 

 

(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, will among other things: 
 

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition. 
 

ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional Provident Fund Commissioner if they are so exempted 
Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the Management from time to time till such time they implement 
the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer 
against any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on 
their (Contractor's) part with the provisions of the aforesaid Act and Scheme framed thereunder. 
 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall pay all 
statutory allowances for such training to his workmen under training. The Contractor shall ensure the proper use of safety appliances by his workmen throughout 
the course of their employment. 

 
 70.0 RETURNS OF LABOUR: 

 
(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as 

the Engineer may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site. 
 

 71.0      LABOUR LICENCE: 
 

(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under 
Contract Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed thereunder and shall ensure 
that no violations are pointed out by the Authorities under the Act. 
 

(b) The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 
has been produced by the Contractor to the office of the employer. Whenever the number is increased, the Contractor shall arrange to get such changes 
incorporated in the licence. 
 

(c) The Contractor shall make payment to their workmen in the presence of authorised representative of the Employer only, and obtain the required certificate 
regarding witnessing of payments. 

 
72.0 WOMEN LABOUR: 

 
The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be detained after 7,00 
PM and employed before 6.00 AM and in no case employed during the night time. 
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73.0 EMPLOYMENT OF CHILDREN: 
 
No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories 
Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any compensation or notice. 

74.0 ENTRY PASS: 
 
All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall have the right 
to refuse the Entry passes to any worker or representative of the Contractor without assigning any reason. Permission to enter the Plant to any representative or 
worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineer without assigning any reason. The 
Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry 
in the plant area/in specified area inside the plant. 

 
75.0 SAFE CUSTODY OF ENTRY PASS: 

     
        The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into 

the Plant area: 
 

(a) it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found 

to be misused by any unauthorised person (s). 
 

(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of the 
Contractor. 
 

(c) Final payment would be made to the Contractor only after all the passes issued by the Security Department are surrendered to the Security Department for 
cancellation for which 'No Demand Certificate' should be obtained. 
 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty before final payments are cleared or as amended from time to 
time. No Dues Certificate will not be issued unless all the statutory payments to contract labour including retrenchment benefits, gratuity etc. are paid and a 
copy of full and final payment Muster Roll duly witnessed by the nominee of employer is submitted to Welfare Dept. by the contractor The Contractor may be 
debarred in case he is found that he is not complying with the statutory provisions. 

 
 76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 
  
 76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of equipment/machineries lost/ 

damaged beyond repairs, free of cost until the PLANT is handed over after successful completion of performance guarantee test run. 
 
 Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if 

and to the extent that such loss or damage is not covered by insurance coverage such as War risk, provided the same is general exclusion of the policy of the EAR 
insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or 
not), invasion, act of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, 
civil commotion, mine, bomb, shell, grenade or other projectile, missile, munitions or explosive of war. 

 
 76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) 

and against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have been occasioned by the negligence 
of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or specified by the IREL and which the 
CONTRACTOR has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach 
of the CONTRACTOR's obligations. 

 
 77.0 SAFETY CLAUSES: 
 
 Before commencement of the work, the Contractor will give an undertaking in writing that they would abide by the safety Rules and Regulations laid down by 

the organisation rigorously and any deviation from this would make them liable for action. 
 

(a) SAFETY CLEARANCE: 
 
 ong with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he will be further 

briefed and Contractor's Safety Management Policy will be explained. The Contractor will not be permitted to start the job without getting a written safety 
clearance from Safety & Training Deptt. 

 
(b) SHUTDOWNS 

 
                          The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall 

ensure that the shutdowns/ clearance are taken before sending workers in such locations. 
 

(c) WORK AT HEIGHT 
 
 Whenever work at height is involved Contractor should obtain passes to work at height for these persons who will be required to work at height from Safety & 

Training Deptt. 
 

(d) INJURY TO WORKMEN 
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The Contractor after preliminary examination at PHC may take his injured workmen to his own Doctor with a permission from the Doctor at PHC at his own risk 
giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T Deptt. informed about the nature of the injury and the period 
for which the injured person is off duty on account of injury. 

 
(e) RESPONSIBILITY FOR ACCIDENTS 

 
The Contractor shall be fully, responsible for accidents caused due to his or his agent's or workmen's negligence or carelessness in regard to the observance of the 
safety requirements and shall be liable to pay compensation for injuries and delay work due to these accidents. 

 
(f) PRECAUTIONS & SUPERVISION: 

 
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment. 

 
(g) SAFETY CODE 

 
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the 
work, the Contractor shall meet the safety Officer and get himself familiar with the safety measures to be taken during the execution of the job. The contractor 
shall be personally responsible for the safety of his workmen and shall be liable for prosecution in case of any accident. 

 
(h) OTHER ACTS RULES ETC. 

 
Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from the operations of any other Act or Rule in force in the 
Republic of India. 

 
(i) FAILURE TO OBSERVE SAFETY RULES: 

 
Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of work, fine and termination of contract. 

 
(j) SAFE USE OF VEHICLES: 

 
It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with so high speed or in so reckless or rash manner as to cause 
accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by the Contractor's 
drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to comply with the above may result in termination of the 
contract. 

 
(k) THEFT ETC. 

 
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable 
under the law or not authorised by the Plant, the Contractor will bear the full responsibility for the loss and other consequences which may result to the Plant due 
to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant. 

 
(l) COMPENSATION : 

 
In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or property, the financial responsibility to compensate be borne 
solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the bills or Security or other deposits of 
the Contractor. 

 
(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

 
Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level crossing/roads inside the Plant/ Township area. Contractors 
would be using those roads on their own risk and responsibility without any liability on the part of IREL Management. 

 
 78.0 INSURANCE: 
  

 78.1             GENERAL: 
 
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as 
follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as defined here in together 
with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain 
adequate insurance coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not 
relieve him of any of his responsibilities and obligations under CONTRACT. 

 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR. 

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the 
Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of the 
CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 
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CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents 
and ensure revalidation/renewal etc., as may be necessary well in time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be 
made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances and other formalities relating 
to such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, 
riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the 
entire value of supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage 
risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced 
premium amounts. 

  
 78.2 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance during ocean transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 
 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees’ State 
Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be 

imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance 
Act, 1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work 
provided for by this CONTRACTOR, by third parties or by Central or State Government authority or any political sub- division thereof. 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which may be required in respect of 
the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those covered by ESI from time to time under the 
Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule 
of the Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 
secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution 
as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that 
all contributions as required by the Employees’ State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is 
extended to the place of work. 
 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees 

engaged in the performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide 
workman's compensation and employer's liability insurance for the latter’s employees if such employees are not covered under the CONTRACTOR's Insurance. 
 

iii) TRANSIT INSURANCE: 
 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the CONTRACTOR and 
the quoted price shall be inclusive of this cost. 

 
iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

 
This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during on or off the ̀ site’ operations, irrespective of the Employership 
of such vehicles. 

 
v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

 
a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public or damage to property of 

others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor’s or from riots, strikes and civil 
commotion. 
 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any other risks in respect of his Engineers and other 
Supervisory staff who are not covered under Employees’ State Insurance Act. 
 

c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and 
also cover the risk of damage to others materials/ equipment/ properties during construction, erection and commissioning at site. The value of third party 
liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 
lakhs per full disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India 
and cover for damage to others’ equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equipments and machinery, erection tools 
& tackles and all other temporary attachments brought by him at site to execute the work. 
 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised insurance company from any branch 
office at Project site. 

 
f) Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be 

complied with, Contractor shall at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. 
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vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any law or regulation from time to time without 
any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER. 

79.0 General 
 
79.1 In the event that terms and conditions stipulated in the General Conditions of Contract should deviate from terms and conditions stipulated in the Contract, 

the latter shall prevail. 
 

 79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 
 
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to adhere to any of the instructions given by the EMPLOYER in connection 
with the contract execution shall be recoverable from the CONTRACTOR. 

 
 79.3 RECOVERY OF SUMS DUE: 

 
All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the 
EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR under this Contract or other Contracts 
and/or may be recovered by action at law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover the recoverable amount, the 

CONTRACTOR shall pay to the EMPLOYER, on demand, the balance amount. 
 

 79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 
 
No sum paid on account by the EMPLOYER nor any extension of the date for completion granted by the EMPLOYER shall affect or prejudice the rights of the 
EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the CONTRACT. 

 
 

 79.5 CUT-OFF DATES: 
 
No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from 
the date of final extension, if any). 

 
 79.6 PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof. 
 

80.0 RISK PURCHASE CLAUSE 

  
 After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit 

and invoke the security deposit and execute the order from other agencies at the risk and cost of the tenderer. The cost difference between the alternative 
arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative 
sources and if price is lower, no benefit on this account will be passed on to the tenderer.    
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Annexure - XIII 

 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 

(To be issued by approved Scheduled Banks) 

 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of ___________ 

(herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ only), under ______ RED 

unit  of M/s IREL(India) Limited,  a company incorporated under Indian Companies Act, having its registered 

office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai–

400028, India  (herein after referred to as IREL (India) Limited, M/s _________________ Address 

________________________ [Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender 

and a Bank Guarantee for the sum of Rs.______________ (in words)  valid for a period of _________ days (in words) 

is required to be submitted by the Bidder towards the Bid Security.     

 

We the ______________________________Bank (hereinafter called the said Bank) do hereby undertake to pay to 

IREL (India) Limited, the sum of Rs. ____________ (Rupees ________________ only) by reason of the said tenderer’s 

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the 

contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and 

conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We also 

agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference or any litigation in 

respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by 

IREL(India) Limited including the question as to the tenability of the claim of the IREL(India) Limited for forfeiting 

the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL(India) Limited 

on demand being made as aforesaid.    

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for entering into an Agreement of contract and that it shall continue to be 

enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the NIT for the work have 

been fully paid and its claims satisfied or discharged or till IREL(India) Limited certifies, that the terms and 

conditions of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the 

guarantee.    

We _____________________ Bank further agree with the IREL(India) Limited that the IREL(India) Limited shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend the 

time of validity of the offer from the said tenderer from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms 

and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, 

or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the IREL(India) 
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Limited or any indulgence by the IREL(India) Limited to the said tenderer or by any such matter or thing 

whatsoever which under the law relating to surety/guarantee would but for this provision have effect of so 

relieving us.     

We _______________________Bank do hereby further agree that any change in the Constitution of the said tenderer 

or the Bank will not affect the validity of this guarantee.    

 

 

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the IREL (India) Limited in writing.      

 

Dated the __________ day of __________ 20--   

________________Bank   

 

   (Signature with name in Block letters with designation, Attorney as per power of Attorney No._____dt. _____)   

 Bank’s Common seal 
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           Annexure - XIV 

 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the   day of   M/s   

(Tenderer’s name & address), having its registered office situated at  (Postal address) (herein 

after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

  dtd.   with   RED unit of M/s IREL (India) Limited, a company 

incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building, 

Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein 

after referred to as IREL(India) Limited, for   (details of order) (herein after referred to as ‘The 

Contract’). 

 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 

IREL (India) Limited a security deposit of Rs.   (Rupees  only) 

or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of 

the contract, and whereas the supplier has chosen to submit a Bank Guarantee. 

We   Bank do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from IREL (India) Limited stating that the 

amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by 

IREL (India) Limited by reason of breach of any of the terms and conditions of the said contract. Any 

such demand made on the bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. The payment will be released within three working days from the date 

of demand for payment. 

We undertake to pay to IREL (India) Limited any money so demanded notwithstanding any dispute  

or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 

relating thereto, our liability under these present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment.  

We   Bank further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till all the dues of IREL (India) Limited under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL (India) 

Limited certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain 

in force until   and unless a demand or claim under this guarantee is made on us in 

writing within three months from the expiry of the Guarantee period, we shall be discharged from all 

liability under this Guarantee thereafter. 
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We   Bank, further agree that IREL (India) 

Limited shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent 

time of performance by the said tenderer from time to time or to postpone for any time or from time to 

time any of the powers exercisable by IREL (India) Limited against the said tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived 

from our liability by reason of any such variation, or extension being granted to the said contract or for 

any forbearance, act or omission on the part of IREL (India) Limited or any indulgence by IREL(India) 

Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating 

to sureties would but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

We  Bank lastly undertakes not to revoke this guarantee during its currency 

except with the previous consent of IREL (India) Limited in writing. 

 
 
Dated the   day of   2027 

 

 
 Bank 

 

 

 

 
(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. dt.  ) 

 
Bank’s Common seal 

 

 

 
 
 
 
 
 
 
 


