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SCHEDULE OF TENDER 

Tender No. IREL/Udyogamandal/26-27/S and I - 6 

CPP Tender No. 2026_IREL_291339_1 

Date of publishing of Tender document in 

IREL and CPP portal 

18-09-2026 

Interested agencies may view and download the 

Tender document containing the detailed terms & 

conditions, free of cost from the

 website 

https://www.etenders.gov.in/eprocure/app 

 and https://www.irel.co.in. The bids are to 

be submitted as per procedure given in this Tender 

document. 

Name of Work Supply, Installation ,Testing and Commissioning of 
80 Ton Pit Less Weigh Bridge Including Civil Works 
& AMC for 2 years 

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 

Public tender (Two cover System) 

-Qualification & Technical Bid 

Estimated Cost Rs.53,74,900 /- (inclusive of all) 

Earnest Money Deposit (EMD) 
Rs.91,100/- (This being a work contract. EMD amount 
to be remitted including MSE bidders). 

Date & time of Starting of bid 18-09-2026, 16.00 Hrs 

Bid Submission start date 18-09-2026, 16.00 Hrs 

Date of closing of bid for submission of Bids 09-10-2026, 10:30 Hrs 

Date & time of opening of Cover 1 10-10-2026, 11:00 Hrs 

Date & time of opening of Financial Bid Shall be informed separately to the eligible bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent (LoI)/Work order To be decided 

Validity of tender 90 days from bid due date 

SD/PBG 5% of the contract value excluding GST. 

Contact details of tender inviting authority HOD (Purchase) 

IREL (India) Limited, R E Division, 

Udyogamandal – 683 501, KERALA 

E-mail: purchase-red@irel.co.in 

Ph. No. 0484-2545199 

आईआरईएल (इंडिया) िलडिटेड  

IREL (India) Limited 
(पूर्वमेंइंडियनरे अरअर्थ्वडििमटेड  Formerly Indian Rare Earths Ltd.) 

रेअरअर्थ्वप्रभाग Rare Earths Division, 

उद्योगमंड ड  Udyogamandal, कोची Kochi-683501 
CIN: U15100MH1950GOI008187 

ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 COMPANY 
GST ID No. 32AAACI2799F2Z 

 

  
 

T E C H N O L O G I E S F O R 

N E W I N D I A @7 5 

आज़ादी का अमृत 

महोत्सर् 

 

https://www.etenders.gov.in/eprocure/app
https://www.irel.co.in/
https://www.irel.co.in/
mailto:purchase-red@irel.co.in
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DISCLAIMER 

The information contained in this tender document (the “TENDER”) or subsequently provided to 

Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any 
of its employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and 
such other terms and conditions subject to which such information is provided. The information 
provided is only for the information and reference of the Bidders. 

 
This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or 

any other person. The purpose of this TENDER is to provide interested parties with information 
that may be useful to them in the formulation of their bid for participation in this TENDER. This 
TENDER includes statements, which reflect various assumptions and assessments arrived at by 

IREL in relation to the tender work. Such assumptions, assessments and statements do not purport 
to contain all the information that each Bidder may require. This TENDER may not be appropriate 
for all persons, and it is not possible for IREL, or its employees to consider the investment 

objectives, financial situation and particular needs of each party who reads or uses this TENDER. 
The assumptions, assessments, statements and information contained in this TENDER may not be 

complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this 

TENDER and obtain independent advice from appropriate sources. 

 
Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which 

may depend upon interpretation of law. The information given is not intended to be an exhaustive 
account of statutory requirements and should not be regarded as a complete or authoritative 
statement of law. IREL accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed herein. 

 
IREL, its employees and consultant make no representation or warranty and shall have no liability 
to any person, including any Bidder, under any law, statute, rules or regulations, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may 
arise from or be incurred or suffered on account of anything contained in this TENDER or 
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the 

TENDER and any assessment, assumption, statement or information contained therein or deemed 
to form part of this TENDER or arising in any way with qualification of Bidders for participation 
in the Bidding Process. IREL also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Bidder upon the statements 
contained in this TENDER. IREL may, in its absolute discretion but without being under any 

obligation to do so, update, amend or supplement the information, assessment or assumptions 
contained in this TENDER. 

 
The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids 
for Price Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the 

right to reject all or any of the Bids without assigning any reasons whatsoever. 

 
The Bidder shall bear all its costs associated with or relating to the preparation and submission of 
its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 
associated with any demonstrations or presentations which may be required by IREL or any other 

costs incurred in connection with or relating to its Bid. All such costs and expenses will remain 
with the Bidder and IREL shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by a Bidder in preparation or submission of the Bid, 
regardless of the conduct or outcome of the Bidding Process. 
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GENERAL INSTRUCTIONS TO BIDDERS 

I. GENERAL 

1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 

content of each of the document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size 
of the scanned document. 

II. PREPARATION AND SUBMISSION OF BIDS 

1) The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled 
time and date as mentioned in the tender enquiry will be considered for evaluation. 

 
2) Bidder should log into the site well in advance for bid submission so that they can upload the bid 

in time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to 
other issues. 

 
3) The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). 

The bidder has to digitally sign and upload the required bid documents one by one as indicated in 

the tender document. 

 
4) Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In 

the second stage, financial bids of only the technically eligible offers will be opened for further 

evaluation and ranking before awarding the contract. 

 
PQ cum Techno-commercial bid (Part -I) 

 
It contains documents in support of eligibility criteria, self-attested tender document and any other 

document specifically specified in this tender document. 

 
Part -II shall contain Price Bid (to be submitted electronically). 

 
This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No 

physical submission of hard copy is permitted. 

 
5) The uploaded tender documents become readable only after the tender opening by the authorized 

bid openers. 

III. METHOD OF SELECTION: 

 
Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions 
will be qualified as eligible bidders for opening of the price bids. The price bids opened 

subsequently will be scrutinized for responsiveness and IREL shall consider placement of order on 
the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the right to accept 
or reject all or any tender without assigning any reasons and does not bind itself to accept the lowest 

offer. 

Note: To assist in the examination of documents submitted by the bidder in support of eligibility criteria 
(PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for 
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clarification and the response shall be in writing and no change in the price or substance of the bid 
shall be sought, offered or permitted. 

IV. SPECIAL TERMS AND CONDITIONS 

1.0 SITE VISIT: 

 
Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified 

visiting hours with the permission of Engineer concerned /Purchase Dept. The bidders are also 
advised to study the labour supply/availability, trade union practices and labour rates prevailing 

at Udyogamandal. 

2.0 EFFECT AND VALIDITY OF BID: 

 
(i) The submission of any bid connected with these documents and specifications shall constitute an 

agreement that the bidder shall have no cause of action or claim against IREL for rejection of his 

bid. 

(ii) The bid shall be valid for a period of 90 days from bid due date. 
 

3.0 RIGHT TO REJECT THE TENDER: 

 
3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof. 

3.2 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the 
clauses mentioned herein without assigning any reason thereof. 

3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the 
right, at any time, to; 

a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding 

Process or modify the dates or other terms and conditions relating thereto; 
b. consult with any Bidder in order to receive clarification or further information; 

c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive 
clarification or further information; 

d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to 
any Bidder; and/ or 

e. independently verify, disqualify, reject and/ or accept any and all submissions or other information 

and/ or evidence submitted by or on behalf of any Bidder 

 
It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, 
agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for 

claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the 
exercise of any rights and/ or performance of any obligations hereunder and the Bidding 
Documents, pursuant hereto, and/ or in connection with the Bidding Process, to the fullest extent 

permitted by applicable law, and waives any and all rights and/ or claims it may have in this 
respect, whether actual or contingent, whether present or in future. 

4.0 PRICES: 

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price 

schedule for delivery at designated works. GST as applicable is to be considered as per the Price 

Schedule of the tender document. 

5.0 TENDER RATES: 

 
a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm 

throughout the period of Contract including extension of time, if any. 

b) If the bidder submits abnormally low bid in combination with other elements of the bid which 
raises material concern as to the capability of the bidder to perform the contract at the offered price, 
the bidder shall be asked to provide detailed price analysis of the bid in relation to the scope, 

schedule allocation of risk and responsibilities and any other requirements of the bid documents. If 
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the bidder fails to demonstrate its capability to deliver the contract at the offered price the price bid 
shall be considered un-responsive. 

c) Organization is the final authority to judge the tender called items and has every power - to accept 
or reject the same without assigning any reasons 

6.0 RXIL (TReDS) PLATFORM 

IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with RXIL 

(TReDS) platform to avail the facility as per the GOI guidelines. 

 
IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting 
for MSME's.  

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on 
the platform. 

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. 

 
The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines 
provided by SIDBI. 

For any registration queries, vendors may please contact, 

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91 

9004100784 email: satyajeet.jathar@rxil.in 

RXIL Relationship manager Mr Kirti musale : +91 90048 17501 email: kirti.musale@rxil.in 

DTX - KreDX Platform Private Limited (the 5th TReDX Platform) – Registration Number-
COL75X754M2W 

Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com 
Jason Chongtham: +91 -9600063327 email: jason@kredx.com 

M1xchange 
a. Registration Number –BUYER00047728 
b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com 

Invoicemart 
a. Entity ID/Registration Number- 1000036436 
b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amit1.Dutta@invoicemart.com 

C2treds (C2FO) 
a. Registration Number: B0320250094 

b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com 

 
IREL (India) Limited Unit Administrator Mr. V A Anil Kumar : +91 9443482644 email : purchase-
red@irel.co.in 
IREL (India) Limited Nodal Officer Mr. 
K.V.Ramakrishna: +918104997177 email: kvramakrishna@irel.co.in 

7.0 MAKE IN INDIA 

For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 
15.06.2017, 28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry 
shall be applicable. The bidder to provide certificate for minimum 50% and 20% local content 

required for qualifying Class 1 Local Supplier. The bidder to provide needful certificate as a proof. 

 
8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A 

LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO 
TIME) 

The bidder to provide needful certificate. 

https://onboarding.rxil.in/customerapp/home
mailto:satyajeet.jathar@rxil.in
mailto:kirti.musale@rxil.in
mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:monalisa.das@c2treds.com
mailto:red@irel.co.in
mailto:kvramakrishna@irel.co.in


Signature and office seal of the contractor Page 7 of 52  

9.0 IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid 
quantity at the time of placement of contract. IREL also reserves the right to increase the ordered 
quantity by up to 25% of the contracted quantity during the currency of the contract at contracted 
rates. Bidders are bound to accept the orders accordingly. 

10.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY 

10.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness 
in submitting their offer to undertake the supplies/works/services/consultancy contracts and 

conclude a contract if entrusted to them on the basis of their tender. The offers received from 

tenderers without EMD and/or tender cost shall be summarily rejected except where an 
exemption is provided in the tender. 

10.2 EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand draft’ or ‘fixed 
deposit receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks’ or 

“online payment’ in favour of IREL. The payment details to be informed to Purchase Department 
well in advance enabling verification of receipt of the amount. 

10.3 Government Body/Public Sector Undertakings may be exempted from payment of EMD with the 
approval of Competent Authority. 

10.4  EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a 
percentage of the estimated cost and no interest is payable on the EMD. 

10.5 This being a work contract, relaxation/benefits covered under MSE orders 2012 is not applicable 
for MSEs/Startups and subsequent orders. 

10.6 EMD is liable to be forfeited if: 

a. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to 
the date of opening/ The tenderer impairs or derogates from the tender in any respect within the 

period of validity of the tender 
b. The tenderer fails to accept the order when placed or fails to commence supplies/works/services 

after accepting the order. 
c. In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated 

in the tender. 

10.7 EMD may be adjusted against security deposit / performance security of the successful bidder. 
EMD of the unsuccessful bidders should be returned to them at the earliest after expiry of the final 

bid validity period and latest by the 30th day after the award of the contract. Bid security should be 
refunded to the successful bidder on receipt of performance security. However, in case of two stage 
bidding/ 2or 3 envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical 

evaluation etc. should be returned within 30 days of declaration of result of first stage i.e. technical 
evaluation etc. 

 
10.8 In case where the EMD is provided in form of BG in the prescribed format to be attached with the 

tender, the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond 
final bid validity period. 

 
11.0 SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK 

GUARANTEE: 

a) Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards 
satisfactory completion of the order/works as under: 

 
b) For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than 

Rs.5 lakhs. 

Performance Security is to be furnished by a specified date (generally 14 (fourteen) days 

after notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the 
date of completion of all contractual obligations of the supplier/ contractor, including warranty 
obligations/ defect liability period (DLP). 

In exceptional cases waiver of SD shall be approved by Competent Authority after recording the 
reasons for such waiver. 
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Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds‟ 

or „account payee demand draft‟ or „fixed deposit receipt from a Scheduled Commercial bank‟ or 
“Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India‟ or online 

payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting 

authority as called for in tender. In case of GTE tenders, the performance security should be in the 
same currency as the contract and must conform to Uniform Rules for Demand Guarantees (URDG 

758) – an international convention regulating international securities. In case of JV, the BG towards 
performance security shall be provided by all the partners in proportion to their participation in the 
project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized 

Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only acceptable. 

 
Purchase Department should immediately forward the SD to finance department for necessary 
action under intimation to EIC/ OIC. 

 
In exceptional cases of work contracts, the approving authority may consider Recovering balance 
SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the contractor 

which shall be specifically mentioned in the tender document itself. 

 
EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of 
Bank Guarantee, fresh Bank Guarantee in the prescribed formator demand draft/ bankers   

cheque is to be submitted towards SD. 

 
BG format for security deposit is attached in Annexure-XIV. 

 
The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion 
or on abandonment of the supply/ work order. 

 
Additional amount of SD due to enhancement in scope of work is also to beobtained. 

 

12.0 RETENTION MONEY 

12.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the 

bill value shall be retained at the time of making payment towards rectification/defective 
work made a                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

s  retention money. 
12.2 The total SD and retention money together towards performance guarantee shall not 

exceed 10% of the contract value. 

13.0 REFUND OF SD AND RETENTION MONEY 

a. Before releasing SD or retention money in respect of supplies/works, a “No Due 

Certificate” shall be issued by EIC/OIC duly countersigned by head of the department 
after ensuring that no amounts are recoverable from the supplier/contractor.  

b. EIC/OIC shall recommend release of SD and retention money after compliance by the 

contractor towards guarantee/warranty/performance guarantee & other related clauses 

as stipulated in the purchase/work order and on submission of formal claim by 
contractor. 

c. On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the 

form of B.G and / or any form shall be refunded at the earliest, if the contractor is not 
liable to pay any money to IREL (India) Limited under any other contract. 

 

14.0 FORFEITURE OF SD & RETENTION MONEY 

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without 
any further notice to the contractor in the following circumstances: 

 
In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, where 

notice is given and time for rectification allowed. 
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If the contractor indulges at any time in any subletting/sub -contracting of any portion 

of the work without approval of IREL (India) Limited. 

15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID. 

 

Sl. No. Description Up-loaded 
Yes /No 

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure – I).  

2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER 
DOCUMENTS (Annexure – II to XII). 

 

3 COPY OF GST & PAN CERTIFICATES.  

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.  

 
16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, RARE EARTH 

DIVISION, UDYOGAMANDAL, KERALA. 

 
Purpose Name E-mail ID Contact No. 

For Technical 
Specification / Scope of 

work related query 

Shri. K.A. Joshy 
M-Technical (Electrical) 

electrical-red@irel.co.in 91 7593880813 

 

For Bid/tender related 

query 

Shri. V A Anil Kumar 

DGM-Technical 
(Purchase) 

Purchase-red@irel.co.in 

9443482644 

 Shri. P Mohan 
Deputy Officer (Purchase) 

 0484-2545199 

For Consignment / 
Goods Transportation 
related query 

Shri. . Girish D Babu 
CM-Technical (Stores) 

stores-red@irel.co.in 9447912190 

For Payment/refund 
related query 

Shri. Gautam Samui, 
DGM-Finance 

finance-red@irel.co.in 0484-2546909 

mailto:electrical-red@irel.co.in
mailto:Purchase-red@irel.co.in
mailto:stores-red@irel.co.in
mailto:finance-red@irel.co.in
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ANNEXURE -I 

PRE-QUALIFICATION CRITERIA 

16.0 Contractor should meet the following minimum pre-qualification criteria: 
 

Sl No P Q requirement Documents required (As applicable) 

1.1 Technical Criteria: 

1.1.1 Bidder should be experienced in having successfully 

executed similar works as detailed below in CPSU/ 

Central Govt. dept./ state Govt./ semi- govt./ 

Autonomous bodies or private organizations and 

meeting the value required as below 

Execution of at least one order for “Similar work for 

a value of not less than Rs. 36.44 Lakhs. 

OR 

Execution of at least two orders for “Similar work 

for a value of not less than Rs. 22.77 Lakhs 

OR 
Execution of at least three orders for “Similar work 

for a value of not less than Rs. 18.22 Lakhs 

Definition of Similar work (S) 

Similar works means “Supply, Installation, Testing 

and Commissioning of Pit Less weigh Bridge having 

a capacity of minimum 80 Ton. 

Copies of Work order along with 

completion/satisfactory performance certificate 

from the client indicating value of order and 

executed value. 

1.1.2 The bidder shall provide Compression type digital 

load cell having OIML Certified accuracy Class 4 (C 

4) or above. 

Certificate from OEM shall be submitted along with 

the delivery of weigh Bridge. 

1) Accuracy class: C4 or above. 

2) International Organization of Legal 

Metrology (OIML). 

3) Shall provide Compression type Digital 

load cell. 

4) Shall provide product catalogue for load 

cell along with the technical bid. 

1.1.3 The bidder shall provide Compression type digital 

load cell having minimum load capacity: 40 Ton or 

above, Ingress Protection: IP69K sealed cell-cable 

entry (certified) & IP68 submersible cell and 

connector. 

Certificate from OEM shall be submitted along with 

the technical bid. 

1) Load cell: Load capacity of each load cell 

– 40 Ton or above from OEM. 

2) Ingress Protection certificate: IP 69K and 

IP 68 from OEM. 

1.1.4 The bidder should have either valid license for the 

manufacturing weigh bridge issued by state 

government and Valid license for installation/repair 

of Weigh Bridges issued by Legal Metrology 

Department, Kerala. 

The bidder shall submit copy of valid license for 

(1) Manufacturing of W B issued by respective 

state Government. 

(2) Installation/repair of Weigh Bridges issued 

by Legal Metrology Department, Kerala. 

1.1.5 The bidder should have Service Centre facility in 

Kerala/Tamil Nadu/Pondicherry to attend 

emergency breakdown calls within 24 Hrs. from the 

time reporting the issue. 

The bidder shall submit documentary proof for 
(1) Service Centre in Kerala/Tamil 

Nadu/Pondicherry. 

(2) Certificate from party stating, party shall 

attend emergency breakdown call within 

24 Hrs from the time of reporting the issue. 

1.1.6 The bidder shall provide after sales 

service/Maintenance contract service for a period of 

two years after the completion of warranty period (as 

per clause No. 10 of the SCOC). 

The bidder shall submit Certificate stating the 

acceptance of two year after sales service/ 

Maintenance contract after the completion of 

warranty period shall be provided along with the 
technical bid. 

1.1.7 The bidder shall provide civil construction drawing 

for the WB base along with the technical bid. ( as 

per clause no 4.2 of SCOC) 

The bidder shall provide civil construction drawing, 

clearly marked with the position of 8 RCC coloum, 

tie beam, retaining wall, ramp at both end, grade of 

concrete etc. along with the technical bid which will 

be  checked/verified  by  IREL,  RED  (Civil 
Department). 
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1.2 Financial Criteria: 

The average annual turnover of the bidder during the 

last three consecutive financial years i.e. 2022-23, 

2023-24 2024-25, and shall be minimum Rs. 13.66 

lakh. 

The bidder shall submit documents like Audited 

Balance Sheet and Profit & Loss statement or CA 

turnover certificate etc. for last three consecutive 

financial years 2024-25, 2023-24 and 2022-23 as 

proof of the average annual turnover. 

If the documentary proof of financial criteria for any 

year is missing/not provided, the turnover for that 

particular year shall be considered as ZERO for the 

calculation of annual turn over 

If the Audited Balance Sheet and Profit & Loss 

statement are prepared in foreign currency, 

exchange rate as on tender e-publishing date shall be 

taken for calculation of average annual turnover in 

INR (₹). 

In case, the audited balance sheet and Profit & Loss 

account for latest financial year is not available, a 

certificate from the Chartered Accountant on their 

letter head certifying the financial turnover for the 
above said financial year may be submitted. 

 

Note: DEVIATION FROM SPECIFICATION 

No deviation to this specification is accepted. If any deviation is found in the offer it will result into 
rejection of the offer out rightly. However IREL, RED has the right to accept minor deviations, if 
any, which is at the sole discretion of IREL, RED. The Deviations, if any, has to be clearly mentioned 

in a Technical Deviation statement form. In the absence of this, it would be deemed that all the 
specifications and conditions mentioned herein are acceptable to the bidder. 

 

2.0 CONCURRENT COMMITMENT 

In order to assess Bidder’s capability and spare capacity to perform the assignment of execution 

of works, bidders should submit all works being executed by them as per the format given 
below: 

 

 
Sl No 

Full postal 

address of client 
and name of 

officer in-charge 

 
Description 
of the work 

 
Value of 
contract 

Date of 

commencement 
of work 

Scheduled 

completion 
period 

% 

completion as 
on date 

 

 
Remark 

s 

1        

2        

3.0 CRITERIA FOR DISQUALIFICATION 

The annualized concurrent commitments of the bidder plus annualized estimated value of the work 

under consideration exceeds 4 times the average annual turnover of the preceding 3 years. 

Note: 
 

1) Pre -qualification shall be carried out based on the documents submitted by the bidders for past 

performance, technical, financial capability & Concurrent commitment, and shall be subject to 
verification, if required. 

2) Documents against the Pre-qualification criteria as above complete in all respect must be uploaded. 
In the absence of compliance for Pre-qualification criteria, the offer will not be considered for 

evaluation under any circumstances. 
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ANNEXURE – II 

SPECIAL CONDITIONS OF CONTRACT (SCOC) 

 

1.0 SCOPE OF WORK 

Supply, Installation, Testing and Commissioning of 80 Ton Pit Less Electronic Weigh Bridge including Civil 
works and after sales service, includes but not limited to the following: 

1.1 Supply, Installation, Testing and Commissioning of 80 Ton Pit Less Electronic Weigh Bridge as per the 

specification. 
1.2 Supply, Installation, Testing and Commissioning of Smart vision surveillance system (2 Camera) 

along with required enclosure/Mountings, cable etc. 

1.3 Supply, Installation, Testing and Commissioning of High end Personal Computer, Inkjet/laser jet 
printer, with necessary supporting weighment software. 

1.4 Supply Installation, Testing and Commissioning of 2KVA online UPS with sufficient Number and 
Capacity of SMF battery, battery stand etc. 

1.5 Construction of Civil work for the poisoning of Digital load cells including required excavation work, 
concrete work, ramps from both sides to the weigh bridge. 

1.6 Concrete mix used for the weigh bridge foundation shall be of M 30 grade of IS 456 code for RCC. 
1.7 Detailed design/construction/foundation and civil drawing for the electronic weighbridge and 

foundation are to be provided by the bidder for approval. The drawings were checked/verified and 
approved by IREL, RED (Civil Department). Further the construction will be strictly based on the 

approved drawing. Any deviation from the drawing shall lead to rejection of complete system. 

1.8 Load cell to display unit/indicator unit connectivity shall be through anti-fraud digital bus protocol, 
without Junction box. Junction box or termination connector are not permitted between load cells and 

indicator unit. Cable shall be of required length as per site conditions and adequately sheathed for 
environmental and rodent protection. 

1.9 Design load for the weigh bridge platform shall meet 36 T dual tandem axle (DTA). 
1.10 Structural welding shall meet as per quality assurance plan (QAP). 
1.11 Painting of the weigh Bridge shall be as 

a) Surface Preparation 

b) Primer: 2 Coats - each of 30 microns DFT (Dry film thickness). 
c) Finish Paint: 2 Coats - Chemical & corrosion Resisting Epoxy - each of 30 microns. 

The bidder shall be submit certificate for the painting of Total 120 Micron) along with the supply of WB. 
1.12 Arrangement and coordination with the Legal Metrology Department, Kerala for the stamping and 

calibration of weigh bridge after the commissioning. 

1.13 Arrange Maintenance contract for two years after the warranty period of one year. 
 

2.0 SCOPE OF IREL, RED 

2.1 IREL, RED shall provide Electricity Water on free of cost at single point. The contractor shall make his own 
necessary arrangement for the safe use of the same, if required, following the safety regulation followed 

in RED. 
2.2 Fork lift/ tractor - tailor for shifting the debris generated/ dismantled panels, subjected to the availability 

of same and within the safe load carrying capacity (2 Ton). 

3.0 SOCPE OF CONTRACTOR 

3.1 All the items including 80 Ton Electronic Weigh Bridge and it’s all accessories as per the scope of work 
and technical specifications. 

3.2 Design/construction drawing for the electronic weighbridge and foundation to be provided by the 

bidder for approval. 

3.3 Concrete mix used for the weigh bridge foundation shall be of M 30 grade Concrete, as per the technical 
specifications for civil works. Grade test certificate for the concrete mix shall be furnished at the time of 
concreting. 

3.4 All the working implements, fasteners like screws/nut & Bolt/Anclor bolts. etc. 
3.5 Required trained and unskilled manpower for the safe and timely execution of the work. 

3.6 Qualified /experienced supervisor shall be present at site though out the execution of work. 
3.7 Unloading of Weigh Bridge materials and other accessories. 
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4.0 SITE INSPECTION 

4.1 The Bidders are advised have site inspection within 10 days from the date of release of tender before 
submitting the quotation for verifying the site condition/constrains.. 

4.2 Subsequently based on the site visit and discussion, Detailed design/construction/foundation and civil 

drawing for the electronic weighbridge and foundation as per the technical specification of the 
complete weigh bridge and accessories are to be provided by the bidder within 5 days from the date 
of site visit (i.e 15 days from the date of release of tender) to check/verify by IREL, RED (Civil 

Department). 
4.3 The contractor are advised to know the labour practice followed at Eloor area before submitting the 

quotations. 

5.0  SAFETY & HOUSE KEEPING 

5.1 Contactor shall obtain work permit from IREL, RED Safety section on daily basis and shift basis before the 

start of the work. 
5.2 Contract supervisor and contract workers shall be in possession of personal Protective Equipment during 

their work at site. 

5.3 All working force including Supervisor. Skilled & Unskilled labour shall undergo half day safety training 
conducted through Safety Section of IREL, RED, before the commencement of work at IREL, RED site. 

5.4 The contractor/supervisor/workers shall follow the safety instructions issued by IREL, RED safety section 
from time to time. 

5.5 Smoking /Use of drugs is strictly prohibited inside the company premises. 
5.6 Mobile Phone (Android/I Phone)/ Phone with camera facility) are not permitted inside company 

premises. However Keypad type mobile phone shall be allowed subjected to prior approval from the 
competent authority. 

5.7 All working force are to strictly obey the rules & regulation/ Dos & Donts issued by IREL RED from time 

to time during course of execution of contract. 
5.8 Party is responsible for the best housekeeping at the work site. Debris generated during the work shall be 

shifted to scrape yard or to the place identified by EIC, on daily basis. If the party failed to shift the debris 

in time, IREL, RED will make arrangement to shift the debris at the cost to contractor. 

5.9 Final payment will be settled only after clearing /shifting the debris from the site. 

6.0 COMMENCEMENT AND COMPLETION PERIOD 

6.1 Letter of Acceptance letter shall be submitted to purchase section within 10 days from the date of release 
of work order. 

6.2 The contractor shall commence the work within 10 days from the date of acceptance of the work order. 
6.3 The entire work shall be completed within 150 days from the commencement of work order. In case any 

stoppage of work due to the reason by IREL, after the commencement of work, the number of days stopped 
shall be extended for the completion work without imposing LD for that period. 

7.0 PAYMENT TERMS 

7.1 Contractor is eligible for part Payment or interim payment. 

7.2 80 % Payment for the items as per BoQ Sl.no 1 shall be made within 30 days after completion of supply, 
against submission of clean and clear bill duly certified by EIC 

7.3 25% Payment for the items as per BoQ Sl.no 2 shall be made within 30 days after completion of work as 

specified in BoQ Sl.no 2 (a), against submission of clean and clear bill duly certified by EIC 
7.4 25 % Payment for the items as per BoQ Sl.no 2 shall be made within 30 days after completion of work as 

specified in BoQ Sl.no 2 (b), against submission of clean and clear bill duly certified by EIC 

7.5 30 % Payment for the items as per BoQ Sl.no 2 shall be made within 30 days after completion of work as 
specified in BoQ Sl.no 2 (c), against submission of clean and clear bill duly certified by EIC 

7.6 15% against BoQ Sl.no 1 and BoQ Sl.no 2 shall be made within 30 days after completion of entire work 
as per the work order for installation, commissioning, stamping and calibration of 80 Ton electronic 
weigh Bridge by Legal Metrological Department, against submission of clean and clear bill duly certified 

by EIC. 

7.7 Balance 5 % against BoQ Sl.no 1 and BoQ Sl.no 2 shall be released after completion of the 1 year from the 
date of commissioning of Weigh Bridge (i.e.1 year warranty period). 
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7.8 100 % for BoQ Sl.no 3 shall be released after stamping and calibration of Weigh Bridge by Legal 
Metrological Department. 

7.9 1/8th cost for BoQ Sl.no 4 shall be released after completion of each quarterly preventive maintenance 
during the after-sales service period. 

7.10 Contractor is responsible for remitting all statutory dues (like EPF, ESI etc.) as applicable for their 
supervisor/skilled & unskilled work force. Proof of the remittance of the same shall be submitted in 
original along with the bill. In case the work force covers under the group insurance or other means, proof 

of the same shall be submitted along with the final bill. 

 

8.0 WORKING TIME 

 
8.1 The normal time of work is between 0800Hrs to 1600 Hrs on any working day. The contractor may be 

allowed to work extra on time as and when required but it should not exceed more than 1800Hrs with 

prior intimation and approval of Engineer-in-charge. 
8.2 The contractor has to take work necessary safety permit from the safety department before starting the 

work. 

9.0 WARRANTY/ PERFORMANCE WARRANTY 

 
9.1 The entire Materials and workmanship executed by the contractors against the work order shall be 

guaranteed for a minimum period of 18 months from the date of supply or 12 months from the date of 

commissioning whichever is earlier. 
9.2 Any supplied items found complaint during the warranty period shall be replaced/repaired immediately 

without hampering the regular operation of the Weigh Bridge. If the replacement/repair happens to be 

time consuming nature, party shall arrange spare component on temporary basis for continue the regular 
operation of the Weigh Bridge. Party shall take back their spare component once the repaired component 

put in the system for normal operation. 
9.3 The load cells supplied along with the weigh Bridge shall carry a minimum warranty of 3 years, from the 

date of commissioning 

9.4 The Supplier shall be responsible for any defects that may be noticed therein not withstanding that such 
defects could have been noticed at the time of inspection or any defects therein are found to have 
developed under proper use, arising from faulty materials, design or workmanship or fails to fulfill the 

performance testing or other requirement of the order and the Supplier shall remedy all such defects as 
aforesaid at his own cost. IREL, RED, who shall state in writing in what respect the goods are faulty and 

further if in the opinion of the Purchaser the defects are of such a nature that it is necessary to replace or 
renew any defective stores, such replacement or renewal shall be made by Supplier forthwith without any 
extra costs to the Purchaser. 

9.5 If the Supplier fails to rectify such defects to the full satisfaction of the Purchaser within a reasonable time, 
the Purchaser may reject and replace at the cost of the Supplier the whole or any part of the equipment as 

the case may be which is defective or fails to fulfil the requirements of the order. Such replacement at the 
cost of the Supplier shall be carried out by the Purchaser within a reasonable time with equipment of the 
same particulars or when the equipment conforming to the stipulated particulars are, in the opinion of 

the Purchaser, not readily procurable, such opinion being final, then with the nearest substitutes. 

10.0 AFTER SALES SERVICE/MAINTENANCE CONTRACT 

The Bidder/Contractor shall provide after sales service/maintenance service for a period of two years 
after the completion of warranty period as per the following conditions. 

10.1 Party shall arrange quarterly servicing during warranty period (1 year) as well as after sales 
service/maintenance contract period (2 years). 

10.2 Check the entire weighing machine once in every quarter and ensure the accuracy of the machines. If any 

corrective action is required, arrange to correct and calibrate the machine. 

10.3 Quarterly servicing shall be done with a 90 days gap between each quarterly service. The detail report 
shall be submitted to Instrumentation Section after the completion of each quarter. 

10.4 Bidder/Contractor shall also attend all emergency break downs of machines on telephone call basis free 
of cost. 

10.5 All works shall be done during our working hours. 

10.6 The required skilled/unskilled labour shall be arranged by the contractor/Bidder himself. 
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10.7 IREL will not be responsible for any accident/injury to the contract personnel engaged by bidder. The 
bidder may take necessary insurance for the personal engaged for the work. 

10.8 The electronic components of Indicator and junction box are inclusive and should be repaired/ replaced 

by the contractor free of cost. All other parts needed for repair/replace will be paid by us with prior 
approval based on the rate submitted by you. 

10.9 You shall arrange for re-verification & stamping of the machine as required by the Department of Legal 
Metrology, Government of Kerala annually. Stamping fees as per actual receipt will be paid by IREL, RED. 

10.10 No conveyance and incidental expenses incurred during stamping will be paid by IREL, RED. 
 

11.0 DOCUMENTS/RECORDS TO BE HANDING OVER 

The bidder shall submit the following documents at the time of commissioning: 
11.1 Stamping certificate from Legal Metrology 
11.2 Operation and maintenance manuals. 

11.3 As-built civil and wiring diagrams 

11.4 The load cell test certificate 
11.5 3 year Warranty certificates for load cells and electronics. 
11.6 1 year warranty certificate for electronic weigh bridge 

12.0 ENGINEER-IN-CHARGE (EIC) 

Shri. K A Joshy - M-Technical (Electrical will be the Engineer-in-Charge (EIC) for the work 

13.0 SECURITY DEPOSIT 

Security deposit (SD) shall be uniformly levied @ 5%of the contract value (excluding tax) towards 

satisfactory completion of order. Security deposit is to be furnished by a specified date (generally 14 

(fourteen) days after notification of the award) and its all remain valid for a period of 60(sixty) days beyond 

the date of completion of all contractual obligation of the supplier/contractor, including warrantee 

obligation / defect liability period (DLP) 
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ANNEXURE -IIA 

TECHNICAL SPECIFICATION 

1.0 TECHNICAL SPECIFICATION FOR CIVIL WORKS 

1.1 Providing & laying Ready Mix Concrete for foundation/Raft for Loading Cells (M30 Grade design mix 
as per relevant IS code) with minimum cement content of 380 kg/m3 using OPC 53 grade cement, 20mm 

-12mm downgraded broken stones, m-sand. The work also includes proper planning of concrete supply, 
pump locations, line layout, placing sequence and the entire pumping operation shall be made before 

execution of concrete work in each occasion. The concrete shall be mechanically vibrated, consolidated 
and cured, with materials of approved quality. The scope includes the cost, conveyance, lead, lift of all 
materials, labor, etc. Before placing the concrete, any debris present in the reinforcement shall be cleared. 

Slump cone test for workability of concrete and casting of cubes required numbers for compressive 
strength shall be carried out as per relevant IS codes. 

1.1.1 Supply and fixing of high-yield strength deformed (HYSD) Fe 500 grade reinforcement, including cutting 
to the required size, bending, placing in position, and binding with 18/20 gauge black/GI tying wire. All 

reinforcement shall be inspected by the EIC before concreting. Defective, brittle, excessively rusted, or 
burnt bars shall be removed. Cracked ends of bars shall be cut out etc. 

1.1.2 Providing centring & shuttering of approved quality for all RCC works shall conform to the shape, lines, 
dimensions, strong enough to withstand the dead and live loads and forces caused by ramming and 
vibrations of concrete and other incidental loads, imposed upon it during and after casting of concrete and 

shall be sufficiently tight to prevent loss of cement slurry from the concrete. 

1.1.3 LIST OF MATERIALS OF APPROVED BRAND AND / OR MANUFACTURERS 
 

1. Ready Mix Concrete Ultra Tech, RMC / PRISM, RDC/Neptune, ACC 

2. 
Reinforcement steel/ 
structural 

SAIL,TATA/TISCO, VIZAG, ESSAR, JINDAL/JSW 

3. Cement 

ACC, Malabar, Ultra Tech, Ambuja, Birla, Chettinadu, 

Ramco, Coromandel, Zuari, Dalmia& India Cements (Not 
applicable for ready-mix concrete). 

1.2 TECHNICAL SPECIFICATION FOR PIT LESS TYPE 80 MT WEIGH BRIDGE 
 

1 Weigh Bridge Structure 

1.1 Capacity 80T x 10Kg 

1.2 Type of Electronic Weigh Bridge Pit Less 

1.3 Overall Weighing Accuracy ≤ 0.02% 

1.4 Verification interval "e" value 10 Kg 

1.5 
 

Type of Weigh Platform 

Modular Welded Deck Structure/Orthotropic Closed Rib Bridge 

Construction (U Beam) with minimum 10 mm thickness of 

Chequered Plates OR minimum 10mm thickness MS plate with 
antiskid ribs. Bidder may specify for additional requirements if 
required for weighing 80 Ton load. 

1.6 Size of platform 18 X 3M 

1.7 MOC of Platform Mild Steel 

1.8 Plate support Structural details Suitable size and capacity of IS 2062 Certified MS Structural. 

1.9 No.of Decks 3 

1.10 The structure is tested for Load 
test & over load up to 150% using 
test rigs. 

Load test & Over load test certificate shall be provided along with 

the supply of the WB. 

1.11 Maximum speed of Vehicle on 
platform 

5 Kms/Non Weighing 

1.12 GUIDE RAIL Should be provided. 

2 Load cell 

2.1 
Type 

Factory calibrated and pre-linearised, pre-assembled, anti-rotation 

load button load cells. 
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2.2 No of load cells Eight 

2.3 Load cell capacity 40 Ton (Minimum capacity) each 

2.4 Type of load cell Compression type- Digital load cell 

2.5 MOC of load cell Stainless Steel 

2.6 
 

Ingress Protection 

The load cells are hermetically sealed with IP68 submersible cell and 
connector, IP69K sealed cell-cable entry. Cable shall be of required 
length  as  per  site  conditions  and  adequately  sheathed  for 
environmental and rodent protection 

2.7 
 

Load cell cables connectivity 

Direct connection from load cell to indicator with Anti-fraud digital 

bus protocol. Without Junction box. (No junction box or termination 
connector required). Cable shall be of required length as per site 
conditions and adequately sheathed for environmental and rodent 
protection 

2.8 Load cell Life 10 Million Life Cycles 

2.9 Safe overload rating 150% of rated 

2.10 Ultimate overload rating 225% of rated (Minimum) 

2.11 Lightning Protection Integral lightning protection (Class 4 certified protection) 

2.12 Accuracy Class Class 4 (C 4) or above with OIML Certified 

2.13 Least Count 10 kg 

2.14 Warranty for Load cell 
Load cells shall carry a minimum warranty of 3 years against 
manufacturing defects, from the date of commissioning. 

3 Indicator 

3.1  

 

 
Type 

Micro-processor/LED/LCD based high Performance digital weight 
indicator. The unit is software calibrated through keyboard and 

easily operated. Self-load cell error detection feature. Multi step 
calibration for perfect and error free calibration. Capable of printing 

all kinds of weighing records. Hardware Accessories connection for 
Computer, Keyboard, Printer etc. Real time Clock, Calendar, Serial 
communication and score board interface, having 2 x RS 232, 1 x 
Ethernet Port, 2 x USB Ports. 

3.2 Mounting 
Stainless Steel Housing, Cabin Desk or Wall fixing type 

3.3 
Display 

Contrasted background. Chemical resistant keypad with zero, clear, 
tare, unit, print keys 

3.4 
Display Rate Selectable (1, 2, 5, 10, 20) times per second 

3.5 
Unit of measures 

Four active choices 

(Kilograms/Ounce/Gram/Pounds/Ounce/Ton/Tonne/Custom. 

3.6 
 

Load cell cables connectivity 

Direct connection from Indicator unit to load cell with Anti-fraud 
digital bus protocol. Without Junction box. (No junction box or 
termination connector required). Cable shall be of required length 

as per site conditions and adequately sheathed for environmental 
and rodent protection 

3.7 Repeatability +/- 0.01% of full scale 

3.8 Display Resolution Applicable 5000 (for 80T x 10kg), max >16,000,000 

3.9 Output 3xRS232-Ethernet Port 

3.10 Electrical requirements 230V AC + 10%, 50/60 Hz 

3.11 Indicator Protection SS-304 enclosure -IP67 Protection 

4 Service Backup/Office 

4.1 

Area Office/Service centre 

Service  centre  facility  should  be  available  at  Kerala/Tamil 
Nadu/Pondicherry to attend emergency breakdown calls within 24 
Hrs. from the time reporting the issue. 

4.2 
Service Engineers 

Qualified and experienced service Engineers shall be deputed for 
attending the maintenance work during the warranty period. 

4.3 
Spares backup 

Stock of fast moving spares available at area office-Improves the WB 
Uptime. 
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2.3 TECHNICAL SPECIFICATION FOR DESK TOP PERSONAL COMPUTER & PRINTER. 

2.3.1 Desk top personal computer with i3, 12h generation or higher processor, chipset mother board, 1TB SSD-

SATA, 64GB RAM, 23 inch LED monitor, windows 10, 64 bit license. Key board and optical mouse, with 
integrated HD graphics card & LAN, communication cards. Compatible for loading/performing the weigh 
bridge operating software with sufficient memory capacity. Make: HP/DELL/LENOVA. 

2.3.2 Inkjet/laser jet printer, B/W, Print size - A4. Make: HP 

2.4 Technical Specification for 2KVA online UPS with Battery bank 
 

Sl No. Parameter Description Specification Requirement 

1 Type Advance True Sine wave online UPS 

2 Service Control Room MSP 

3 Rated Power in watt 2700 (min) 

4 Rated Power in VA 2000 

5 Main Output Voltage 240 V 

6 Output Frequency 50 Hz±1% 

7 Crest factor 3:1 

8 Output wave Pure Sine wave 

9 Output Voltage 
Tolerance 

±1% static 
±5% at 100% Load step 

10 Efficiency 94.4%(Full load), 94.5% (half load) 

11 Output Connection Hard Wire 3-wire ( PH N G) 

12 Smart Communication RS 232 

13 Battery Mounting External 

14 Input Voltage 160-285 V AC 

15 Input Frequency 40-70 Hz 

16 Input Connection Hard Wire 3-wire ( PH N G) 

17 Input Power factor 0.95-0.98 

18 Max. Input Current 15A 

19 Input Breaker Rating Suitable 

20 DC Voltage 72 OR 96 (Programmable type – optional) 

21 No. of Battery 6 OR 8 (Optional) 

22 Load Power Factor 0.5 Leading 
0.5 Lagging 

23 Harmonic Distortion Less than 2 % 

24 Output Overload 
protection 

60 Second at 125% 
30 Second at 150% 

25 Alarm Battery Low, UPS fault 

26 Bypass Type Built-in Static 

27 Operating Temperature 0-40° C 

28 Humidity 95% non-condensing 

29 Ingress protection IP20 

30 Warranty 2 Year Minimum 

31 Compliance RoHS 

32 Make  (UPS) APC, KRYKARD, NUMERIC 

33 Make (Battery) Exide with MS stand and cable accessories 
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ANNEXURE-III 

BILL OF QUANTITIES (BOQ) 
 

Sl 
No 

Description Unit Qty 

1 Supply, Installation, Testing and Commissioning of 80 Ton Pit Less weigh Bridge, 
including Smart vision surveillance system (2 Camera), required 
enclosure/Mountings, 25mtr cable, High end Personal Computer loaded 

with necessary supporting weighment software, Inkjet printer, 2KVA online 
UPS with sufficient Number & Capacity of SMF battery, battery stand as per 
the technical specification in annexure II A of SCOC. 

 

 
Lumsum 

 

 
01 

2 Civil work for the poisoning of load cells (as per the approved drawings) 
including 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Lumsum 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
01 

2 (a)  Required excavation work/earth works/shuttering & de-shuttering 
work as per site conditions using plywood with sufficient wooden 

runners or MS sheets, with adequate strength to withstand the all type of 
load, by providing side shuttering with supports during compaction of 

concrete(PCC) with mechanical vibrator. 

The rate shall include labour charges for fixing, all types of shuttering materials, 
and removal of formwork after use, rental charges or cost of materials, 
transportation, etc. for carrying out the complete work. 

2 (b)  Supply & Laying reinforcement High yield strength deformed bars Fe 500 
grade, cutting to required size, bending, straightening & placing in 

position, binding with 18/20 gauge black annealed /GI tying wire, 
including lead, lift of reinforcement to work site, laying and positioning of 

8 load cell coloum, Tie beam and retaining wall as per design approved by 
IREL, RED. 

The rates shall include labour charges, cost of reinforcement, scaffolding and 
platforms, cover blocks, tools & equipment’s required etc. for carrying out the 
complete work. 

2 (c) Providing & laying of Reinforced Cement Concrete RCC for foundation/Raft 
for loading cells (M30 Grade as per IS 456) with minimum cement content 

of 380 kg/m3 of concrete by using 20-12mm downgraded stones, machine 
mixed, mechanically vibrated, consolidated, curing, including usage of 

quality material as approved, cost, conveyance, lead, lift of all materials, 
labour etc. Wherever possible Ready Mix Concrete may be carried out at 
required places as directed by Engineer-in-charge with prior approval. 

Construction of ramps at both ends. Positioning of Weigh Bridge structure. 
The rate shall include labour charges & cost of all materials including cement, 
pumps & pipelines, shifting etc. for carrying out the complete work. 

3 Arrangement and coordination with the Legal Metrology Department, Kerala 
for the stamping and calibration of weigh bridge after the commissioning etc. 

as per the scope of the contract. 

 

Lumsum 

 

01 

4 Charges for after sales service/ maintenance service for a period of two years after 
the completion of warranty period as per clause no 10 of SCOC. Lumsum 01 

Note: - 
1. Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If GST 

in % is not entered/quoted it will be considered as inclusive of GST. 
2. Overall lowest will be considered as L1 
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DETAILS TO BE FURNISHEAD ALONE WITH THE OFFER 

 

SI. 
No 

Description of item GST in % HSN Code 

 

1 

Supply, Installation, Testing and Commissioning of 80 Ton Pit 

Less weigh Bridge, including Smart vision surveillance 
system (2 Camera), required enclosure/Mountings, 

25mtr cable, High end Personal Computer loaded with 
necessary supporting weighment software, Inkjet printer, 
2KVA online UPS with sufficient Number & Capacity of 

SMF  battery,  battery  stand  as  per  the  technical 
specification in annexure II A of SCOC. 

  

 Civil work for the poisoning of load cells (as per the 
approved drawings) including 

  

 2 (a)  Required excavation work/earth works/shuttering 

& de-shuttering work as per site conditions 
using plywood with sufficient wooden runners or 

MS sheets, with adequate strength to withstand 
the all type of load, by providing side shuttering 
with supports during compaction of 

concrete(PCC) with mechanical vibrator. 

 

 

2 

The rate shall include labour charges for fixing, all types 
of shuttering materials, and removal of formwork after 
use, rental charges or cost of materials, transportation, 
etc. for carrying out the complete work. 

 2 (b) Supply & Laying reinforcement High yield strength 
deformed bars Fe 500 grade, cutting to required 
size, bending, straightening & placing in position, 

binding with 18/20 gauge black annealed /GI 
tying wire, including lead, lift of reinforcement to 
work site, laying and positioning of 8 load cell 

coloum, Tie beam and retaining wall as per design 
approved by IREL, RED. 

  

 
The rates shall include labour charges, cost of 
reinforcement, scaffolding and platforms, cover blocks, 
tools & equipment’s required etc. for carrying out the 
complete work. 

2 (c) Providing & laying of Reinforced Cement Concrete 

RCC for foundation/Raft for loading cells (M30 
Grade as per IS 456) with minimum cement 
content of 380 kg/m3 of concrete by using 20-

12mm downgraded stones, machine mixed, 
mechanically vibrated, consolidated, curing, 

including usage of quality material as approved, 
cost, conveyance, lead, lift of all materials, labour 
etc. Wherever possible Ready Mix Concrete may 

be carried out at required places as directed by 
Engineer-in-charge with prior approval. 

Construction of ramps at both ends. Positioning of 
Weigh Bridge structure. 
The rate shall include labour charges & cost of all 
materials including  cement,  pumps &  pipelines, 
shifting etc. for carrying out the complete work. 
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3 
Arrangement and coordination with the Legal Metrology 

Department, Kerala for the stamping and calibration of 
weigh bridge after the commissioning etc. as per the scope 
of the contract. 

  

4 
Charges for after sales service/ maintenance service for a 

period of two years after the completion of warranty period as 
per clause no 10 of SCOC. 
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14.0 EXTRA SUPERVISION ON WORK: 
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16.0 USE OF EXPLOSIVES 
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17.2 EXCEPTED RISKS 
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44.0 EXTENSION OF TIME FOR COMPLETION 
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46.0 RATE OF PROGRESS 
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59.6 DEDUCTIONS FROM CONTRACT PRICE 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 

61.0 MAINTENANCE CERTIFICATE 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

61.3 UNFULFILLED OBLIGATION: 

62.0 URGENT REPAIRS 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION 

63.4 ARBITRATION: 

63.5 JURISDICTION 
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65.2 SUSPENSION 

65.3 TEMPORARY SUSPENSION 
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65.6 TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT 
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66.0 LIMITATION OF LIABILITY 

67.0 METHOD OF BLACKLISTING VENDORS 
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78.0 INSURANCE 

79.0 General 

80.0 RISK PURCHASE CLAUSE 

 

 
Acceptance of GENERAL CONDITIONS OF CONTRACT (GCOC) Sl.no. 1 to 80 

 

Signature & Seal of the Tenderer 

Date 
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GENERAL CONDITIONS OF CONTRACT (GCOC) 

1.0 Definitions: 
In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to them except where the context otherwise requires: 

a) "Employer"meansIREL(India) Limited(IREL) havingitsregistered officeatPlot No.1207,Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal representatives, successors and permitted assignees. 
c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act as Engineer for thepurposes of the contract in place of the said representative. 
d) "Engineer's Representative" means any resident engineer or assistant of the Engineer orany other employee oragent appointed from time to time by the Employer or the Engineerto perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in 

writing to the Contractor by the Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructionsand 
drawings (being in conformity with the original specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the progress of the work hereby contracted for, be supplied by 

the Employer. 
f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time 

Schedule, Letter of Intent/Award, Tender and Contract agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract subject toprice reductionclause incase of delayinperformance; however, price is subjectto 

price variation clause as per special conditions of contract, if any. 

 
In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required orabout the execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming 
part of the permanent work or temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works. 
j) "Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and such other drawings as may fromtime to time be furnished or approved in writing by the Engineer. 

k) "Site “means the lands and other places envisaged by the Employer where the Works areto be executed or carried out. 

 
l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter. 
m) "Approved" means approved in writing including subsequent written confirmation ofprevious verbal approval and "approval" means approval in writing including aforesaid. 

 
1.2 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires. 

1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into considerationin the interpretation or construction thereof or of the contract. 

1.4 Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars mentioned as such in the contract. In the absence of any specific specifications issued bythe Employer, the 

specifications issued by the BIS will apply. 
 

ENGINEER-IN-CHARGE: 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and all other communications under this Contract shall be given by the Engineer-in-charge, except as herein 

otherwise provided. 

The Engineer-in-charge shall have authority for 

1.4.1 General supervision, follow up of supply and direction of the Works 

1.4.2 Direction to stop the Works whenever such stoppage may be necessary to ensure theproper execution of the works 
1.4.3 To reject all Works and Materials which do not conform to the contract specifications.The Engineer-in-charge shall have no authority torelieve the CONTRACTOR of any of hisduties or obligations under the contract nor except as expressly provided here-in-under or 

elsewhere in the Contract to order any work involving delay or any extra payment by IRELor to make any variation of or in the Works. 

2.0 ASSIGNMENT AND SUB-LETTING 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to become due under this Contract) without the prior written consent of 

Employer. 

 
2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise providedbytheContract,andeventhenonlywiththepriorwrittenconsent ofthe Employerand such Consent if given shall not relieve the Contractor from any liability or obligation 

under the contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaultsor neglects of the Contractor, his agents, servants or workmen Provided always that the 
provision of labour on a piecework basis shall not be deemed to be a sub- letting under this clause. 

 
2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to correct, orcommencetocorrect andexecutethecorrectionwith duediligence of deficient or defectivework 

performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTORof a notice fromEMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), after seven 
days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defectiveor deficient work at risk and cost of CONTRACTOR. 

2.4 CONTRACTOR shall require all SUB-CONTRACTORS toperform in accordance withtherelevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLELAWSandAPPLICABLEPERMITS,Prudent UtilityPractice,GoodEngineeringPractices,the 

requirements of the NIT, andall Warranties of SUB-CONTRACTORS/SUBVENDORSand Manufacturers and all insurance policies relating to the PLANT or the WORK. 

 
2.5 CONTRACTORshall be solely responsible forpayingeach SUB-CONTRACTORandanyother person to whom any amount is due from CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise related to the PLANT or the WORK. 

 
2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such services,equipment, construction equipment, materials and supplies and the like have been or willbe received, inspected and approved and that such services have been or will be properly 

performed. 

 
2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR. 

 
3.0 EXTENT OF CONTRACT: 

 
The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all labour, materials, constructional plant, temporary works and everything whether of a temporary or 
permanent nature required in and for such construction, completion and maintenance.  

4.0 CONTRACT DOCUMENTS: 

4.1 CUSTODY OF DRAWINGS: 
The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the 

Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or specifications that may be required for the execution of the 
works or otherwise under the contract. 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available for inspection and use by the Engineer and the Engineer's representative and by any otherperson 

authorised by the Engineer in writing. 

4.3.1.1 FURTHER DRAWINGS AND INSTRUCTION: 

 
The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of 
theworks and the Contractor shall carry out and be bound by the same. 

5.0 CONTRACT AGREEMENT: 

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto withinthe specified timein Letter of Intent/ Awardandin default there ofthe earnestmoney paid by the Contractor shall be forfeited and acceptance of his Tender shall be 
considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the Contractor. 

6.0 MODIFICATIONS IN CONTRACT: 

 
All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall be considered valid only when amendment to the CONTRACT is issued by the Employer. 

The modification or amendment of the CONTRACT for an adjustment in the CONTRACTPRICE and/ or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement. 

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents which support to impose any condition at variance with or supplemental to CONTRACT. 
 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sampleor informationfurnishedby oronbehalf of the IREL in connection therewith, to any personother 

than a person employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for purpose of such performance. 

 
7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT. 

 
7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 

 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemedtohave himself independently obtainedall necessary information for the purposeof preparing his tender and his tender as accepted shall be deemed to have taken into account 
all contingencies as may arise due to such information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,to have generally obtained his own information in all matters whatsoever that might affectthe carrying out of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 

scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents whatever be the 
defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the conditionsof the Railways, 
Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions thereto and the access andegress from the site, to have made enquiries, examined and satisfied himself as to the sitesforobtainingsand, 

stones,bricks andother materials,thesitesfor disposal ofsurplusmaterials, the available accommodation as to whatever required, depots and such other buildings as may be necessary for executing and completing the works, to have made local independent enquiries as 
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to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters affecting these works. He is deemed to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and 
other charges, levies etc. 

Anyneglect or omissionor failureonthe part ofthe CONTRACTORinobtainingnecessaryand reliable information upon the foregoing or any other mattersaffecting the CONTRACTshall not relieve him from any risks or liabilities or the entire responsibility from completionof 
the works at the scheduled rates and times in strict accordance with the CONTRACT. 

 
Itis,therefore,expectedthatshouldthe CONTRACTORhaveanydoubt astothemeaningof any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof inwriting to IREL in duplicate, before submission of tender. IREL may provide such clarification 

as may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any wayaffector modifyandoftheterms or obligations hereincontained. Anychange inlayoutdue 

tosite conditions or technologicalrequirementshall be bindingonthe CONTRACTORand no extra claim on this account shall be entertained. 

7.5 GENERAL INFORMATION: 

a) Locationof Site: Theproposedlocationof Project siteisdefinedintheSpecialConditionsof Contract. 

b) Accessby Road: CONTRACTOR, ifnecessary, shall buildother temporaryaccessroadsto the actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He shall make allowance in his tender for anyinconvenience he 
anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned 

in the Tender Document.Water Supply: Contractor will have to make his own arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will haveto be carried out by the Contractor at his own 
risk and cost. Alternatively,IREL at his discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other construction works.In such case, the rate for water shall be deducted from the running account bills (Subjectto rate of deduction 

 

d) stipulated. 
 

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 

m awayfromtheCONTRACTOR'Spremises. Allthe works will be done aspertheapplicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance caused 
to the other works duetothealignment oftheselines,the CONTRACTORwillre-route orremovethe temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL 
which should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned in 
the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest 
statutory requirementsandsafetyprovisions, i.e., aspertheCentral/StateElectricityActs andRulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test 

certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply 
willbe reconnected only after production of fresh certificate from authorized electrical supervisors.  

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom. 

The total requirement of power shall be indicated by the tenderer along with his tender. 

7.6 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned,CONTRACTOR shall follow best engineering practices. 
 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 

 
Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming the CONTRACT 
are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue tothe Contractor instructions thereonand insuch event, unless 
otherwise providedintheContract,thepriority ofthe documentsformingthe Contract shallbe as follows : 

7.7.1 The Contract Agreement; 

7.7.2 The Letter of Acceptance; 
7.7.3 The Instructions to Bidders(ITB); 

7.7.4 Special Conditions of Contract (SCC); 
7.7.5 General Conditions of Contract (GCC) 

7.7.6 Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown 
upon the DRAWINGS and described in the SPECIFICATIONS. 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

Special Conditions of Contract shall be read in conjunction withthe General Conditions ofContract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division 
of the documents intothese separate sections andvolumes, everypart of each shall be deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed toover-
ridethe provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

8.0 PATENT INFRINGEMENT: 

 
8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at itsown cost, any suit or action brought against IRELand hold IRELfree and harmless against all costs of such claims or suits which may be made against 

IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets tothe extent that such claim, suit, or action is a result of theuse of CONTRACTOR’s technical Information for the construction, maintenance, and 

operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 

 
8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction, maintenance, and operationof PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any 

valid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL to continue the operation 
of PLANT. 

 
8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance 

with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement. 

 
8.4 CONTRACTOR shall undertake the defence on behalf of IRELand shall have sole chargeand direction of the defence, and shall bearall costs relatedthereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may become payable 

by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by advisory counsel of its own 
selection and at its own expense. 

 
8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the 

performance and/or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity. 

 
8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
8.7 Neither CONTRACTORnor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any rights 

or tobe subjected to any injunction by reason of such settlement or compromise. 

INDEMNITIES: 

9.1 INDEMNIFICATION FOR LIABILITIES: 

9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR 
or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be imposed on, 
suffered orincurred by or asserted against IREL and in any way relating to or arising out of 

9.1.1.1 WORK, any EQUIPMENT 
9.1.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or releaseofanyHazardous Substance,or thethreat thereof,at,to orfromSITEaftercommencementofwork(anyhazardoussubstance alreadyexistingatSITEbeforecommencement of WORK 

excluded) 
9.1.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 

9.1.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 

9.1.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however,that CONTRACTORshallnot be required underthis Clause toindemnifyIREL for any liability arising out of or resulting from events or circumstances occurring or existing 
after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for whose 

acts either of them may be liable that was a contributory cause of such liability. 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in 
CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into 
deductionof GST while processing Bills. 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, anindemnification materiallysimilar informand substance toClause-9.1.1 and 
Clause-9.1.2 of which the IREL shall be named as beneficiary. 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 
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Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IRELto CONTRACTOR here under. If suchamounts payablebyIREL 
toCONTRACTORare lessthantheamounts payableandduebyCONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand. 

 
9.1.5 PERMITS AND CERTIFICATES: 

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules inforceattheplacewhereanyoftheworksistobeperformed,andCONTRACTOR further 

agrees to hold IREL harmless from liability or penalty which might be imposed by reasonof anyasserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for CONTRACTOR's personnel to 
undertake any work in India in connection with CONTRACT. 

9.1.6 MECHANICS LIEN: 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens and encumbrances. 
 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned 
in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning the Works. 

11.0 PROGRAMME TO BE FURNISHED: 

As soon as practicable after the acceptance of histender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of procedure andthe method in which he proposes to carry out Works and shall whenever required 

by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use 
or construct as the case may be. The submission to and approval by the Engineer or Engineer'srepresentative of such programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 

 

12.0 Contractors Superintendence: 

 
The Contractor shall giveandprovide all necessary superintendence during theexecutionofthe works andaslongthereafter asthe Engineermayconsider necessaryfor theproperfulfilling of the Contractor's Obligation under the contract. The Contractor or one of his 

competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be withdrawn 
by the Engineer, the Contractor shall as soon as is practicable (having regard tothe requirementof replacing him as here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him 
again on the Site in any capacity and shall replace him by another agent approved by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the Engineer or (subject to the limitations of Clause 2 hereof) the 

Engineer's representative. 

 

13.0 CONTRACTOR'S EMPLOYEE: 

 
The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 

(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 

 
13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or 

incompetent or negligent in the proper performance of his duties or whose employment isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. 

Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 

 
If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by the Contractor, 

and/or anydirections given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient 
evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not 

less than 7 days previous notice in writing of intention to exercise his power. 
 
 
 

 

f) specifically mentioned in the tender, if any). However, IREL does notguarantee the supply of water and this does not relieve the Contractor of his responsibilityin making his own arrangement and for the timely completion of the various works as stipulated. 
 

g) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 

m awayfromtheCONTRACTOR'Spremises. Allthe works will be done aspertheapplicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance caused 
to the other works duetothealignment oftheselines,the CONTRACTORwillre-route orremovethe temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL 
which should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned in 
the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest 
statutory requirementsandsafetyprovisions, i.e., aspertheCentral/StateElectricityActs andRulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test 
certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply 

willbe reconnected only after production of fresh certificate from authorized electrical supervisors.  

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom. 

The total requirement of power shall be indicated by the tenderer along with his tender. 

7.9 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned,CONTRACTOR shall follow best engineering practices. 
 

7.10 PRIORITY OF CONTRACT DOCUMENTS: 

 
Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming the CONTRACT 
are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue tothe Contractor instructions thereonand insuch event, unless 
otherwise providedintheContract,thepriority ofthe documentsformingthe Contract shallbe as follows : 

7.10.1 The Contract Agreement; 

7.10.2 The Letter of Acceptance; 

7.10.3 The Instructions to Bidders(ITB); 
7.10.4 Special Conditions of Contract (SCC); 

7.10.5 General Conditions of Contract (GCC) 
7.10.6 Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown 
upon the DRAWINGS and described in the SPECIFICATIONS. 

7.11 SPECIAL CONDITIONS OF CONTRACT: 

Special Conditions of Contract shall be read in conjunction withthe General Conditions ofContract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division 

of the documents intothese separate sections andvolumes, everypart of each shall be deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed toover-
ridethe provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

9.0 PATENT INFRINGEMENT: 

 
9.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at itsown cost, any suit or action brought against IRELand hold IRELfree and harmless against all costs of such claims or suits which may be made against 

IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets tothe extent that such claim, suit, or action is a result of theuse of CONTRACTOR’s technical Information for the construction, maintenance, and 

operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement. 

 
9.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the construction, maintenance, and operationof PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe any 

valid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL to continue the operation 
of PLANT. 

 
9.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance 

with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement. 

 
9.4 CONTRACTOR shall undertake the defence on behalf of IRELand shall have sole chargeand direction of the defence, and shall bearall costs relatedthereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may become payable 

by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by advisory counsel of its own 
selection and at its own expense. 

 
9.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the 

performance and/or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity. 

 
9.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
9.7 Neither CONTRACTORnor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any rights 

or tobe subjected to any injunction by reason of such settlement or compromise. 

INDEMNITIES: 
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9.2 INDEMNIFICATION FOR LIABILITIES: 

9.2.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR 

or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be imposed on, 
suffered orincurred by or asserted against IREL and in any way relating to or arising out of 

9.2.1.1 WORK, any EQUIPMENT 
9.2.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or releaseofanyHazardous Substance,or thethreat thereof,at,to orfromSITEaftercommencementofwork(anyhazardoussubstance alreadyexistingatSITEbeforecommencement of WORK 

excluded) 
9.2.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 
9.2.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 

9.2.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however,that CONTRACTORshallnot be required underthis Clause toindemnifyIREL for any liability arising out of or resulting from events or circumstances occurring or existing 
after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or anyone for whose 

acts either of them may be liable that was a contributory cause of such liability. 

9.2.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

 
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included in 
CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into 

deductionof GST while processing Bills. 

9.2.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, anindemnification materiallysimilar informand substance toClause-9.1.1 and 

Clause-9.1.2 of which the IREL shall be named as beneficiary. 

9.2.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

 
Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IRELto CONTRACTOR here under. If suchamounts payablebyIREL 

toCONTRACTORare lessthantheamounts payableandduebyCONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand. 

9.2.5 PERMITS AND CERTIFICATES: 

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules inforceattheplacewhereanyoftheworksistobeperformed,andCONTRACTOR further 

agrees to hold IREL harmless from liability or penalty which might be imposed by reasonof anyasserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for CONTRACTOR's personnel to 
undertake any work in India in connection with CONTRACT. 

9.2.6 MECHANICS LIEN: 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens and encumbrances. 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned 

in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning the Works. 

11.0 PROGRAMME TO BE FURNISHED: 

As soon as practicable after the acceptance of histender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of procedure andthe method in which he proposes to carry out Works and shall whenever required 
by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use 
or construct as the case may be. The submission to and approval by the Engineer or Engineer'srepresentative of such programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 

 

12.0 Contractors Superintendence: 

 
The Contractor shall giveandprovide all necessary superintendence during theexecutionofthe works andaslongthereafter asthe Engineermayconsider necessaryfor theproperfulfilling of the Contractor's Obligation under the contract. The Contractor or one of his 

competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be withdrawn 
by the Engineer, the Contractor shall as soon as is practicable (having regard tothe requirementof replacing him as here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him 

again on the Site in any capacity and shall replace him by another agent approved by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the Engineer or (subject to the limitations of Clause 2 hereof) the 
Engineer's representative. 

 
14.0 CONTRACTOR'S EMPLOYEE: 

 
The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 

(c) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and 

(d) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 

 
14.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or 

incompetent or negligent in the proper performance of his duties or whose employment isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. 
Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 

 
If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by the Contractor, 

and/or anydirections given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be sufficient 
evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not 
less than 7 days previous notice in writing of intention to exercise his power. 

15.0 SETTING-OUT OF THE WORKS: 

 
The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all parts of the Worksand for the provision of all necessary instrument appliances and labour in 

connection therewith. If at any time during the progress of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engineer or Engineers representative 
shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representativeunless such error is based on incorrect data supplied in writing by the Engineer or the Engineer's representative in which case the expense of rectifying the 

same shall be borneby the Employer. The checking of any setting out or of any line or level by the Engineer orthe Engineer's representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall carefully 
protect and preserve all bench marks, site rails, pegs and other things used in setting out the works. 

16.0 USE OF EXPLOSIVES: 

Explosivesshallnot beusedonthe workbythecontractor without thepermissioninwritingof the Engineer and thenonly in the manner and to the extent to which he has prescribed.Where explosives are used, the same shall be stored ina special magazine to be provided 
by and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & shall be responsible for complying with all the Statutoryobligations in these respects. 

17.0 CARE OF WORKS: 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by the Engineer or Engineer’s representative or by a duly constituted authority for the 
protectionof the Works or for the safety and convenience of the Public or others.  

 
17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case any damage,  loss or injury shall happen to the Works or to any part thereof or to any temporary 

Worksfrom any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and condition and in conformity 
in every respect with the requirements of the Contract andthe Engineer's instructions. In the eventof any such damage, loss or injury happening from any of the excepted risks theContractor shall if and to the extent required by the contractor shall also be liable 
for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof. 

17.2 EXCEPTED RISKS: 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the Contractor’s 
own employees) riot, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein collectively referred to as "the excepted 

risks".) 

18.0 USE OF LAND & BUILDINGS 

(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good condition toIREL after the completion of works as soon as the contract is over/terminated, failing 
which IRELwould be entitledtowithhold the payment of the security deposit and/or finalbill in addition to any other action which the IREL may like to take for getting the vacantpossession of the land or building as aforesaid. 

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written application accompanied by layout plan for construction of such temporary shed. Any 
modification/alteration if deemed necessary thereafter, should be done with prior approval of the competent authority. 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time. 

(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed should be dismantled within 15 days from the date of completion of the maintenance work and 
restore the possession of vacant land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may not be extended more than a 
period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be compelled to dismantle thetemporary shed so constructed at the risk and cost of the contractor without prejudice to 

any other action which may be taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period. 

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the premises/shed does not provide to be of nuisance to the 
residents in the vicinity. The Contractor shall also not sublet the premises to any other party. 
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19.0 DAMAGES TO PERSONS AND PROPERTY: 

 
19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for injuries or damages to any person or any property whatsoever which may arise out of or inconsequence 

of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect ofor in relation thereto. Provided always t hat nothing hereby contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or other damage caused by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any land. 

(c) Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable result of the construction of the Works in accordance with the Contract. 

 
Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the drawings inwhich land crops, trees and structures will be disturbed or damaged as an inevitable 
consequence of the carrying out of the Works. 

20.0 ACCIDENT OR INJURY TO WORKMEN: 

 

(a) The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or injury toanyworkmen or other persons inthe employment of the Contractor or anySub-Contractor and 
the Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against all claims, demands,proceedings,cost,chargesand expenses whatsoeverinrespectthereofin relation there to. 

 

(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative. 
 

21.0 WORKMEN'S COMPENSATION ACT: 

 
The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of 1923) oranyotherlawforthetime beinginforcebyorinrespectofanyworkmenemployedby the 
Contractor in carrying out the contract and against all costs and expenses incurredby the employer in connection therewith and (without prejudice to any other means of recovery) the employer shall be entitled to deduct from any money due or to become due 
to the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses in connection with any claim thereto and the Contractor shall abide by the decision of 

the Employer as to the sum payable by the Contract, under the provision of this clause. 

 
22.0 GIVING OF NOTICE AND PAYMENT OF FEES: 

 
22.1 The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution of the Works 

or of anytemporary works and by the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works. 

 
22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

 
The Contractor shall conform in all respects with the provision of any such statute, ordinance,orLaw asaforesaid andthe rules, Regulations or Bye-lawsofanylocal or otherduly constituted authority which may be applicable to the Works or to any Temporary 
Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 

 
23.0 FOSSILS ETC. 

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the site of the works shall as betweenthe employer and the Contractor be deemed to be the absolute property of the 
Employerand the Contractor shall take reasonable precautions to prevent, his workmen or any otherpersons from removing or damaging any such article or thing and shall immediately upon discovery thereof and before removal acquaint the Engineers 
representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same. 

 
24.(a) PATENT RIGHTS & ROYALTIES: 

 
The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any Constructional plant, 

machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in relation there to. 
(b) Except where otherwise specified, the Contractor shall pay all tollage and other royalties,rent and other payments or compensation (if any) for getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any of them. 

 
25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES. 

 
All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance withthe requirements of the Contract permitsbe carried on so as not to interfere unnecessarily or improperly with the Public 
convenience or the access to use and occupation of public or private roads and footpathsor to or properties whether in the possession of the Employer’s Workmen or of any other person and Contractor shall save harmless and indemnify employer in respect of 

all claims,demands,proceeding, damages, costs,charges andexpenses whatsoeverarisingout of or in relation to any such matters. 

 
26.(a) EXTRAORDINARY TRAFFIC: 

 
The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged or injured byany traffic of the Contractor or any of his Sub-Contractors and in particular shall 
select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from andto the site shall be limited as far as reasonably possible and so that no unnecessary 
damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible. 

 
(b) WATERBORNE TRAFFIC: 

 
Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a water-way 

and "vehicles" included craft and shall have effect accordingly. 

 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

 
The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed bythe Employer and their workmen and to the workmen of the Employer and of any 
other duly constituted authorities who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to the works. 

 
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

 
Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, labour (including the supervision thereof), transport to or 

from the Site and in and about the Works and other things of every kind required for the constructions, completion and maintenance of the Works. 

 
29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

 
If the Employer has undertaken to supply materials specified in the special conditions at rates statedtherein, the Contractor shall keep himselfintouchwiththe day-to-daypositionregardingthe supply of materials fromthe Engineer andsoadjust theprogress of the 
workthat their labour may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly understood that no claimwhatsoever shall be entertained by the Employer on account of delay in 
supplying materials. 

 
30.0 SITE CLEARANCE ON COMPLETION OF WORK: 

 
On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its construction are to be removed by the Contractor and all pits and excavations filled up and the 

site handed over in a tidy and workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been effected by him, and such clearance may 
be madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthisprovision within7 daysafter receivingnotice inwritingfromthe Engineertothat effect.If it becomes necessary for the Engineer to have the site cleared as indicated 
above at the expense of the Contractor, the Employer shall under no circumstances, be held liablefor any losses or damages to such of Contractor's property as may be on such site due tosuch removal there from which removal may be effected by means of public 

sale of suchmaterials and property or in such way as seems fit and most convenient to the Engineer. 

 
31.0 RETURN OF SURPLUS MATERIALS: 

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the assistance of the Employer either by issue from Employer's stocks or purchase made under orders 

or permits or licenses issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if required by the Engineer shall return to 
the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on being paid or credited such price as the Engineer shall determine, having due regard 
to initial cost and the condition of the materials at the time of such return thereof. The price to be allowedtothe Contractor, however, shall not exceedtheamount chargedto him excludingthe storage charge if any. The decision of the Engineer shall be final and 

conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable of action for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for payment of 
all moneys, advantagesor profit resulting or which in the usual course would have resulted to him by reason of such breach. 

WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication 
oron the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, quantity or weight of any material 

used and shall supply samples of materials before incorporation inthe Works fortesting as maybe selected and required by the Engineer. 

 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor. 

Cost of tests not provided for: 

If any test is ordered by the Engineer which is either, 

a. not so intended or provided or 

b. is not so particularised for or 

c. though so intended or provided for is ordered by the Engineer to be carried by anindependent person at any place other than the Site or the place of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne bythe Contractor if 
the test shows the workmanship of materials not to be inaccordance with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer. 

 
33.0 ACCESS TO SITE: 

 
The Employer/Engineer and any person authorised by him shall at all times have access tothe Worksandto the Siteandtoallworkshops andplaces where workis beingpreparedor where materials, manufactured articles or machinery are being obtained for the 

Worksand the Contractor shall afford every facility for and every assistance in or in obtaining theright to such access. 
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34.0 INSPECTION, TESTING AND EXPEDITING: 

 
34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall 

specifywhat inspections and test the EMPLOYER requires and where they are to be conducted.The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this purpose. Expediting by EMPLOYER’s  
representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT. 

 
34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR orhis SUB-CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, 

allreasonable facilities and assistances including access to drawings and production datashall be furnished to the inspector at no charge to the EMPLOYER. 

 
34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary certificates. Delayon the part of the Inspection institutions will not be considered a case of 'Force 

Majeure'. 

 
34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here to shall notin any way or manner relieve or release the CONTRACTOR from any of its warranties, 

guarantees or other obligations under the CONTRACT. 

 
34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER. 

 

35.1 EXAMINATION OF WORK BEFORE COVERING UP: 

No work shall be covered up or put out of view without the approval of the Engineer or theEngineer's representative and the Contractor shall afford full opportunity for the Engineeror the Engineer's representative to examine and measure any work which is 

about to be covered up or put out of view and to examine foundations before permanent work is over,any such work or foundations is or are ready or about to be ready for examination and theEngineer's representative shall without unreasonable delay unless he 
considers it unnecessary and advises the Contractor accordingly attend for the purpose of examiningand measuring such work or of examining such foundations. 

35.2 UNCOVERING & MAKING OPENINGS: 

The Contractor shall uncover any part or parts ofthe Works or make opening in or throughsame as the Engineer may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have 

been covered up or put out of view after compliance with the requirements of subclause(l) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through reinstating and making good the 
same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by theEmployer from any moneys due or which may become due to the 
Contractor. 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 

The Engineer shall during the progress of the Works have power to order in writing from time to time: 

(a) the removalfromthe Sitewithin suchtime or timesasmay be specifiedin the orderof any materials which in the opinion of the Engineer are not in accordance with the contract, 

(b) the substitution of proper and suitable materials and 

(c) the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of workmanship is not in the opinion of the Engineer in accordance with the contract. 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 
In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same and all expensesconsequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor. 

38.0 SUSPENSION OF WORK: 

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the Engineer mayconsider necessary and shall during such suspension properly protect and secure the 

work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the Engineer's order. The Engineer 
shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall consider reasonable. 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 
If the progress of the works or any part thereof is suspended on the written order of the Engineerformore than 90 days, the Contractor may serve a writtennotice on the Engineerrequiring permission within 28 days from the receipt thereof to proceed with the 
works or that part thereof in regard to which progress is suspended and if such permission is not grantedwithin that time the Contractor by a further written notice so served may (but is notbound to) elect to treat the suspension where it affects part only of the 
Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the Contract by the Employer. 

 
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 

(i) Use of additional items: 

If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such stores shall be fixed by the Engineer. 

 

(ii) Recovery Rates: 

In addition to the above, other materials from IREL stores can be supplied subjectto availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plusGST as may be in force 

from time to time. 

 

(iii) Handling Conveyance etc: 

All handling, conveyance, etc. from place of issue to the worksite of the Contractorare to be borne by the Contractor and the rates quoted in the Tender Schedule cover these. 

 

(iv) Proper accounting: 

AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued byIREL will be debited to the Contractor at the IREL issue rates plus 20% plus GSTas may be in force 

from time to time. 

 

(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract. 

 

(vii) Surplus stock: 

Noclaimwillbeentertainedfornon-supplyor delayinsupplyofanyor alltheabovestores. 

 

(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will be taken back at the stipulated rates of issue, provided they are returnedin goodcondition.Incaseof 
steel,rebate atfullrates will bemade onlyifthepiecesare returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be takenback@ 50% ofthe issuerates. Thematerials shall be returnedat IREL stores and all expenses towards conveyance, 
handling, weighing, sorting,etc. shall be at Contractor's accounts. As regards to theconditions of the materialsto be returned, the decision of the Engineer shall be final and binding on the Contractor. The normsprevalent forconsumptionin respect of Steelshallapply 
forcalculating the consumption of these materials for recovery. 

COMMENCEMENT TIME AND DELAYS 

41.0 COMMENCEMENT OF WORK: 
The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without delay. 

 

42.0 WAY LEAVES ETC.: 
The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall also provide athis own cost any additional accommodation outside the Site required by him for the 

purposes of the works, except when otherwise specifically agreed and provided for. 

 
43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be completed within the time stated inthe LOI/Award Letter/Agreement. 
 

44.0 EXTENSION OF TIME FOR COMPLETION: 
Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the contractor to an extension of time for the completion of the work, the Engineer shall determine the 
amountof suchextension. Provided that the Engineer as not bound totake into account anyextraor additional work or other special circumstances unlessthe Contractor haswithin 14 daysafter such work has been commenced on such circumstances have arisen or as 
soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider himself entitled in order that such claim may be investigated at the time. 

44.1 TIME EXTENSION OF CONTRACT: 

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with the approved schedule and the steps being taken to remedy such situation. 

 
44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by anyact, delay or neglect solely attributable to IREL or his employees, or by anyother contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of 

completion shall be extended by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of closure ofcontract. The CONTRACTOR shall, immediately on occurrence of such special 
circumstances but not later than 14 working days, bring to the knowledge of IREL throughwritten application for any such delay as mentioned above. 

 
44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR. 

 

45.0 NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without 
the permission in writing of the Engineer's representative save when the work is unavoidableor absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall immediately advise the Engineer's 
representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts. 

46.0 RATE OF PROGRESS: 
The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to be of a kind and conducted ina mannertothe satisfaction ofthe Engineer. Should the rate of progress 
of the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completionthe Engineer shall so notify the Contractor in writing and the Contractor shall 
thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress so as to complete the works by the prescribed time or extended time for completion. If the work is not being carried on by day and by night 

and the Contractor shall request permission to work by night as well as by then if the Engineer shall grant suchpermission,theContractor shallnot beentitledto anyadditionalpayment forsodoingbut ifsuchpermissionshallberefusedandthere shallbe noequivalent 
practicable methodof expediting the progress of the work, the time for completion shall be extended by suchperiod as is solely attributable to such refusal. All work at night shall be carried out withoutunreasonable noise and disturbance. The Contractor shall 
indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard 

or in relation to such liability. 

 
47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, 
levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications. 
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Deductions shall apply as per following formula: 
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract value 

 
For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value. 

47.1 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount fallingdue tothe CONTRACTORor byrecoveryagainst thePerformanceGuarantee. BothCONTRACTOR and EMPLOYERagree that theabove percentages of price reduction are 

genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered onaccount of delay/breach on the part of the CONTRACTOR and the said amount will be payable on demand without there being any proof of the actual loss/or damage 
caused bysuch breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be final and binding. 

 
48.0 FORCE MAJEURE: 
48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable. Such events may include, but are not restricted to acts of the purchaser/contractor either in its sovereign orcontractual  

capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoesor anyotherevent whichIRELmaydeemfittoconsider so. Thedecisionaboutforce majeure 
shall rest with IREL which shall be final and binding. 

 
48.2 If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for such delays/failures. 
48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of occurrence of suchevent. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR 

shallcontinue to perform its obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event. 

 
48.4 If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may atits option terminate the contract without any financial repercussion on either side. 

 
49.0 CERTIFICATE OF COMPLETION OF WORK: 

As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to 
finish any outstanding work during the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that the Engineer may give such a 
certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written application of the contractor give such certificate with respect to any substantial part of the works, which has been both completed to the 

satisfaction of the Engineer and occupied or used by the employer and when any such certificate is given in respect of a part of the works such part shall be considered as completed and the Period of Maintenance of such part shall commence from the date of 
such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring reinstatement 
unless such certificate shall expressly so state. 

 
50.0 MAINTENANCE AND DEFECTS: 

 

50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) monthsor anyother period if specifically specifiedin the special conditionsofthis contract,and calculated from the date of completion of the works certified by the Engineer in 
accordancewith Clause 49 hereof or inthe event of more than one certificate havingbeenissued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the expression “the works” shall be construed 
accordingly. 

 
50.2 EXECUTION OF WORKS OF REPAIR ETC.: 

To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and perfect a condition(fair wear and tear expected) to the satisfaction of the Engineer as that in which they 
wereat commencement of the Period of Maintenance, contractor shall execute all such work ofrepair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required of the Contractor in writing 

by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration. 

 
50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity  thereof shall in the opinion of the Engineer be due to the use of materials or workmanshipnot in accordance with the Contract or to neglect or failure on the part of the Contractor 
tocomply with any obligation expressed or implied on the Contractor’s part under the Contract. If in the opinion of the Engineer such necessity shall be due to any other cause,the value of such work shall be ascertained and paid for as if it was 

an additional work. 

 
50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, theEmployer shall be entitled to carry out such work by his own workmen or by other Contractors, and if such work is the work which the Contractor should have carried 
out athis own cost, Employer shall be entitled to recover from the Contractor the cost thereof ormay deduct the same from any moneys due or that may become due to the Contractor. 

 
51.0 CONTRACTOR TO SEARCH: 

TheContractorshallifrequiredbythe Engineerinwritingsearchor thecauseofanydefectin perfectionor fault underthe directions ofthe Engineer. Unless suchdefect,imperfectionor fault shall be one for which the Contractor is liable under the contract, the cost of the 
work carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor isliable asaforesaid the cost of the work carried out in searching asaforesaidshall be borne 
by the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof. 

 
52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 

52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there of thatmayinhis opinion be necessary andforthatpurpose orifforany other reasonit shall in his opinion be desirable he have power to order the Contractor to do and 
the Contractor shall do any of the following: 

(a) increase or decrease the quantity of any works included in the contract. 

(b) omit any such work 
(c) change the character or quality or kind of any such work 

(d) change the levels, lines position and dimensions of any part of works and 

(e) execute additional work of any kind necessary for the completion of the works andno such variation in any way vitiate or invalidate the contract but the value (if any)of all such variations shall be taken into account in ascertaining the amount of thecontract price. 

 
52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or decrease in the quantity of any work where such increase or decrease is not the result of an order 

given under this Clause but is the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such order verbally, the contractor shall comply 
withsuch order and any confirmation in writing of such verbal order given by the Engineer whether before or after the carrying out of the order shall be deemed to be an order in writing within the meaning of this clause. 

 
53.1 VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done or work omittedby his order. All such work shall be valued at the rates set out in the Contract, if 
in the opinion of the Engineer the same shall be applicable. If the Contract shall not contain anyrates applicable totheextra or additional work then reasonable prices shall be fixed by theEngineer. 

 
53.2 POWER OF ENGINEER TO FIX RATES: 

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract for any item of 

the workis by reason of such omission or additions rendered unreasonable or inapplicable, the Engineershallfixsuchother rateor priceasinthecircumstanceshe shallthinkreasonableand proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made unless as soonafter that date of the order as is practicable and in the case of extra or additional work 

before the commencement of the work or as soon thereafter as is practicable notice shallhave been given in writing. 

(a) bythe Contractor tothe Engineer of hisintention toclaimextra payment oravariedrate or. 

(b) by the Engineer tothe Contractor of his intention to varya rate or price asthe casemay be. 

53.3 CLAIMS: 
The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any additionalexpenses to which the Contractor may consider himself entitled and of all extra or 

additional work ordered by the Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that the Engineer, shall be entitled to 
authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the contractor has at the earliest practicable opportunity notified the Engineer that he intends to make a claim for such work. 

 
53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates 

orrates derived therefrom. In case the rates cannot be derived fromthe Schedule of rates orthe quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field observations shall be considered if schedule of rates/CPWD 
norms are not available. The rates given in the schedule are complete for labour and materialsincludingallleads,lifts,royaltyetc.except otherwisestatedintheitems.Noextraclaim on account of these item shall be entertained. 

 
54.0 PROPERTY IN MATERIALS: 

 
54.1 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, 

and Plants and the prices to be charged therefore, as here-in-after mentioned being so far aspracticable for the convenience of the Contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or memorandum 

hereto annexed),the Contractorshall be supplied withsuchmaterials andstores asrequiredfromtime to time to be used by him for the purposes of the contract only, this being calculatedout from specifications, drawing etc. and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said schedule or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or otherwise, or against or from the security deposit 
or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of Employer and shall not 

on any account be removed from the site of the work and shall at all times be open to inspection by the Engineer. 

 
Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled 
to returnany such materials unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages to any such materials. 

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors inthe course of theirworks, should understandthat all material (e.g. store andother materials obtained in the work of dismantling, excavation, etc. will be 

consideredEmployer's property) and issued to the Contractor (if they require the same for their ownuse) at rates approved by him. If these materials are not required by them they will bedisposed off to the best advantage of Employer. 

 
54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the site shall be thepropertyofthe Employer,andthe Contractor shall dulypreserve thesame 
tothesatisfactionofEmployer and shall,from timetotimedeliverthesame to suchpersonor persons as the Employer may appoint to receive the same. 

 
55.0 NO APPROVAL BY VESTING: 

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer. 

MEASUREMENT 

56.0 QUANTITIES: 
The quantities set out inthe Tender Schedule are the approximate estimated quantities ofthe work but they are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any 

itemmay be omitted or altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender Schedule. 

 
57.0 WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurementthe value in accordance with the Contract of work done in accordance with the contract. He shall when he requires any part or parts of the Works to be measured give notice 
to the Contractor's authorised agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all particulars required by either of them. Should 
the Contractor not attend or neglect or omit to send such agent then the measurement madeby the Engineer or approved by him shall be taken to be the correct measurement of the work. For the purpose of measuring such permanent work as is to be measured 

by recorddrawings, the Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and agree such record drawings, with the 
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Engineer's representative and shall sign the same when so agreed and if the Contractor does not soattend to examine and agree any such record drawings they shall be taken to be correct.If after examination of such record drawings the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 days of such ex amination lodge with the Engineer'srepresentativefordecisionbythe Engineer's notice inwritingof therespects 

inwhichsuchrecord drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the executed work. 

 
58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 

 
(a) In case the mode of measurement is not covered by the said Indian Standard for a particular item,themethod ofmeasurement shall be asper CPWD specificationsfor that item only. 
(b) Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same shall only apply. 
(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor. 

 
59.0 PAYMENT FOR WORK DONE 

 
59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and certification of bills by the Engineer. 

 

59.1.2 ONACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Jointmeasurements shall be taken continuously and need not be connected with billing stage.Based on these joint measurements recorded in the register, the Contractor shall 

submit the bills in both soft and hard copies (three copies) in the prescribed format along with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the Contractor. The bills along with 
measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessarydocuments such asabstract of quantities, variation statements, reconciliation ofmaterials, 
part rate statements indicating the extent of work done, statement of secured advance claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for thework done (Subjectto necessary 
deductions) willbe made after the verification and certification by the Engineer of the bill submitted by theContractor. 

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so completed in accordance with this Contract, takes over the completed Works and issues a certificate 

tothat effect. The Defect Liability Period will start from the said date of completion / handingover of the work. 
 

59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shallsubmit his final bill for the Works within 3 months of completion of work. The bill shall be based only on Works as measured and at accepted tender rates including rates 

for any additional or extra work which might have been approved by the Company. All deductionsdue under the Contract shall be incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 

B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details. 

 
The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works and things removed or disturbed or damaged in consequence of the Work have been properly 

replaced and made good and all expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials have been returned and the site cleared. 

 
59.1.5 SECURED ADVANCE: 

75% payment against bills as Secured Advance on the cost of all non-perishable materialsbrought by the Contractor to Site for use in the Works (excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, 
provided the materials confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making payment of any bill for the 
workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill. 

 
59.1.6 BILL TO BE SUBMITTED MONTHLY: 

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month andthe Engineer shall take or causeto be takenthe requisite measurement for the purpose of havingthe same verified and the 
claim, as far as admissible, adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative to measure up the said work in 
thepresence of the Contractor, whose counter signature to the measurement list will be sufficientwarrant,andthe Engineermaypreparea billfromsuchlist whichshall be bindingon the Contractor in all respects. 

 
59.2 BILLS TO BE ON PRINTED FORMS: 

The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall always be entered at the rates specified in the tender in the case of any extra work ordered in pursuance of these 

conditionsandnotmentionedorprovidedforinthetender attherateshereinafterprovidedfor such work. 

 
Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for servicerendered. 

 
59.3 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be deducted as Retention money and kept as security deposit until the total of the amount so deducted 

plus the initial security (including the Earnest money) already deposited will equal the prescribed security. 

 
59.5 SET-OFF: 

(a) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld and/or set off by the Employer or Government against any claim of the Employer or Government or such other 

person or persons for the payment of a sum of money arising out of orunder this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons. 
(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor. 

 
59.6 DEDUCTIONS FROM CONTRACT PRICE: 

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTORis liable, will be claimed bythe EMPLOYER. All suchclaims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and 
when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct the amount from any bill due or 

becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENTETC. 

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover &profit or ontheearnings of any ofhisemployees or personnelengaged by him and shall hold the EMPLOYER indemnified and harmless against any 

claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities. 

 
59.8 DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professionalservices Tax deduction at source as per Section 194 J. will be carried out 
 

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: 

The Company reserves the right to carry out post-payment audit and technicalexamination of the running/ final bill including all supporting vouchers etc. The Companyalso  reserves the right to propose recoveries detected by CVC (Central 
VigilanceCommission) based on their audit and observations of works / bills etc. The Companyfurther reserves the right to enforce recovery of any over payment when detected,notwithstanding the fact the amount of running 
/ final bill may be included by one of theparties as an item of dispute before an arbitrator appointed and notwithstanding the factthat the amount of running / final bill figures in the arbitration award. 

 
If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the Company from the Contractor shall recover it, or if anyunderpaymentisdiscovered, theamount shall be 
dulypaid to the Contractor by the Company. 

 
60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

No certificate other than the maintenance certificate referred to in clause 61 here of shallbe deemed to constitute approval of any work or other matter in respect of which it is issued or shall be taken as admission of the due performance of the contract or any 

part here of or of the accuracy of any claim or demand made by the contractor or of additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineer. 

 
61.1 MAINTENANCE CERTIFICATE: 

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating that the Works have been completed and maintained to his satisfaction. The maintenance certificate 
willbe given by the Engineer twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest such period) or as soon thereafter as any 

worksordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous entry on the Works of taking possession, working or using 

thereof or any part thereof by the Employer. 

 
61.2 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the Contractor shallhave made a claim in writing in respect thereof before the giving of the 

maintenance certificate under this Clause. 

 
61.3 UNFULFILLED OBLIGATION: 

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the 

Maintenance Certificate which remains un-performed at the time such certificate is issuedand for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force between the parties hereto. 

 
62.0 URGENT REPAIRS: 

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works or during the Periodof Maintenances, any remedial or other work or repair shall in the opinion of the 

Engineeror the Engineer's representative be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair as the Engineer or the Engineer's  
representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under thecontract, all cost and charges properly incurred by the Employer 
in so doing shall on demand be paid by the Contractor to the employer or may be deducted by the employer from any moneys due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's representative (as the case 

may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing. 

 
63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 

 
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement or dispute arising between themunder or in connection with the Contract. 
63.2 If, after thirty days from the commencement of such informal, good faith negotiations, theEMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute,thesameshallbereferredforresolutionasper theformalmechanismasspecified 

hereunder shall be applicable. 

 
63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operatedas anIndian Contract andinaccordancewith IndianLawsas inforce for thetimebeing. 

 
63.4 ARBITRATION: 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of works or after theircompletion and whether before or after determination, abandonment or breach 
of contract) shall be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall be made within a period of 30 days from 
the date ofreceipt of such reference to them. 

 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a writtenappeal to PURCHASER,represented by the Chairman and Managing Director at the registered office, Mumbai 

forthe same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is 
made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT and theParties shall be bound to refer the same to arbitration in accordance with the 
procedure contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction tothe decision of IREL 

attherelevantstageandallhisrightsoffurther appealor asthecasemaybe,adjudicationare deemed to have been waived once and for all. 

d) The seat of arbitration will be at Mumbai and the language thereof shallbe English. 
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e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not  

terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT. 

 
f) The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63 including 

Arbitration under Clause 63.4. 

 
63.5 JURISDICTION: 

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction todeal withand decide any matter arising out of this contract. 

 
64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 

 

64.1 COMPLYING WITH REGULATIONS: 

64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made there underand to the requirements of public, municipal and other authorities in any way affecting 
or applicable to the work. IREL shall, when requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions. 

 
64.1.2 Before making any departure from the specification or drawings which may be necessaryto conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the departure proposed to be made and the reason for making it and 

applying for instructions thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly. 

 
64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act , PF and ESI Act or any other 

enactmentsandrules madeapplicablefromtimetotime.The Contractor shall alsocomplywith the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from time to time. The Contractor 
shall be liable to pay the wages directly to the workmen employed by him on the Works. 

 
64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numb ers, make timely contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour 

engagedbyhimfor allthe works executedinthe Company. The Contractor shouldcontactthe jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification cards, making remittance etc. The 

Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and 
records while preferring bills. 

 
64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules& Regulations framed there under as appreciable in relation to its employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It 

shall be the responsibility of the Contractor to get itself acquainted about them adequately. 

 
65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 

65.1.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any liability what-so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be 

done or fulfilled by it here under until the CONTRACTOR on terms herein makes good the saidbreach; 

 
65.2 SUSPENSION: 
65.2.1 IREL may suspend the Works in whole or in part at anytime by givingthe CONTRACTORa notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail toperform any of its obligations under this Contract, including the carrying out of the 

Works;provided that such notice of suspension (i) shall specify the nature of the breach or failure,and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) days after receipt 
by the CONTRACTOR of such notice of suspension. 

 
65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended work by giving 

written notice to the CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work onimmediately upon receipt of such withdrawal of suspension notice. In the 

event ofsuspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss. 

 
65.3 TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work sosuspended shall be resumed by the CONTRACTOR and extended as assessed 

and deemed fit by IREL. 

 
65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an intervalofsuspension,andIRELshallnot beliabletothe CONTRACTORforanydamagesor loss caused by such suspension of work. 

 
65.4 EVENT OF DEFAULT: 

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require. 

 
65.4.1 CONTRACTOR EVENT OF DEFAULT: 

Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

 
a. the CONTRACTOR fails to remedy any breach hereof or any failure intheperformance ofits obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 

65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing; 

b. The CONTRACTOR fails to commence the Works; 

c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement; 
d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading; 
e. The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the ability ofthe 

CONTRACTOR to perform, and the CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract; 
f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure Event 

andisonlyfortheperiodsuch Force Majeure iscontinuing, or (ii) isonaccount ofa breachof its obligations under the Contract by IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with itscreditors for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation or receivership whether compulsory or voluntary; 
h. theCONTRACTORfailsto complywithanyfinal decision reachedas aresult ofarbitrationproceedings pursuant to Clause 63 hereof; 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights,obligations or interests of IREL and which the CONTRACTOR knows to be false; 
j. any document, information, data or statement submitted by the CONTRACTOR in its Bid,based on which the CONTRACTOR was considered eligible or successful, is found to befalse, incorrect or misleading; or 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract. 

 
65.4.2 IREL EVENT OF DEFAULT: 

The following events shall constitute events of default byIREL ("IRELEvent of Default”),unless any such IREL Event of Default has occurred as a result of CONTRACTOR Eventof Default or due to a Force Majeure Event: 

 
a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) daysof receipt of notice in that behalf from the CONTRACTOR; 
b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by thisContract; 
c. Any representation made or warranties given by IREL under the Contract is found to befalse or misleading. 

 
65.5 RECOURSE TO EVENT OF DEFAULT: 

 
65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant: 

a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b ofClause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks 

instipulatedtime. However, IREL’s decision onsaid mattershall stand final as thecase maybe; 

b. Incase ofoccurrenceofany other Event of Default inClause 65.4.1, IRELshall be entitledto terminate this CONTRACT as per Clause 65.6 herein. 
c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking theTermination of the Contract, CONTRACTOR would have to clearly demonstrate that the 

Event of Default hasoccurred despite all possible steps takenby CONTRACTORto avoidTermination. The Parties shall mutually decide the modalities of Termination. 

 
65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 

 
65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the 

“Termination Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary Notice"). In case the underlying 
breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice. 

 
65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatchor receipt ofsuch notice,take all necessary steps to bring the Works toa close ina prompt 

and orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

 
65.7 PAYMENT UPON TERMINATION: 

 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting against these payments any amount that may be due from the CONTRACTOR to IREL): 

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination; 

 
65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof. 

 
66.0 LIMITATION OF LIABILITY: 

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

 
67.0 METHOD OF BLACKLISTING VENDORS: 
67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year 

from thedate of black listing. 

 
67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid eithertechno-commercial and / or price or withdraw his bid after receipt of the same and duringthe validity period of bid. 

 
67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IRELin case of : 

 

a. If security considerations including question of loyalty to the state so warrant. 

b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings. 

• If there is strongjustification for believingthatthe proprietor or employee or representativeof the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default 
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in payment of any tax levied by law, etc. 
67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and it will not be necessary to issue a specific formal order of revocation, except that an order of 

uspension/ban passed on account of doubtful loyalty or security consideration shall continue to remain in force until it is specifically revoked. 

 
67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect ofthe same facts, the accused has been wholly acquitted by a court of law. 

 

 
68.0 SECRECY 

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished tothem by IREL or any drawings, designs, reportsand other documents and information prepared by the Contractor for this contract, 

withoutthe prior written approval of IREL except in so far as such disclosure is necessary for theperformance of the Contractor’s work and service hereunder. 

69.0 LABOUR: 

a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by andto strictly comply with all labour legislations, as may be applicable, enacted by theparliament or 
by the State Legislature andthe rules/regulations framedthereunderby the Central or State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, wages, provident fund, gratuity, welfare, and 
safety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall be equally binding on the contractor& the Contractor shall observe them stringently. 

(b) Inthe event ofthe Contractorfailing todischarge his obligations imposedupon himby or under any statute as aforesaid, the employer shall be entitled to rescind theContract.at the sole risk and cost of the Contractor and/or recover from him the amount of loss 
sustained by the Employer. 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or in connection herewith, so as to preclude the possibility of infringement and noncompliance 
thereof and to make it easy for him to observe clause 69 without any deviation. 

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required undervarious statutes andorprescribed by the Employer, shallissue attendance cards to each worker and shall produce the same for inspectionon demand to the 
authorities under statutes or to the authorised representatives of the Employer.  

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and Employer's representative shall sign the acquaintance in token of having witnessed the payment, as 
prescribed under law. 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by 
the Contractor from an authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen in full and subject to fulfilment of 
other conditions of Contract. Labour Rules etc. 

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno safety rules/instructions are violated by him or his workmen. The Contractor shallmaintainhis 
machineriesandtoolsforworkinsafecondition andshallpresentthe same for checking whenever called by Employer/ his representatives. 

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations includingamendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian 
Electricity Rules 1956 including amendments, if any. applicable for the work. 

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment. 

(j) TheContractorinfulfilment ofhisstatutoryobligations imposedbyor undervariousLabour Laws, will among other things: 

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition. 

ii) Implement the Employees Provident Fund Scheme or Produce exemptioncertificate from Regional Provident Fund Commissioner if they are so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the 
Management from time to time till such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against any loss or damage, whatsoever, 
that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on their(Contractor's) part with the provisions of the aforesaid Act and Scheme framed thereunder. 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall pay all statutoryallowances for such training to his workmen under training. The Contractor shall ensure the 
proper use of safety appliances by his workmen throughout the courseof their employment. 

 
70.0 RETURNS OF LABOUR: 

(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the Engineer may prescribe showing the numbers of the labour from time to time employed by the 

contractor on the Site. 

 
71.0 LABOUR LICENCE: 
(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 daysfrom the award of the Contract under ContractLabour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of 

the Act and Rules framed thereunder and shall ensure that no violations are pointed out by the Authorities under the Act. 
(b) The RA Bills of the contract shall not be released until the licence for the number oflabour employedunder Contract Labour(Regulation and Abolition)Act,1970 hasbeen produced by the Contractor to the office of the employer. Whenever the number is increased, 

the Contractor shall arrange to get such changes incorporated in the licence. 

(c) The Contractorshall makepaymenttotheirworkmen inthe presenceofauthorisedrepresentative of the Employer only, and obtain the required certificate regarding witnessing of payments. 

 
72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform totherelevant labour actsinforce.Theyshall not bedetainedafter 7,00 PMandemployedbefore 6.00 AM and in no case employed during the night time. 

 
73.0 EMPLOYMENT OF CHILDREN: 

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or 
termination without any compensation or notice. 

74.0 ENTRY PASS: 

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall have the right to refuse the Entrypasses to any worker or representative of the Contractor without assigning any 

reason. Permission to enter the Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/Engineerwithout assigning any reason. The Contractor(s) shall ensure that any gate 
pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the plant. 

 
75.0 SAFE CUSTODY OF ENTRY PASS: 

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the Plant area: 

(a) it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found to be misused by any unauthorised person (s). 
(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of theContractor. 

(c) Final payment would be made to the Contractor only after all the passes issued bythe Security Department are surrendered to the Security Department for cancellation for which 'No Demand Certificate' should be obtained. 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall belevied as penalty before final payments are cleared or as amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to contract labour 
including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred in case he is found that he is not 

complying with the statutory provisions. 

 
76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 
76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of equipment/machineries lost/ damaged beyondrepairs, free of cost until the PLANT is handed over after successful completion 

of performance guarantee test run. 

 
Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and to the extent thatsuchloss ordamageisnot coveredbyinsurance coverage suchas War risk,provided 

the same is general exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act of foreign enemy, civil war, 
rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or otherprojectile, missile, munitions or explosive of war. 

 
76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising in connection 

therewith which shall have been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspecified by the IREL and which the CONTRACTOR has disclaimed responsibility 

in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations. 

 
77.0 SAFETY CLAUSES: 

 
Before commencement of the work, the Contractor will give an undertaking in writing thatthey would abide by the safety Rules and Regulations laid down by the organisation rigorously and any deviation from this would make them liable for action. 

 
(a) SAFETY CLEARANCE: 

Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he will be further briefed and Contractor's Safety Management Policy will be explained. The Contractor will not 
be permitted to start the job without getting a written safety clearance from Safety & Training Deptt. 

 
(b) SHUTDOWNS 

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure thatthe shutdowns/ clearance are taken before sending workers in such locations. 

 
(c) WORK AT HEIGHT 

Whenever workat heightisinvolved Contractor should obtain passesto work atheightfor these persons who will be required to work at height from Safety & Training Deptt. 

 
(d) INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T 

Deptt. informed about the nature of the injury and the period for which the injured person is off duty on account of injury. 

 
(e) RESPONSIBILITY FOR ACCIDENTS 

The Contractorshall be fully, responsible foraccidents causeddue tohis or hisagent'sor workmen's negligence or carelessness in regard to the observance of the safety requirements and shall be liable to pay compensation for injuries and delay work dueto these 

accidents. 

 
(f) PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment. 

 
(g) SAFETY CODE 

The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the work, theContractor shall meet the safety Officer and get himself familiar with the safety measures 

to be taken during the execution of the job. The contractor shall bepersonallyresponsible for thesafety of hisworkmen andshall be liable forprosecutionin case of any accident. 

 
(h) OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt theContractor from the operations of any other Act or Rule in force in the Republic of India. 

 
(i) FAILURE TO OBSERVE SAFETY RULES: 

Failure to observe the safety rules will make the Contractor liable to penalty by way ofsuspension of work, fine and termination of contract. 

 
(j) SAFE USE OF VEHICLES: 

It will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, 
they will be strictly adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract. 
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(k) THEFT ETC. 

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under the law or not authorised bythe Plant, the Contractor willbear the full responsibility for theloss 

and other consequences which may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant. 

 
(l) COMPENSATION : 

In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, 

be recovered from the bills or Security or other deposits of the Contractor. 

 
(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic atthe level crossing/roads inside the Plant/ Township area. Contractors would be usingthose roads on their own risk and responsibility without any liability on the part of IREL 

Management. 

 
78.0 INSURANCE: 

 
78.1 GENERAL: 

 

 
CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessaryandto itsfullvalue forall suchamounts toprotect the WORKS inprogress fromtime to time and the interest of EMPLOYER against all risks as detailed herein. The form 
and the limit of such insurance, as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility tomaintain adequate insurance coverage at all times 
duringthe period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failurein this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT. 

 
Anyloss or damagetothe equipment, duringocean transportation, port/customclearance,inland and port handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of 

CONTRACTOR. 

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with acopy of all insurance 
policiesand documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR havingtaken such insurance coverage. CONTRACTOR shall also inform the 
EMPLOYERat least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made available bythe EMPLOYER. CONTRACTOR shall, however,beresponsible for obtainingrequisite 
licences, port clearances and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents ofall kinds, fire, war risk (during oceantransportationonly) etc. The scope of such insuranceshall cover the entire value of supplies of equipments, plants and materials to be importedfrom time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, theEMPLOYER may from time to time, during the currency of the CONTRACT, ask the 

CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 
78.2 CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees’ State Insurance Act 1948 andthe CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless for any liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or 

proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government authority or any political sub- division thereof. 
The CONTRACTOR agrees to fill inwith the Employee's State Insurance Corporation, theDeclaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORKprovided 
for or those covered by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the Employee's State Insurance Act 

from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the 
Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the CONTRACTOR shall secure the agreementof the SUB- CONTRACTOR to 

maintain such records. Any expenses incurred for the contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributionsas required by the Employees’ State Insurance Act, 1948, have been paid. This will 

be pending on the CONTRACTOR when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees engaged in theperformance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shallrequire the SUB-CONTRACTOR to provide workman's compensation and employer'sliability insurance for the latter’s employees if such employees are not covered under theCONTRACTOR's Insurance. 

iii) TRANSIT INSURANCE: 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK,the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost. 

 

iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

This insurance shall be in such a form as to protect the Contractor against all claims forinjuries, disability, disease anddeathtomembers of publicincludingEMPLOYER’smenanddamagetothepropertyofothers arisingfromthe useofmotor vehiclesduringon or off 
the `site’ operations, irrespective of the Employership of such vehicles. 

 

v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries,disabilities, disease or death of member of public or damage to property of othersdue toanyact oromission onthepart ofthe Contractor,his agents,his employees,hisrepresentatives 

andSub-Contractor’s orfromriots,strikes andcivilcommotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Coverfor takingcare of injury, damage or any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees’ State Insurance Act. 
c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and alsocover the risk of damage to others materials/ equipment/ properties during construction, 

erection and commissioning at site. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs perfull disablement and Rs. 1 lakh 
per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and coverfor damage to others’ equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 10 

(ten) lakhs to death. 
d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents,risksetc.,inrespect ofallhis plant,equipmentsandmachinery,erectiontools & tackles and all other temporary attachments brought by him at site to execute the work. 
e) The Contractor shall take out insurance policy in the joint name of EMPLOYER andContractor fromoneor more nationalisedinsurancecompanyfrom anybranchoffice at Project site. 
f) Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be compliedwith, Contractor shallat alltimes befree to obtainadditionalor increasedcoverages at Contractor’s 

sole expenses. 

 

vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 
79.0 General 

79.1 In the event that terms and conditions stipulated in the General Conditions of Contractshould deviatefromtermsandconditions stipulated inthe Contract, thelatter shall prevail. 

 
79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 
Losses or damages occurring tothe EMPLOYERowing to the CONTRACTOR’s failure toadhere to any of the instructions given by the EMPLOYER in connection with the contractexecution shall be recoverable from the CONTRACTOR. 

 
79.3 RECOVERY OF SUMS DUE: 
All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to 
the CONTRACTOR under this Contract or other Contracts and/or may be recovered by actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover therecoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on 

demand, the balance amount. 

 
79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 
No sum paid on account by the EMPLOYER nor any extension of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER againstthe CONTRACTOR or relieve the CONTRACTOR of his obligation for the due 
fulfilment of the CONTRACT. 

 
79.5 CUT-OFF DATES: 
No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from thedate of final extension, if any). 

 
79.6 PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof. 
 

80.0 RISK PURCHASE CLAUSE 

After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit and invoke the security deposit and execute the order from other agencies at the risk and cost of the 
tenderer. The cost difference between the alternative arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative sources and if price is lower, no benefit on this 

account will be passed on to the tenderer. 
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“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS” 

 
Dear Sir, 

 
IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department of 

Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other 

statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance. 

 
In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and 

Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing 

/ being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will 

be highly appreciated if you fill up, sign and abide by the attached undertakings. 

 
Report of any gifts and / or inducements sought by any employee of the company should be immediately reported 

to any one of the following: 

 
Chairman & Managing Director 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi 

Mumbai 400 028. 

Ph: 022-24225778 

E-mail:cmd@irel.co.in 

Chief Vigilance Officer 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi 

Mumbai 400 028. 

Ph: 022-24221068 

E-mail:cvo@co.gov.in 

 

 
We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation 

will be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking 

and its violation will have consequences as per prevailing rule of the Company. 

 
Thanking you, 

 
For IREL (India) Limited 

 

 
Sd/- 

Name V A Anil Kumar 

Designation Deputy General Manager- Technical (Purchase) 

mailto:cmd@irel.co.in
mailto:cvo@co.gov.in
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ANNEXURE-V 

 

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES 

 
Date: 

 

 
IREL (India) Limited 

1207, V.S. Marg, Prabhadevi 

Mumbai 400 028. 

 
I / We ........................................................................................ am / are a Vendor / Customer of IREL(India) Limited 

(now onwards to be referred as Company). 

I / We agree and undertake: 

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being 

granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units namely 

MK, Chavara, OSCOM, RED & IRERC. 

 
To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) 

to me / us in my / our dealings with the Company and / or its field units. 

 
 
 

 
Signature……………………………. 

Name…………………………………. 

Title…………………………………. 

 
Name of the Company and Address (with Seal)…………………………………………. 
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ANNEXURE - VI 

EMD DECLARATION 

 

 
I have furnished a sum of Rs. ………/- (Rupees………………………………only) towards EMD vide 

NEFT/RTGS/BG No…………………. dated………………………….. 

 
 
 
 
 
 

 
Place: Signature of tenderer: 

 
Full Address: 

 
 
 

IREL Bank Details 
 

Name of Bank State Bank of India, Udyogamandal Branch, 
Udyogamandal 

Account Type Current Account 

Name of Account holder IREL(India) Limited 

Account Number 57017844321 

IFSC Code SBIN0070158 

MICR Code 682002926 

 

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to: 

purchase-red@irel.co.in 

 

 
Email should contain the following details 

 
1) Name of the Company. 

2) Your E-mail ID and Contact Details including full postal Address. 

3) EMD Amount. 

4) Transaction ID with details of bank and branch. 

mailto:purchase-red@irel.co.in
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ANNEXURE - VII 

 

TECHNICAL DEVIATION STATEMENT FORM 

Tender No. / Date: 

 
Name of Work: 

 
The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected. 

However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement 

form. 

The following are the particulars of deviations from the requirements of the Tender specifications. 
 

 
CLAUSE DEVIATION 

(Including Justification) 

REMARKS 

 

 

 
Signature & Seal of the Tenderer 

 

 
Dated: 

 

Note: 

a. Where there is no deviation, the statement should be returned duly signed with an endorsement indicating ‘No 
deviations’. If not endorsed, it will be considered as ‘No deviation’. 

 
b. The technical specifications furnished in the Tender document shall prevail over those of any other document 

forming a part of our Tender, except only to the extent of deviations furnished in the statement. 



Signature and seal of the contractor Page 39 of 52  

ANNEXURE - VIII 

 

 

DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal) 

To, 

CM -Technical (Purchase) 
IREL (India) Limited 
R E Division, Udyogamandal – 683 501 
KERALA 

 

 

 
Sir, 

In response to the Bid Ref No.:   dated   2023, I/We hereby declare that 

presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices either 

indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India Society 

on the date of bid submission. 

 

 
If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our 

bid if any, to the extent accepted may be cancelled. 

Thanking you, 

Yours faithfully, 

Name of the agency: - 
Authorized Signatory: - 

Seal of the Organization: - 
 
 

 
Date: 

 
Place: 
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ANNEXURE - IX 

 

 

Annexure to Bid Form: Eligibility Declarations 

 

 
Tender Document No. 

 
Tender Title: 

 
Bidder’s Name: 

 
 
 
 

 
Bidder’s Reference No. Date: 

 
 
 

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule 

144 (xi) of the General financial Rules 2017. 

 

 
“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a  

land border with India: and solemnly certify that we are not from such a country or, if from such a country, 

has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in 

this regard and is eligible to be considered. 

Penalties for false or misleading declarations: 
 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any future changes to the above details. We understood that any wrong or misleading 

self-declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this 

tender document, including debarment. 

 

 
(Signature of the Bidder, with Official Seal) 
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ANNEXURE – X 

CONTRACTOR ENROLMENT/ REGISTRATION FORM 

1. NAME : 

 
2. ADDRESS : 

 

 
3. E-MAIL/ MOBILE : 

 

 
4. INSURANCE DETAILS : 

 
ESI No. Name of 

Insurance 
Company 

Policy No. Valid Type of Policy No. of 

persons 
covered 

      

 
5. LABOUR LICENSE DETAILS: 

 
Labour License No. Address of Licensing 

Office 
License Issuance 
Authority 

Date of 
Expiry 

Maximum No. of 

Lamoure’s as per 
License 

     

 
 
 
 
 
 

 
SIGNATURE OF CONTRACTOR 
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General 

 

PRE-CONTRACT INTEGRITY PACT 
ANNEXURE – XI 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ................... day of the month of 

…………  year ........... between IREL (India) Limited (hereinafter called the “BUYER” which expression shall mean 

and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s. 

… .......................................................................(hereinafter called the “BIDDER / Seller” which expression shall mean 
and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the BIDDER/Seller is 
will to offer / has offered the stores and 

 
WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership / 

registered export agency, constituted in accordance with the relevant law in the matter and the BUYER is a PSU. 

 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view 
to:- 

 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary Impact of corruption on public procurement, 
and 

 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and 
the BUYER will commit to prevent corruption, in any form, by its officials by following transparent procedures. 

 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the BUYER 

 
 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the contract, 

will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, 
gift, reward, favour or any material or immediate benefit or any other advantage from the BIDDER, 

either for themselves or for any person, organization or third party to the contract in exchange for an 
advantage in the bidding process, bid evaluation, contracting or implementation process related to the 
contract. 

 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to all 
BIDDERS the same information and will not ;provide any such information to any particular BIDDER 

which could afford an advantage to that particular BIDDER in comparison to other BIDDERS 

 All the officials of the BUYER will report to the appropriate Government office any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

 
 In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 

BUYER will full and verifiable facts and the same is prima facie found to be correct by the BUYER, 
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings 

may be initiated by the BUYER and such a person shall be debarred from further dealings related to 
the contract process. In such a case while an enquiry is being conducted by the BUYER the proceedings 
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under the contract would not be stalled. 

Commitments of BIDDERS 
The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair means 
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in 
order to secure the contract or in furtherance to secure it and in particular commit itself to the 

followings:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, or 
to any person, organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly 

any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BUYER or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 
contract or any other contract for showing or forbearing to show favour or disfavor to any person in 
relation to the contract or any other contract. 

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged any 
individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the BUYER or any of its functionaries, whether officially or unofficially to the award of 

the contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or recommendation. 

3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 
contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the BUYER or their family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

3.5 The BIDDER will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 
contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information provided by the BUYER as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained in any electronic data carrier. 

The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or through any other manner 
without supporting it with full and verifiable facts. 

3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 
mentioned above. 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either 

directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative 
of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall be 
disclosed by the BIDDER at the time of fill of tender. 

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956 
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3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the BUYER. 

4.0 Previous Transgression: 

The BIDDER declares that no previous transgression occurred in the last three years immediately 

before signing of this Integrity Pact, with any other company in any country in respect of any corrupt 
practices envisaged hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify BIDDER’s exclusion from the tender process. 

4.1 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified 
from the tender process or the contract, if already awarded, can be terminated for such reason. 

5  Earnest Money (Security Deposit) 

16.1 While submitting commercial bid, the BIDDER shall deposit an amount  (to be specified 

in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the following 
instruments: 

(i) Bank Draft or a Pay order in favour of   

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to 
the BUYER on demand within three working days without any demur whatsoever and without seeking 
any reasons whatsoever. The demand for payment by the BUYER shall be treated as conclusive proof 
of payment. 

(iii) Any other mode or through any other instrument (to be specified by the RFP). 

16.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the contractual 
obligations to the complete satisfaction of both the BIDDER and the BUYER. 

16.3 In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 
Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be 

applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

16.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit for the 
period of its currency. 

2. Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or 
any one of the followings actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any 
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance Bond (after 
the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and the 
BUYER shall not be required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with interest thereon 
at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of BIDDER 
from a country other than India with interest thereon at 2% higher the LIBOR. If any outstanding 
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payment is due to the BIDDER from the BUYER in connection with any other contract for any other 

stores, such outstanding payment could also be utilized to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the 
BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay compensation for 
any loss or damage to the BUYER resulting from such cancellation / rescission and the BUYER shall 
be entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of IREL (India) Limited for a 
minimum period of five years, which may be further extended at the discretion of the IREL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker 
with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 
BUYER with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether 
with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian 
Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 

corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been committed 

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 
Independent Monitor(s) appointed for the purposes of this Pact. 

7 Independent External Monitors 
7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission 

Dr. M. Malakondaiah, IPS (Retd) 

156, Prashasan Nagar, Jubilee Hills, 

Road No. 72, 

Hyderabad - 500110 

 
Mobile : 7330960888 

 
Email : mannam1958@gmail.com 

Shri Lalit Chandra Trivedi, IRMS (Retd) 

701, Premium Tower-IV, 

Shalimar Township, 

Indore – 452 010 (MP) 

Mobile : 9967567679 
 

Email : lctrivedi61@gmail.com 

 

 
7.2 The task of the Monitors shall be to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. 

7.4 Both the parties accept that the Monitors have the right to access all the documents relating to the 
project/procurement, including minutes of meetings. 

mailto:mannam1958@gmail.com
mailto:lctrivedi61@gmail.com
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7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the BUYER. 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the BUYER including that provided by the BIDDER. The BIDDER will also grant the 
Monitor upon his request and demonstration of a valid interest, unrestricted and unconditional access 
to his project documentation. The same is applicable to Subcontractors. The Monitor shall be under 

contractual obligation to treat the information and documents of the BIDDER/Subcontractor(s) with 
confidentiality. 

7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such meetings. 

7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 weeks 
from the date of reference or intimation to him by the BUYER/BIDDER and, should the occasion arise, 

submit proposals for correcting problematic situations. 

8 Facilitation of Investigation 
In case of any allegation of violation of any provision of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts 
of the BIDDER and the BIDDER shall provide necessary information and documents in English and 

shall extend all possible help for the purpose of such examination. 

9 Law and Place of Jurisdiction 
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 

10 Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

11 Validity 
11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete execution of 

the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including warranty period, 

whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from 
the date of signing of the contract. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 
remain valid. In this case, the parties will strive to come to an agreement to their original intensions. 

12 The Parties hereby sign this Integrity Pact at  on . 

 
BUYER  BIDDER 

Signature 
Name of the Officer 

Designation 

  

Witness 
 

Witness 

 
1 

  
1 

   

 

 
2 

  

 
2 
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ANNEXURE – XII 

 

VENDOR UP-DATION DETAILS 

SI # Organisation Details 

1 Name 
 

2 
Address Type 
(Sales office address / Office Address / warehouse Address 
/ Factory Address) 

 

 Building /House Number  

 Area/Street Name  

 City  

 State  

 Pin Code  

 
 

Contact Details 

Ph No:  

Mobile 
No. 

 

Email:  

3 Vendor Type ( Domestic / Import)  

4 Ownership Information (Private Limited Company/ One 

Person Company/ Limited Liability Partnership/ 

Partnership Firm / Proprietorship/ Co-Operative Society/ 
Trust/ Others). 

 

 
5 

Whether Approved By Any Central Government/State 
Government/ Public Sector Undertakings /Reputed Private 

Organisations for similar items, for which registration is 
sought. 

 

6 PAN No. 
Copy of the same may be attached. 

 

7 GSTIN ID  

8 Audited copies of P&L for the last three FY 
 

9 Valid MSE Udyam registration certificate, if any. 
Yes 

No 

10 MSE ownership details.  

11 ISO Certification if any  

12 Registered in GEM Portal Yes No 

13 MSE to confirm if they are registered from TReDs platform Yes No 

14 
Whether supplier/Service Provider is a Start-Up Enterprise. 
If yes provide the details. 

 

15 
Whether she Company is under Litigation/Arbitration cases 

during last 5 years? 

Yes No 

16 
Whether company has been delisted/debarred from business 

with any PSU in India, and the reasons thereof? 

Yes No 
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17 Bank Details 

 Name of bank:  

 Name of Bank Branch:  

 City/Place:  

 Account Number:  

Account Type:  

 IFSC Code:  

 MICR Code:  

 Swift Code  

 Self-attested or Bank attested Bank details on Company 
letterhead or cancelled cheque 
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ANNEXURE – XIII 

 

 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 

(To be issued by approved Scheduled Banks) 
 

 
In accordance with Notice Inviting Tender (NIT) No.  Dated   for the work of     

(herein after referred to as “the said Works”) for Rs.  (Rupees  only), under   RED 

unit of M/s IREL(India) Limited, a company incorporated under Indian Companies Act, having its registered 

office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai–

400028, India  (herein after  referred to as  IREL  (India) Limited,  M/s     Address 

 [Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender 

and a Bank Guarantee for the sum of Rs. (in words) valid for a period of  days (in words) 

is required to be submitted by the Bidder towards the Bid Security. 

We the  Bank (hereinafter called the said Bank) do hereby undertake to pay to 

IREL (India) Limited, the sum of Rs.   (Rupees  only) by reason of the said tenderer’s 

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the 

contract works and/or failure to deposit the security deposit within the stipulated period as per the terms and 

conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We also 

agree that any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in 

respect of or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by IREL 

(India) Limited including the question as to the tenability of the claim of the IREL (India) Limited for forfeiting the 

Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL(India) Limited 

on demand being made as aforesaid. 

We  Bank further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for entering into an Agreement of contract and that it shall continue to be 

enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the NIT for the work have 

been fully paid and its claims satisfied or discharged or till IREL(India) Limited certifies, that the terms and 

conditions of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the 

guarantee. 

We   Bank further agree with the IREL(India) Limited that the IREL(India) Limited shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend the 

time of validity of the offer from the said tenderer from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms 

and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, 

or extension being granted to the said tenderer or for any forbearance, act or omission on the part of the IREL(India) 

Limited or any indulgence by the IREL(India) Limited to the said tenderer or by any such matter or thing 
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whatsoever which under the law relating to surety/guarantee would but for this provision have effect of so 

relieving us. 

We  Bank do hereby further agree that any change in the Constitution of the said tenderer 

or the Bank will not affect the validity of this guarantee. 

 
 
 

 
We  Bank lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the IREL (India) Limited in writing. 

Dated the  day of  20-- 

 
  Bank 

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt.   ) 

Bank’s Common seal 
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ANNEXURE - XIV 

 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

WHEREAS on or about the   day of   M/s   

(Tenderer’s name & address), having its registered office situated at  (Postal address) (herein 

after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

  dtd.   with    RED unit of M/s IREL (India) Limited, a company 

incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building, 

Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein 

after referred to as IREL(India) Limited, for  (details of order) (herein after referred to as ‘The 

Contract’). 

 

 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 

IREL (India) Limited a security deposit of Rs.   (Rupees only) 

or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of 

the contract, and whereas the supplier has chosen to submit a Bank Guarantee. 

We  Bank do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from IREL (India) Limited stating that the 

amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by 

IREL (India) Limited by reason of breach of any of the terms and conditions of the said contract. Any 

such demand made on the bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. The payment will be released within three working days from the date 

of demand for payment. 

We undertake to pay to IREL (India) Limited any money so demanded notwithstanding any dispute 

or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 

relating thereto, our liability under these present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 

We   Bank further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till all the dues of IREL (India) Limited under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL (India) 

Limited certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said tenderer and accordingly  discharges this Guarantee. Our Guarantee shall remain 

in force until  and unless a demand or claim under this guarantee is made on us in 

writing within three months from the expiry of the Guarantee period, we shall be discharged from all 

liability under this Guarantee thereafter. 
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We  Bank, further agree that IREL (India) 

Limited shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent 

time of performance by the said tenderer from time to time or to postpone for any time or from time to 

time any of the powers exercisable by IREL (India) Limited against the said tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived 

from our liability by reason of any such variation, or extension being granted to the said contract or for 

any forbearance, act or omission on the part of IREL (India) Limited or any indulgence by IREL(India) 

Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating 

to sureties would but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

We  Bank lastly undertakes not to revoke this guarantee during its currency 

except with the previous consent of IREL (India) Limited in writing. 

 

 
Dated the  day of  2027 

 

 
 Bank 

 
 
 
 
 
 

 
(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. dt.  ) 

 
Bank’s Common seal 


