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Tender No. IREL/Udyogamandal/26-27/Work 33

CPP Tender No. 2026_IREL_291442 1

Date of publishing of Tender document in 19-09-12026

IREL and CPP portal Interested agencies may view and download the Tender
document containing the detailed terms & conditions,
free of cost from the website
https:/ /www.etenders.gov.in/eprocure/app and
https:/ /www.irel.co.in. The bids are to be submitted as
per procedure given in this Tender document.

Name of Work Reallocation of Nitric Acid Storage Tank & Horizontal
MS Storage Tank

Type of Tender Open Tender, Single Stage Two Bid System Two cover

System

Tendering Mode: CPP Portal

Public tender (Two cover System)
Pre-Qualification & Technical Bid
"1 Financial Bid

Estimated Cost

Rs.19,36,486/- (inclusive of all)

Earnest Money Deposit (EMD)

Rs.32,822 /- (This being a work contract. EMD amount to
be remitted including MSE bidders).

Date & time of Starting of bid

19-09-2026, 12.30 Hrs

Bid Submission start date

19-09-2026, 12.30. Hrs

Date of closing of bid for submission of Bids

12-10-2026, 10:30 Hrs

Date & time of opening of Cover 1

13-10-2026, 11:00 Hrs

Date & time of opening of Financial Bid

Shall be informed separately to the eligible bidders

Declaration of Successful Bidder

To be decided

Issuance of Letter of Intent (Lol)/ Work order To be decided
Validity of tender 90 days from bid due date
SD/PBG 5% of the contract value excluding GST.

Contact details of tender inviting authority

HOD (Purchase)

IREL (India) Limited, R E Division, Udyogamandal -
683 501, KERALA

E-mail: purchase-red@irel.co.in

Ph. No. 0484-2545199

Signature and office seal of the contractor
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to
Bidder(s), whether verbally or in documentary or any other form, by or on behalf of IREL or any of its
employees, is provided to Bidder(s) on the terms and conditions set out in this TENDER and such other
terms and conditions subject to which such information is provided. The information provided is only
for the information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any
other person. The purpose of this TENDER is to provide interested parties with information that may
be useful to them in the formulation of their bid for participation in this TENDER. This TENDER
includes statements, which reflect various assumptions and assessments arrived at by IREL in relation
to the tender work. Such assumptions, assessments and statements do not purport to contain all the
information that each Bidder may require. This TENDER may not be appropriate for all persons, and it
is not possible for IREL, or its employees to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this TENDER. The assumptions, assessments,
statements and information contained in this TENDER may not be complete, accurate, adequate or
correct. Each Bidder should therefore, conduct its own investigations and analysis and should check
the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this TENDER and obtain independent advice from
appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which
may depend upon interpretation of law. The information given is not intended to be an exhaustive
account of statutory requirements and should not be regarded as a complete or authoritative statement
of law. IREL accepts no responsibility for the accuracy or otherwise for any interpretation or opinion
on law expressed herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to
any person, including any Bidder, under any law, statute, rules or regulations, principles of restitution
or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from or be
incurred or suffered on account of anything contained in this TENDER or otherwise, including the
accuracy, adequacy, correctness, completeness or reliability of the TENDER and any assessment,
assumption, statement or information contained therein or deemed to form part of this TENDER or
arising in any way with qualification of Bidders for participation in the Bidding Process. IREL also
accepts no liability of any nature whether resulting from negligence or otherwise howsoever caused
arising from reliance of any Bidder upon the statements contained in this TENDER. IREL may, in its
absolute discretion but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for
Price Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to
reject all or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its
Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated with
any demonstrations or presentations which may be required by IREL or any other costs incurred in
connection with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL
shall not be liable in any manner whatsoever for the same or for any other costs or other expenses
incurred by a Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of
the Bidding Process.
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1)

III.

IV.

GENERAL INSTRUCTIONS TO BIDDERS

GENERAL

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of
the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size of
the scanned document.

PREPARATION AND SUBMISSION OF BIDS

The tender bids duly filled in all aspects and uploaded at GEM Portal on or before the scheduled time
and date as mentioned in the tender enquiry will be considered for evaluation.

Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The
bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the
second stage, financial bids of only the technically eligible offers will be opened for further evaluation
and ranking before awarding the contract.

PQ cum Techno-commercial bid (Part -I)

It contains documents in support of eligibility criteria, self-attested tender document and any other
document specifically specified in this tender document.

Part -1I shall contain Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No
physical submission of hard copy is permitted.

The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

METHOD OF SELECTION:

Part-1 of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will
be qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will
be scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder,
whose offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any
tender without assigning any reasons and does not bind itself to accept the lowest offer.

Note: To assist in the examination of documents submitted by the bidder in support of eligibility
criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for
clarification and the response shall be in writing and no change in the price or substance of the bid
shall be sought, offered or permitted.

SPECIAL TERMS AND CONDITIONS
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1.0

2.0

(ii)
3.0

3.1
3.2

3.3

4.0

5.0

b)

o 0N

SITE VISIT:

Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified
visiting hours with the permission of Engineer concerned /Purchase Dept. The bidders are also
advised to study the labour supply/availability, trade union practices and labour rates prevailing at
Udyogamandal.

EFFECT AND VALIDITY OF BID:

The submission of any bid connected with these documents and specifications shall constitute an
agreement that the bidder shall have no cause of action or claim against IREL for rejection of his bid.
The bid shall be valid for a period of 90 days from bid due date.

RIGHT TO REJECT THE TENDER:

IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.

IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the clauses
mentioned herein without assigning any reason thereof.

Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the
right, at any time to;

Suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process
or modify the dates or other terms and conditions relating thereto;

Consult with any Bidder in order to receive clarification or further information;

Pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive
clarification or further information;

Retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any
Bidder; and/ or

Independently verify, disqualify, reject and/ or accept any and all submissions or other information
and/ or evidence submitted by or on behalf of any Bidder.

It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees,
agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims,
losses, damages, costs, expenses or liabilities in any way related to or arising from the exercise of
any rights and/ or performance of any obligations hereunder and the Bidding Documents, pursuant
hereto, and/ or in connection with the Bidding Process, to the fullest extent permitted by applicable
law, and waives any and all rights and/ or claims it may have in this respect, whether actual or
contingent, whether present or in future.

PRICES:

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price
schedule for delivery at designated works. GST as applicable is to be considered as per the Price
Schedule of the tender document.

TENDER RATES:

The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm
throughout the period of Contract including extension of time, if any.

If the bidder submits abnormally low bid in combination with other elements of the bid which raises
material concern as to the capability of the bidder to perform the contract at the offered price, the bidder
shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule allocation
of risk and responsibilities and any other requirements of the bid documents. If the bidder fails to
demonstrate its capability to deliver the contract at the offered price the price bid shall be considered
un-responsive.

Vendor should be responsible for clearing the waste materials generated during installation work.
The Bidder must quote all the products as per the Tender. Partial Bids will be rejected.

Organization is the final authority to judge the tender called items and has every power - to accept or
reject the same without assigning any reasons.
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6.0

7.0

8.0

9.0

10.0

10.1

RXIL (TReDS) PLATFORM

IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with
RXIL (TReDS) platform to avail the facility as per the GOI guidelines.

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill Discounting
for MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on
the platform.

Vendors can get themselves registered at: hitps;//onboarding.rxil.in/customerapp/home.

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines provided
by SIDBI.

For any registration queries, vendors may please contact,

RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91

9004100784 email: satyajeet.jathar@rxil.in

RXIL Relationship manager Mr Kirti musale : +91 90048 17501  email: kirti. musale@rxil.in

DTX - KreDX Platform Private Limited (the 5 TReDX Platform) - Registration Number-
COL75X754M2W

Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com

Jason Chongtham: +91 -9600063327 email: jason@kredx.com

M1lxchange

a. Registration Number ~-BUYER00047728

b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com
Invoicemart

a. Entity ID/Registration Number- 1000036436

b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amitl.Dutta@invoicemart.com
C2treds (C2FO)

a. Registration Number: B0320250094

b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com

IREL (India) Limited Unit Administrator Mr. V A Anil Kumar : +91 9443482644 email : purchase-
red@irel.co.in

IREL (India) Limited Nodal Officer Mr.

K.V.Ramakrishna: +918104997177 email: kvramakrishna@irel.co.in

MAKE IN INDIA

For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated 15.06.2017,
28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be
applicable. The bidder to provide certificate for minimum 50% and 20% local content required for
qualifying Class 1 Local Supplier. The bidder to provide needful certificate as a proof.

RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A
LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME)

The bidder to provide needful certificate attached.

IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid
quantity at the time of placement of contract. IREL also reserves the right to increase the ordered
quantity by up to 25% of the contracted quantity during the currency of the contract at contracted rates.
Bidders are bound to accept the orders accordingly.

EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY

Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in
submitting their offer to undertake the supplies/works/services/consultancy contracts and conclude
a contract if entrusted to them on the basis of their tender. The offers received from tenderers without
EMD and/or tender cost shall be summarily rejected except where an exemption is provided in the
tender.

Signature and office seal of the contractor Page 6 of 56


https://onboarding.rxil.in/customerapp/home.
mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:kvramakrishna@irel.co.in

10.2

10.3

10.4

10.5

10.6

10.7

10.8

11.0

EMD is to be remitted by way of ‘Insurance Surety Bonds’ or ‘account payee demand draft’ or ‘fixed
deposit receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks” or
“online payment’ in favour of IREL. The payment details to be informed to Purchase Department well
in advance enabling verification of receipt of the amount.

Government Body/Public Sector Undertakings may be exempted from payment of EMD with the
approval of Competent Authority.

EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage
of the estimated cost and no interest is payable on the EMD.

This being a work contract, relaxation/benefits covered under MSE orders 2012 is not applicable for
MSEs/Startups and subsequent orders.

EMD is liable to be forfeited if:

The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to the
date of opening/ The tenderer impairs or derogates from the tender in any respect within the period
of validity of the tender

The tenderer fails to accept the order when placed or fails to commence supplies/works/services after
accepting the order.

In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as stipulated
in the tender.

EMD may be adjusted against security deposit / performance security of the successful bidder. EMD
of the unsuccessful bidders should be returned to them at the earliest after expiry of the final bid
validity period and latest by the 30th day after the award of the contract. Bid security should be
refunded to the successful bidder on receipt of performance security. However, in case of two stage
bidding/ 2or 3 envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical
evaluation etc. should be returned within 30 days of declaration of result of first stage i.e. technical
evaluation etc.

In case where the EMD is provided in form of BG in the prescribed format to be attached with the
tender, the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond
final bid validity period.

SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE:

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards
satisfactory completion of the order/works as under:

For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than
Rs.5 lakhs.

Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after
notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of
completion of all contractual obligations of the supplier/ contractor, including warranty obligations/
defect liability period (DLP).

In exceptional cases waiver of SD shall be approved by Competent Authority after recording the
reasons for such waiver.

Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds*
or ,account payee demand draft” or ,fixed deposit receipt from a Scheduled Commercial bank® or
“Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India® or online
payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting authority
as called for in tender. In case of GTE tenders, the performance security should be in the same currency
as the contract and must conform to Uniform Rules for Demand Guarantees (URDG 758) — an
international convention regulating international securities. In case of JV, the BG towards performance
security shall be provided by all the partners in proportion to their participation in the project. Bank
Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized Banks/ Scheduled
Commercial Banks (other than Cooperative Banks) only acceptable.

Purchase Department should immediately forward the SD to finance departmentfor necessary action
under intimation to EIC/ OIC.

Signature and office seal of the contractor Page 7 of 56



12.0

12.1

12.2

13.0

14.0

In exceptional cases of work contracts, the approving authority may consider Recovering balance
SD (in addition to EMD if it is given not in BG form) amount from 15t running bill of the contractor
which shall be specifically mentioned in the tender document itself.

EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of Bank
Guarantee, fresh Bank Guarantee in the prescribed formator demand draft/ bankers cheque is to be
submitted towards SD.

BG format for security deposit is attached in Annexure-XIV.

The SD shall not bear any interest and is liable to be forfeited forunsatisfactory completion or
on abandonment of the supply/ work order.

Additional amount of SD due to enhancement in scope of work is also to beobtained.

RETENTION MONEY

Where in a contract, payment is made on progressive billing of work executed, 5% of the bill
value shall beretained at the time of making payment towards rectification/defective work
made a s retention money.

The total SD and retention money together towards performance guarantee shall not exceed
10% of the contract value.

REFUND OF SD AND RETENTION MONEY

Before releasing SD or retention money in respect of supplies/works,a “No Due
Certificate” shall be issued by EIC/OIC duly countersigned by head of the department after
ensuring that no amounts are recoverable from the supplier/contractor.

EIC/OIC shall recommend release of SD and retention money after compliance by the
contractor towards guarantee/warranty/performance guarantee & other related clauses as
stipulated in the purchase/work order and on submission of formal claim by contractor.
On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the
form of B.G and / or any form shall be refunded at the earliest, if the contractor is not liable
to pay any money to IREL (India) Limited under any other contract.

FORFEITURE OF SD & RETENTION MONEY

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without
any further notice to the contractor in the following circumstances:

In case of any failure whatsoever on the part of the contractor at any time during
performance of his part of the contract including the extended periods of contract, where
notice is given and time for rectification allowed.

If the contractor indulges at any time in any subletting/sub -contracting of any portion of
the work without approval of IREL (India) Limited.
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15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID.

Description

Up-loaded
Yes /No

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure - I).

2 DULY FILLED, SIGNED AND SEAL AFFIXED
DOCUMENTS (Annexure - II to XIII).

IREL TENDER

3 COPY OF GST & PAN CERTIFICATES.

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION,

UDYOGAMANDAL, KERALA.

Purpose Name E-mail ID Contact No.
Shri Anurag Pandey DM - mechanical-
For Technical Specification / Tec.hmcal (Mechanical red@irel co.in 7376933730
Scope of work related query | Maintenance) —
Shri. V A Anil Kumar 9443482644

For Bid/tender related
query

DGM-Technical (Purchase)

Shri. P Mohan
Deputy Officer (Purchase)

Purchase-red@irel.co.in

0484-2545199

For Consignment / Goods
Transportation related

query

Shri. . Girish D Babu
CM-Technical

stores-red@irel.co.in

9447912190

For Payment/refund related
query

Shri. Gautam Samui,
DGM-Finance

finance-red@irel.co.in

0484-2546909

Signature and office seal of the contractor
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Annexure -1
PRE-QUALIFICATION (PQ) CRITERIA

1.0 TECHNICAL COMPETENCY
The bidder should be experienced in having successfully executed the similar works to any
Public Sector Undertakings/Central /State Government or reputed private organizations.
The party should have executed any of the work as mentioned below
Execution of one order for similar work for a value not less than Rs.15.50 lakhs.
OR
Execution of two orders for similar work for a value not less than Rs. 9.68 lakhs.
OR
Execution of three orders for similar work for a value not less than Rs. 7.74 lakhs
Tenderer has to furnish the following documentary evidence in support of technical competency.
1.1 Copy of purchase order/work order
1.2 Completion certificate/ Tax invoice/GST invoice of the submitted work/purchase order for similar
works executed
DEFINITION OF SIMILAR WORK(S):
Similar work includes “Dismantling of MS/FRP/MSFRP Tanks/ANFS/Mixer Settlers or any other
equipment as well as laying of MS/SS/HDPE Pipelines in any industry”
2.0 FINANCIAL SOUNDNES:
The average annual turnover of the contractor shall not be less than Rs.5.81 lakhs during the last three
consecutive financial years ending on March, 2025. To verify the turnover, the bidder shall submit
the copy of Audited Profit & Loss statement/balance sheet/CA certified turnover certificate for the
last three financial years ending on March, 2025.
3.0 CONCURRENT COMMITMENT:
In order to assess Bidder’s capability and spare capacity to perform the assignment of execution of
works, bidders should submit all works being executed by them as per the format given below:
SI. No. Full postal | Description | Value of | Date of Scheduled | % Remarks
address of | of the work | contract | commencement | completion | completion
client and of work period as on date
name
Officer-In-
Charge
Note:
1. In the absence of receipt of Pre-qualification criteria, the offer will not be considered under any
circumstances.
2. The offers of the bidders who have defaulted in the past in execution of the contracts or in complying

with the obligations as per the contract shall not be considered.
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1.1

1.2

1.3
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Annexure - I1

SPECIAL CONDITIONS OF CONTRACT (SCOC)

SCOPE OF WORK

This work involves the following;:

Dismantling and Shifting of 02 nos. of 8.5cu.m. Capacity (each) Horizontal SS Nitric Acid Storage Tank from the
existing area (Near Fire Pump House) and Erection on the constructed RCC pedestal on the Southern side outside
MPP (within 100m distance from existing location).

Dismantling and Shifting of 01 no. of 20cu.m. Capacity Horizontal MS Tank from the existing Area (near Packing
Shed) and Erection on the constructed RCC Pedestal on the Eastern side of the Fire Pump House (within 500m
distance from the existing location).

Supply, Installation and Laying of MS and SS304L Pipelines and fittings along with Ball Valves with adequate
MS Supports for connecting 03 nos. of Horizontal Tanks.

Trial Run and Commissioning of 3nos. of Horizontal Tanks along with accessories after reallocation to the
designated site.

DETAILS OF WORK

The Contractor has to dismantle the 3 nos. of Horizontal Tanks from the existing location without damaging the
tanks as well as its support structures from the concrete foundation.

The Contractor has to shift the Tank and place the Tanks on the Concrete Foundation at the designated area as
per the instruction of Engineer In-Charge.

The Tanks are to be rigidly fixed/ anchored on the Concrete Foundation at the designated site.

Total 03 nos. of Horizontal Tanks are to be reallocated to new location which are as follows:

Two nos. of SS Horizontal Nitric Acid Storage Tanks of 8.5 cu.m. capacity each.

One no. of MS Horizontal Storage Tanks of 20 cu.m. capacity.

NITRIC ACID STORAGE TANKS-02 NOS.

Two nos. of Horizontal SS Nitric Acid Storage tanks installed on the Eastern side of Fire Pump House, have to
be dismantled, shifted and installed on the RCC Foundation constructed on the Southern side of MPP Plant
building as per the instruction of Engineer In-Charge.

The Contractor has to disconnect the existing Nitric Acid SS pipelines before dismantling the Tanks. The
Contractor has to supply SS304L Pipelines and Fittings, SS 304 Ball Valves, fabricate, lay and connect the Pipes
and Fittings to the SS Nitric Acid Storage Tanks after reallocating the Tanks to the designated area.

Contractor has to dismantle Centrifugal Pump from the existing area and install at the designated area on the
constructed RCC Foundation as per the instruction of Engineer In-Charge.

Contractor has to connect the suction of the Centrifugal Pump with the SS Nitric Acid Tank discharge and
discharge of Centrifugal Pump with the existing Nitric Acid Pumping Pipeline inside the plant through SS 304L
Pipes and Fittings.

The newly laid pipeline shall be adequately supported by MS Support structures or MS pipe trays as per the
instruction of EIC. The fabricated MS Supports/ MS pipe trays shall be painted with one coat of Epoxy Chemical
Resistant Primer Red Oxide and two coats of Epoxy Chemical Resistant Finish Paint of Eau-De-Nil Green Colour.
The Contractor shall mark the laid pipeline through paint along with the flow direction for the 2 nos. of
reallocated SS Nitric Acid Storage Tank.

The Contractor shall streamline the Mechanical SS Float fixed on the Nitric Acid Storage Tank through SS Steel
rope along with the marking scale for indicating Nitric Acid Level inside the tanks.

The Contractor has to commission all the works carried out viz. shifting of 02 nos. of Nitric Acid Storage Tanks,
Centrifugal Pump and Pipes and Fittings. The leaks detected shall be rectified immediately by the Contractor.
All Flange connections shall be made using the gaskets made of 3mm transparent flexible PVC sheet.

After dismantling of 2 nos. of Nitric acid Storage Tanks, if required, contractor has to repair/rectify the damaged
portion of the tank and install in the new location.

Any minor civil modification works, if required, like minor breaking of RCC foundation, core cutting, repairing
of damaged or modified RCC/ Concrete structure, etc. is under the Scope of the Contractor.
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2.16

217

218

2.19

2.20

221

222

2.23

2.24

2.25

2.26

2.27

3.0

3.1

HORIZONTAL MS TANK-01 NO.

One no. of Horizontal MS Tank installed on the Western side of the Packing shed, has to be shifted and installed
on the RCC Pedestal Foundation constructed on the Eastern side of the Fire Pump House as per the instruction
of Engineer In-Charge.

The Contractor has to disconnect the existing MS Pipes and Fittings before dismantling the Tank. The Contractor
has to Supply MS Heavy Duty Class C, ERW Pipes & Fittings along with SS5304 Ball Valve, fabricate, lay and
connect these Pipes and Fittings to the existing MS Pipelines as instructed by Engineer In-Charge after
reallocating the Tank to the designated area. The Technical Specification of the MS Pipes required is mentioned
in Clause 3.0 Technical Specification.

Contractor has to dismantle Centrifugal Pump from the existing area and install at the designated area as per
the instruction of Engineer In-Charge.

Contractor has to connect the suction of the Centrifugal Pump with the Horizontal MS Tank discharge and
discharge of Centrifugal Pump with the MS Pipeline inside the plant through MS Heavy Duty Class C ERW
Pipes.

The newly laid MS Pipelines and Fittings shall be cleaned using emery paper/ cup brush arrangement etc. and
shall be coated with one coat of epoxy chemical resistant Red Oxide Primer and two coats of epoxy chemical
resistant finish paint of Golden Brown Colour.

The newly laid pipeline shall be adequately supported by MS Support structures or MS pipe trays as per the
instruction of EIC. The fabricated MS Supports/ MS pipe trays shall be thoroughly cleaned using emery paper
or cup brush arrangement, etc. and shall be painted with one coat of Epoxy Chemical Resistant Primer Red Oxide
and two coats of Epoxy Chemical Resistant Finish Paint of Eau-De-Nil Green Colour.

The Contractor has to commission all the works carried out viz. shifting of 01 no. of Horizontal MS Tanks,
Centrifugal Pump and Pipes and Fittings. The leaks detected shall be rectified immediately by the Contractor.
The Contractor shall mark the laid pipeline through paint along with the flow direction for 1 no. of Horizontal
MS Tank.

The Contractor shall streamline the Mechanical Float fixed on the Horizontal MS Tank through SS Steel rope
along with the marking scale for indicating Liquid Level inside the tanks.

The Contractor has to fabricate 2 nos. of MS Foundation for installation of Centrifugal pump at the proposed
location for the installation of 20m3 tank, if required as per the instruction of EIC.

All Flange connections shall be made using the gaskets made of Compressed Non Asbestos Fiber (CNAF)-
Aramid Fiber Gaskets Sheet of 1.5mm thick for MS Horizontal tank and associated MS Pipelines as per the
instruction of Engineer in Charge.

Any minor civil modification works, if required, like minor breaking of RCC foundation, core cutting, repairing
of damaged or modified RCC/ Concrete structure, providing MS/ SS Packing, etc. is under the Scope of the
Contractor.

TECHNICAL SPECIFICATION

SPECIFICATION FOR SS 304 BALL VALVE:

S.No. | Parameter Specification
1 Valve Type Ball Valve (Three-Piece Design)
2 Material of Body: SS 304; Ball: SS 304; Stem: SS 304
Construction

3 Seat & Seals Virgin PTFE (Teflon)

4 Size DNB50 for MS pipeline for Tank and DN25 & DN40
for SS 304L Pipelines for Nitric Acid Pipeline

5 Pressure Rating Class 150

6 Temperature Range | Ambient

7 End Connections Flanged (ANSI B16.5)

8 Operation Lever-operated (manual)

9 Leakage Class ANSI/FCI 70-2 Class VI (bubble-tight) or API 598
Zero Leakage

10 Testing Standard API 598 / ISO 5208

11 Applicable Standards | Design: ASME B16.34; Face-to-Face: ASME B16.10

12 Surface Finish Pickled & Passivated

Signature and office seal of the contractor
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3.2

3.3

34

3.5

351

352

3.6

3.7

371
3.7.2

13

Warranty

12 months from the date of completion of work or
18 months from the date of supply, whichever
occurs earlier.

14

Test Certificates

To be submitted along with the supply.

TECHNICAL SPECIFICATION OF SS 304L PIPES AND FITTINGS:

S. No. | Parameter Specification
1 Material of Pipe & fittings: SS 304L (ASTM A312 for pipes, ASTM
Construction A403 for fittings)

2 Pipe Sizes DN 25 in Pump Discharge line after header and DN 40
in Pump Suction Line, Tank Discharge Line, pump
Discharge Header (depending as per EIC’s
instruction)

3 Pipe Schedule Schedule 40

4 Pipe Type Seamless, Pickled & Passivated

5 Fittings Elbows, Tees, Reducers, Flanges — SS 304L, ASTM
A403 WP304L

6 End Connections Butt-welded

7 Flanges ANSI B16.5

8 Pressure Rating Class 150 (PN16)

9 Temperature Range | Ambient

10 Surface Finish Pickled & Passivated (ASTM A380 / ASTM A967)

11 Welding TIG Welding in Argon gas

Requirements

12 Gaskets/Seals PTFE, thickness 1.5mm-3.00mm

13 Applicable Standards | ASME B31.3 (Process Piping), ASME B16.9 (Fittings),
ASME B16.5 (Flanges)

TECHNICAL SPECIFICATION OF MS PIPES AND FITTINGS

MS Pipe 50NB, ERW, Class-C (Heavy Duty) as per IS 1239 along with fittings. MS Flange as per ANSI B16.5,

Class 150. Fittings Butt Welded.

TECHNICAL SPECIFICATION OF MS STRUCTURAL STEEL

For Pipe/ Tank Supports, Pipe Trays, Tank Foundation Works etc.

Confirming to IS 2062, straight, in standard length of 5 to 6 meters, without any twist, bends, etc. Make: SAIL/

Vizag/ TATA/ JSW/ ESSAR

TECHNICAL SPECIFICATION OF GASKETS

Compressed Non Asbestos Fiber (CNAF)-Aramid Fiber Gaskets Sheet of 1.5mm thick for MS Pipeline for
Horizontal MS Tank, Class 150 Pressure rating for 50NB Pipeline Flange Joints.

PTFE Gasket 1.5mm-3mm thick for SS Nitric Acid Pipelines for Class 150 Pressure rating for 25NB and 40NB
Pipeline Flange Joints.

TECHNICAL SPECIFICATION FOR EPOXY PAINT & PRIMER

Epoxy Chemical Resistant Red Oxide Primer and Epoxy Chemical Resistant Eau-De-Nil Green Colour Finish
Paint.

TECHNICAL SPECIFICATION FOR BOLTS, NUTS AND WASHERS

MS Nuts Bolts and Washers for MS Pipelines.
SS304 Bolts, Nuts and Washers for SS304L Pipelines.

Signature and office seal of the contractor Page 13 of 56



4.0

4.1

4.2

4.3
44

45

4.6

4.7

4.8

49

4.10

5.0

6.0

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

CONTRACTOR’S SCOPE OF SUPPLY

All SS 304L Pipes and Fittings (Bends, Flanges, Tee, etc.), PVC Gaskets, MS & SS 304 Nuts, Bolt & Washer, MS
Structural Steel for Pipe and SS Tank Support, SS 304 Anchor Bolts, etc. required for carrying out the work under
this contract.

All MS Heavy Duty Class C, ERW, Pipelines and Fittings (Bends, Flanges, Tee, etc.), Compressed Non Asbestos
Fiber (CNAF) Gasket, MS Structural Steel for Pipe and SS Tank Support SS 304 Anchor Bolts.

SS304 Ball Valves required for carrying out the work under this contract. Along with Test Certificates.

MS Structural Steel for Pipeline support, Pipe Trays, Tank Support, Tank Foundations, or any other
miscellaneous work required for successful completion of the work mentioned in this contract.

Painting materials like Epoxy Chemical resistant Red Oxide Primer, Chemical Resistant Epoxy Finish Paint of
Colors Golden Brown, Eau De Nil Green, Light Grey, etc. Painting tools and consumables like Thinners, Painting
Brushes, Chipping and Cleaning Tools like Emery Paper, Cup Brush, Chisels, etc.

Consumables like SS/ MS Fasteners (as specified in Details of Work), viz. Bolts, Nuts and Washers, SS Anchor
Bolts, Grease, Gaskets (PVC and CNAF), Welding Electrodes, Cutting Wheels, Grinding Wheels, etc. Any other
consumable items required for successful completion of the work mentioned in this contract.

Tools & Tackles like Spanners, Hammers, Angle Grinders, Welding Machines, Extension Boards with ELCB, etc.
or any other Tools and Tackles for successful completion of the work mentioned in this contract.

Hydras, Cranes, Lifting Tools and Tackles like Chain Blocks, Ropes, etc. Scaffoldings, H-Frames, Step Ladders,
A-Ladders, etc. required for safe and successful completion of the work mentioned in this contract.

The Contractor is responsible for streamlining of 2 nos. of 8.5m3 of Nitric Acid Storage Tank and 1 no. of 20m3
MS Horizontal tank along with any modification or additional work required other than specified in the details
of the work.

All Safety Equipment and PPEs required, necessary for successful and safe execution of the work shall be under
the scope of the Contractor. The Contractor has to follow the instruction of Safety Department in this regard.

IREL,’S SCOPE OF SUPPLY

Water and Electricity from single point. Contractor has to make his own arrangement for drawing the same.

TERMS AND CONDITIONS

All the tanks required to be shifted are in use for production activities. The Contractor has to obtain approval
from the production department before the commencement of the work.

Contractor has to start the work by Dismantling Nitric Acid Storage Tank no.1, Shift and Install the Tank no. 1
in the designated area, connect all Pipelines for Tank No. 1, Shift and Install the Centrifugal pump in the
designated area, Connect the Suction and Discharge of Centrifugal Pump with the Tank no. 1 and the Nitric Acid
main line inside the Plant respectively. Nitric Acid Storage Tank No. 1 is to be fully streamlined and taken for
production before starting the dismantling work for Nitric Acid Storage Tank No. 2. Contractor has to handover
the Tank no.1 to production department after trial run and successful commissioning of the tank.

Similarly Nitric Acid Storage Tank No. 2 followed by Horizontal MS Tank dismantling, shifting and streamlining
works is to be started.

All the identified tanks for shifting to designated area to be streamlined individually without affecting the
production. The Contractor has to carry out shifting of 03 nos. of Tanks - Three times on three separate occasion,
so as the Production activities are not affected at all. The Contractor has to keep in mind before quoting for this
contract.

All the works mentioned in this contract are to be carried out in close coordination with the Production
Department. The Contractor has to start the work for each tank only when documentary evidence for Tank Hand
Over is obtained from the Production Department.

The Contractor shall engage 01 Supervisor for proper coordination with the production department and other
department for timely and safe execution of the work. The workmen engaged under this contract will not be
permitted inside the IREL premises to carry out the work without the supervisor.

The Supervisor and Workmen engaged shall possess required qualification and experience as mentioned in the
Clause 7.0 Qualification Criteria.

The Supervisor shall maintain the Hindrance Register and Daily Log Register mentioning the details of the work
executed and obtain the signature of EIC on day to day basis.

Attendance register shall be maintained by the contractor/ supervisor (kept with EIC) for the attendance on
daily basis (for the person attending the duty) duly certified by EIC.

The successful contractor has to submit a list of persons with necessary certificate of trade qualification,
experience, safety clearances, medical fitness certificate and height pass for the workmen stipulated to carry out
Signature and office seal of the contractor Page 14 of 56



6.11

6.12

6.13
6.14
6.15
6.16
6.17
6.18
6.19
6.20

6.21

6.22

7.0

7.1

7.2

7.3

8.0

8.1

8.2

the works as per the tender before the commencement of contract and the same shall be verified with original
certificates in person by EIC for acceptance. Only workmen having Trade qualification shall be engaged for the
specialised/ welding/ cutting related works. All the works shall be carried out as per the rule laid/ practised
by IREL, RED Safety department and as per the instructions of the EIC.

Contractors shall provide all standard personal protective equipment (PPEs) like Helmets, Gloves, Goggles, Face
shields, Gumboots, Safety shoes, etc. required as per the safety norms.

Safety work permit as and when required shall be obtained from the concerned authorities before starting the
specific work. Contractor as directed by authorities shall arrange all safety precautions and ensure the use of
personal protective equipment for all his employees.

The successful contractor has to arrange police clearance & medical fitness in their own cost and submit the same
in respective section for arranging gate pass.

Deployed persons shall undergo training on safety & security as per statutory norms.

The contractor shall ensure EPF, ESI and other compensation policy for their Supervisor & Workmen engaged.

If any accident / incident shall happen during the working period, the contractor shall bear all the risk &
responsibility for the same as per the relevant Acts by Govt. of India.

All rules and regulations existing in the company and practiced for contracts will be applicable to this contract
also.

IREL reserves the right to terminate the contract at any time, if the performance of contract is found not
satisfactory.

The successful contractor shall ensure the availability of required number of Supervisor & Workmen to carry
out the works enumerated/ as per the instruction of EIC.

If the salary of the contract workmen deployed is not paid, IREL have the rights to proceed further without the
consent of the successful bidder including black listing / termination of the contract etc. whichever deemed fit.
The contractor has to provide adequate Insurance coverage for all the staff to be deployed to carry out the works
against the subject NIT/ order for the entire duration of the contract covering all liabilities viz. Workmen
compensation, Employers liability, etc. which are deemed to be necessary. The welfare of contractor’s staff is
attributable to the contractor only. IREL, RED is not responsible in case of any accident caused to their workmen
during the course of their working. The contractor or their workmen cannot claim any accident relief from IREL.
The successful contractor is required to ensure that their employees comply with relevant safety requirements
as mentioned in the prevailing IREL Safety policy issued upon the statutory rules and regulations laid down by
the Govt. of India, depending on the nature of work. Successful contractor and their employees shall adhere to
the safety policy to further reinforce the prevailing practices to best safety practices at work site and for
protecting the workmen from occupational health hazard and improving their safety and health status.

QUALIFICATION & EXPERIENCE CRITERIA

Supervisor - Degree in Mechanical/ Civil/ Safety engineering with minimum 1 year experience OR Diploma in
Mechanical/ Safety/ Civil Engineering with minimum 2 year experience.

Welder - ITI passed in welder trade with minimum 2 year experience in Arc welding, Gas Welding and Gas
cutting works related to fabrication/ mechanical maintenance works in any industry with multi craft skills like
fitting, welding, gas cutting, painting and rigging etc.

Fitter - ITI passed in fitter trade with minimum 2 year experience OR person with 5 year experience in
fabrication/ mechanical maintenance works in any industry with multi craft skills like fitting, welding, gas
cutting, painting and rigging etc.

SAFETY, SUPERVISION AND HOUSEKEEPING:

Since the work is carried out at height of more than 3 meters or lifting of heavy loads the supervisor has to take
safety permit on daily basis and ensure all the safety compliances strictly. The supervisor has to ensure proper
scaffoldings and safe working implements. The Contractor shall enforce all the rules and regulations laid by the
safety department of IREL, RED. The Contract Supervisor shall ensure proper co-ordination between different
departments in IREL, RED for smooth and uninterrupted execution of the work. The contract supervisor has to
maintain the records for the works executed daily.

The Contractor shall provide all required PPEs to their workmen viz. safety belts, safety harness, safety goggles,
helmet, safety shoes, etc. for carrying out the work. The material of construction of the scaffolding to be used
shall be Mild steel tubular type with base plate/working platform, boards and bracings, hand rails, toe guards
etc.
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8.3

8.4

8.5

8.6

9.0

9.1

9.2

9.3

94

9.5

10.0

10.1
10.2

10.3

10.4

10.5

11.0

All safety items will only be permitted inside the plant premises after the approval of safety department and the
same shall be intimated to EIC. The stability and strength of the scaffolding and the working platform shall be
checked at the security gate along with supervisor.

All electrical extension board are to be connected to safety devices like ELCB. Electricity to each power tool shall
be supplied through individual ISI marked industrial plug sockets. Flexible electrical cable shall be of FRLS type
with adequate current carrying capacity for the loads. Flash back arrester must be attached to both the cylinder
side and torch side of gas cutter equipment.

After completion of the work, party has to clean the area and all the scrap/debris generated to be shifted to scrap
yard as per the instruction of EIC. The work spot must be cleared of waste/scrap/debris on daily basis and to
be disposed within 250 meters in the plant premises. All working equipment, machineries, tools & tackles,
scaffolding & working platforms, excess materials etc. must be removed from the site immediately after
completion of the work.

All manpower engaged for work shall be trained for height work and their medical fitness for height work shall
be submitted to the safety department of IREL, RED. The Contractor is solely responsible for carrying out the
work with utmost care and in a safe manner as per the rules laid down by the safety department of IREL, RED.
Safety permit for height work must be obtained on daily basis prior to start the work.

COMPLETION PERIOD

The work completion period shall be within 120 days from the date of commencement of the work order
including trial run and commissioning of all the tanks in all respect. Any work that is not specified in the tender,
but is required for completion of the work shall be under the Scope of the Contractor.

The Contractor shall commence the supply, fabrication and erection of MS/ SS Pipeline from the plant to the
proposed Storage tank site from the date of commencement of work. The entire work has to be completed within
30days.

The Contractor shall commence the dismantling, shifting, erection and commissioning of the tank to the
proposed location only after getting clearance from the Production Department and the complete the work for
each tank within 15days from the date of clearance.

15 days from the date of release of Work Order shall be considered as the Date of commencement of Work Order.
Successful Contractor has to accept the Work Order as well as arrange manpower and material required for
commencement of the work within these 15 days.

Any delay on the behalf of IREL in handing over the site or stoppage of work-in-progress for
production/maintenance requirements or any unforeseen condition like rain, flood, etc. will be recorded
separately in the Hindrance Register and the date of the completion of the work will be extended accordingly as
per the instruction of the EIC.

PAYMENT TERMS

No advance payment shall be made.

The payment for all the items indicated in the price schedule will be based on the actual measurement of the
work carried out at site after completion of the work, on production of measurement sheet, proper tax invoice
and written request for payment by the party and duly certified by the EIC.

The contractor is eligible for part/interim payment on completion of the work to a value not less than 20% of the
contract value. 95% payment minus statutory deduction shall be released after successful completion of the work
and testing in all respect. 5% of the contract value amount will be retained as retention money.

The retention money will be refunded after successful completion of the guaranty/ warranty period after
certification by EIC or on submission of bank guarantee from scheduled bank for an equal amount value till the
completion of the guaranty/ warranty period.

The contractor is responsible and liable to remit all statutory dues (GST etc.) included in the price schedule/BOQ
of the contract to all statutory authorities without fail. IREL is not responsible for remittance of such tax
collections.

ENGINEER IN-CHARGE

Shri Anurag Pandey, Deputy Manager-Technical (Mechanical Maintenance) shall be Engineer In-Charge for
this work.
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12.0

121

12.2

13.0

13.1

13.2
13.3

WARRANTY

All supplied items shall be warranted for the period of 12 months from the date of completion of the work in all
respects against any manufacturing defects.

All works shall be warranted for the period of 12 months from the date of completion of the work in all respects
against any manufacturing defects.

During warranty period, the party shall attend and repair/rectify any breakdown works related to the newly
laid MS Process water pipeline which includes branch pipes, valves and fittings etc. as per the instruction of
EIC

SECURITY DEPOSIT (SD)

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Tax) towards satisfactory
completion of order. Security deposit is to be furnished by a specified date (generally 14 (fourteen) days after
notification of the award) and it shall remain valid for a period of 60 (sixty) days beyond the date of completion
of all contractual obligations of the supplier/ contractor, including warranty obligations/ defect liability period
(DLP). SD may be remitted in any of the following forms:

By NEFT and provide UTR # with bank details to Purchase Department.

Irrevocable Bank Guarantee from any Scheduled / Nationalised Bank as per our format valid till the satisfactory
completion of contract.
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BILL OF QUANTITIES (BOQ)

Annexure-III

Sl.

Work Description

Qty

Unit

Dismantling, Shifting and Erection of 02 nos. of 8.5cu.m. Capacity
(each) Horizontal SS Nitric Acid Storage Tank and 01 no. of
20cu.m. Capacity Horizontal MS Tank from one location to
another as per the instruction of EIC and Commissioning of each
tank.

03

Numbers

Supply of SS304L Pipelines and fittings of size: 25NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

120

Metre

Supply of SS304L Pipelines and fittings of size: 40NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

60

Metre

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0. Size: 25NB

20

Nos.

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0.Size: 40NB

Nos.

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0.Size: 50NB

15

Nos.

Installation and Laying of SS304L Pipelines including fittings
along with supplied SS 304 Ball valves of all sizes (S. No.3.1 and
32 of SCOC) and at all elevations as per the Technical
Specification Clause 3.0, Details of Work Clause 2.0 and as per the
instruction of EIC.

150

Running
Metre

Supply of MS Pipelines and fittings of size: 50NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

240

Metre

Installation and Laying of MS ERW, Class C, Heavy Duty
Pipelines including fittings along with supplied SS 304 Ball Valves
of all sizes (S. No.3.1 and 3.2 of SCOC) and at all elevations as per
the Technical Specification Clause 3.0, Details of Work Clause 2.0
and as per the instruction of EIC.

200

Running
Metre

10

Supply, Fabrication and Erection of MS Supports/ Pipe Trays for
MS and SS Pipes, Valve Supports or any other Fabrication works
required for successful completion of the works under this
contract. Including painting with one coat of Epoxy Chemical
Resistant Primer and 2 coats of Epoxy Chemical Resistant Finish
Paint of Eau De Nil Green Colour.

1.0

Ton

11

Dismantling, Shifting and Installation of Equipment like Pumps,
etc. with foundations, pipeline connections, supports, valves, etc.
and streamlining the complete system.

02

Nos.

Note: -

1. Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If

GST in % is not entered/quoted it will be considered as inclusive of GST.

2. Overall lowest will be considered as L1
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DETAILS TO BE FURNISHED ALONG WITH THE OFFER

SL

No.

Particulars

GST

HSN Code

Dismantling, Shifting and Erection of 02 nos. of 8.5cu.m. Capacity
(each) Horizontal SS Nitric Acid Storage Tank and 01 no. of
20cu.m. Capacity Horizontal MS Tank from one location to
another as per the instruction of EIC and Commissioning of each
tank.

Supply of SS304L Pipelines and fittings of size: 25NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

Supply of SS304L Pipelines and fittings of size: 40NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0. Size: 25NB

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0. Size: 40NB

Supply of SS 304 Ball Valves as per Technical Specification Clause
3.0 and Details of Work Clause 2.0.Size: 40NB

Installation and Laying of SS304L Pipelines including fittings
along with supplied SS 304 Ball valves of all sizes (S. No.3.1 and
3.2 of SCOC) and at all elevations as per the Technical
Specification Clause 3.0, Details of Work Clause 2.0 and as per the
instruction of EIC.

Supply of MS Pipelines and fittings of size: 50NB as per the
Technical Specification Clause 3.0 and Details of Work Clause 2.0.

Installation and Laying of MS ERW, Class C, Heavy Duty
Pipelines including fittings along with supplied SS 304 Ball Valves
of all sizes (S. No.3.1 and 3.2 of SCOC) and at all elevations as per
the Technical Specification Clause 3.0, Details of Work Clause 2.0
and as per the instruction of EIC.

10.

Supply, Fabrication and Erection of MS Supports/ Pipe Trays for
MS and SS Pipes, Valve Supports or any other Fabrication works
required for successful completion of the works under this
contract. Including painting with one coat of Epoxy Chemical
Resistant Primer and 2 coats of Epoxy Chemical Resistant Finish
Paint of Eau De Nil Green Colour.

11.

Dismantling, Shifting and Installation of Equipment like Pumps,
etc. with foundations, pipeline connections, supports, valves, etc.
and streamlining the complete system.
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GENERAL CONDITIONS OF CONTRACT (GCOCQ)

Annexure-IV

INDEX
Sl No. Particulars
1.0 DEFINITIONS
1.2 SINGULAR & PLURAL
1.3 CLAUSE HEADINGS OR MARGINAL NOTES
1.4 SPECIFICATION
1.5 ENGINEERING-IN-CHARGE
2.0 ASSIGNMENT AND SUBLETTING
3.0 EXTENT OF CONTRACT
4.0 CONTRACT DOCUMENTS
4.1 CUSTODY OF DRAWINGS
4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE:
43 FURTHER DRAWINGS AND INSTRUCTIONS
5.0 CONTRACT AGREEMENT
6.0 MODIFICATION IN CONTRACT
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION
7.4 CONTRACT TO INFORM HIMSELF FULLY-
7.5 GENERAL INFORMATION
7.6 STANDARDS
7.7 PRIORITY OF CONTRACT DOCUMENTS
7.8 SPECIAL CONDITIONS OF CONTRACT:
8.0 PATENT INFRINGEMENT
9.0 INDEMNITIES
9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES
9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES
9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR
9.14 PAYMENT OF AMOUNTS UNDER THIS CLAUSE
9.1.5 PERMITS AND CERTIFICATES
9.1.6 MECHANICS LIEN
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER:
11.0 PROGRAMME TO BE FURNISHED:
12.0 CONTRACTORS SUPERINTENDENCE:
13.0 CONTRACTOR'S EMPLOYEE:
14.0 EXTRA SUPERVISION ON WORK:
15.0 SETTING-OUT OF THE WORKS
16.0 USE OF EXPLOSIVES
17.0 CARE OF WORKS
17.2 EXCEPTED RISKS
18.0 USE OF LAND & BUILDINGS
19.0 DAMAGES TO PERSONS AND PROPERTY
20.0 ACCIDENT OR INJURY TO WORKMEN
21.0 WORKMEN'S COMPENSATION ACT
221 GIVING OF NOTICE AND PAYMENT OF FEES
222 COMPLIANCE WITH STATUTES REGULATIONS ETC.
23.0 FOSSILS ETC.:
24.0 PATENT RIGHTS & ROYALTIES
25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES
26 (A) EXTRAORDINARY TRAFFIC:
26(B) WATERBORNE TRAFFIC:
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS:
28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR:
29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER
30.0 SITE CLEARANCE ON COMPLETION OF WORK
31.0 RETURN OF SURPLUS MATERIALS
WORK MATERIAL AND PLANT
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:
33.0 ACCESS TO SITE
34.0 INSPECTION, TESTING AND EXPEDITING:
35.1 EXAMINATION OF WORK BEFORE COVERING UP
35.2 UNCOVERING & MAKING OPENINGS
36.0 REMOVAL OF IMPROPER WORK & MATERIALS
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE
38.0 SUSPENSION OF WORK:
39.0 SUSPENSION LASTING MORE THAN 90 DAYS
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES
COMMENCEMENT TIME AND DELAYS
41.0 COMMENCEMENT OF WORK
42.0 WAY LEAVES ETC.
43.0 TIME FOR COMPLETION
44.0 EXTENSION OF TIME FOR COMPLETION
441 TIME EXTENSION OF CONTRACT

Signature and office seal of the contractor
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45.0 NO NIGHT OR SUNDAY WORK:

46.0 RATE OF PROGRESS

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OFCONTRACT
48.0 FORCE MAJEURE

49.0 CERTIFICATE OF COMPLETION OF WORK

50.0 MAINTENANCE AND DEFECTS

50.1 DEFINITION OF PERIOD OF MAINTENANCE

50.2 EXECUTION OF WORKS OF REPAIR ETC.

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT
51.0 CONTRACTOR TO SEARCH

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS

52.1 VARIATIONS

53.1 VALUATION OF VARIATIONS

53.2 POWER OF ENGINEER TO FIX RATES

53.3 CLAIMS

53.4 EXTRA ITEM

54.0 PROPERTY IN MATERIALS:

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT &EXCAVATION ETC
54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
55.0 NO APPROVAL BY VESTING:

MEASUREMENT

56.0 QUANTITIES

57.0 WORKS TO BE MEASURED

58.0 MODE OF MEASUREMENT

59.0 PAYMENT FOR WORK DONE

59.2 BILL TO BE SUBMITTED MONTHLY

59.3 BILLS TO BE ON PRINTED FORMS

59.4 RETENTION MONEY

59.5 SET-OFF

59.6 DEDUCTIONS FROM CONTRACT PRICE

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC.
60.0 APPROVAL BY MAINTENANCE CERTIFICATE

61.0 MAINTENANCE CERTIFICATE

61.2 CESSATION OF EMPLOYER'S LIABILITY

61.3 UNFULFILLED OBLIGATION:

62.0 URGENT REPAIRS

63.0 RESOLUTION OF DISPUTES/ ARBITRATION

63.4 ARBITRATION:

63.5 JURISDICTION

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHERAUTHORITIES AND BYE-LAWS:
64.1 COMPLYING WITH REGULATIONS

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION
65.1.1 BREACH OF TERMS

65.2 SUSPENSION

65.3 TEMPORARY SUSPENSION

65.4 EVENT OF DEFAULT

65.5 RECOURSE TO EVENT OF DEFAULT

65.6 TERMINATION DUE TO CONTRACTOR EVENT OFDEFAULT
65.7 PAYMENT UPON TERMINATION

65.8 DISPUTES ABOUT EVENTS OF TERMINATION®

66.0 LIMITATION OF LIABILITY

67.0 METHOD OF BLACKLISTING VENDORS

68.0 SECRECY

69.0 LABOUR

70.0 RETURNS OF LABOUR

71.0 LABOUR LICENCE:

72.0 WOMAN LABOUR

73.0 EMPLOYMENT OF CHILDREN

74.0 ENTRY PASS

75.0 SAFE CUSTODY OF ENTRY PASS

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES

77.0 SAFETY CLAUSES

78.0 INSURANCE

79.0 General

80.0 RISK PURCHASE CLAUSE

Acceptance of GENERAL CONDITIONS OF CONTRACT (GCOC) Sl.no. 1 to 80

Signature & Seal of the Tenderer

Date

Signature and office seal of the contractor
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a)

f)

1.2

13

14

141
14.2
1.4.3

2.0

21

22

GENERAL CONDITIONS OF CONTRACT (GCOC)

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions” expression shall have the meaning hereby assigned to them except where the context
otherwise requires:

"Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207,Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai-
400028. The term Employer includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal
representatives, successors and permitted assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act as
Engineer for thepurposes of the contract in place of the said representative.

"Engineer's Representative" means any resident engineer or assistant of the Engineer orany other employee or agent appointed from time to time by the Employer
or the Engineerto perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor by the Engineer.

"Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied
therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructionsand drawings (being in conformity with the original
specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the
progress of the work hereby contracted for, be supplied by the Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings.
Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/ Award, Tender and Contract
agreement.

"Contract Price" means:

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire
duration of contract subject to price reduction clause in case of delay in performance; however, price is subjectto price variation clause as per special conditions of
contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items.

"Constructional Plant" means all appliances or things of whatsoever nature as required orabout the execution, completion or maintenance of the Works or,
Temporary Works (as hereafter defined) but does not include materials or other things intended to form or forming part of the permanent work or temporary
housing, hutting, offices & Stores etc.

"Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the Engineer and such other
drawings as may fromtime to time be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works areto be executed or carried out.

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in that letter.

"Approved" means approved in writing including subsequent written confirmation ofprevious verbal approval and "approval" means approval in writing
including aforesaid.

Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into
considerationin the interpretation or construction thereof or of the contract.

Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance characteristics and all such particulars
mentioned as such in the contract. In the absence of any specific specifications issued bythe Employer, the specifications issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and
all other communications under this Contract shall be given by the Engineer-in-charge, except as herein otherwise provided.

The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works

Direction to stop the Works whenever such stoppage may be necessary to ensure theproper execution of the works

To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-charge shall have no authority to relieve the CONTRACTOR
of any of hisduties or obligations under the contract nor except as expressly provided here-in-under orelsewhere in the Contract to order any work involving delay
or any extra payment by IRELor to make any variation of or in the Works.

ASSIGNMENT AND SUB-LETTING

The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's
Bankers of any money due or to become due under this Contract) without the prior written consent of Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only with the
prior written consent of the Employerand such Consent if given shall not relieve the Contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they
were the acts, defaultsor neglects of the Contractor, his agents, servants or workmen Provided always that the provision of labour on a
piecework basis shall not be deemed to be a sub- letting under this clause.
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2.3

24

2.5

2.6

2.7

3.0

4.0

41

42

4311

5.0

6.0

7.0

7.1

7.2

7.3

7.4

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to
correct, orcommence to correctand execute the correction with due diligence of deficient or defectivework performed by any SUB-CONTRACTOR within reasonable
time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a notice fromEMPLOYER with respect thereto. EMPLOYER
may (but shall not be obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy
take all reasonable steps to remedy such defectiveor deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with therelevant requirements of the CONTRACT including FINAL PROPOSAL,
all APPLICABLELAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices,the requirements of the NIT, and all Warranties of SUB-
CONTRACTORS/SUBVENDORSand Manufacturers and all insurance policies relating to the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and anyother person to whom any amount is due from CONTRACTOR for services,
equipment, construction equipment, materials or supplies otherwise related to the PLANT or the WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services,equipment, construction equipment, materials and supplies and the like
have been or willbe received, inspected and approved and that such services have been or will be properlyperformed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR.
EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all
labour, materials, constructional plant, temporary works and everything whether of a temporary or permanent nature required in and for such construction,
completion and maintenance.

CONTRACT DOCUMENTS:
CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide
and make at his own expense any further copies required by him. On the completion of the contract, the Contractor shall return to the Engineer all drawings
provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or
specifications that may be required for the execution of the works or otherwise under the contract.

ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available
for inspection and use by the Engineer and the Engineer's representative and by any otherperson authorised by the Engineer in writing.

FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and
instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of theworks and the Contractor shall carry out and be
bound by the same.

CONTRACT AGREEMENT:

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of Intent/ Award and in default there
of the earnestmoney paid by the Contractor shall be forfeited and acceptance of his Tender shall be considered as withdrawn. The cost of the stamp fee of the
agreement is to be borne and paid by the Contractor.

MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion period shall be considered
valid only when amendment to the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACTPRICE and/ or COMPLETION DATE in accordance with the applicable
provision of the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents
which support to impose any condition at variance with or supplemental to CONTRACT.

USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing,
pattern, sampleor information furnished by or on behalf of the IREL in connection therewith, to any personother than a person employed by the CONTRACTOR in
the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for
purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of
performing the CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on
completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information
for the purposeof preparing his tender and his tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such information
or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,to have generally obtained his own information in all matters whatsoever
that might affectthe carrying out of the works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in description of quantity
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7.7.6

or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to
DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements of
materials and labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents whatever be the defects, omissions
or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all
existing structures, if any, and also as to the nature and the conditionsof the Railways, Roads, Bridges and Culverts, means of transport and communication,
whether by land, water or air, and as to possible interruptions thereto and the access andegress from the site, to have made enquiries, examined and satisfied himself
as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplusmaterials, the available accommodation as to whatever required,
depots and such other buildings as may be necessary for executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil
water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters affecting these works. He is deemed to have acquainted
himself as to his liability of payment of Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessaryand reliable information upon the foregoing or any other matters affecting
the CONTRACTshall not relieve him from any risks or liabilities or the entire responsibility from completionof the works at the scheduled rates and times in strict
accordance with the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaningof any portion of the CONTRACT DOCUMENT, he shall set forth the
particulars thereof inwriting to IREL in duplicate, before submission of tender. IREL may provide such clarification as may be necessary in writing to
CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT
shall in any way affect or modify and of the terms or obligations herein contained. Any change in layoutdue to site conditions or technological requirement shall be
binding on the CONTRACTORand no extra claim on this account shall be entertained.

GENERAL INFORMATION:

Location of Site: The proposed location of Project site is defined in the Special Conditionsof Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roadsto the actual site of construction for his own work at his own cost. The
CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project site.
The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He shall
make allowance in his tender for anyinconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the
use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the EMPLOYER.
Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment,
labour etc. for the execution and maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.Water Supply: Contractor will
have to make his own arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will
have to be carried out by the Contractor at his own risk and cost. Alternatively,IREL at his discretion may endeavour to provide water to the Contractor at its source
of supply provided the Contractor makes arrangement for pipe networks from source of supply and such distribution pipe network shall have prior approval of
the Engineer-in- Charge so as not to interfere with the layout and progress of the other construction works.In such case, the rate for water shall be deducted from
the running account bills (Subjectto rate of deduction

stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make
his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be
done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or
if there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or removethe temporary lines at his own cost.
The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and
control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account
bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety
requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per the
Central/State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a
licensed Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No
claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from
authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or
other loss to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard
is mentioned, CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of
any other documents forming part of the CONTRACT. Several documents forming the CONTRACTare to be taken as mutually explanatory of one another, but in
case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue to the Contractor
instructions thereon and in such event, unlessotherwise provided in the Contract, the priority of the documents forming the Contract shallbe as follows :

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders(ITB);

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract.
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9.1.1.4
9.1.1.5

9.1.2

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed to be included in the same manner as if they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions ofContract, specification of Work, Drawings and any other documents
forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-division of the documents into these separate sections and volumes,
every part of each shall be deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different
intention appears, the provisions of the Special Conditions of Contract shall be deemed to over-ridethe provisions of the General Conditions of Contract and shall to
the extent of such repugnancy, or variations, prevail.

PATENT INFRINGEMENT:

CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL
and hold IRELfree and harmless against all costs of such claims or suits which may be made against IREL in respect of any infringement of any rights protected by
patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the
construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s and/ or any other process, licenser’sprocesses used in PLANT. IREL shall pass
on all claims made against it to CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR'’s Technical Information for the construction, maintenance, and
operationof PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe anyvalid patent rights of a third party. However, if at any time such
infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow
IREL to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents brought against it by a third party
and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR,
CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto.
CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may become payable by IREL under a final judgment or settlement.
However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be
represented therein by advisory counsel of its ownselection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the
alleged infringement by modification of PLANT or its operation without adversely affecting the performance and/or secure for IREL immunity from suit for
infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to
assist IREL to operate and use PLANT, is so far his area of operation is concerned.

Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other
to make any payment or part with any property or assume any obligations or surrender any rights or tobe subjected to any injunction by reason of such settlement
or compromise.

INDEMNITIES:
INDEMNIFICATION FOR LIABILITIES:
CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any
and all Liabilities (including, any strict liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the performance of its obligations
under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or
SITE that may be imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

WORK, any EQUIPMENT

the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE after
commencement of work (any hazardous substance already existing at SITE beforecommencement of WORK excluded)

The performance of WORK, or as a result of personal injuries (including wrongful death);

the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shallnot be required under this Clause to indemnify
IREL for any liability arising out of or resulting from events or circumstances occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where
the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either
of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes
arising from the performance of WORK, and all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable
extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST
Rules may result into deductionof GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:
CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-
CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 andClause-9.1.2 of which the IREL shall be named as

beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:
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Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE
orany other amounts owed by IREL to CONTRACTOR here under. If such amounts payableby IREL to CONTRACTOR are less than the amounts payable and due by
CONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and
other rules in force at the place where any of the works is to be performed, and CONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which
might be imposed by reasonof any asserted or established violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary permits for
CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/or mechanics liens arising from its work, and shall keep the
premisesof IREL free from all such claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and
adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take instructions and
directions only from the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.

PROGRAMME TO BE FURNISHED:

As soon as practicable after the acceptance of his tender, the Contractor shall, if required,submit to the Engineer for his approval a programme showing the order of
procedure andthe method in which he proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative furnish for his
information particulars in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which
the Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer'srepresentative of such
programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the executionof the works and as long thereafter as the Engineer may consider necessary
for the properfulfilling of the Contractor's Obligation under the contract. The Contractor or one of his competent and authorised agent approved of in writing by
the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same.
If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirementof replacing him as here-in-
after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site in any
capacity and shall replace him by another agent approved by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructions
from the Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.

CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.

Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are
competent to give proper supervision to the work they are required to supervise and

Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the
execution or maintenance of the Works who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper performance of his duties
or whose employment isother-wise considered by the Engineer to be undesirable and such person shall not be again employed upon the Works without the written
permission of the Engineer. Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to
specifications, and/or badwork is executed and/or bad materials are used or supplied by the Contractor, and/or anydirections given by the Engineer are not
properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of
which his certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment
including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the Contractor not less than 7 days
previous notice in writing of intention to exercise his power.

specifically mentioned in the tender, if any). However, IREL does notguarantee the supply of water and this does not relieve the Contractor of his responsibilityin
making his own arrangement and for the timely completion of the various works as stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make
his own arrangement for temporary distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works will be
done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or
if there is any hindrance caused to the other works dueto the alignment of these lines, the CONTRACTOR will re-route or removethe temporary lines at his own cost.
The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and
control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running account
bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety
requirement at site. Allcabling, equipment, installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, i.e., as per the
Central/State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a
licensed Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No
claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply willbe reconnected only after production of fresh certificate from
authorized electrical supervisors.
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The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or
other loss to the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all
parts of the Worksand for the provision of all necessary instrument appliances and labour in connection therewith. If at any time during the progress of the works,
any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engineer
or Engineers representative shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representativeunless such error is based on
incorrect data supplied in writing by the Engineer or the Engineer's representative in which case the expense of rectifying the same shall be borneby the Employer.
The checking of any setting out or of any line or level by the Engineer orthe Engineer's representative shall not in any way relieve the Contractor of his responsibility
for the correctness thereof and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in setting out the works.

USE OF EXPLOSIVES:

Explosives shall not be used on the work by the contractor without the permission in writingof the Engineer and then only in the manner and to the extent to which he
has prescribed. Where explosives are used, the same shall be stored in a special magazine to be providedby and at the cost of the Contractor, who shall be liable for all
damages, loss or injury to any person or property & shall be responsible for complying with all the Statutoryobligations in these respects.

CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or
required by the Engineer or Engineer’s representative or by a duly constituted authority for the protectionof the Works or for the safety and convenience of the
Public or others.

From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case
any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary Worksfrom any cause whatsoever (save and except the excepted
risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and
condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions. In the eventof any such damage, loss or injury
happening from any of the excepted risks theContractor shall if and to the extent required by the contractor shall also be liable for any damage to the Works
occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof.

EXCEPTED RISKS:

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution,
insurrection of military or usurped power, civil war or (otherwise than among the Contractor’s own employees) riot, commotion or disorder or any such operation
of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein collectively
referred to as "the excepted risks".)

USE OF LAND & BUILDINGS

Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good
condition toIREL after the completion of works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the payment of the
security depositand/or finalbill in addition to any other action which the IREL may like to take for getting the vacantpossession of the land or building as aforesaid.

The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written
applicationaccompanied by layout plan for construction of such temporary shed. Any modification/alteration if deemed necessary thereafter, should be done with
prior approval of the competent authority.

The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time.

The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed
should be dismantled within 15 days from the date of completion of the maintenance work and restore the possession of vacant land in the original condition or
in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may
not be extended more than a period of one month in any case.

In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the department shall be compelled to
dismantle thetemporary shed so constructed at the risk and cost of the contractor without prejudice toany other action which may be taken including recovery of
damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period.

The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to
ensure that this occupation of the premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor shall also not sublet the premises
to any other party.

DAMAGES TO PERSONS AND PROPERTY:

The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for
injuries or damages to any person or any property whatsoever which may arise out of or inconsequence of the construction and maintenance of the works and
against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect ofor in relation thereto. Provided always that nothing hereby
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect
to:

The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.e. surface or other
damage caused by contract works in the normal course.

The right of the IREL to construct the Works or any part thereof on over under in or through any land.

Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement which is unavoidable result of the
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construction of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the
drawings inwhich land crops, trees and structures will be disturbed or damaged as an inevitable consequence of the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN:

The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or
injury to any workmen or other persons in the employment of the Contractor or anySub-Contractor and the Contractor shall indemnify and keep indemnified the
Employer against all such damages and compensation and against all claims, demands, proceedings, cost, charges and expenses whatsoever in respect thereofin
relation there to.

The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.
WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VIII
of 1923) or any other law for the time being in force by or inrespect of any workmen employedby the Contractor in carrying out the contract and against all costs and
expenses incurredby the employer in connection therewith and (without prejudice to any other means of recovery) the employer shall be entitled to deduct from
any money due or to become dueto the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of
compensation aforesaid or for costs or expenses in connection with any claim thereto and the Contractor shall abide by the decision of the Employer as to the sum
payable by the Contract, under the provision of this clause.

GIVING OF NOTICE AND PAYMENT OF FEES:

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law or any rule, Regulation
or Bye-Law of local or other duly constituted authority in relation to the execution of the Works or of anytemporary works and by the rules and regulations of
all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local
or otherduly constituted authority which may be applicable to the Works or to any Temporary Works and with such rules and regulations of public bodies as
aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation
or Bye-laws.

FOSSILS ETC.

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest discovered on the site of the works
shall as betweenthe employer and the Contractor be deemed to be the absolute property of the Employerand the Contractor shall take reasonable precautions to
prevent, his workmen or any otherpersons from removing or damaging any such article or thing and shall immediately upondiscovery thereof and before removal
acquaint the Engineers representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the disposal,
removal or otherwise of the same.

PATENT RIGHTS & ROYALTIES:

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights,
designs trade-mark or name or other protected rights in respect of any Constructional plant, machine, work or material used for or in connection with the Works
or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or
in relation there to.

Except where otherwise specified, the Contractor shall pay all tollage and other royalties,rent and other payments or compensation (if any) for getting stone, sand,
gravel, clay or other materials required for the Works or temporary Works or any of them.

INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the
Contract permitsbe carried on so as not to interfere unnecessarily or improperly with the Public convenience or the access to use and occupation of public or private
roads and footpathsor to or properties whether in the possession of the Employer’s Workmen or of any other person and Contractor shall save harmless and
indemnify employer in respect of all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arisingout of or in relation to any such matters.

EXTRAORDINARY TRAFFIC:

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged
or injured byany traffic of the Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles and restrict and distribute loads
so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from andto the site shall be limited as far as reasonably possible

and so that no unnecessary damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the Contractor shall
be solely responsible.

WATERBORNE TRAFFIC:

Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed
as though "highway" included a dock, deck, sea wall, or other structure related to a water-way and "vehicles" included craft and shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors
employed bythe Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities who may be employed in the
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execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to the
works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for
temporary and for permanent Works, labour (including the supervision thereof), transport to or from the Site and in and about the Works and other things of every
kind required for the constructions, completion and maintenance of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall keep himself in touch with the day-
to-day positionregarding the supply of materials from the Engineer and so adjust the progress of the workthat their labour may not remain idle nor may there be any
other claim due to or arising from delay if any, in obtaining the materials. It should be clearly understood that no claimwhatsoever shall be entertained by the
Employer on account of delay in supplying materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its
construction are to be removed by the Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like condition and no final
payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been effected by
him, and such clearance may be madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthis provision within 7 days after
receiving notice in writing from the Engineer to that effect.If it becomes necessary for the Engineer to have the site cleared as indicated above at the expense of the
Contractor, the Employer shall under no circumstances, be held liablefor any losses or damages to such of Contractor's property as may be on such site due tosuch
removal there from which removal may be effected by means of public sale of suchmaterials and property or in such way as seems fit and most convenient to the
Engineer.

RETURN OF SURPLUS MATERIALS:

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the
assistance of the Employer either by issue from Employer's stocks or purchase made under orders or permits or licenses issued by the Employer, the Contractor
shall use the said materials economically and solely for the purpose of the contract and not dispose of them without the permission of the Employer, and if required
by the Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at its
termination, for any reason whatsoever on being paid or credited such price as the Engineer shall determine, having due regard to initial cost and the condition of
the materials at the time of such return thereof. The price to be allowed to the Contractor, however, shall not exceed theamount charged to him excludingthe storage
charge if any. The decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making
himself liable of action for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for payment of all
moneys, advantagesor profit resulting or which in the usual course would have resulted to him by reason of such breach.

WORK MATERIAL AND PLANT
QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected
from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication oron the Site or at all or any of such places. The Contractor shall
provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality,
quantity or weight of any material used and shall supply samples of materials before incorporation in the Works for testing as maybe selected and required by the
Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.
Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor.

Cost of tests not provided for:

If any test is ordered by the Engineer which is either,

not so intended or provided or

is not so particularised for or

though so intended or provided for is ordered by the Engineer to be carried by anindependent person at any place other than the Site or the place of manufacture

or fabrication of the materials tested. Then the cost of such test shall be borne bythe Contractor if the test shows the workmanship of materials not to be inaccordance
with the provisions of the Contract or the Engineer's instructions but otherwise by the Employer.

ACCESS TO SITE:

The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work is
being preparedor where materials, manufactured articles or machinery are being obtained for the Worksand the Contractor shall afford every facility for and every
assistance in or in obtaining theright to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The
SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specifywhat inspections and test the EMPLOYER requires and where
they are to be conducted. The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this purpose.
Expediting by EMPLOYER's representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR orhis SUB-CONTRACTOR at point of completion and/or at the good's final

destination. When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, allreasonable facilities and assistances including access to
drawings and production datashall be furnished to the inspector at no charge to the EMPLOYER.
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CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary
certificates. Delayon the part of the Inspection institutions will not be considered a case of 'Force Majeure'.

Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here
to shall notin any way or manner relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER.
EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or theEngineer's representative and the Contractor shall afford full opportunity
for the Engineeror the Engineer's representative to examine and measure any work which is about to be covered up or put out of view and to examine foundations
before permanent work is over,any such work or foundations is or are ready or about to be ready for examination and theEngineer's representative shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examiningand measuring such work or of
examining such foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or throughsame as the Engineer may from time to time direct and shall reinstate and
make good such part or parts to the satisfaction of the Engineer. If any such part or parts have been covered up or put out of view after compliance with the
requirements of subclause(l) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through
reinstating and making good the same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be
recoverable from him by the Employer or may be deducted by theEmployer from any moneys due or which may become due to the Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS:
The Engineer shall during the progress of the Works have power to order in writing from time to time:

the removal from the Site within such time or times as may be specified in the orderof any materials which in the opinion of the Engineer are not in accordance with
the contract,

the substitution of proper and suitable materials and

the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of
workmanship is not in the opinion of the Engineer in accordance with the contract.

DEFAULT OF CONTRACTOR IN COMPLIANCE:

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same
and all expensesconsequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted
by the Employer from any moneys due or which may become due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or times and in such manner as the
Engineer mayconsider necessary and shall during such suspension properly protect and secure the work so far as is necessary in the opinion of Engineer. Provided
that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of
the Engineer's order. The Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall consider
reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice on
the Engineerrequiring permission within 28 days from the receipt thereof to proceed with the works or that part thereof in regard to which progress is suspended
and if such permission is not granted within that time the Contractor by a further written notice so served may (butis notbound to) elect to treat the suspension where
it affects part only of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the Contract by the
Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES:
Use of additional items:

If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such
stores shall be fixed by the Engineer.

Recovery Rates:
In addition to the above, other materials from IREL stores can be supplied subjectto availability if the Engineer is satisfied as to the necessity for such issues. Recovery
rates for the materials so issued shall be IREL issue rates plus 12% plusGST as may be in force from time to time.

Handling Conveyance etc:
All handling, conveyance, etc. from place of issue to the worksite of the Contractorare to be borne by the Contractor and the rates quoted in the Tender Schedule
cover these.

Proper accounting:
AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued by
IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GSTas may be in force from time to time.

Excess/misuse:
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Steel drawn in excess or misused will be charged at 100% overissue /recovery rates as stipulated in the contract.

Surplus stock:
No claim will be entertained for non-supply or delay in supply of any or all the abovestores.

Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will
be taken back at the stipulated rates of issue, provided they are returnedin good condition. In case of steel, rebate at full rates will be made only if the piecesare returned
in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back @ 50% of the issue rates. The materials shall be returnedat IREL stores
and all expenses towards conveyance, handling, weighing, sorting,etc. shall be at Contractor's accounts. As regards to the conditions of the materialsto be returned,
the decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for consumption in respect of Steel shall apply forcalculating the
consumption of these materials for recovery.

COMMENCEMENT TIME AND DELAYS
COMMENCEMENT OF WORK:

The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without
delay.

WAY LEAVES ETC.:

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall
also provide athis own cost any additional accommodation outside the Site required by him for the purposes of the works, except when otherwise specifically
agreed and provided for.

TIME FOR COMPLETION:
Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the works, it shall be completed within
the time stated inthe LOI/ Award Letter/ Agreement.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the
contractor to an extension of time for the completion of the work, the Engineer shall determine the amountof such extension. Provided that the Engineer as not bound
to take in to account any extraor additional work or other special circumstances unless the Contractor has within 14 daysafter such work has been commenced on such
circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim to extension
of time to which he may consider himself entitled in order that such claim may be investigated at the time.

TIME EXTENSION OF CONTRACT:

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with
the approved schedule and the steps being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his employees,
or by anyother contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL (without levy of Mutually
Agreed Damages) in writing for a reasonable period as may be mutually agreed upon, at the time of closure ofcontract. The CONTRACTOR shall, immediately on
occurrence of such special circumstances but not later than 14 working days, bring to the knowledge of IREL throughwritten application for any such delay as
mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed.
In such events, suitable extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or
on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without the permission in writing of the Engineer's representative save
when the work is unavoidableor absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall immediately
advise the Engineer's representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is customary to
carry out by rotary or double shifts.

RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to
be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of progressof the works or any part thereof be at any time in the opinion
of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completionthe Engineer shall so notify the Contractor in
writing and the Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress so as to
complete the works by the prescribed time or extended time for completion. If the work is not being carried on by day and by night and the Contractor shall request
permission to work by night as well as by then if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doing
but if such permission shall be refused and there shall be no equivalent practicable methodof expediting the progress of the work, the time for completion shall be
extended by suchperiod as is solely attributable to such refusal. All work at night shall be carried out withoutunreasonable noise and disturbance. The Contractor
shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the work and
from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the

CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a
sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications.
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Deductions shall apply as per following formula:
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract
value

For all other works :
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance
Guarantee. BothCONTRACTOR and EMPLOYER agree that the above percentages of price reduction aregenuine pre-estimates of the loss/damage which the
EMPLOYER would have suffered onaccount of delay/breach on the part of the CONTRACTOR and the said amount will be payable on demand without there
being any proof of the actual loss/or damage caused bysuch breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be
final and binding.

FORCE MAJEURE:

Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreseeable. Such events may
include, but are not restricted to acts of the purchaser/contractor either in its sovereign orcontractual capacity, wars or revolution, hostility, acts of public enemy,
civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to
consider so. The decision aboutforce majeure shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force Majeure, the supplier/contractor
shall not be held responsible for such delays/failures.

If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of
occurrence of suchevent. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shallcontinue to perform its obligations under the contract
as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120
days, IREL may atits option terminate the contract without any financial repercussion on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed
by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to finish any outstanding work during the period of Maintenance issue a
Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that the
Engineer may give such a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written application of
the contractor give such certificate with respect to any substantial part of the works, which has been both completed to the satisfaction of the Engineer and occupied
or used by the employer and when any such certificate is given in respect of a part of the works such part shall be considered as completed and the Period of
Maintenance of such part shall commence from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing
provision of any part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring reinstatement unless
such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:
DEFINITION OF PERIOD OF MAINTENANCE:

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically specified in the special conditions of
this contract,and calculated from the date of completion of the works certified by the Engineer in accordance with Clause 49 hereof or in the event of more than one
certificate having beenissued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the
expression “the works” shall be construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:

To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and perfect
a condition(fair wear and tear expected) to the satisfaction of the Engineer as that in which they wereat commencement of the Period of Maintenance, contractor shall
execute all such work ofrepair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required
of the Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or
on behalf of the Engineer prior to its expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of materials or
workmanshipnot in accordance with the Contract or to neglect or failure on the part of the Contractor tocomply with any obligation expressed or implied on
the Contractor’s part under the Contract. If in the opinion of the Engineer such necessity shall be due to any other cause,the value of such work shall be ascertained
and paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, theEmployer shall be entitled to carry out such work by his own workmen
or by other Contractors, and if such work is the work which the Contractor should have carried out athis own cost, Employer shall be entitled to recover from the
Contractor the cost thereof ormay deduct the same from any moneys due or that may become due to the Contractor.

CONTRACTOR TO SEARCH:

The Contractor shallif required by the Engineer in writing search or the cause of any defectin perfection or fault under the directions of the Engineer. Unless such defect,

imperfectionor fault shall be one for which the Contractor is liable under the contract, the cost of the work carried out by the Contractor in searching as aforesaid
shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor isliable as aforesaid the cost of the work carried out in
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searching as aforesaid shall be borneby the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense
in accordance with the provisions of Clause 50 hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:
VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for
any other reasonit shall in his opinion be desirable he have power to order the Contractor to do and the Contractor shall do any of the following:

increase or decrease the quantity of any works included in the contract.
omit any such work

change the character or quality or kind of any such work

change the levels, lines position and dimensions of any part of works and

execute additional work of any kind necessary for the completion of the works andno such variation in any way vitiate or invalidate the contract but the value (if
any)of all such variations shall be taken into account in ascertaining the amount of thecontract price.

No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or
decrease in the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is the result of the quantities exceeding
or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such order verbally,
the contractor shall comply withsuch order and any confirmation in writing of such verbal order given by the Engineer whether before or after the carrying out of
the order shall be deemed to be an order in writing within the meaning of this clause.

VALUATION OF VARIATIONS:

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done
or work omittedby his order. All such work shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same shall be applicable. If the
Contract shall not contain anyrates applicable to the extra or additional work then reasonable prices shall be fixed by theEngineer.

POWER OF ENGINEER TO FIX RATES:

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be
such that in the opinion of the Engineer the rate or price contained in the contract for any item of the workis by reason of such omission or additions rendered
unreasonable or inapplicable, the Engineer shall fix such other rate or price as in the circumstances he shall think reasonableand proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made
unless as soonafter that date of the order as is practicable and in the case of extra or additional work before the commencement of the work or as soon thereafter as
is practicable notice shallhave been given in writing.

by the Contractor to the Engineer of his intention to claim extra payment or a variedrate or.
by the Engineer to the Contractor of his intention to vary a rate or price as the casemay be.
CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any
additionalexpenses to which the Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer which he has executed
during the preceding month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that
the Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the
contractor has at the earliest practicable opportunity notified the Engineer that he intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The
percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates orrates derived therefrom. In case the rates cannot be derived from
the Schedule of rates orthe quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field observations shall be
considered if schedule of rates/ CPWD norms are not available. The rates given in the schedule are complete for labour and materials includingall leads, lifts, royalty
etc. except otherwise stated in theitems. No extraclaim on account of these item shall be entertained.

PROPERTY IN MATERIALS:

If the specification or estimate of the work provides for use of any special description of materials to be supplied from the Engineer's store, or if it is required that
the Contractor shall use certain stores to be provided by the Engineer (such materials and stores, and Plants and the prices to be charged therefore, as here-in-after
mentioned being so far aspracticable for the convenience of the Contractor but not so as in any way to control the meaning or effect of this contract specified in the
schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required fromtime to time to be used by him for the
purposes of the contract only, this being calculatedout from specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the
rates specified in the said schedule or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under the
contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient
portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute property of Employer and shall not on
any account be removed from the site of the work and shall at all times be open to inspection by the Engineer.
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Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store.
If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to returnany such materials unless with such consent and shall
have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages to
any such materials.

MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material (e.g.
store andother materials obtained in the work of dismantling, excavation, etc. will be consideredEmployer's property) and issued to the Contractor (if they
require the same for their ownuse) at rates approved by him. If these materials are not required by them they will bedisposed off to the best advantage of
Employer.

RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in
or upon the site shall be the property of the Employer, and the Contractor shall duly preserve the sameto the satisfaction of Employer and shall, from time to time deliver
the same to such personor persons as the Employer may appoint to receive the same.

NO APPROVAL BY VESTING:

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall
it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT
QUANTITIES:

The quantities set out in the Tender Schedule are the approximate estimated quantities ofthe work but they are not to be taken as the actual and correct quantities of
the works to be executed by the Contractor in fulfilment of his obligations under the Contract. Any itemmay be omitted or altered and no claim for compensation
will be entertained on this account or for any variation however substantial it may be in the Tender Schedule.

WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurementthe value in accordance with the Contract of work done in accordance with
the contract. He shall when he requires any part or parts of the Works to be measured give notice to the Contractor's authorised agent or representative who shall
forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent then the measurement madeby the Engineer or approved by
him shall be taken to be the correct measurement of the work. For the purpose of measuring such permanent work as is to be measured by recorddrawings, the
Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within
14 days attend to examine and agree such record drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does
not soattend to examine and agree any such record drawings they shall be taken to be correct.If after examination of such record drawings the Contractor does not
agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 days of such examination
lodge with the Engineer'srepresentative for decision by the Engineer's notice in writing of the respects in which suchrecord drawings are claimed by him to be
incorrect. The Contractor shall be paid for the quantities resulting from measurement of the executed work.

MODE OF MEASUREMENT FOR CIVIL WORKS:
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

In case the mode of measurement is not covered by the said Indian Standard for a particular item, the method of measurement shall be as per CPWD specifications
for that item only.

Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, the same shall only apply.
In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.
PAYMENT FOR WORK DONE

100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and
certification of bills by the Engineer.

ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Jointmeasurements shall be taken continuously and need not be connected
with billing stage.Based on these joint measurements recorded in the register, the Contractor shall submit the bills in both soft and hard copies (three copies) in the
prescribed format along with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the
Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The
bills shall be accompanied with necessarydocuments such as abstract of quantities, variation statements, reconciliation of materials,part rate statements indicating
the extent of work done, statement of secured advance claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc.
Payment against bills for the work done (Subject to necessary deductions) willbe made after the verification and certification by the Engineer of the bill submitted by
theContractor.

COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so
completed in accordance with this Contract, takes over the completed Works and issues a certificate tothat effect. The Defect Liability Period will start from the said
date of completion / handingover of the work.

FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shallsubmit his final bill for the Works within 3 months of completion of work.
The bill shall be based only on Works as measured and at accepted tender rates including rates for any additional or extra work which might have been approved
by the Company. All deductionsdue under the Contract shall be incorporated. The final bill shall be accompanied by:

A copy of the Completion Certificate issued by the Engineer.

No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details.
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The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works
and things removed or disturbed or damaged in consequence of the Work have been properly replaced and made good and all expenses and demands incurred or
made by or on the Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials have been returned and the
site cleared.

SECURED ADVANCE:

75% payment against bills as Secured Advance on the cost of all non-perishable materialsbrought by the Contractor to Site for use in the Works (excluding chargeable
materials issued by the Company) as assessed and approved by the Engineer may be paid, provided the materials confirm to the specifications of the contract an
accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making
payment of any bill for the workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill.

BILL TO BE SUBMITTED MONTHLY:

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall take
or causeto be taken the requisite measurement for the purpose of having the same verified and theclaim, as far as admissible, adjusted if possible, before the expiry
of ten days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative
to measure up the said work in thepresence of the Contractor, whose counter signature to the measurement list will be sufficient warrant, and the Engineer may
prepare a bill from such list which shall be bindingon the Contractor in all respects

BILLS TO BE ON PRINTED FORMS:

The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in the bills shall always be entered
at the rates specified in the tender in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the tender at the rates
herein after providedfor such work.

Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code
for servicerendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):

As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be
deducted as Retention money and kept as security deposit until the total of the amount so deducted plus the initial security (including the Earnest money) already
deposited will equal the prescribed security.

SET-OFF:

Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ retained/ withheld and/or set off by
the Employer or Government against any claim of the Employer or Government or such other person or persons for the payment of a sum of money arising out of
orunder this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons.

The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be claimed by the
EMPLOYER. All suchclaims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the
CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may
then deduct the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise,
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

TAXES APPLICABLE TO CONTRACTOR’'S MANPOWER, TURNOVER, EQUIPMENTETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any of his employees
or personnelengaged by him and shall hold the EMPLOYER indemnified and harmless against any claims that may be made against the EMPLOYER in this behalf.
The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local
Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy or
professionalservices Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS /UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and technicalexamination of the running/ final bill including all supporting vouchers etc.
The Companyalso reserves the right to propose recoveries detected by CVC (Central VigilanceCommission) based on their audit and observations of works
/ bills etc. The Companyfurther reserves the right to enforce recovery of any over payment when detected notwithstanding the fact the amount of
running / final bill may be included by one of theparties as an item of dispute before an arbitrator appointed and notwithstanding the factthat the amount of
running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the
Company from the Contractor shall recover it, or if any under payment is discovered, the amount shall be dulypaid to the Contractor by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE:
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No certificate other than the maintenance certificate referred to in clause 61 here of shallbe deemed to constitute approval of any work or other matter in respect
of which it is issued or shall be taken as admission of the due performance of the contract or any part here of or of the accuracy of any claim or demand made by
the contractor or of additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the
Engineer.

MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and delivered to the Employer stating that
the Works have been completed and maintained to his satisfaction. The maintenance certificate willbe given by the Engineer twenty - eight days after the expiration
of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest such period) or
as soon thereafter as any worksordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and
full effect given to this Clause notwithstanding any previous entry on the Works of taking possession, working or using thereof or any part thereof by the Employer.

CESSATION OF EMPLOYER'S LIABILITY

The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the
Contractor shallhave made a claim in writing in respect thereof before the giving of the maintenance certificate under this Clause.

UNFULFILLED OBLIGATION:

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the
fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-performed at the time
such certificate is issuedand for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force between
the parties hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works or
during the Periodof Maintenances, any remedial or other work or repair shall in the opinion of the Engineeror the Engineer's representative be urgently necessary
for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair
as the Engineer or the Engineer's representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer
the Contractor was liable to do at his own expense under thecontract, all cost and charges properly incurred by the Employer in so doing shall on demand be paid
by the Contractor to the employer or may be deducted by the employer from any moneys due or which may become due to the Contractor. Provided always that
the Engineer or the Engineer's representative (as the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify
the Contractor thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations any disagreement or dispute arising
between themunder or in connection with the Contract.

If, after thirty days from the commencement of such informal, good faith negotiations, theEMPLOYER and the CONTRACTOR have been unable to resolve the
disagreement or dispute, the same shall be referred for resolution as per the formal mechanism as specifiedhereunder shall be applicable.

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance with Indian Laws as in force for
the timebeing.

ARBITRATION:

All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of
works or after theircompletion and whether before or after determination, abandonment or breach of contract) shall be referred to and settled by the person
authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall
be made within a period of 30 days from the date ofreceipt of such reference to them.

If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a written appeal to
PURCHASER, represented by the Chairman and Managing Director at the registered office, Mumbai forthe same to be referred to Arbitration by a Sole Arbitrator
to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration
and Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out
of and/or relating to this CONTRACT and theParties shall be bound to refer the same to arbitration in accordance with the procedure contemplated herein.

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from the CONTRACTOR before such
expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the decision of IRELat the relevant stage and all his rights of further appeal or as the
case may be, adjudicationare deemed to have been waived once and for all.

The seat of arbitration will be at Mumbai_and the language thereof shallbe English.

Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause
63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not terminated by the EMPLOYER, and shall be obligated to discharge
its obligations under the CONTRACT including continuation of the WORK under the CONTRACT.

The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been
agreed to be referred to and / or referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4.

JURISDICTION:

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal withand decide any matter arising out of this contract.
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ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
COMPLYING WITH REGULATIONS:

Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and regulations, bye-laws or orders made
there underand to the requirements of public, municipal and other authorities in any way affecting or applicable to the work. IREL shall, when requested by the
CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions.

Before making any departure from the specification or drawings which may be necessaryto conform to such requirements, the CONTRACTOR shall give the IREL
written notice specifying the departure proposed to be made and the reason for making it and applying for instructions thereon. If the CONTRACTOR does not
receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages
Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other enactments and rules made applicable from time to time. The Contractor
shall also complywith the provisions of the Apprenticeship Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by him on the Works.

It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards
ESI and PF in accordance with the provisions of relevant acts from time to time in respect of labour engaged by him for all the works executed in the Company. The
Contractor should contactthe jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases,
copies of muster roll, wage register, ESI / PF remittance, copies of the returns shall be furnished to the Engineer for verification and records while preferring bills.

The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules& Regulations framed there under as appreciable in relation to its
employees/workmen and establishments in mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the Contractor to get itself
acquainted about them adequately.

BREACH OF TERMS, SUSPENSION AND TERMINATION:

BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any
liability what-so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the CONTRACTOR on
terms herein makes good the saidbreach;

SUSPENSION:

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTORa notice in writing, if the CONTRACTOR shall be in breach of this Contract
or shall fail toperform any of its obligations under this Contract, including the carrying out of the Works;provided that such notice of suspension (i) shall specify the
nature of the breach or failure,and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30
(thirty) days after receipt by the CONTRACTOR of such notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect.
IREL may at any time cancel the suspension notice for all or any part of suspended work by giving written notice to the CONTRACTOR specifying the part of
work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work onimmediately upon receipt of such
withdrawal of suspension notice. In the event ofsuspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss.

TEMPORARY SUSPENSION:

IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR.
All the work sosuspended shall be resumed by the CONTRACTOR and extended as assessed and deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not beliable to the CONTRACTOR
forany damagesor loss caused by such suspension of work.

EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require.

CONTRACTOR EVENT OF DEFAULT:

Any of the following events shall constitute an event of default by the CONTRACTOR
("CONTRACTOR Event of Default");

the CONTRACTOR fails to remedy any breach hereof or any failure in the performance ofits obligations hereunder, as specified in a notice of suspension pursuant
to Sub-clause

65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing;
The CONTRACTOR fails to commence the Works;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement;

Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR;

except where such transfer in the reasonable opinion of IREL does not affect the ability ofthe CONTRACTOR to perform, and the CONTRACTOR has the financial
and technical capability to perform. its material obligations under the Contract;
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The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to have suspended/
abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such Force Majeure is continuing, or (ii)
is on account of a breachof its obligations under the Contract by IREL;

the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with itscreditors for relief of debt or take advantage of any law for the benefit of
debtors or goes into liquidation or receivership whether compulsory or voluntary;

the CONTRACTOR fails to comply with any final decision reached as a result of arbitrationproceedings pursuant to Clause 63 hereof;

the CONTRACTOR submits to IREL a statement which has a material effect on the rights,obligations or interests of IREL and which the CONTRACTOR knows to be
false;

any document, information, data or statement submitted by the CONTRACTOR in its Bid,based on which the CONTRACTOR was considered eligible or successful,
is found to befalse, incorrect or misleading; or

The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract.
IREL EVENT OF DEFAULT:

The following events shall constitute events of default by IREL ("IREL Event of Default”),unless any such IREL Event of Default has occurred as a result of
CONTRACTOR Eventof Default or due to a Force Majeure Event:

IREL is in breach of the Contract and has failed to cure such breach within sixty (60) daysof receipt of notice in that behalf from the CONTRACTOR;
IREL repudiates the Contract or otherwise evidences an intention not to be bound by thisContract;

Any representation made or warranties given by IREL under the Contract is found to befalse or misleading.

RECOURSE TO EVENT OF DEFAULT:

In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:

In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b ofClause 65.4.1, the CONTRACTOR shall have an option to ask for extension
from IREL specifying the conditions that have restricted the CONTRACTOR to complete the tasks instipulated time. However, IREL’s decision on said matter shall
stand final as the case maybe;

In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitledto terminate this CONTRACT as per Clause 65.6 herein.

In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking
theTermination of the Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred despite all possible steps taken by
CONTRACTOR to avoidTermination. The Parties shall mutually decide the modalities of Termination.

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of
Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the CONTRACTOR, provided that before
issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary
Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to
terminate the Contract by issuing the Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately
upon dispatchor receipt of such notice, take all necessary steps to bring the Works to a close in a promptand orderly manner and shall make every reasonable effort
to keep expenditures for this purpose to a minimum.

PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting
against these payments any amount that may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:

If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant
to Sub-clause hereof.

LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract
price. However, neither party shall be liable to the other party for any indirect and consequentialdamages, loss of profits or loss of production.

METHOD OF BLACKLISTING VENDORS:

Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude
the contract. The blacklisted vendor shall not be considered for a minimum period of one year from thedate of black listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid eithertechno-commercial and / or price or withdraw his bid after receipt of
the same and duringthe validity period of bid.
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Further, the vendor (CONTRACTOR) shall be banned from doing any business with IRELin case of :
If security considerations including question of loyalty to the state so warrant.
If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings.

If there is strong justification for believing that the proprietor or employee or representativeof the CONTRACTOR has been guilty of malpractice such as bribery,
corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied by law, etc.

An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and it
will not be necessary to issue a specific formal order of revocation, except that an order of uspension/ban passed on account of doubtful loyalty or security
consideration shall continue to remain in force until it is specifically revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect ofthe same facts, the accused has been wholly acquitted by a court of law.

SECRECY

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any drawings,
designs, reportsand other documents and information prepared by the Contractor for this contract, withoutthe prior written approval of IREL except in so far as
such disclosure is necessary for theperformance of the Contractor’s work and service hereunder.

LABOUR:

In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by and
to strictly comply with all labour legislations, as may be applicable, enacted by theparliament or by the State Legislature and the rules/ regulations framed thereunder
by the Central or State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, wages, provident
fund, gratuity, welfare, and safety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer
in this behalf from time to time shall be equally binding on the contractor& the Contractor shall observe them stringently.

In the event of the Contractor failing to discharge his obligations imposed upon himby or under any statute as aforesaid, the employer shall be entitled to rescind the
Contract.at the sole risk and cost of the Contractor and/or recover from him the amount of loss sustained by the Employer.

It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or
in connection herewith, so as to preclude the possibility of infringement and noncompliance thereof and to make it easy for him to observe clause 69 without any
deviation.

The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, shall
issue attendance cards to each worker and shall produce the same for inspectionon demand to the authorities under statutes or to the authorised representatives
of the Employer.

All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and
Employer's representative shall sign the acquaintance in token of having witnessed the payment, as prescribed under law.

The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the
contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an authority declared for the purpose by
the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen in
full and subject to fulfilment of other conditions of Contract. Labour Rules etc.

The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno
safety rules/instructions are violated by him or his workmen. The Contractor shall maintain his machineries and tools for work in safe condition and shall presentthe
same for checking whenever called by Employer/ his representatives.

It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and Regulations including
amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 including amendments, if any.
applicable for the work.

The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their employment.

The Contractor in fulfilment of his statutory obligations imposed by or under variousLabour Laws, will among other things:

Arrange to provide cool and wholesome drinking water at appointed place/ places near work site. The container of water shall be in hygienic condition.
Implement the Employees Provident Fund Scheme or Produce exemptioncertificate from Regional Provident Fund Commissioner if they are so exempted
Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the Management from time to time till such time they implement
the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against
any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on their
(Contractor's) part with the provisions of the aforesaid Act and Scheme framed thereunder.

The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the Company and shall pay all statutory
allowances for such training to his workmen under training. The Contractor shall ensure the proper use of safety appliances by his workmen throughout the course
of their employment.

RETURNS OF LABOUR:

The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the
Engineer may prescribe showing the numbers of the labour from time to time employed by the contractor on the Site.
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LABOUR LICENCE:

The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under Contract
Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the provisions of the Act and Rules framed thereunder and shall ensure that no
violations are pointed out by the Authorities under the Act.

The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 has
been produced by the Contractor to the office of the employer. Whenever the number is increased, the Contractor shall arrange to get such changes incorporated
in the licence.

The Contractor shall make payment to their workmen in the presence of authorisedrepresentative of the Employer only, and obtain the required certificate regarding
witnessing of payments.

WOMEN LABOUR:

The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They shall not be detained after 7,00
PM and employedbefore 6.00 AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories
Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or termination without any compensation or notice.
ENTRY PASS:

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/Engineer shall have the right to
refuse the Entrypasses to any worker or representative of the Contractor without assigning any reason. Permission to enter the Plant to any representative or worker
of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/ Engineerwithout assigning any reason. The Contractor(s)
shall ensure that any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in
specified area inside the plant.

SAFE CUSTODY OF ENTRY PASS:

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the
Plant area:

it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found
to be misused by any unauthorised person (s).

It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of the
Contractor.

Final payment would be made to the Contractor only after all the passes issued bythe Security Department are surrendered to the Security Department for
cancellation for which 'No Demand Certificate' should be obtained.

In case of passes lost/ not surrendered for any reason an amount as fixed shall belevied as penalty before final payments are cleared or as amended from time to
time. No Dues Certificate will not be issued unless all the statutory payments to contract labour including retrenchment benefits, gratuity etc. are paid and a copy
of full and final payment Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred
in case he is found that he is not complying with the statutory provisions.

LIABILITY FOR ACCIDENTS AND DAMAGES:

The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu of equipment/machineries lost/
damaged beyondrepairs, free of cost until the PLANT is handed over after successful completion of performance guarantee test run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and
to the extent thatsuchloss or damage is not covered by insurance coverage suchas War risk, providedthe same is general exclusion of the policy of the EAR insurance.
War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion,
act of foreign enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, riot, civil commotion,
mine, bomb, shell, grenade or otherprojectile, missile, munitions or explosive of war.

The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work)
and against all actions, suits, claims, demands, costs, charges and expenses arising in connection therewith which shall have been occasioned by the negligence of
the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspecified by the IREL and which the CONTRACTOR
has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the
CONTRACTOR's obligations.

SAFETY CLAUSES:

Before commencement of the work, the Contractor will give an undertaking in writing thatthey would abide by the safety Rules and Regulations laid down by the
organisation rigorously and any deviation from this would make them liable for action.

SAFETY CLEARANCE:
ong with contract document and job instructions from the contracting department, the Contractor will come to Safety & Training Deptt. where he will be further

briefed and Contractor's Safety Management Policy will be explained. The Contractor will notbe permitted to start the job without getting a written safety clearance
from Safety & Training Deptt.
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SHUTDOWNS

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, etc. The Contractor shall ensure
thatthe shutdowns/ clearance are taken before sending workers in such locations.

WORK AT HEIGHT

Whenever work atheightisinvolved Contractor should obtain passes towork at heightfor these persons who will be required to work at height from Safety & Training
Deptt.

INJURY TO WORKMEN

The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk
giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&TDeptt. informed about the nature of the injury and the period for
which the injured person is off duty on account of injury.

RESPONSIBILITY FOR ACCIDENTS

The Contractor shall be fully, responsible for accidents caused due to his or his agent'sor workmen's negligence or carelessness in regard to the observance of the
safety requirements and shall be liable to pay compensation for injuries and delay work dueto these accidents.

PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment.
SAFETY CODE

The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from time to time. Before starting the
work, theContractor shall meet the safety Officer and get himself familiar with the safety measures to be taken during the execution of the job. The contractor shall
bepersonally responsible for the safety of his workmen and shall be liable for prosecutionin case of any accident.

OTHER ACTS RULES ETC.

Notwithstanding the above clauses, there is nothing in these conditions to exempt theContractor from the operations of any other Act or Rule in force in the Republic
of India.

FAILURE TO OBSERVE SAFETY RULES:

Failure to observe the safety rules will make the Contractor liable to penalty by way ofsuspension of work, fine and termination of contract.

SAFE USE OF VEHICLES:

It will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident
or prove to be potential threat to the safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by the Contractor's drivers who
will also adhere to slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract.

THEFT ETC.

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under
the law or not authorised by the Plant, the Contractor will bear the full responsibility for theloss and other consequences which may result to the Plant due to such
illegal/ unauthorised acts besides the action to terminate the contract by the Plant.

COMPENSATION :

In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne
solely by the Contractor and this amount may, at the discretion of the competent authority of IREL, be recovered from the bills or Security or other deposits of the
Contractor.

PRECAUTIONS FOR VEHICULAR TRAFFIC:

Suitable safety precautions must be taken by the Contractor for his vehicular traffic atthe level crossing/roads inside the Plant/ Township area. Contractors would
be usingthose roads on their own risk and responsibility without any liability on the part of IRELManagement.

INSURANCE:

GENERAL:

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows:
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in
progress fromtime to time and the interest of EMPLOYER against all risks as detailed herein. The formand the limit of such insurance, as defined here in together
with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain

adequate insurance coverage at all times duringthe period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failurein this regard shall not
relieve him of any of his responsibilities and obligations under CONTRACT.
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Any loss or damage to the equipment, during ocean transportation, port/custom clearance,inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the
Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policiesand documents taken out by him in pursuance of the
CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shall also inform the EMPLOYERat least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents
and ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made
available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisitelicences, port clearances and other formalities relating to such
import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents ofall kinds, fire, war risk (during ocean transportation only) etc. The scope of such insuranceshall cover the entire value of
supplies of equipments, plants and materials to be importedfrom time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT.
However, theEMPLOYER may from time to time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk
and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium
amounts.

CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation.
EMPLOYEES’ STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed by the Employees’ State Insurance
Act 1948 andthe CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the
Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and
also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this
CONTRACTOR, by third parties or by Central or State Government authority or any political sub- division thereof.

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, theDeclaration Forms, and all forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORKprovided for or those covered by ESI from time to time under the Contract.
The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure
the agreement of SUB- CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution as
required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the
CONTRACTOR shall secure the agreementof the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making
contributions or maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that
all contributionsas required by the Employees’ State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is extended
to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees
engaged in theperformance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shallrequire the SUB-CONTRACTOR to provide
workman's compensation and employer'sliability insurance for the latter’s employees if such employees are not covered under theCONTRACTOR's Insurance.

TRANSIT INSURANCE:

In respect of all items to be transported by the CONTRACTOR to the SITE of WORKthe cost of transit insurance should be borne by the CONTRACTOR and the
quoted price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE:

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to members of public including
EMPLOYER'smen and damage to the property of others arising from the use of motor vehicles duringon or off the “site” operations, irrespective of the Employership
of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE:

This insurance shall protect the Contractor against all claims arising from injuries,disabilities, disease or death of member of public or damage to property of others
due to any act or omission on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor’s or fromriots, strikes and civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for takingcare of injury, damage or any other risks in respect of his Engineers and other
Supervisory staff who are not covered under Employees’ State Insurance Act.

The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not belonging to the Contractor) and
alsocover the risk of damage to others materials/ equipment/ properties during construction, erection and commissioning at site. The value of third party liability
for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs perfull
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and coverfor
damage to others’ equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to Rs. 10 (ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equipments and machinery, erectiontools &
tackles and all other temporary attachments brought by him at site to execute the work.

The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised insurance company from any branch
office at Project site.

Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be
complied with, Contractor shall at all times be free to obtain additional or increasedcoverages at Contractor’s sole expenses.
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79.6

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any
extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be required by the EMPLOYER.

General

In the event that terms and conditions stipulated in the General Conditions of Contractshould deviate from terms and conditions stipulated in the Contract, the
latter shall prevail.

LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure toadhere to any of the instructions given by the EMPLOYER in connection
with the contractexecution shall be recoverable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the
EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to the CONTRACTOR under this Contract or other Contracts
and/or may berecovered by actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover therecoverable amount, the CONTRACTOR
shall pay to the EMPLOYER, on demand, the balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:

No sum paid on account by the EMPLOYER nor any extension of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the
EMPLOYER againstthe CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfilment of the CONTRACT.

CUT-OFF DATES:

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/ Consultant after 90 days after expiry of the performance guarantee (from the
date of final extension, if any).

PARAGRAPH HEADING:
The paragraph heading in these conditions shall not affect the construction thereof.

RISK PURCHASE CLAUSE

After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit
and invoke the security deposit and execute the order from other agencies at the risk and cost of the tenderer. The cost difference between the alternative
arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative
sources and if price is lower, no benefit on this account will be passed on to the tenderer.
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“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS”

Dear Sir,

IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department of
Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and other
statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and
Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing /
being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will be
highly appreciated if you fill up, sign and abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately reported
to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited IREL (India) Limited

1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028.

Ph: 022-24225778 Ph: 022-24221068
E-mail:cmd@irel.co.in E-mail:cvo@co.gov.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation will
be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking and its
violation will have consequences as per prevailing rule of the Company.

Thanking you,
For IREL (India) Limited
Sd/-

Name V A Anil Kumar
Designation Deputy General Manager- Technical (Purchase)
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Annexure-V

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES

Date:
IREL (India) Limited
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L/ WWE ottt am / are a Vendor / Customer of IREL(India) Limited (now

onwards to be referred as Company).
I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / being
granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field units namely
MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company granting favour(s) to
me / us in my / our dealings with the Company and / or its field units.
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Annexure-VI

EMD DECLARATION
I'have furnished asumofRs. ......... /- (Rupees........ccoeevrviienniiinininnen... only) towards EMD vide NEFT/RTGS/BG
NO oo dated........ccoeviiiiiiiiii
Place: Signature of tenderer:
Full Address:
IREL Bank Details
Name of Bank State Bank of India, Udyogamandal Branch,
Udyogamandal

Account Type Current Account

Name of Account holder IREL(India) Limited

Account Number 57017844321

IFSC Code SBIN0070158

MICR Code 682002926

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to:
purchase-red@irel.co.in

redsrv@gmail.com

Email should contain the following details

1) Name of the Company.

2) Your E-mail ID and Contact Details including full postal Address.
3) EMD Amount.

4) Transaction ID with details of bank and branch.
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Annexure-VII

TECHNICAL DEVIATION STATEMENT FORM
Tender No. / Date:
Name of Work:

The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected.
However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement form.
The following are the particulars of deviations from the requirements of the Tender specifications.

CLAUSE DEVIATION REMARKS
(Including Justification)

Signature & Seal of the Tenderer

Dated:
Note:

a. Where there is no deviation, the statement should be returned duly signed with an endorsement indicating ‘No
deviations’. If not endorsed, it will be considered as ‘No deviation’.

b. The technical specifications furnished in the Tender document shall prevail over those of any other document
forming a part of our Tender, except only to the extent of deviations furnished in the statement.
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Annexure-VIII

DECLARATION - NON-BLACKLISTING

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal)
To,

DGM -Technical (Purchase)

IREL (India) Limited

R E Division, Udyogamandal - 683 501
KERALA

Sir,

In response to the Bid Ref No.: dated I/We hereby declare that presently our

agency has not been declared ineligible or black listed for corrupt & fraudulent practices either indefinitely or for a
particular period of time by any State Govt./ Central Govt./PSU/Government of India Society on the date of bid

submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our bid
if any, to the extent accepted may be cancelled.
Thanking you,

Yours faithfully,
Name of the agency: -

Authorized Signatory: -
Seal of the Organization: -

Date:

Place:
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Annexure-IX

Annexure to Bid Form: Eligibility Declarations

Tender Document No.
Tender Title:

Bidder’s Name:

Bidder’s Reference No. Date:

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule 144
(xi) of the General financial Rules 2017.

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India: and solemnly certify that we are not from such a country or, if from such a country, has
been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in this
regard and is eligible to be considered.

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also
undertake to advise any future changes to the above details. We understood that any wrong or misleading self-
declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this tender
document, including debarment.

(Signature of the Bidder, with Official Seal)
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CONTRACTOR ENROLMENT/ REGISTRATION FORM

1. NAME

2. ADDRESS

3. E-MAIL/ MOBILE

4. INSURANCE DETAILS

Annexure-X

ESI No. Name of Policy No. Valid Type of Policy No. of
Insurance persons
Company covered
5. LABOUR LICENSE DETAILS:
Labour License No. Address of Licensing | License Issuance Date of Maximum No. of
Office Authority Expiry Lamoure’s as per

License

Signature and seal of the contractor

SIGNATURE OF CONTRACTOR
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Annexure-XI

VENDOR UP-DATION DETAILS

SI# Organisation Details
1 Name
Address Type
2 (Sales office address / Office Address / warehouse Address
/ Factory Address)
Building /House Number
Area/Street Name
City
State
Pin Code
Ph No:
Contact Details Mobile
No.
Email:
3 Vendor Type ( Domestic / Import)
4 Ownership Information (Private Limited Company/ One
Person Company/ Limited Liability = Partnership/
Partnership Firm / Proprietorship/ Co-Operative Society/
Trust/ Others).
Whether Approved By Any Central Government/State
Government/ Public Sector Undertakings /Reputed Private
Organisations for similar items, for which registration is
sought.
PAN No.
° Copy of the same may be attached.
GSTIN ID
8 Audited copies of P&L for the last three FY
9 Valid MSE Udyam registration certificate, if any. Yes No
10 | MSE ownership details.
11 ISO Certification if any
12 Registered in GEM Portal Yes No
13 | MSE to confirm if they are registered from TReDs platform Yes No
14 | Whether supplier/Service Provider is a Start-Up Enterprise.
If yes provide the details.
15 Whether she Company is under Litigation/ Arbitration cases Yes No

during last 5 years?

Signature and seal of the contractor
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16

Whether company has been delisted / debarred from business
with any PSU in India, and the reasons thereof?

Yes

17

Bank Details

Name of bank:

Name of Bank Branch:

City/Place:

Account Number:

Account Type:

IFSC Code:

MICR Code:

Swift Code

Self-attested or Bank attested Bank details on Company
letterhead or cancelled cheque

Signature and seal of the contractor
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Annexure-XII

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD)

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the work of (herein
after referred to as “the said Works”) for Rs. (Rupees only), under RED unit of

M/s IREL(India) Limited, a company incorporated under Indian Companies Act, having its registered office at Plot
No.1207, ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai-400028, India
(herein after referred to as IREL (India) Limited, M/s Address
[Herein after referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for

the sum of Rs. (in words) valid for a period of days (in words) is required to be submitted
by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby undertake to pay to IREL
(India) Limited, the sum of Rs. (Rupees only) by reason of the said tenderer’s failure

to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence the contract
works and/or failure to deposit the security deposit within the stipulated period as per the terms and conditions
relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). We also agree that
any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in respect of or arising
from the said contract and/or the acceptance of the tender of the tenderer afore stated by IREL (India) Limited
including the question as to the tenability of the claim of the IREL (India) Limited for forfeiting the Earnest Money
being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL(India) Limited on demand being
made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full force and effect

during the period that would be taken for entering into an Agreement of contract and that it shall continue to be
enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the NIT for the work have
been fully paid and its claims satisfied or discharged or till IREL(India) Limited certifies, that the terms and conditions
of the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL(India) Limited that the IREL(India) Limited shall have
the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of

the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend the time of
validity of the offer from the said tenderer from time to time or to postpone for any time or from time to time any of
the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms and conditions
of the NIT and we shall not be relieved from our liability hereunder by reason of any such variation, or extension
being granted to the said tenderer or for any forbearance, act or omission on the part of the IREL(India) Limited or
any indulgence by the IREL(India) Limited to the said tenderer or by any such matter or thing whatsoever which
under the law relating to surety/guarantee would but for this provision have effect of so relieving us.
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We Bank do hereby further agree that any change in the Constitution of the said tenderer

or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its currency except with the

previous consent of the IREL (India) Limited in writing.

Dated the day of 20--

Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure - XIII

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT

WHEREAS on or about the day of M/s
(Tenderer’s name & address), having its registered office situated at (Postal address) (herein
after referred to as ‘The Tenderer’) entered into a contract bearing reference no.

dtd. with RED unit of M/s IREL (India) Limited, a company

incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building,
Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai - 400 028, India (herein after
referred to as IREL(India) Limited, for (details of order) (herein after referred to as ‘The
Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with
IREL (India) Limited a security deposit of Rs. (Rupees only) or
submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the
contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and payable under

this Guarantee without any demur, merely on a demand from IREL (India) Limited stating that the
amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by
IREL (India) Limited by reason of breach of any of the terms and conditions of the said contract. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. The payment will be released within three working days from the date of

demand for payment.

We undertake to pay to IREL (India) Limited any money so demanded notwithstanding any dispute or
disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal relating

thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for payment
thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said Agreement and that
it shall continue to be enforceable till all the dues of IREL (India) Limited under or by virtue of the
said Agreement have been fully paid and its claims satisfied or discharged or till IREL (India) Limited
certifies that the terms and conditions of the said Agreement have been fully and properly carried out by
the said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain in force until
and unless a demand or claim under this guarantee is made on us in writing
within three months from the expiry of the Guarantee period, we shall be discharged from all liability
under this Guarantee thereafter.

We Bank, further agree that IREL (India)
Limited shall have the fullest liberty without our consent and without affecting in any manner our

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent time
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of performance by the said tenderer from time to time or to postpone for any time or from time to time any
of the powers exercisable by IREL (India) Limited against the said tenderer and to forbear or enforce
any of the terms and conditions relating to the said Agreement and we shall not be relived from our
liability by reason of any such variation, or extension being granted to the said contract or for any
forbearance, act or omission on the part of IREL (India) Limited or any indulgence by IREL(India) Limited
to the said tenderer or by any such matter or thing whatsoever which under the law relating to sureties
would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We Bank lastly undertakes not to revoke this guarantee during its currency

except with the previous consent of IREL (India) Limited in writing.

Dated the day of 2027

Bank

(Signature with name in Block letters with designation,

Attorney as per power of Attorney No.__ dt. )

Bank’s Common seal
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