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SCHEDULE OF TENDER 
 
 
 

Tender No. IREL/Udyogamandal/26-27/ PR/S and I - 8 

CPP Tender No.  2026_IREL_278810_1 
 

Date of publishing of Tender document in 
IREL and CPP portal 

26-05-2026                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              
Interested agencies may view and download the Tender 
document containing the detailed terms & conditions, free of cost 

from the website https://www.etenders.gov.in/eprocure/app and 

https://www.irel.co.in. The bids are to be submitted as per 

procedure given in this Tender document.  

Name of Work Supply  installation & commissioning at FRP flash 
mixer for effluent treatment at ETP 

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 
Public tender (Two cover System) 

-Qualification & Technical Bid  
 

Estimated Cost  Rs.3,42,200 /- (inclusive of all) 

Date & time of Starting of bid 26-05-2026, 17:00Hrs 

Bid Submission start date 26-05-2026,17:00Hrs 

Date of closing of bid for submission of Bids 16-06-2026, 10:30Hrs 

Date & time of opening of Cover 1  17-06-2026,11:00Hrs 

Date & time of opening of Financial Bid  Shall be informed separately to the eligible bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent (LoI)/Work order To be decided 

Validity of tender 90 days from bid due date 

SD/PBG 5% of the contract value excluding GST. 

Contact details of tender inviting authority HOD (Purchase) 
IREL (India) Limited, R E Division, Udyogamandal – 683 
501, KERALA 
E-mail: purchase-red@irel.co.in 
Ph. No. 0484-2545199  

 
 
 

 
 
 

      

 

                                                                          

आईआरईएल (इंडिया) डलडिटेि  
IREL (India) Limited 

(पूर्वमेंइंडियनरेअरअर्थ व्डिडमटेि Formerly Indian Rare Earths Ltd.)                                     

रेअरअर्थ व्प्रभाग Rare Earths Division, 

उद्योगमंिि Udyogamandal, कोची Kochi-683501 
CIN: U15100MH1950GOI008187 

ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 COMPANY 
GST ID No. 32AAACI2799F2ZM 

 
 

 
 

  

https://www.etenders.gov.in/eprocure/app
https://jharkhandtenders.gov.in/
mailto:purchase-red@irel.co.in
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DISCLAIMER 
 

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s), 
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is 
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and conditions 
subject to which such information is provided. The information provided is only for the information and 
reference of the Bidders. 
 
This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 
person. The purpose of this TENDER is to provide interested parties with information that may be useful to 
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, which 
reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such 
assumptions, assessments and statements do not purport to contain all the information that each Bidder may 
require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its employees 
to consider the investment objectives, financial situation and particular needs of each party who reads or uses 
this TENDER. The assumptions, assessments, statements and information contained in this TENDER may not 
be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own investigations and 
analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 
assessments, statements and information contained in this TENDER and obtain independent advice from 
appropriate sources. 
 
Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may depend 
upon interpretation of law. The information given is not intended to be an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative statement of law. IREL accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed herein. 
 
IREL, its employees and consultant make no representation or warranty and shall have no liability to any 
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust 
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered 
on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy, correctness, 
completeness or reliability of the TENDER and any assessment, assumption, statement or information contained 
therein or deemed to form part of this TENDER or arising in any way with qualification of Bidders for 
participation in the Bidding Process. IREL also accepts no liability of any nature whether resulting from 
negligence or otherwise howsoever caused arising from reliance of any Bidder upon the statements contained 
in this TENDER. IREL may, in its absolute discretion but without being under any obligation to do so, update, 
amend or supplement the information, assessment or assumptions contained in this TENDER. 
 
The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price Bid 
stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all or any of 
the Bids without assigning any reasons whatsoever. 
 
The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by IREL or any other costs incurred in connection with 
or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be liable in any 
manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder in preparation or 
submission of the Bid, regardless of the conduct or outcome of the Bidding Process. 
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GENERAL INSTRUCTIONS TO BIDDERS  

 
I.              GENERAL 
 

1)  Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

2)  Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which the 
bid documents have to be submitted, the number of documents - including the names and content of 
each of the document that need to be submitted. Any deviations from these may lead to rejection of 
the bid.  

3)  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size of 
the scanned document.   
 

II. PREPARATION AND SUBMISSION OF BIDS 
 
1) The tender bids duly filled in all aspects and uploaded at GEM Portal on or before the scheduled time 

and date as mentioned in the tender enquiry will be considered for evaluation. 
2) Bidder should log into the site well in advance for bid submission so that they can upload the bid in 

time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues. 

3) The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-I) and Price Bid (Part-II). The 
bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document.   

4) Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In the 
second stage, financial bids of only the technically eligible offers will be opened for further evaluation 
and ranking before awarding the contract.  

 
 PQ cum Techno-commercial bid (Part -I)  
 
It contains documents in support of eligibility criteria, self-attested tender document and any other   
document specifically specified in this tender document. 
 
Part -II shall contain Price Bid (to be submitted electronically). 

 
This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  No 
physical submission of hard copy is permitted. 
 

5) The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 
 

III.  METHOD OF SELECTION: 
 

 Part-I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions 
will be qualified as eligible bidders for opening of the price bids. The price bids opened subsequently 
will be scrutinized for responsiveness and IREL shall consider placement of order on the qualified 
bidder, whose offer shall be overall lowest. However, IREL reserves the right to accept or reject all or 
any tender without assigning any reasons and does not bind itself to accept the lowest offer. 
 

Note:  To assist in the examination of documents submitted by the bidder in support of eligibility 
criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for 
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clarification and the response shall be in writing and no change in the price or substance of the bid 
shall be sought, offered or permitted. 

 
IV. SPECIAL TERMS AND CONDITIONS 

 

1.0 SITE VISIT:  
 

Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified 
visiting hours with   the permission of Engineer concerned /Purchase Dept. The bidders are also 
advised to study the labour supply/availability, trade union practices and labour rates prevailing at 
Udyogamandal. 
 

2.0 EFFECT AND VALIDITY OF BID: 
 

(i) The submission of any bid connected with these documents and specifications shall constitute an 
agreement that the bidder shall have no cause of action or claim against IREL for rejection of his bid.  

(ii) The bid shall be valid for a period of 90 days from bid due date. 
 
3.0 RIGHT TO REJECT THE TENDER: 

  
3.1 IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.  
3.2 IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the 

clauses mentioned herein without assigning any reason thereof.  
3.3 Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the 

right,  at any time to; 
a. Suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding Process 

or modify the dates or other terms and conditions relating thereto;  
b. Consult with any Bidder in order to receive clarification or further information; 
c. Pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive 

clarification or further information; 
d. Retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to 

any Bidder; and/ or 
e. Independently verify, disqualify, reject and/ or accept any and all submissions or other information 

and/ or evidence submitted by or on behalf of any Bidder. 
 
 It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, 

agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for 
claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the exercise 
of any rights and/ or performance of any obligations hereunder and the Bidding Documents, 
pursuant hereto, and/ or in connection with the Bidding Process, to the fullest extent permitted by 
applicable law, and waives any and all rights and/ or claims it may have in this respect, whether 
actual or contingent, whether present or in future. 

 
4.0 PRICES 

 
  Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price 

schedule for delivery at designated works. GST as applicable is to be considered as per the Price 
Schedule of the tender document. 

 
5.0    TENDER RATES 

a) The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm 

throughout the period of Contract including extension of time, if any.  

b) If the bidder submits abnormally low bid in combination with other elements of the bid which raises 
material concern as to the capability of the bidder to perform the contract at the offered price, the 
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bidder shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule 
allocation of risk and responsibilities and any other requirements of the bid documents. If the bidder 
fails to demonstrate its capability to deliver the contract at the offered price the price bid shall be 
considered un-responsive. 

c. Vendor should be responsible for clearing the waste materials generated during installation work. 
d. The Bidder must quote all the products as per the Tender. Partial Bids will be rejected. 
e. Organization is the final authority to judge the tender called items and has every power - to accept 

or reject the same without assigning any reasons 
 
6.0 This being a work contract relaxation/ benefits covered under MSE orders 2012 is not available for 

MSEs/ Start-ups and subsequence orders.  

7.0 RXIL (TReDS) PLATFORM 
 
          IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with 

RXIL (TReDS) platform to avail the facility as per the GOI guidelines.  
 

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill 
Discounting for MSME's.   

 
As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on 
the platform. 

 
Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. 

 
The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines 
provided by SIDBI. 

 
For any registration queries, vendors may please contact,  

 
RXIL Relationship manager Mr. Satyajeet Jathar: +91 99201 00784 / +91 
9004100784  email: satyajeet.jathar@rxil.in 
RXIL Relationship manager Mr Kirti musale : +91 90048 17501     email: kirti.musale@rxil.in 

 
DTX  - KreDX Platform Private Limited (the 5th TReDX Platform) – Registration Number- 
COL75X754M2W 
Prathamesh Varose: +91 -8600273564 email: prathamesh.varose@kredx.com 
Jason Chongtham: +91 -9600063327 email: jason@kredx.com 
 
M1xchange 
a. Registration Number –BUYER00047728 
b. Contact Person: Mr. Ankit K. Singh, 9800250394, email: ankit.singh@m1xchnage.com 
Invoicemart 

a. Entity ID/Registration Number- 1000036436 
b. Contact Person: Mr. Amith Dutta, 8600179668, email: Amit1.Dutta@invoicemart.com 
C2treds (C2FO) 
a. Registration Number: B0320250094 
b. Contact Person: Ms. Monalisa, 9220407665, email: monalisa.das@c2treds.com 
 
IREL (India) Limited Unit Administrator Mr.  V A Anil Kumar : +91 9443482644  email : purchase-
red@irel.co.in 
IREL (India) Limited Nodal Officer Mr. 
K.V.Ramakrishna: +918104997177  email: kvramakrishna@irel.co.in 

 

https://onboarding.rxil.in/customerapp/home.
mailto:prathamesh.varose@kredx.com
mailto:jason@kredx.com
mailto:ankit.singh@m1xchnage.com
mailto:Amit1.Dutta@invoicemart.com
mailto:kvramakrishna@irel.co.in
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8.0 RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A 
LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO TIME) 

 
The bidder to provide needful certificate attached. 

 
9.0  IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid 

quantity at the time of placement of contract. IREL also reserves the right to increase the ordered 
quantity by up to 25% of the contracted quantity during the currency of the contract at contracted 
rates. Bidders are bound to accept the orders accordingly.  

 
10.0   SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK GUARANTEE: 
 
10.1 Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards 

satisfactory completion of the order/works as under: 
 

a) For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than 
Rs.5 lakhs. 

 Performance Security is to be furnished by a specified date (generally 14 (fourteen) days after 
notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the date of 
completion of all contractual obligations of the supplier/ contractor, including warranty obligations/ 
defect liability period (DLP). 

 In exceptional cases waiver of SD shall be approved by Competent Authority after recording the 
reasons for such waiver. 

 
10.2 Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds‟ 

or „account payee demand draft‟ or „fixed deposit receipt from a Scheduled Commercial bank‟ or 
“Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India‟ or online 
payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting authority 
as called for in tender. In case of GTE tenders, the performance security should be in the same 
currency as the contract and must conform to Uniform Rules for Demand Guarantees (URDG 758) – 
an international convention regulating international securities. In case of JV, the BG towards 
performance security shall be provided by all the partners in proportion to their participation in the 
project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized 
Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only acceptable.  

10.3 In exceptional cases of work contracts, the approving authority may consider Recovering balance 
SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the contractor 
which shall be specifically mentioned in the tender document itself. 
 

10.4 BG format for security deposit is attached in Annexure-XII 
 

10.5 The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or 

on abandonment of the supply/ work order. 

Additional amount of SD due to enhancement in scope of work is also to be obtained. 

 

11.0 RETENTION MONEY 

 
11.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the bill 

value shall be retained at the time of making payment towards rectification/defective work 
made a s  retention money. 

11.2 The total SD and retention money together towards performance guarantee shall not 
exceed 10% of the contract value. 
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12.0 REFUND OF SD AND RETENTION MONEY 

 
12.1 Before releasing SD or retention money in respect of supplies/works, a “No Due 

Certificate” shall be issued by EIC/OIC duly countersigned by head of the department 
after ensuring that no amounts are recoverable from the supplier/contractor.  

12.2 EIC/OIC shall recommend release of SD and retention money after compliance by the 
contractor towards guarantee/warranty/performance guarantee & other related clauses 
as stipulated in the purchase/work order and on submission of formal claim by contractor.  

12.3 On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the 
form of B.G and / or any form shall be refunded at the earliest, if the contractor is not liable 
to pay any money to IREL (India) Limited under any other contract. 

 
13.0 FORFEITURE OF SD & RETENTION MONEY 
 

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without 
any further notice to the contractor in the following circumstances: 

 
In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, where 
notice is given and time for rectification allowed. 

 
If the contractor indulges at any time in any subletting/sub -contracting of any portion 
of the work without approval of IREL (India) Limited. 
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14.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID. 

 

Sl. No. Description Up-loaded 
Yes /No 

1 DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure – I).  

2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER 
DOCUMENTS (Annexure – II to XI). 

 

3 COPY OF GST & PAN CERTIFICATES.  

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.  

  
  
 

15.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION,                       
UDYOGAMANDAL, KERALA. 

 

Purpose Name E-mail ID Contact No. 

For Technical Specification / 
Scope of work related query 

 
Shri. Mohd Jeeshan 
DM-Technical (Production) 

 
mohdjeeshan@irel.co.in  
production-red@irel.co.in 

 
7736435198 

 
 
For Bid/tender related query 

Shri. V A Anil Kumar 
DGM-Technical (Purchase) 

 
Purchase-red@irel.co.in 

9443482644 
 

Shri. P Mohan 
Deputy Officer (Purchase) 

0484-2545199 

For Consignment/Goods 
Transportation related query 

Shri. Girish D Babu 
CM-Technical  (operations) 

stores-red@irel.co.in 91 8301997625 

For Payment/refund related 
query 

Shri. Gautam Samui, 
DGM-Finance 

finance-red@irel.co.in 0484-2546909S 

 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:mohdjeeshan@irel.co.in
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                                                                                                                                                                         Annexure - I                                                                           

Pre-Qualification Criteria (PQC) 
 

 
1.0 Bidder should have previous experience of fabrication/supply of FRP/MSFRP- Tank/Mixer Settler/Flash 

Mixer/Vessel during last 7 years ending April 2026 to any Govt. Organizations/PSU/CPSU/reputed private 

organizations. Bidder should submit previous WO/PO copy for fabrication/supply of FRP/MSFRP- Tank/FRP 

Mixer Settler/Flash Mixer/Vessel along with proof of completion/tax invoice against submitted 
WO/PO of minimum value of Rs. 1.02 lakhs (Ex. GST) 
 

2.0 FINANCIAL SOUNDNES: 
 

The average annual turnover of the contractor shall not be less than Rs. 0.87 lakhs (Ex. GST)  during the 

last three consecutive financial years ending on March 2025. 

To verify the turnover, the bidder shall submit copies of the Profit & Loss statement & balance sheet/CA 

certified turnover certificate/Income tax return for the last three financial years ending on March 2025. 

3.0 SITE VISIT 
 

Site visit is mandatory for participation in this tender due to nature of work hence proof of site visit by 

owner or its representative shall be submitted by bidder along with bid documents. Without site visit 

proof bid will not be considered for evaluation. 

4.0 The party who has defaulted and unable to execute the similar work as above in FY 2025-26 for IREL 
(India) Limited RED will not be considered for bid evaluation. 
 

5.0 CONCURRENT COMMITMENT 

 
 In order to assess Bidder’s capability and spare capacity to perform the assignment of execution 

of works, bidders should submit all works being executed by them as per the format given below: 
 

 
Sl No 

Full postal address of 
client and name of 
officer in-charge 

Description 
of the work 

 
Value 
of 
contract 

Date of 
commence
ment of 
work 

Scheduled 
completion 
period 

% 
completion as on 

date 

 
 

Remarks 

1        

2        

 
6.0 CRITERIA FOR DISQUALIFICATION 

 

The annualized concurrent commitments of the bidder plus annualized estimated value of the work 

under consideration exceeds 4 times the average annual turnover of the preceding 3 years.  
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                                                                                                                                                                   Annexure – II 

SPECIAL CONDITIONS OF CONTRACT (SCOC) 
 
1.0 SCOPE OF WORK 

 

1.1 Dismantling of existing flash mixer then fabrication, supply & installation of FRP Flash mixer at ETP 
along with stand and platform structure & accessories as per Technical Specification in Annexure IIA 
and Bill of Quantities (BOQ). 
 

2.0  DETAILS OF WORK 
 

The scope of work includes but not limited to: 
 

2.1 Bidders are advised to visit the site prior to the participation in bid and get accustomed with the site 
condition and prevailing work practices. 

2.2 The technical specification and drawings provided in the tender are only indicative and not 
descriptive and the contractor shall ensure that the whole system supplied is complete in all respects 
for the smooth operation of the equipment and should be suitable for mixing of chemicals used in 
treatment. 

2.3    All materials required for fabrication, supply and installation will be under the contractor’s scope. 
2.4    Dismantling of existing flash mixer then fabrication, supply and installation of FRP Flash mixer (with 

10mm Shell Thickness) with stand and platform structure & accessories as per approved drawing and 
technical specification. 

2.5 Provision of two no’s square well of 100-300 litre capacity with agitator/motor of 1HP at the discharge 
end as per drawing. 

2.6 Providing structural support for holding flash mixer settler. 
2.7 Contractor’s representative must be present during installation/commissioning of the FRP Flash 

mixer for leak test. There should not be any leak from FRP Flash mixer during water test.  
 

3.0 SCOPE OF IREL 
The scope of work includes but not limited to: 

 
3.1 Bidders are advised to visit the site prior to the participation in bid and get accustomed with the site 

condition and prevailing work practices. 
3.2 The technical specification and drawings provided in the tender are only indicative and not    

descriptive and the contractor shall ensure that the whole system supplied is complete in all respects 
for the smooth operation of the equipment and should be suitable for mixing of chemicals used in 
treatment. 

3.3 All materials required for fabrication, supply and installation will be under the contractor’s scope. 
3.4    Dismantling of existing flash mixer then fabrication, supply and installation of FRP Flash mixer (with 

10mm Shell Thickness) with stand and platform structure & accessories as per approved drawing and 
technical specification. 

3.5 Provision of two no’s square well of 100-300 litre capacity with agitator/motor of 1HP at the discharge 
end as per drawing. 

3.6    Providing structural support for holding flash mixer settler. 
3.7 Contractor’s representative must be present during installation/commissioning of the FRP Flash    

mixer for leak test. There should not be any leak from FRP Flash mixer during water test. 

 

4.0 SCOPE OF IREL 

4.1 Electricity at 440V three phase and water will be made available to the contractor on free of charge at 

a single point within 100 meters of the work site required for the execution of the work. The contractor 
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shall arrange for further distribution at his own cost. The contractor shall ensure that these are not 

misused or wasted. 

 
5.0 SCOPE OF CONTRACTOR 
 
5.1 Contractor has to supply all the necessary materials, tools & tackles, welding machine and electrodes, 

gas cutting machine with gas cylinders, MS/SS nuts and bolts, grinders etc. required for fabrication, 
erection and commissioning. 

 
6.0 DELIVERY PERIOD 

 
6.1 The fabrication drawings shall be submitted within 10 days of acceptance of order. Acceptance of 

order will be considered within 7 days of release of order if not acknowledged within 7 days by 
contractor. Submitted drawings will be evaluated and Approval shall be given within 5-7 days. 
Contractor has to commence the fabrication work only after approval of drawing by EIC. 

6.2 The entire supply has to be completed within 60 days from date of acceptance of order. 

6.3 The entire has to be completed within 120 days from the acceptance of order. 
 

7.0 WARRANTEE 
 

7.1 The warrantee shall be for material and workmanship for a period of 12 months from the date of 
commissioning. 
 

8.0 PAYMENT TERMS 

 
8.1 50% value of total contract less statutory deductions will be paid after acceptance of the complete 

supply within 30 days of submission of bill certified by EIC. 
8.2 45% value of total contract less statutory deductions will be released after successful installation and 

commissioning of the Flash mixer within 30 days of submission of bill certified by EIC. 
8.3 Balance 5% value of total contract less statutory deductions along with SD amount will be released 

after completion of warranty period. 

8.4 The supplier is responsible and liable to remit all statutory dues, collected/included in the price 
schedule of the contract, to the Statutory Authorities without fail. IREL is not responsible for 
remittance of such tax collections. 

 
9.0 INSPECTION AND TESTING 

 
9.1 IREL reserves the right to inspect the Flash mixer after/during fabrication at contractor’s site. 
9.2 All dimensions shall be as per approved drawings. 
9.3 Hydraulic test: After completion of fabrication work, party shall fill water up to full of the Flash mixer 

height and will check for leakage. Necessary modification/repair shall be done to arrest any leakage, 

if any at no extra cost to IREL. 

9.4 The contractor's representative must be present during the commissioning. Any defects noticed must 

be rectified by providing suitable modifications or additional provisions for smooth and reliable 

operation. On satisfactory completion of the performance test as stipulated above, the Flash mixer and 

accessories will be accepted by IREL. 

9.5 The date of acceptance of the Flash mixer and accessories as well as completion of work as per order 
shall be considered as the date of satisfactory completion of the commissioning. 

 
10.0 ENGINEER-IN-CHARGE (EIC) 

Mohd Jeeshan, DM-Technical (Production) will be the Engineer-in-charge for this work. 
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 Annexure – IIA 

 

1.0 TECHNICAL SPECIFICATION 

 

 

 

 

 

 

 

 

1.1 The Flash mixer shall be fabricated as per technical specification and approved drawings. 

1.2 Materials of construction: All materials, equipment used in the contract shall be new. Re rolled sheet 

and angle shall not be used for fabrication. 

1.3 MOTOR- 1 HP, 1440 RPM, 415V, 3-Phase, flange-mounted squirrel cage induction motors having IP-

55 protection, flame-proof construction, and cast iron frame. Preferred make-

Crompton/Kirloskar/Siemens/Remi/Bharat bijlee/ABB. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Technical data sheet/ MSFRP  Flash mixer 

1 Equipment type Flash mixer 

2 Shape Rectangular 

3 Quantity 01 

4 Material of construction 
(MoC) 

FRP  

5 Shell sheet thickness 10mm FRP  

6 Size As per Ref. Drawing 

7 Motor  1 HP,1440 RPM 

8 Agitator MoC  MS FRP Lined 

9 FRP Square well 02 nos. of 100-300 L 
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                                                                                                           Annexure - IIB 
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                                                                                                                             Annexure - III 

 
BILL OF QUANTITY (BOQ) 
 
 

 
 
 
 
 
 
 
 
 

 
 

   DETAILS TO BE FURNISHEAD ALONG WITH THE OFFER 
 
 
 
 

 

 

 

 Note: -  
1.        Party has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If 

GST in % is not entered/quoted it will be considered as inclusive of GST.  
   

 

 

 

 

 

 

 

 

 

 

 

S.NO Description Quantity UNIT 

1 Dismantling of existing flash mixer then Supply fabrication, 
installation & commissioning of 01 No FRP flash mixer with 
10 mm shell thickness including stand, platform structure 
and accessories including structural support as per technical 
specification and scope of work. 

 
1 
 
 

 
LUMPSUM 

S.NO Description GST% HSN  
Code  

1 Dismantling of existing flash mixer then Supply fabrication, 
installation & commissioning of 01 No FRP flash mixer with 
10 mm shell thickness including stand, platform structure 
and accessories including structural support as per technical 
specification and scope of work. 
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    Annexure - IV 

 
TECHNICAL DEVIATION STATEMENT FORM 

 
Tender No. / Date:   
 
Name of Work:. 
 

The bidder has to quote as per technical specification and requirement of the bid. No deviation is expected. 

However, in case of any deviation, the same has to be recorded clearly in the technical deviation statement 

form.  

 

The following are the particulars of deviations from the requirements of the Tender specifications.  
 
 

CLAUSE DEVIATION                                                   
(Including Justification) 

REMARKS 
 

 

 
 
 
 
Signature & Seal of the Tenderer  
 
 
Dated:  
 
Note:  
 
a. Where there is no deviation, the statement should be returned duly signed with an endorsement indicating 

‘No deviations’. If not endorsed, it will be considered as ‘No deviation’. 
 

b. The technical specifications furnished in the Tender document shall prevail over those of any other 
document forming a part of our Tender, except only to the extent of deviations furnished in the statement. 
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Annexure - V 

“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS” 

 

Dear Sir,  

 

IREL (INDIA) LIMITED, a Government of India undertaking under the administrative control of Department 

of Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and 

other statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate 

governance.  

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers 

and Business Partners are requested not to provide any gift and / or inducement to any of our employees for 

securing / being granted favour in dealings with our Company. In assurance of your commitment to the 

aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached undertakings.  

 

Report of any gifts and / or inducements sought by any employee of the company should be immediately 

reported to any one of the following:  

 

Chairman & Managing Director 
IREL (India) Limited 
1207, V.S. Marg, Prabhadevi  
Mumbai 400 028.  
Ph: 022-24225778  
E-mail:cmd@irel.co.in 

Chief Vigilance Officer  
IREL (India) Limited 
1207, V.S. Marg, Prabhadevi  
Mumbai 400 028.  
Ph: 022-24221068 
E-mail:cvo@co.gov.in 

 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair 

investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment 

to the undertaking and its violation will have consequences as per prevailing rule of the Company.  

 

Thanking you,  

 

For IREL (India) Limited  

 

Sd/- 

Name V A Anil Kumar 

Designation DGM- (Technical (Purchase) 
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Annexure-VI 
 

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES 

 

                                                                                                              Date:  

 

 

IREL (India) Limited 

1207, V.S. Marg, Prabhadevi  

Mumbai 400 028.  

 

I / We …................................................................................... am / are a Vendor / Customer of IREL(India) 

Limited (now onwards to be referred as Company).  

 

I / We agree and undertake:  

 

Not to provide any gift and / or inducement to any employee of the Company in connection with securing / 

being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any field 

units namely MK, Chavara, OSCOM, RED & IRERC.  

 

To immediately report any gift and / or inducement sought by any employee of the Company granting 

favour(s) to me / us in my / our dealings with the Company and / or its field units.  

 

 

 

 

Signature……………………………… 

 

Name………………………………….. 

 

Title…………………………………… 

 

 

Name of the Company and Address (with Seal)…………………………………………. 
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Annexure - VII 

DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal) 

To, 

DGM -Technical (Purchase) 
IREL (India) Limited 
R E Division, Udyogamandal – 683 501 
KERALA 
 

 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ 2023, I/We hereby declare that 

presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices either 

indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India 

Society on the date of bid submission. 

 

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ 

our bid if any, to the extent accepted may be cancelled. 

                                                                                                     Thanking you, 

Yours faithfully, 
 

Name of the agency: - 
Authorized Signatory: - 
Seal of the Organization: - 

 
 
 
Date: 
 
Place: 
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Annexure - VIII 

Annexure to Bid Form: Eligibility Declarations 

 

Tender Document No. 

Tender Title: 

Bidder’s Name:  

 

 

Bidder’s Reference No.                                                                        Date: 

 

Restrictions on procurement from Bidders from a country or countries, or a class of countries under Rule 

144 (xi) of the General financial Rules 2017. 

 

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India: and solemnly certify that we are not from such a country or, if from such a country, 

has been registered with the Competent Authority. I hereby certify that this bidder fulfills all requirements in 

this regard and is eligible to be considered. 

Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any future changes to the above details. We understood that any wrong or misleading 

self-declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this 

tender document, including debarment. 

 

(Signature of the Bidder, with Official Seal) 
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Annexure – IX 
CONTRACTOR ENROLMENT/ REGISTRATION FORM 

 
1. NAME   :   
 
2. ADDRESS   :  

 
 
 

3. E-MAIL/ MOBILE  :  
 
4. INSURANCE DETAILS : 

 

ESI No. 
 

Name of 
Insurance 
Company 

Policy No. Valid  
 

Type of 
Policy 

No. of 
persons 
covered 

      

 
5. LABOUR LICENSE DETAILS: 

 

Labour License 
No. 

Address of 
Licensing Office 

License Issuance 
Authority 

Date 
of 
Expiry 

Maximum No. 
of Laboure’s 
as per License 

     

  
   
 
 
 
 
 
  SIGNATURE OF CONTRACTOR 
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Annexure - X 

VENDOR UP-DATION DETAILS  

SI # Organisation Details 

1 Name   

2 
Address Type (sales office address/office 
address/Warehouse address/factory address)   

3 Building/House Number   

4 Area/Street Name   

5 City   

6 Pin Code   

7 State   

8 Contact Details 

Ph No:  

Mobile No. 
 

 
 

Email:  

9 

Ownership Information (Private Limited 
Company/ One Person Company/ Limited 
Liability Partnership/ Partnership Firm / 
Proprietorship/ Co-Operative Society/ Trust/ 
Others)   

10 

Nature Of Business (Manufacturer/ Dealer/ 
Trader/ Distributor/ Stockiest/ Channel 
Partner/ Indian Sales Office/ Subsidiary of 
Registered foreign supplier/ Indian Agents/ 
Service Provider)   

11 Copy of PAN card  

12 GSTIN   

13 Audited copies of P&L for the last three years  

14 
Valid MSE Udyam registration certificate, if 
any. 

 
Yes 

No 

15  ISO Certification if any   

16  Registered in GEM Portal Yes No 

17 
Whether Supplier/Service Provider is a Start-
Up Enterprise. If yes provide the details.   

  Bank Details  

18 Name of bank:   

19 Name of Bank Branch:   

20 City/Place:   

21 Account Number:   

22 Account Type:   

23 IFSC Code:   

24 MICR Code:   
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Annexure-XI 
 

GENERAL CONDITIONS OF CONTRACT (GCOC) 
 

INDEX 
Sl  No. Particulars 

1.0 DEFINITIONS 

1.2 SINGULAR & PLURAL 

1.3 CLAUSE HEADINGS OR MARGINAL NOTES 

1.4 SPECIFICATION 

1.5 ENGINEERING-IN-CHARGE 

2.0 ASSIGNMENT AND SUBLETTING 

3.0 EXTENT OF CONTRACT 

4.0 CONTRACT DOCUMENTS 

4.1 CUSTODY OF DRAWINGS 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

4.3 FURTHER DRAWINGS AND INSTRUCTIONS 

5.0 CONTRACT AGREEMENT 

6.0 MODIFICATION IN CONTRACT 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 

7.4 CONTRACT TO INFORM HIMSELF FULLY- 

7.5 GENERAL INFORMATION 

7.6 STANDARDS 

7.7 PRIORITY OF CONTRACT DOCUMENTS 

7.8 SPECIAL CONDITIONS OF CONTRACT: 

8.0 PATENT INFRINGEMENT 

9.0 INDEMNITIES 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 

9.1.5 PERMITS AND CERTIFICATES 

9.1.6 MECHANICS LIEN 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

11.0 PROGRAMME TO BE FURNISHED: 

12.0 CONTRACTORS SUPERINTENDENCE: 

13.0 CONTRACTOR'S EMPLOYEE: 

14.0 EXTRA SUPERVISION ON WORK: 

15.0 SETTING-OUT OF THE WORKS 

16.0 USE OF EXPLOSIVES 

17.0 CARE OF WORKS 

17.2 EXCEPTED RISKS 

18.0 USE OF LAND & BUILDINGS 

19.0 DAMAGES TO PERSONS AND PROPERTY 

20.0 ACCIDENT OR INJURY TO WORKMEN 

21.0 WORKMEN'S COMPENSATION ACT 

22.1 GIVING OF NOTICE AND PAYMENT OF FEES 

22.2 COMPLIANCE WITH STATUTES REGULATIONS ETC. 

23.0 FOSSILS ETC.: 

24.0 PATENT RIGHTS & ROYALTIES 

25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 

26 (A) EXTRAORDINARY TRAFFIC: 

26(B) WATERBORNE TRAFFIC: 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 

31.0 RETURN OF SURPLUS MATERIALS 

 WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

33.0 ACCESS TO SITE 

34.0 INSPECTION, TESTING AND EXPEDITING: 

35.1 EXAMINATION OF WORK BEFORE COVERING UP 

35.2 UNCOVERING & MAKING OPENINGS 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 

38.0 SUSPENSION OF WORK: 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 

 COMMENCEMENT TIME AND DELAYS 

41.0 COMMENCEMENT OF WORK 

42.0 WAY LEAVES ETC. 
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43.0 TIME FOR COMPLETION 

44.0 EXTENSION OF TIME FOR COMPLETION 

44.1 TIME EXTENSION OF CONTRACT 

45.0 NO NIGHT OR SUNDAY WORK: 

46.0 RATE OF PROGRESS 

47.0 PRICE REDUCTION FOR DELAYED EXECUTION OF CONTRACT 

48.0 FORCE MAJEURE 

49.0 CERTIFICATE OF COMPLETION OF WORK 

50.0 MAINTENANCE AND DEFECTS 

50.1 DEFINITION OF PERIOD OF MAINTENANCE 

50.2 EXECUTION OF WORKS OF REPAIR ETC. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT 

51.0 CONTRACTOR TO SEARCH 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 

52.1 VARIATIONS 

53.1 VALUATION OF VARIATIONS 

53.2 POWER OF ENGINEER TO FIX RATES 

53.3 CLAIMS 

53.4 EXTRA ITEM 

54.0 PROPERTY IN MATERIALS: 

54.2 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC 

54.3 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

55.0 NO APPROVAL BY VESTING: 

 MEASUREMENT 

56.0 QUANTITIES 

57.0 WORKS TO BE MEASURED 

58.0 MODE OF MEASUREMENT 

59.0 PAYMENT FOR WORK DONE 

59.2 BILL TO BE SUBMITTED MONTHLY 

59.3 BILLS TO BE ON PRINTED FORMS 

59.4 RETENTION MONEY 

59.5 SET-OFF 

59.6 DEDUCTIONS FROM CONTRACT PRICE 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE 

61.0 MAINTENANCE CERTIFICATE 

61.2 CESSATION OF EMPLOYER'S LIABILITY 

61.3 UNFULFILLED OBLIGATION: 

62.0 URGENT REPAIRS 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION 

63.4 ARBITRATION: 

63.5 JURISDICTION 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 

64.1 COMPLYING WITH REGULATIONS 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION 

65.1.1 BREACH OF TERMS 

65.2 SUSPENSION 

65.3 TEMPORARY SUSPENSION 

65.4 EVENT OF DEFAULT 

65.5 RECOURSE TO EVENT OF DEFAULT 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT 

65.7 PAYMENT UPON TERMINATION 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION` 

66.0 LIMITATION OF LIABILITY 

67.0 METHOD OF BLACKLISTING VENDORS 

68.0 SECRECY 

69.0 LABOUR 

70.0 RETURNS OF LABOUR 

71.0 LABOUR LICENCE: 

72.0 WOMAN LABOUR 

73.0 EMPLOYMENT OF CHILDREN 

74.0 ENTRY PASS 

75.0 SAFE CUSTODY OF ENTRY PASS 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

77.0 SAFETY CLAUSES 

78.0 INSURANCE 

79.0 General 

80.0 RISK PURCHASE CLAUSE 
  

Acceptance of GENERAL CONDITIONS OF CONTRACT (GCOC) Sl.no. 1 to 80 

Signature & Seal of the Tenderer  
Date 
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GENERAL CONDITIONS OF CONTRACT (GCOC) 
 
 

1.0      Definitions: 

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to 
them except where the context otherwise requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer Savarkar Marg, Near Siddhi Vinayak 
Temple, Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the Employer and includes the 
Contractors’ personal representatives, successors and permitted assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in 
writing to the contractor to act as Engineer for the purposes of the contract in place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any other employee or agent appointed from 
time to time by the Employer or the Engineer to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified 
in writing to the Contractor by the Engineer. 

e) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto 
annexed or to be implied therefrom or incidental thereto or to be hereafter specified or required in such explanatory instructions and 
drawings (being in conformity with the original specification, drawing and schedule) and also such additional instructions and 
drawings not in conformity as aforesaid as shall from time to time, during the progress of the work hereby contracted for, be supplied 
by the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, 
Specifications, Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against each item, Time 
Schedule, Letter of Intent/Award, Tender and Contract agreement. 

 
g) "Contract Price" means: 

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed 
& firm during the entire duration of contract subject to price reduction clause in case of delay in performance; however, price is subject 
to price variation clause as per special conditions of contract, if any. 

 
In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or about the execution, completion or 
maintenance of the Works or, Temporary Works (as hereafter defined) but does not include materials or other things intended to form 
or forming part of the permanent work or temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the 
works. 

j) "Drawings" means the drawings referred to in the Specification and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished or approved in writing by the Engineer. 

k) "Site “means the lands and other places envisaged by the Employer where the Works are to be executed or carried out. 
 
l) "Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in accordance with the provisions contained in 

that letter. 
m) "Approved" means approved in writing including subsequent written confirmation of previous verbal approval and "approval" means 

approval in writing including aforesaid. 
 
1.2 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires. 
 
1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be 

part thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
 
1.4 Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, performance 

characteristics and all such particulars mentioned as such in the contract. In the absence of any specific specifications issued by the 
Employer, the specifications issued by the BIS will apply. 

 
                ENGINEER-IN-CHARGE: 
 

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, 
certificates, approvals and all other communications under this Contract shall be given by the Engineer-in-charge, except as herein 
otherwise provided. 
 

                     The Engineer-in-charge shall have authority for 
 

1.4.1 General supervision, follow up of supply and direction of the Works 
1.4.2 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper execution of the works 
1.4.3 To reject all Works and Materials which do not conform to the contract specifications. The Engineer-in-charge shall have no authority 

to relieve the CONTRACTOR of any of his duties or obligations under the contract nor except as expressly provided here-in-under or 
elsewhere in the Contract to order any work involving delay or any extra payment by IREL or to make any variation of or in the Works. 
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2.0 ASSIGNMENT AND SUB-LETTING 

 
2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or thereunder (other than a charge in 

favour of the Contractor's Bankers of any money due or to become due under this Contract) without the prior written consent of 
Employer. 

 
2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract, and even then only 

with the prior written consent of the Employer and such Consent if given shall not relieve the Contractor from any liability or obligation 
under the contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen 
as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen Provided always that the 
provision of labour on a piecework basis shall not be deemed to be a sub- letting under this clause. 

 
2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible for co-coordinating their 

work. If CONTRACTOR fails to correct, or commence to correct and execute the correction with due diligence of deficient or defective 
work performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), 
after receipt by CONTRACTOR of a notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be obligated to), 
after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take 
all reasonable steps to remedy such defective or deficient work at risk and cost of CONTRACTOR. 

 
2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant requirements of the CONTRACT 

including FINAL PROPOSAL, all APPLICABLE LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering 
Practices, the requirements of the NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all 
insurance policies relating to the PLANT or the WORK. 

 
2.5 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person to whom any amount is due 

from CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise related to the PLANT or the 
WORK. 

 
2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such services, equipment, construction equipment, materials 

and supplies and the like have been or will be received, inspected and approved and that such services have been or will be properly 
performed. 

 
2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-

CONTRACTOR. 
 
3.0 EXTENT OF CONTRACT: 
 

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise 
provides, the provision of all labour, materials, constructional plant, temporary works and everything whether of a temporary or 
permanent nature required in and for such construction, completion and maintenance. 

 
4.0 CONTRACT DOCUMENTS: 
4.1 CUSTODY OF DRAWINGS: 

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be furnished to the Contractor free of cost. 
The Contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the 
Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing 
to the Engineer or Engineer's representative, of any further drawings or specifications that may be required for the execution of the 
works or otherwise under the contract 

 
4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 
 

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all 
reasonable time be available for inspection and use by the Engineer and the Engineer's representative and by any other person 
authorised by the Engineer in writing. 

 
4.3.1.1 FURTHER DRAWINGS AND INSTRUCTION: 
 

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the 
works and the Contractor shall carry out and be bound by the same. 

 
5.0 CONTRACT AGREEMENT: 
 

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the specified time in Letter of 
Intent/ Award and in default there of the earnest money paid by the Contractor shall be forfeited and acceptance of his Tender shall be 
considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the Contractor. 
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6.0    MODIFICATIONS IN CONTRACT: 
 

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of completion 
period shall be considered valid only when amendment to the CONTRACT is issued by the Employer. 
 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE and/ or COMPLETION DATE in 
accordance with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement. 

 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms or acknowledgement of 
CONTRACT and other documents which support to impose any condition at variance with or supplemental to CONTRACT. 

 
7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 
  

7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any 
specification, plan, drawing, pattern, sample or information furnished by or on behalf of the IREL in connection therewith, to any person 
other than a person employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person 
shall be made in confidence and shall extend only so far as may be necessary for purpose of such performance. 

 

7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in 
Clause 7.1 except for purpose of performing the CONTRACT. 

 

7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned 
(all copies) to the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by the IREL. 

 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 
 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained 
all necessary information for the purpose of preparing his tender and his tender as accepted shall be deemed to have taken into account 
all contingencies as may arise due to such information or lack of same. The correctness of the details, given in the Tender Document 
to help the CONTRACTOR to make up the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have generally obtained his own 
information in all matters whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied himself 
to the sufficiency of his tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release 
the CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 
scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and 
labour involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents whatever be the 
defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the nature and the conditions of 
the Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land,  
 
water or air, and as to possible interruptions thereto and the access and egress from the site, to have made enquiries, examined and 
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 
available accommodation as to whatever required, depots and such other buildings as may be necessary for executing and completing 
the works, to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 
climatic conditions and all other similar matters affecting these works.  He is deemed to have acquainted himself as to his liability of 
payment of Government Taxes, Customs duty and other charges, levies etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing 
or any other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility from 
completion of the works at the scheduled rates and times in strict accordance with the CONTRACT. 

 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the CONTRACT 
DOCUMENT, he shall set forth the particulars thereof in writing to IREL in duplicate, before submission of tender. IREL may provide 
such clarification as may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of 
CONTRACT DOCUMENTS. 

 
No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of 
the CONTRACT AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained. Any change in layout 
due to site conditions or technological requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be 
entertained. 

 

7.5 GENERAL INFORMATION: 
 

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of construction for his own 
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work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for vehicles of any 
other parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads 
should the construction there of start while he is engaged on this work. He shall make allowance in his tender for any inconvenience 
he anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR 
shall in no case condone any delay in the execution of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

c)                  Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all 
necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion unless otherwise   
mentioned in the Tender Document.Water Supply: Contractor will have to make his own arrangements for supply of water to his 
labour camps and for works. All pumping installations, pipe network and distribution system will have to be carried out by the 
Contractor at his own risk and cost. Alternatively, IREL at his discretion may endeavour to provide water to the Contractor at its source 
of supply provided the Contractor makes arrangement for pipe networks from source of supply and such distribution 
pipe network shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other 
construction works. In such case, the rate for water shall be deducted from the running account bills (Subject to rate of deduction 

c) stipulated. 
d) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where 

the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be more than 500 m 
away from the CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-
IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if there is any hindrance caused to the 
other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost. The 
CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL which 
should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction 
Works which would be deducted from the running account bills (subject to rate of deduction specifically mentioned in the tender, if 
any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation 
for any failure or short supply of electricity will be admissible. 

 
It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply 
with due regard to safety requirement at site. All cabling, equipment, installations etc. shall comply in all respects with the latest 
statutory requirements and safety provisions, i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure 
that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed Electrician/Supervisor. A test 
certificate is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made available. 

 
At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference 
to the CONTRACTOR. No claim shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 
reconnected only after production of fresh certificate from authorized electrical supervisors. 

 
The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or 
interruption in power supply or other loss to the CONTRACTOR arising therefrom. 

 
The total requirement of power shall be indicated by the tenderer along with his tender. 

 

7.6 STANDARDS: 
 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications 
and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices. 

 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 
 

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of Contract and Special 
Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be 
explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in 
such event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be as follows : 

7.7.1 The Contract Agreement; 
7.7.2 The Letter of Acceptance; 
7.7.3 The Instructions to Bidders(ITB); 
7.7.4 Special Conditions of Contract (SCC); 
7.7.5 General Conditions of Contract (GCC) 
7.7.6 Any other document forming part of the Contract. 
 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the SPECIFICATIONS without being 
shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been specifically shown 
upon the DRAWINGS and described in the SPECIFICATIONS. 

 

7.8 SPECIAL CONDITIONS OF CONTRACT: 
 

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, specification of Work, 
Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding the sub-
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division of the documents into these separate sections and volumes, every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 
Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special 
Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be deemed 
to over-ride the provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 

8.0 PATENT INFRINGEMENT: 
  
8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and defend, at its own cost, any 

suit or action brought against IREL and hold IREL free and harmless against all costs of such claims or suits which may be made 
against IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent 
that such claim, suit, or action is a result of the use of CONTRACTOR’s technical Information for the construction, maintenance, 
and operation of PLANT and the use of CONTRACTOR’s and/or any other process, licenser’s processes used in PLANT. IREL 
shall pass on all claims made against it to CONTRACTOR for settlement. 

 
8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the 

construction, maintenance, and operation of PLANT and the use of CONTRACTOR’s processes used in PLANT will not infringe 
any valid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL 
indemnified and harmless against such claims and costs thereof and make arrangements that will allow IREL to continue the 
operation of PLANT. 

 
8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for infringement of patents 

brought against it by a third party and based upon the use of CONTRACTOR’s Technical Information. If such use is in accordance 
with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, 
of the claim or suit up to final judgment or settlement. 

 
8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction of the defence, and shall  

 
8.5 bear all costs related thereto. CONTRACTOR shall further hold IREL harmless from any damages or other sums that may become 

payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance  
 

8.6 that may be required by CONTRACTOR in the defence, and shall have the right to be represented therein by advisory counsel of 
its own selection and at its own expense. 

 
8.7 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation 

with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely affecting the 
performance and/or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse 
IREL all costs related to the said modification and to the said immunity. 

 
8.8 In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR 

shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned. 
8.9 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written consent of the other, if settlement 

or compromise obliges the other to make any payment or part with any property or assume any obligations or surrender any 
rights or to be subjected to any injunction by reason of such settlement or compromise. 

 
                INDEMNITIES: 

 
9.1 INDEMNIFICATION FOR LIABILITIES: 

 
9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

 
To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, protect, save and hold 
harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of 
CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, 
sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may 
be imposed on, suffered or incurred by or asserted against IREL and in any way relating to or arising out of 

9.1.1.1 WORK, any EQUIPMENT 
9.1.1.2 the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat 

thereof, at, to or from SITE after commencement of work (any hazardous substance already existing at SITE before commencement of 
WORK excluded) 

9.1.1.3 The performance of WORK, or as a result of personal injuries (including wrongful death); 
9.1.1.4 the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law; 
9.1.1.5 Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be 

required under this Clause to indemnify IREL for any liability arising out of or resulting from events or circumstances occurring 
or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of 
CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or indirectly employed by either of them or 
anyone for whose acts either of them may be liable that was a contributory cause of such liability. 
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9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 
 

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL 
harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to be included 
in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need to prepare E-Invoice under GST and 
submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may result into 
deduction of GST while processing Bills. 

 
9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
 

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall use all reasonable efforts 
to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 
and Clause-9.1.2 of which the IREL shall be named as beneficiary. 

 
9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 
 

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be 
deducted from CONTRACT PRICE or any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable by 
IREL to CONTRACTOR are less than the amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be 
liable to IREL for such excess and shall pay such amount to IREL immediately upon demand. 

 
 

9.1.5 PERMITS AND CERTIFICATES: 
 

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable 
laws, regulations, ordinances and other rules in force at the place where any of the works is to be performed, and CONTRACTOR  
 
further agrees to hold IREL harmless from liability or penalty which might be imposed by reason of any asserted or established 
violation of such laws, regulations, ordinances or other rule. IREL shall provide the necessary permits for CONTRACTOR's 
personnel to undertake any work in India in connection with CONTRACT. 

 
9.1.6 MECHANICS LIEN: 
 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's and/or mechanics liens 
arising from its work, and shall keep the premises of IREL free from all such claims, liens and encumbrances. 

 
10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 
 

The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to the satisfaction of the 
Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter (whether mentioned 
in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's 
representative on any matter touching or concerning the Works. 

 
11.0    PROGRAMME TO BE FURNISHED: 
 

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the Engineer for his approval a 
programme showing the order of procedure and the method in which he proposes to carry out Works and shall whenever required 
by the Engineer or Engineer's representative furnish for his information particulars in writing of the Contractor's arrangement for 
the carrying out of the Works and of the constructional plant and temporary Works which the Contractor intends to supply, use 
or construct as the case may be. The submission to and approval by the Engineer or Engineer's representative of such programme 
or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the Contract. 

 
12.0 Contractors Superintendence: 
 

The Contractor shall give and provide all necessary superintendence during the execution of the works and as long thereafter as the 
Engineer may consider necessary for the proper fulfilling of the Contractor's Obligation under the contract. The Contractor or one 
of his competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) 
is to be constantly on the Works and shall give his whole time to the superintendence of the same. If such approval shall be 
withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requirement of replacing him as 
here-in-after mentioned) after receiving written notice of such withdrawal, remove the agent from the Site and shall not thereafter 
employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer, Such authorised 
agent shall receive on behalf of the Contractor directions and instructions from the Engineer or (subject to the limitations of Clause 
2 hereof) the Engineer's representative. 

 
13.0 CONTRACTOR'S EMPLOYEE: 
 

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works. 
(a) Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, 
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foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and 
(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works. 
 
13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed 

by the Contractor in or about the execution or maintenance of the Works who in the opinion of the Engineer misconducts himself 
or incompetent or negligent in the proper performance of his duties or whose employment is other-wise considered by the Engineer 
to be undesirable and such person shall not be again employed upon the Works without the written permission of the Engineer. 
Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer. 

 
14.0 EXTRA SUPERVISION ON WORK: 
 

If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and or the execution thereof 
becomes contrary to specifications, and/or bad work is executed and/or bad materials are used or supplied by the Contractor, 
and/or any directions given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it 
necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be 
sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment 
including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the 
Contractor not less than 7 days previous notice in writing of intention to exercise his power.. 
 

14.1 EXTRA SUPERVISION ON WORK: 
 

If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, and or the execution thereof 
becomes contrary to specifications, and/or bad work is executed and/or bad materials are used or supplied by the Contractor, 
and/or any directions given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it 
necessary or proper for the execution of the work in accordance with the contract, of which his certificate in writing will be 
sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment 
including the salary of the supervising staff shall be provided by the Contractor, provided that the Engineer shall give to the 
Contractor not less than 7 days previous notice in writing of intention to exercise his power. 

 
15.0 SETTING-OUT OF THE WORKS: 
 

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, 
dimensions and alignment of all parts of the Works and for the provision of all necessary instrument appliances and labour in 
connection therewith. If at any time during the progress of the works, any error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engineer or Engineers 
representative shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representative unless 
such error is based on incorrect data supplied in writing by the Engineer or the Engineer's representative in which case the expense 
of rectifying the same shall be borne by the Employer. The checking of any setting out or of any line or level by the Engineer or the 
Engineer's representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in setting out the works. 

 
16.0 USE OF EXPLOSIVES: 
 

Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer and then only in the 
manner and to the extent to which he has prescribed. Where explosives are used, the same shall be stored in a special magazine to be 
provided by and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & shall 
be responsible for complying with all the Statutory obligations in these respects. 

 
17.0 CARE OF WORKS: 
 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching 
when and where necessary or required by the Engineer or Engineer’s representative or by a duly constituted authority for the 
protection of the Works or for the safety and convenience of the Public or others. 

 
17.1 From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of 

all Temporary Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to any temporary 
Works from any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own 
cost repair and make good the same so that at completion the Works shall be in good order and condition and in conformity 
in every respect with the requirements of the Contract and the Engineer's instructions. In the event of any such damage, loss or 
injury happening from any of the excepted risks the Contractor shall if and to the extent required by the contractor shall also be 
liable for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of 
complying with his obligations under Clause 58 hereof. 

 
17.2 EXCEPTED RISKS: 
 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign 
enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the Contractor’s 
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own employees) riot, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on 
the part of Contractor could not foresee or reasonably provide against (all of which are herein collectively referred to as "the 
excepted risks".) 

 
18.0 USE OF LAND & BUILDINGS 
(a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of 

the same land/building in good condition to IREL after the completion of works as soon as the contract is over/terminated, failing 
which IREL would be entitled to withhold the payment of the security deposit and/or final bill in addition to any other action which 
the IREL may like to take for getting the vacant possession of the land or building as aforesaid. 

(b) The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The 
Contractor should submit written application accompanied by layout plan for construction of such temporary shed. Any 
modification/alteration if deemed necessary thereafter, should be done with prior approval of the competent authority. 

(c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the Management of IREL from time to time. 
(d) The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the 

temporary shed so constructed should be dismantled within 15 days from the date of completion of the maintenance work and 
restore the possession of vacant land in the original condition or in a condition acceptable to the Management of IREL. In case of 
any difficulty, the Contractor may obtain specific approval of the competent authority which may not be extended more than a 
period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the 
department shall be compelled to dismantle the temporary shed so constructed at the risk and cost of the contractor without 
prejudice to any other action which may be taken including recovery of damages as per rates fixed by IREL for the unauthorised 
occupation of the shed/ premises beyond the permitted period. 

(e) The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall 
be the liability of the contractor to ensure that this occupation of the premises/shed does not provide to be of nuisance to the 
residents in the vicinity. The Contractor shall also not sublet the premises to any other party.     
 

19.0 DAMAGES TO PERSONS AND PROPERTY: 
  

19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL 
against all losses and claims for injuries or damages to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs 
charges and expenses whatsoever in respect of or in relation thereto. Provided always that nothing hereby contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or 
with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage 
as aforesaid i.e. surface or other damage caused by contract works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any land. 
(c) Interference whether temporary or permanent with any right to light, air, way or water or other easement or quasi-easement 

which is unavoidable result of the construction of the Works in accordance with the Contract. 
 

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined 
in the specification as shown on the drawings in which land crops, trees and structures will be disturbed or damaged as an 
inevitable consequence of the carrying out of the Works 

             
20.0 ACCIDENT OR INJURY TO WORKMEN: 

 
(a) The employer shall not be liable for or in respect of any damages or compensation payable as per or otherwise in respect of or in 

consequence of any accident or injury to any workmen or other persons in the employment of the Contractor or any Sub-Contractor 
and the Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against 
all claims, demands, proceedings, cost, charges and expenses whatsoever in respect thereof in relation there to. 

 
(b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his 

representative. 
 
21.0 WORKMEN'S COMPENSATION ACT: 

 
The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's 
Compensation Act, 1923 (VIII of 1923) or any other law for the time being in force by or in respect of any workmen employed by the 
Contractor in carrying out the contract and against all costs and expenses incurred by the employer in connection therewith and 
(without prejudice to any other means of recovery) the employer shall be entitled to deduct from any money due or to become due 
to the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of 
compensation aforesaid or for costs or expenses in connection with any claim thereto and the Contractor shall abide by the decision 
of the Employer as to the sum payable by the Contract, under the provision of this clause 

 

22.0     GIVING OF NOTICE AND PAYMENT OF FEES: 
 

 22.1  The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or 
other Law or any rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution of the Works 
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or of any temporary works and by the rules and regulations of all public bodies whose property or rights are affected or may be 
affected in any way by the works or any Temporary Works. 

 
22.2  COMPLIANCE WITH STATUTES REGULATIONS ETC.: 
 

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, 
Regulations or Bye-laws of any local or other duly constituted authority which may be applicable to the Works or to any Temporary 
Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify against all 
penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 

 
23.0 FOSSILS ETC. 

 
All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archaeological interest 
discovered on the site of the works shall as between the employer and the Contractor be deemed to be the absolute property of the 
Employer and the Contractor shall take reasonable precautions to prevent, his workmen or any other persons from removing or 
damaging any such article or thing and shall immediately upon discovery thereof and before removal acquaint the Engineers 
representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the 
disposal, removal or otherwise of the same. 

 
24.(a)           PATENT RIGHTS & ROYALTIES: 
 

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of 
infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any Constructional plant, 
machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and against 
all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in relation there to. 

(b)  Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent and other payments or 
compensation (if any) for getting stone, sand, gravel, clay or other materials required for the Works or temporary Works or any 
of them. 

 
25.0 INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES. 

 
All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance 
with the requirements of the Contract permits be carried on so as not to interfere unnecessarily or improperly with the Public 
convenience or the access to use and occupation of public or private roads and footpaths or to or properties whether in the 
possession of the Employer’s Workmen or of any other person and Contractor shall save harmless and indemnify employer in 
respect of all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arising out of or in relation to any 
such matters. 

 
26.(a)  EXTRAORDINARY TRAFFIC: 
 

The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes 
to the site from being damaged or injured by any traffic of the Contractor or any of his Sub-Contractors and in particular shall 
select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise 
from the moving of plant and material from and to the site shall be limited as far as reasonably possible and so  
 
 
that no unnecessary damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach 
hereof, the Contractor shall be solely responsible. 

 
(b) WATERBORNE TRAFFIC: 

 
Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions 
of this clause shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a water-way 
and "vehicles" included craft and shall have effect accordingly. 

 
27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 
 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their 
work to any other contractors employed by the Employer and their workmen and to the workmen of the Employer and of any 
other duly constituted authorities who may be employed in the execution on or near the site of any work not included in the 
Contract or of any Contract which the Employer may enter into in connection with or ancillary to the works. 
 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 
 
Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, 
Temporary Works, materials both for temporary and for permanent Works, labour (including the supervision thereof), transport 
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to or from the Site and in and about the Works and other things of every kind required for the constructions, completion and 
maintenance of the Works. 

 
29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

 
If the Employer has undertaken to supply materials specified in the special conditions at rates stated therein, the Contractor shall 
keep himself in touch with the day-to-day position regarding the supply of materials from the Engineer and so adjust the progress of 
the work that their labour may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining 
the materials. It should be clearly understood that no claim whatsoever shall be entertained by the Employer on account of delay 
in supplying materials. 

 
30.0 SITE CLEARANCE ON COMPLETION OF WORK: 

 
On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the 
purpose of or connected with its construction are to be removed by the Contractor and all pits and excavations filled up and the 
site handed over in a tidy and workman like condition and no final payment in settlement of the account for the said work shall 
be held to be due or shall be made to the Contractor, till such site clearance shall have been effected by him, and such clearance 
may be made by the Engineer, at the expense of the Contractor in the event of his failure to comply with this provision within 7 days 
after receiving notice in writing from the Engineer to that effect. If it becomes necessary for the Engineer to have the site cleared as 
indicated above at the expense of the Contractor, the Employer shall under no circumstances, be held liable for any losses or 
damages to such of Contractor's property as may be on such site due to such removal there from which removal may be effected 
by means of public sale of such materials and property or in such way as seems fit and most convenient to the Engineer. 

 
31.0 RETURN OF SURPLUS MATERIALS: 

 
Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the 
contract are procured with the assistance of the Employer either by issue from Employer's stocks or purchase made under orders 
or permits or licenses issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose 
of the contract and not dispose of them without the permission of the Employer, and if required by the Engineer shall return to 
the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at 
its termination, for any reason whatsoever on being paid or credited such price as the Engineer shall determine, having due regard 
to initial cost and the condition of the materials at the time of such return thereof. The price to be allowed to the Contractor, 
however, shall not exceed the amount charged to him excluding the storage charge if any. The decision of the Engineer shall be final 
and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable of action 
for contravention of the terms of the licences or permit and/or for criminal breach of trust) be liable to the Employer for payment 
of all moneys, advantages or profit resulting or which in the usual course would have resulted to him by reason of such breach. 
 
WORK MATERIAL AND PLANT 

 
32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

 
All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s 
instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or 
fabrication or on the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour 
and materials as are normally required for examining, measuring and testing any work and the quality, quantity or weight of any 
material used and shall supply samples of materials before incorporation in the Works for testing as may be selected and required 
by the Engineer. 

 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

 
Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor. 

 
Cost of tests not provided for: 
If any test is ordered by the Engineer which is either, 

a. not so intended or provided or 

b. is not so particularised for or 

c. though so intended or provided for is ordered by the Engineer to be carried by an independent person at any place other than the 
Site or the place of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne by the Contractor if 
the test shows the workmanship of materials not to be in accordance with the provisions of the Contract or the Engineer's 
instructions but otherwise by the Employer. 

 
33.0 ACCESS TO SITE: 

 
The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all 
workshops and places where work is being prepared or where materials, manufactured articles or machinery are being obtained 
for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining the right to such access. 
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34.0 INSPECTION, TESTING AND EXPEDITING: 
 

34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications 
laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall 
specify what inspections and test the EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the 
CONTRACTOR in writing of the identity of any other representatives retained for this purpose. Expediting by EMPLOYER’s 
representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT. 

 
34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR at point of 

completion and/or at the good's final destination. When conducted on the premises of the CONTRACTOR or his SUB-
CONTRACTOR, all reasonable facilities and assistances including access to drawings and production data shall be furnished to 
the inspector at no charge to the EMPLOYER. 

 
34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well as for any possible delay 

in the remittance of necessary certificates. Delay on the part of the Inspection institutions will not be considered a case of 'Force 
Majeure'. 

 
34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests 

to be undertaken pursuant here to shall not in any way or manner relieve or release the CONTRACTOR from any of its warranties, 
guarantees or other obligations under the CONTRACT. 

 
34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER. 
 
35.1 EXAMINATION OF WORK BEFORE COVERING UP: 
 

No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's representative and the 
Contractor shall afford full opportunity for the Engineer or the Engineer's representative to examine and measure any work which 
is about to be covered up or put out of view and to examine foundations before permanent work is over, any such work or 
foundations is or are ready or about to be ready for examination and the Engineer's representative shall without unreasonable  
 
delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining and 
measuring such work or of examining such foundations. 

 
35.2 UNCOVERING & MAKING OPENINGS: 
 

The Contractor shall uncover any part or parts of the Works or make opening in or through same as the Engineer may from time to 
time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or parts have 
been covered up or put out of view after compliance with the requirements of subclause(l) of this Clause and are found to be 
executed in accordance with the Contract, the expenses of uncovering making opening in or through reinstating and making good 
the same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be 
recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to 
the Contractor. 

 
36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 

 
The Engineer shall during the progress of the Works have power to order in writing from time to time: 

(a) the removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the 
Engineer are not in accordance with the contract, 

(b) the substitution of proper and suitable materials and 
(c) the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work 

which in respect of materials of workmanship is not in the opinion of the Engineer in accordance with the contract. 
 
37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other 
persons to carry out the same and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall 
be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due 
to the Contractor. 

 
38.0 SUSPENSION OF WORK: 

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time or 
times and in such manner as the Engineer may consider necessary and shall during such suspension properly protect and secure 
the work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such 
extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the Engineer's order. The 
Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall 
consider reasonable. 
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39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 
If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the 
Contractor may serve a written notice on the Engineer requiring permission within 28 days from the receipt thereof to proceed with 
the works or that part thereof in regard to which progress is suspended and if such permission is not granted within that time the 
Contractor by a further written notice so served may (but is not bound to) elect to treat the suspension where it affects part only of 
the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the 
Contract by the Employer. 

 
40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 
(i) Use of additional items: 

If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such 
directions. The recovery rate for such stores shall be fixed by the Engineer. 

(ii) Recovery Rates: 
In addition to the above, other materials from IREL stores can be supplied subject to availability if the Engineer is satisfied as to 
the necessity for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plus GST as may be in 
force from time to time. 

 
(iii) Handling Conveyance etc: 

All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne by the Contractor and the rates 
quoted in the Tender Schedule cover these. 

 
(iv) Proper accounting: 

AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss 
or damage to the stores issued by IREL will be debited to the Contractor at the IREL issue rates plus 20% plus GST as may be in 
force from time to time. 

 
(vi) Excess/misuse: 

Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract. 
 
(vii) Surplus stock: 

No claim will be entertained for non-supply or delay in supply of any or all the above stores. 
 
(viii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken back. In case of steel and materials 

issued free, the surplus stock will be taken back at the stipulated rates of issue, provided they are returned in good condition. In case 
of steel, rebate at full rates will be made only if the pieces are returned in length not less than 6M. Shorter pieces in the range of 4M 
to 6M length will be taken back @ 50% of the issue rates. The materials shall be returned at IREL stores and all expenses towards 
conveyance, handling, weighing, sorting, etc. shall be at Contractor's accounts. As regards to the conditions of the materials to be 
returned, the decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for consumption in respect 
of Steel shall apply for calculating the consumption of these materials for recovery. 

 
COMMENCEMENT TIME AND DELAYS 

 
41.0 COMMENCEMENT OF WORK: 

The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same 
with due expedition and without delay. 

 
42.0 WAY LEAVES ETC.: 

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access 
to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the Site required by him for 
the purposes of the works, except when otherwise specifically agreed and provided for. 

 
43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works before completion of the whole of the 
works, it shall be completed within the time stated in the LOI/Award Letter/Agreement. 

 
44.0 EXTENSION OF TIME FOR COMPLETION: 

Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may 
occur be such as fairly to entitle the contractor to an extension of time for the completion of the work, the Engineer shall determine 
the amount of such extension. Provided that the Engineer as not bound to take in to account any extra or additional work or other 
special circumstances unless the Contractor has within 14 days after such work has been commenced on such circumstances have 
arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim 
to extension of time to which he may consider himself entitled in order that such claim may be investigated at the time. 

 
44.1 TIME EXTENSION OF CONTRACT: 

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the 
completion of work in accordance with the approved schedule and the steps being taken to remedy such situation. 
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44.2  If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely 
attributable to IREL or his employees, or by any other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time 
of completion shall be extended by IREL (without levy of Mutually Agreed Damages) in writing for a reasonable period as may 
be mutually agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on occurrence of such special 
circumstances but not later than 14 working days, bring to the knowledge of IREL through written application for any such delay 
as mentioned above. 

 
44.3  IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall 

be well and properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR. 
 
45.0 NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided 
be carried on during the night or on Sundays (if locally recognised as days of rest) or their locally recognised equivalent without 
the permission in writing of the Engineer's representative save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the Works in which case the Contractor shall immediately advise the Engineer's 

   representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is 
customary to carry out by rotary or double shifts. 

 
46.0 RATE OF PROGRESS: 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and 
maintenance of the work are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of 
progress of the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the 
works by the prescribed time or extended time for completion the Engineer shall so notify the Contractor in writing and the 
Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve to expedite 
progress so as to complete the works by the prescribed time or extended time for completion. If the work is not being carried on 
by day and by night and the Contractor shall request permission to work by night as well as by then if the Engineer shall grant 
such permission, the Contractor shall not be entitled to any additional payment for so doing but if such permission shall be refused 
and there shall be no equivalent practicable method of expediting the progress of the work, the time for completion shall be 
extended by such period as is solely attributable to such refusal. All work at night shall be carried out without unreasonable noise 
and disturbance. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or 
other disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, costs, charges 
and expenses whatsoever in regard or in relation to such liability. 

 
47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the 
time period(s) specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the 
CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, 
including subsequent modifications. 

 
 Deductions shall apply as per following formula: 

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a 
maximum of ten percent (10%) of contract value 

 
For all other works : 
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value. 

47.1  EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by 
recovery against the Performance Guarantee. Both CONTRACTOR and EMPLOYER agree that the above percentages of price 
reduction are genuine pre-estimates of the loss/damage which the EMPLOYER would have suffered on account of delay/breach 
on the part of the CONTRACTOR and the said amount will be payable on demand without there being any proof of the actual 
loss/or damage caused by such breach/delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall 
be final and binding. 

 
48.0 FORCE MAJEURE: 
 
48.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not 

foreseeable. Such events may include, but are not restricted to acts of the purchaser/contractor either in its sovereign or contractual 
capacity, wars or revolution, hostility, acts of public enemy, civil commotion, floods, explosions, epidemics, quarantine 
restrictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to consider so. The decision about 
force majeure shall rest with IREL which shall be final and binding. 

 
48.2 If there is delay in performance or other failures by the contractor to perform obligations under its contract due to event of a Force 

Majeure, the supplier/contractor shall not be held responsible for such delays/failures. 
48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause 

thereof within fifteen days of occurrence of such event. Unless otherwise directed by the EMPLOYER in writing, the 
CONTRACTOR shall continue to perform its obligations under the contract as far as reasonable/practical and shall seek all 
reasonable alternative means for performance not prevented by the Force Majeure event. 
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48.4 If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of Force Majeure 
for a period of exceeding 120 days, IREL may at its option terminate the contract without any financial repercussion on either side. 
 

49.0 CERTIFICATE OF COMPLETION OF WORK: 
 
As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed 
any final test that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the Contractor to 
finish any outstanding work during the period of Maintenance issue a Certificate of completion in respect of the works and the 
Period of Maintenance of the works shall commence from the date of such certificate. Provided that the Engineer may give such 
a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written 
application of the contractor give such certificate with respect to any substantial part of the works, which has been both completed 
to the satisfaction of the Engineer and occupied or used by the employer and when any such certificate is given in respect of a 
part of the works such part shall be considered as completed and the Period of Maintenance of such part shall commence from 
the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any 
part of the works occupied and use as aforesaid shall not be deemed to certify completion of any round or surfaces requiring 
reinstatement unless such certificate shall expressly so state. 

 
50.0 MAINTENANCE AND DEFECTS: 

 
50.1  DEFINITION OF PERIOD OF MAINTENANCE: 

 
In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any other period if specifically 
specified in the special conditions of this contract, and calculated from the date of completion of the works certified by the Engineer 
in accordance with Clause 49 hereof or in the event of more than one certificate having been issued by the Engineer Under the said 
Clause from the respective dates so certified and in relation to the Period of maintenance, the expression “the works” shall be 
construed accordingly. 
 

50.2 EXECUTION OF WORKS OF REPAIR ETC.: 
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to 
the Employer in as good and perfect a condition (fair wear and tear expected) to the satisfaction of the Engineer as that in which 
they were at commencement of the Period of Maintenance, contractor shall execute all such work of repair, amendment, 
reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required of the 
Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of 
an inspection made by or on behalf of the Engineer prior to its expiration. 

 
50.3  COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer 
be due to the use of materials or workmanship not in accordance with the Contract or to neglect or failure on the part of the 
Contractor to comply with any obligation expressed or implied on the Contractor’s part under the Contract. If in the 
opinion of the Engineer such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for as 
if it was an additional work. 

 
50.4  REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall be entitled to carry out 
such work by his own workmen or by other Contractors, and if such work is the work which the Contractor should have carried 
out at his own cost, Employer shall be entitled to recover from the Contractor the cost thereof or may deduct the same from any 
moneys due or that may become due to the Contractor. 

 
51.0 CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect in perfection or fault under the directions 
of the Engineer. Unless such defect, imperfection or fault shall be one for which the Contractor is liable under the contract, the cost 
of the work carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection 
or fault shall be one for which the Contractor is liable as aforesaid the cost of the work carried out in searching as aforesaid shall be 
borne by the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own 
expense in accordance with the provisions of Clause 50 hereof. 

 
52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 
 
52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be 
necessary and for that purpose or if for any other reason it shall in his opinion be desirable he have power to order the Contractor 
to do and the Contractor shall do any of the following: 

(a) increase or decrease the quantity of any works included in the contract. 
 
(b) omit any such work 
(c) change the character or quality or kind of any such work 
(d) change the levels, lines position and dimensions of any part of works and 
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(e) execute additional work of any kind necessary for the completion of the works and no such variation in any way vitiate or 
invalidate the contract but the value (if any) of all such variations shall be taken into account in ascertaining the amount of the 
contract price. 

 
52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing 

shall be required for increase or decrease in the quantity of any work where such increase or decrease is not the result of an order 
given under this Clause but is the result of the quantities exceeding or being less than those stated in the Tender Schedule. 
Provided also that if for any reason the Engineer shall consider it desirable to give any such order verbally, the contractor shall 
comply with such order and any confirmation in writing of such verbal order given by the Engineer whether before or after the 
carrying out of the order shall be deemed to be an order in writing within the meaning of this clause. 

 
53.1 VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any 
extra or additional work done or work omitted by his order. All such work shall be valued at the rates set out in the Contract, if in 
the opinion of the Engineer the same shall be applicable. If the Contract shall not contain any rates applicable to the extra or 
additional work then reasonable prices shall be fixed by the Engineer. 

 
53.2 POWER OF ENGINEER TO FIX RATES: 

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract 
work or to any part thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract for any item 
of the work is by reason of such omission or additions rendered unreasonable or inapplicable, the Engineer shall fix such other rate 
or price as in the circumstances he shall think reasonable and proper. 

 
Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation of rate or price under sub-clause 
(2) of this clause shall be made unless as soon after that date of the order as is practicable and in the case of extra or additional 
work before the commencement of the work or as soon thereafter as is practicable notice shall have been given in writing. 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 
(b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 
 
53.3 CLAIMS: 

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed 
as possible) of all claims for any additional expenses to which the Contractor may consider himself entitled and of all extra or 
additional work ordered by the Engineer which he has executed during the preceding month and no claim for payment for any 
such work will be considered which has not been included in such particulars. Provided always tha Engineer, shall be entitled to 
authorise payment to be made for any such work notwithstanding the Contractor's failure to comply with this condition, if the 
contractor has at the earliest practicable opportunity notified the Engineer that he intends to make a claim for such work. 

 
53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates 
or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates 
or rates derived therefrom. In case the rates cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be 
followed for determination of rates. Analysis of rates on the basis of field observations shall be considered if schedule of 
rates/CPWD norms are not available. The rates given in the schedule are complete for labour and materials including all leads, 
lifts, royalty etc. except otherwise stated in the items. No extra claim on account of these item shall be entertained. 

 
54.0 PROPERTY IN MATERIALS: 
  
54.1 If the specification or estimate of the work provides for use of any special description of materials to be supplied from the 

Engineer's store, or if it is required that the Contractor shall use certain stores to be provided by the Engineer (such materials and 
stores, and Plants and the prices to be charged therefore, as here-in-after mentioned being so far as practicable for the convenience 
of the Contractor but not so as in any way to control the meaning or effect of this contract specified in the schedule or 
memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required from time to time to be 
used by him for the purposes of the contract only, this being calculated out from specifications, drawing etc. and the value of the 
full quantity of materials and stores so supplied at the rates specified in the said schedule or memorandum may be set off or 
deducted from any sums then due, or thereafter to become due to the Contractor under the contract, or otherwise, or against or  

 
54.2 from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient 

portion there of being in this case to fulfil the purpose. All materials supplied to the Contractor shall remain in the absolute 
property of Employer and shall not on any account be removed from the site of the work and shall at all times be open to inspection 
by the Engineer. 

 
Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be 
returned to the Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall not be entitled 
to return any such materials unless with such consent and shall have no claim for compensation on account of any such materials 
so supplied to him as aforesaid during being unused by him or for any wastage in or damages to any such materials. 

 
54.3 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should 
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understand that all material (e.g. store and other materials obtained in the work of dismantling, excavation, etc. will be 
considered Employer's property) and issued to the Contractor (if they require the same for their own use) at rates approved by 
him. If these materials are not required by them they will be disposed off to the best advantage of Employer. 

 
54.4 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar 
things which shall be found in or upon the site shall be the property of the Employer, and the Contractor shall duly preserve the 
same to the satisfaction of Employer and shall, from time to time deliver the same to such person or persons as the Employer may 
appoint to receive the same. 

 
55.0 NO APPROVAL BY VESTING: 

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other 
matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer. 

 
MEASUREMENT 

 
56.0 QUANTITIES: 

The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but they are not to be taken as 
the actual and correct quantities of the works to be executed by the Contractor in fulfilment of his obligations under the Contract. 
Any item may be omitted or altered and no claim for compensation will be entertained on this account or for any variation however 
substantial it may be in the Tender Schedule. 

 
57.0 WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement the value in accordance with the Contract 
of work done in accordance with the contract. He shall when he requires any part or parts of the Works to be measured give notice 
to the Contractor's authorised agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer 
or the Engineer's representative in making such measurement and shall furnish all particulars required by either of them. Should 
the Contractor not attend or neglect or omit to send such agent then the measurement made by the Engineer or approved by him 
shall be taken to be the correct measurement of the work. For the purpose of measuring such permanent work as is to be measured 
by record drawings, the Engineer's representative shall prepare record drawing month by month of such work and the Contractor 
as and when called upon to do so in writing shall within 14 days attend to examine and agree such record drawings, with the 
Engineer's representative and shall sign the same when so agreed and if the Contractor does not so attend to examine and agree 
any such record drawings they shall be taken to be correct. If after examination of such record drawings the Contractor does not 
agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall 
within 14 days of such examination lodge with the Engineer's representative for decision by the Engineer's notice in writing of the 
respects in which such record drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting 
from measurement of the executed work. 

 
58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 
 
(a) In case the mode of measurement is not covered by the said Indian Standard for a particular item, the method of measurement 

shall be as per CPWD specifications for that item only. 
(b) Wherever a particular mode of measurement is specified in the description of the item in the tender schedule/special conditions, 

the same shall only apply. 
(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor. 

 
59.0 PAYMENT FOR WORK DONE 
   
59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on 

detailed measurements and certification of bills by the Engineer. 
 
59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken 

continuously and need not be connected with billing stage. Based on these joint measurements recorded in the register, the 
Contractor shall submit the bills in both soft and hard copies (three copies) in the prescribed format along with the detailed 
measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the 
Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the 
necessary corrections easily. The bills shall be accompanied with necessary documents such as abstract of quantities, variation 
statements, reconciliation of materials, part rate statements indicating the extent of work done, statement of secured advance 
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc. Payment against bills for 
the work done (Subject to necessary deductions) will be made after the verification and certification by the Engineer of the bill 
submitted by the Contractor. 

 
59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer 

certifies that the works have been so completed in accordance with this Contract, takes over the completed Works and issues a 
certificate to that effect. The Defect Liability Period will start from the said date of completion / handing over of the work. 
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59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his final bill for the Works within 
3 months of completion of work. The bill shall be based only on Works as measured and at accepted tender rates including rates 
for any additional or extra work which might have been approved by the Company. All deductions due under the Contract shall 
be incorporated. The final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 
B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details. 
 

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed 
and that all properties, works and things removed or disturbed or damaged in consequence of the Work have been properly 
replaced and made good and all expenses and demands incurred or made by or on the Company or in respect of any damage or 
loss by, from or consequence of the Works have been satisfied, all materials have been returned and the site cleared. 

 
59.1.5 SECURED ADVANCE: 

75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the Contractor to Site for use 
in the Works (excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may be paid, 
provided the materials confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged 
by the Contractor to the Company. All the Secured Advance allowed will be deducted while making payment of any bill for the 
work done and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill. 

 
59.1.6 BILL TO BE SUBMITTED MONTHLY: 

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous 
month and the Engineer shall take or cause to be taken the requisite measurement for the purpose of having the same verified and 
the claim, as far as admissible, adjusted if possible, before the expiry of ten days from the presentation of the bill. If the Contractor 
does not submit the bill within the time fixed as aforesaid, the Engineer may depute his representative to measure up the said 
work in the presence of the Contractor, whose counter signature to the measurement list will be sufficient warrant, and the Engineer 
may prepare a bill from such list which shall be binding on the Contractor in all respects. 

 
59.2  BILLS TO BE ON PRINTED FORMS: 

The Contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer and the charges in 
the bills shall always be entered at the rates specified in the tender in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or provided for in the tender at the rates herein after provided for such work.  
 
Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL 
Factory/ Office, HSN/SAC Code for service rendered. 

 
59.3  RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 

As and by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of 
the work executed shall be deducted as Retention money and kept as security deposit until the total of the amount so deducted 
plus the initial security (including the Earnest money) already deposited will equal the prescribed security. 

 
59.5  SET-OFF: 
(a) Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated/ 

retained/ withheld and/or set off by the Employer or Government against any claim of the Employer or Gov such other person 
or persons for the payment of a sum of money arising out of or under this contract or other contracts made by Contractor with the 
employer or Govt. or such other person or persons. 

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the part of the Contractor. 
 
59.6  DEDUCTIONS FROM CONTRACT PRICE: 

 
All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is 
liable, will be claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as 
and when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding 
bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct the amount from any bill 
due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if 
the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 
59.7  TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC. 

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the 
earnings of any of his employees or personnel engaged by him and shall hold the EMPLOYER indemnified and harmless against 
any claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility 
whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities. 

 
59.8  DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In 
case of contract for consultancy or professional services Tax deduction at source as per Section 194 J. will be carried out 

 
59.9  OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:  
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The Company reserves the right to carry out post-payment audit and technical examination of the running/ final bill 
including all supporting vouchers etc. The Company also reserves the right to propose recoveries detected by CVC (Central 
Vigilance Commission) based on their audit and observations of works / bills etc. The Company further reserves the right 
to enforce recovery of any over payment when detected, notwithstanding the fact the amount of running / final bill may 
be included by one of the parties as an item of dispute before an arbitrator appointed and notwithstanding the fact that the 
amount of running / final bill figures in the arbitration award. 

 
If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the 
Contractor under the contract, the Company from the Contractor shall recover it, or if any under payment is discovered, the amount 
shall be duly paid to the Contractor by the Company. 

 
60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 

No certificate other than the maintenance certificate referred to in clause 61 here of shall be deemed to constitute approval of any 
work or other matter in respect of which it is issued or shall be taken as admission of the due performance of the contract or any 
part here of or of the accuracy of any claim or demand made by the contractor or of additional or varied work having been ordered 
by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the Engineer. 

 
61.1 MAINTENANCE CERTIFICATE: 

The contract shall not be considered as completed until a maintenance certificate shall have been signed by the Engineer and 
delivered to the Employer stating that the Works have been completed and maintained to his satisfaction. The maintenance 
certificate will be given by the Engineer twenty - eight days after the expiration of the Period of maintenance (or if different Periods 
of maintenance shall become applicable to different parts of Works the expiration of the latest such period) or as soon thereafter as 
any works ordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the 
Engineer and full effect given to this Clause notwithstanding any previous entry on the Works of taking possession, working or 
using thereof or any part thereof by the Employer. 

 
61.2 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection with the Contract or the 
execution of the Works Unless the Contractor shall have made a claim in writing in respect thereof before the giving of the 
maintenance certificate under this Clause. 
 

61.3 UNFULFILLED OBLIGATION: 
 
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer 
shall remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the 
Maintenance Certificate which remains un-performed at the time such certificate is issued and for the purpose of determining the 
nature and extent of any such obligation, the contract shall be deemed to remain in force between the parties hereto. 

 
62.0 URGENT REPAIRS: 

 
If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either 
during the execution of the works or during the Period of Maintenances, any remedial or other work or repair shall in the opinion 
of the Engineer or the Engineer's representative be urgently necessary for security and the Contractor is unable or un-willing at 
once to do such work or repair, the Employer may by his own or other workmen to such work or repair as the Engineer or the 
Engineer's representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of 
the Engineer the Contractor was liable to do at his own expense under the contract, all cost and charges properly incurred by the 
Employer in so doing shall on demand be paid by the Contractor to the employer or may be deducted by the employer from any 
moneys due or which may become due to the Contractor. Provided always that the Engineer or the Engineer's representative (as 
the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor 
thereof in writing. 

        
63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 
  
63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, good faith negotiations 

any disagreement or dispute arising between them under or in connection with the Contract. 
63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER and the CONTRACTOR 

have been unable to resolve the disagreement or dispute, the same shall be referred for resolution as per the formal mechanism as 
specified hereunder shall be applicable. 

 
63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an Indian Contract and in accordance 

with Indian Laws as in force for the time being. 
 
63.4 ARBITRATION: 
a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works 

(whether during the course of works or after their completion and whether before or after determination, abandonment or breach 
of contract) shall be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision 
in writing. Such a decision may be in the form of a final certificate or otherwise and shall be made within a period of 30 days from 
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the date of receipt of such reference to them. 
 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such 

decision send a written appeal to PURCHASER, represented by the Chairman and Managing Director at the registered office, 
Mumbai for the same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval 
of CMD, IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and Conciliation Act, 
1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties 
arising out of and/or relating to this CONTRACT and the Parties shall be bound to refer the same to arbitration in accordance 
with the procedure contemplated herein. 

 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding paras without any response from 

the CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the decision of 
IREL at the relevant stage and all his rights of further appeal or as the case may be, adjudication are deemed to have been waived 
once and for all. 

 
d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 
 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution proceedings under this Clause 63 

including arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if 
not terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including 
continuation of the WORK under the CONTRACT. 
 

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying out of the works by reason of 
the fact that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63 including 
Arbitration under Clause 63.4. 

 
63.5 JURISDICTION: 

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any matter arising out of this 
contract. 

 
64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 
 
64.1 COMPLYING WITH REGULATIONS: 
 
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all applicable laws and 

regulations, bye-laws or orders made there under and to the requirements of public, municipal and other authorities in any way 
affecting or applicable to the work. IREL shall, when requested by the CONTRACTOR, give all reasonable assistance to the 
CONTRACTOR in obtaining information concerning local conditions. 

 
64.1.2 Before making any departure from the specification or drawings which may be necessary to conform to such requirements, the 

CONTRACTOR shall give the IREL written notice specifying the departure proposed to be made and the reason for making it 
and applying for instructions thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall 
conform to those requirements and inform the IREL accordingly. 

 
64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum 

Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other 
enactments and rules made applicable from time to time. The Contractor shall also comply with the provisions of the Apprenticeship 
Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from time to time. The 
Contractor shall be liable to pay the wages directly to the workmen employed by him on the Works. 

 
64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, 

make timely contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in respect of 
labour engaged by him for all the works executed in the Company. The Contractor should contact the jurisdictional ESI and PF 
authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification cards, making 
remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. 
However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the returns shall be furnished to the 
Engineer for verification and records while preferring bills. 

 
64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations framed there under as 

appreciable in relation to its employees/workmen and establishments in mandatorily, even though not explicitly 
                     mentioned here. It shall be the responsibility of the Contractor to get itself acquainted about them adequately. 
 
65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 
 
65.1.1  BREACH OF TERMS: 
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Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies 
available to it, without incurring any liability what- so-ever, to fore-bear from doing such acts or fulfilling such obligations as are 
to be done or fulfilled by it here under until the CONTRACTOR on terms herein makes good the said breach; 

 
65.2  SUSPENSION: 
65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in writing, if the CONTRACTOR 

shall be in breach of this Contract or shall fail to perform any of its obligations under this Contract, including the carrying out of 
the Works; provided that such notice of suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an 
opportunity to the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) days after receipt 
by the CONTRACTOR of such notice of suspension. 

  
65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be 

suspended with immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended work by 
giving written notice to the CONTRACTOR specifying the part of work to be resumed and the effective date of suspension 
withdrawal. The CONTRACTOR shall resume the suspended work on immediately upon receipt of such withdrawal of suspension 
notice. In the event of suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss. 

 
65.3  TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice 

in writing to the CONTRACTOR. All the work so suspended shall be resumed by the CONTRACTOR and extended as assessed 
and deemed fit by IREL. 

 
65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of suspension, and IREL shall not 

be liable to the CONTRACTOR for any damages or loss caused by such suspension of work. 
 
65.4  EVENT OF DEFAULT: 

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require. 
 
65.4.1 CONTRACTOR EVENT OF DEFAULT: 

Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

 
a. the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its obligations hereunder, as specified 

in a notice of suspension pursuant to Sub-clause 
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further period as IREL may have 
subsequently granted in writing; 

b. The CONTRACTOR fails to commence the Works; 
c. The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the 

contract/ agreement; 
d. Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading; 
e. The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or 

material part of the CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the ability of the 
CONTRACTOR to perform, and the CONTRACTOR has the financial and technical capability to perform. its material obligations 
under the Contract; 

f. The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be 
deemed not to have suspended/ abandoned operation if such suspension/ abandonment was (i) as a result of Force Majeure 
Event and is only for the period such Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the Contract 
by IREL; 

g. the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors for relief of debt or take 
advantage of any law for the benefit of debtors or goes into liquidation or receivership whether compulsory or voluntary; 

h. the CONTRACTOR fails to comply with any final decision reached as a result of arbitration proceedings pursuant to Clause 63 
hereof; 

i. the CONTRACTOR submits to IREL a statement which has a material effect on the rights, obligations or interests of IREL and which 
the CONTRACTOR knows to be false; 

j. any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR 
was considered eligible or successful, is found to be false, incorrect or misleading; or 

k. The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract. 
 
65.4.2 IREL EVENT OF DEFAULT: 

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any such IREL Event of Default 
has occurred as a result of CONTRACTOR Event of Default or due to a Force Majeure Event: 
 

a. IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt of notice in that behalf from the 
CONTRACTOR; 

b. IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract; 
c. Any representation made or warranties given by IREL under the Contract is found to be false or misleading. 
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65.5 RECOURSE TO EVENT OF DEFAULT: 
 
65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may 

warrant: 
a. In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 65.4.1, the CONTRACTOR shall 

have an option to ask for extension from IREL specifying the conditions that have restricted the CONTRACTOR to complete the 
tasks in stipulated time. However, IREL’s decision on said matter shall stand final as the case may be; 

b. In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to terminate this CONTRACT as per Clause 
65.6 herein. 

c. In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek  
 

Termination of this Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly demonstrate that 
the Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall 
mutually decide the modalities of Termination. 

 
65.6  TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 
 
65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence 

of an CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination Notice (the 
“Termination Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in 
writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary Notice"). In case the 
underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall 
be entitled, to terminate the Contract by issuing the Termination Notice. 

 
65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 c hereof, the 

CONTRACTOR shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Works to a close in 
a prompt and orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

 
65.7  PAYMENT UPON TERMINATION: 

 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the following payments to the 

CONTRACTOR (after offsetting against these payments any amount that may be due from the CONTRACTOR to IREL): 
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination; 

 
65.8  DISPUTES ABOUT EVENTS OF TERMINATION: 
65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 

65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer 
the matter to arbitration pursuant to Sub-clause hereof. 

 
66.0 LIMITATION OF LIABILITY: 

Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise 
shall be limited to 100% of contract price. However, neither party shall be liable to the other party for any indirect and 
consequential damages, loss of profits or loss of production. 

 
67.0  METHOD OF BLACKLISTING VENDORS: 
67.1  Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by 

the authority competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum period of one year 
from the date of black listing. 

 
67.2  Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-commercial and / or price or 

withdraw his bid after receipt of the same and during the validity period of bid. 
 
67.3  Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of : 
 
a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating 

to business dealings. 
• If there is strong justification for believing that the proprietor or employee or representative of the CONTRACTOR has been guilty 

of malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any tax levied by law, etc. 

67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry 
of that specified period and it will not be necessary to issue a specific formal order of revocation, except that an order of 
uspension/ban passed on account of doubtful loyalty or security consideration shall continue to remain in force until it is 
specifically revoked. 

 
67.5  An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same facts, the accused has been 

wholly acquitted by a court of law. 
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68.0 SECRECY 

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to 
them by IREL or any drawings, designs, reports and other documents and information prepared by the Contractor for this contract, 
without the prior written approval of IREL except in so far as such disclosure is necessary for the performance of the Contractor’s 
work and service hereunder. 

69.0 LABOUR: 
a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty 

of the Contractor to abide by and to strictly comply with all labour legislations, as may be applicable, enacted by the parliament or 
by the State Legislature and the rules/regulations framed thereunder by the Central or State Government or Local Authorities 
providing for the conditions of employment protection of health, Sanitary arrangements, wages, provident fund, gratuity, welfare, 
and safety of workmen. These rules and statutory obligations shall be deemed to be part of the Contract. Instructions issued by the 
Employer in this behalf from time to time shall be equally binding on the contractor & the Contractor shall observe them stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any statute as aforesaid, the 
employer shall be entitled to rescind the Contract.at the sole risk and cost of the Contractor and/or recover from him the amount 
of loss sustained by the Employer. 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and 
the work under this contract or in connection herewith, so as to preclude the possibility of infringement and noncompliance 
thereof and to make it easy for him to observe clause 69 without any deviation. 

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or 
prescribed by the Employer, shall issue attendance cards to each worker and shall produce the same for inspection on demand to 
the authorities under statutes or to the authorised representatives of the Employer. 

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised 
representative of Employer and Employer's representative shall sign the acquaintance in token of having witnessed the payment, 
as prescribed under law. 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of 
all statutory provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance certificate is issued 
by the Contractor from an authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, 
workmen's compensation, statutory payments etc. have been paid by Contractor to his workmen in full and subject to fulfilment 
of other conditions of Contract. Labour Rules etc. 

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The 
Contractor shall also ensure, that no safety rules/instructions are violated by him or his workmen. The Contractor shall maintain 
his machineries and tools for work in safe condition and shall present the same for checking whenever called by Employer/ his 
representatives. 

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules 
and Regulations including amendments made thereunder, if any, applicable for the work, Indian Electricity Act. 1910 and Indian 
Electricity Rules 1956 including amendments, if any. applicable for the work. 

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen throughout the course of their 
employment. 

(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, will among other things: 
i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall 

be in hygienic condition. 
ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional Provident Fund Commissioner 

if they are so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as decided by the 
Management from time to time till such time they implement the scheme or produce exemption certificate from the Regional 
Provident Fund Commissioner. The Contractors are further required to indemnify Employer against any loss or damage, 
whatsoever, that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on 
their (Contractor's) part with the provisions of the aforesaid Act and Scheme framed thereunder. 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Training Department of the 
Company and shall pay all statutory allowances for such training to his workmen under training. The Contractor shall ensure the 
proper use of safety appliances by his workmen throughout the course of their employment. 

 
70.0  RETURNS OF LABOUR: 
(a) The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such 

from and at such intervals as the Engineer may prescribe showing the numbers of the labour from time to time employed by the 
contractor on the Site. 

 
71.0 LABOUR LICENCE: 
(a) The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the 

award of the Contract under Contract Labour (Regulation and Abolition) Act. 1970 and shall have to comply with all the  
(b) provisions of the Act and Rules framed thereunder and shall ensure that no violations are pointed out by the Authorities under 

the Act. 
(c) The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract 

Labour(Regulation and Abolition)Act, 1970 has been produced by the Contractor to the office of the employer. Whenever the 
number is increased, the Contractor shall arrange to get such changes incorporated in the licence. 

(d) The Contractor shall make payment to their workmen in the presence of authorised representative of the Employer only, and obtain 
the required certificate regarding witnessing of payments. 



 

Signature and seal of the contractor                                                                                                             Page 47 of 52 
 

 

 
72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant labour acts in force. They 
shall not be detained after 7,00 PM and employed before 6.00 AM and in no case employed during the night time. 

 
73.0 EMPLOYMENT OF CHILDREN: 

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening 
the provision of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to cancellation and/or 
termination without any compensation or notice. 

74.0 ENTRY PASS: 
All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned 
Officer/Engineer shall have the right to refuse the Entry passes to any worker or representative of the Contractor without assigning 
any reason. Permission to enter the Plant to any representative or worker of the Contractor may be suspended or withdrawn at 
any time by the Security Deptt. or concerned Officer/Engineer without assigning any reason. The Contractor(s) shall ensure that 
any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in 
the plant area/in specified area inside the plant. 

 
75.0 SAFE CUSTODY OF ENTRY PASS: 

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may 
be issued to him for entry into the Plant area: 

(a) it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes 
issued on their demand are found to be misused by any unauthorised person (s). 

(b) It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any 
stage at the risk and cost of the Contractor. 

(c) Final payment would be made to the Contractor only after all the passes issued by the Security Department are surrendered to the 
Security Department for cancellation for which 'No Demand Certificate' should be obtained. 

(d) In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty before final payments are cleared 
or as amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to contract labour 
including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the 
nominee of employer is submitted to Welfare Dept. by the contractor The Contractor may be debarred in case he is found that he 
is not complying with the statutory provisions. 

 
76.0  LIABILITY FOR ACCIDENTS AND DAMAGES: 
76.1  The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment and machineries in lieu 

of equipment/machineries lost/ damaged beyond repairs, free of cost until the PLANT is handed over after successful completion 
of performance guarantee test run. 

 
Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the 
PLANT or any part thereof if and to the extent that such loss or damage is not covered by insurance coverage such as War risk, 
provided the same is general exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events 
occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not), invasion, act of foreign 
enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy, 
riot, civil commotion, mine, bomb, shell, grenade or other projectile, missile, munitions or explosive of war. 

 
76.2  The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than 

property forming part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising in 
connection therewith which shall have been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or 
by defective design (other than a design made, furnished or specified by the IREL and which the CONTRACTOR has disclaimed 
responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach 
of the CONTRACTOR's obligations. 

 
77.0 SAFETY CLAUSES: 

Before commencement of the work, the Contractor will give an undertaking in writing that they would abide by the safety Rules 
and Regulations laid down by the organisation rigorously and any deviation from this would make them liable for action. 

 
(a) SAFETY CLEARANCE: 

Along with contract document and job instructions from the contracting department, the Contractor will come to Safety & 
Training Deptt. where he will be further briefed and Contractor's Safety Management Policy will be explained. The Contractor 
will not be permitted to start the job without getting a written safety clearance from Safety & Training Deptt. 

 
(b) SHUTDOWNS 

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, 
etc. The Contractor shall ensure that the shutdowns/ clearance are taken before sending workers in such locations. 

 
(c) WORK AT HEIGHT 

Whenever work at height is involved Contractor should obtain passes to work at height for these persons who will be required to 
work at height from Safety & Training Deptt. 
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(d) INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen to his own Doctor with a permission from the 
Doctor at PHC at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have to keep S&T 
Deptt. informed about the nature of the injury and the period for which the injured person is off duty on account of injury. 

 
(e) RESPONSIBILITY FOR ACCIDENTS 

The Contractor shall be fully, responsible for accidents caused due to his or his agent's or workmen's negligence or carelessness in 
regard to the observance of the safety requirements and shall be liable to pay compensation for injuries and delay work due to 
these accidents. 

 
(f) PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without 
damage to equipment. 
 

(g) SAFETY CODE 
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safety & Training Deptt. from 
time to time. Before starting the work, the Contractor shall meet the safety Officer and get himself familiar with the safety measures 
to be taken during the execution of the job. The contractor shall be personally responsible for the safety of his workmen and shall 
be liable for prosecution in case of any accident. 

 
(h) OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from the operations of any other 
Act or Rule in force in the Republic of India. 

 
(i) FAILURE TO OBSERVE SAFETY RULES: 

Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of work, fine and termination of 
contract. 

 
(j) SAFE USE OF VEHICLES: 

It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with so high speed or in so reckless 
or rash manner as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits have been 
fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and 
Township Area. Failure to comply with the above may result in termination of the contract. 

 
(k) THEFT ETC. 

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the 
activity which is punishable under the law or not authorised by the Plant, the Contractor will bear the full responsibility for the loss 
and other consequences which may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the 
contract by the Plant. 

 
(l) COMPENSATION : 

In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or property, the financial 
responsibility to compensate be borne solely by the Contractor and this amount may, at the discretion of the competent authority 
of IREL, be recovered from the bills or Security or other deposits of the Contractor. 

 
(m) PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level crossing/roads inside the Plant/ 
Township area. Contractors would be using those roads on their own risk and responsibility without any liability on the part of 
IREL Management. 

 
78.0  INSURANCE: 
 
78.1  GENERAL: 

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the 
satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such 
amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as detailed herein. 
The form and the limit of such insurance, as defined here in together with the under works thereof in each case should be as 
acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard 
shall not relieve him of any of his responsibilities and obligations under CONTRACT. 

 
Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port handling, inland 
transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the account 
of CONTRACTOR. 
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CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or 
replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance 
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 
EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the 
EMPLOYER at least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and 
ensure revalidation/renewal etc., as may be necessary well in time. 
Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit 
and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining 
requisite licences, port clearances and other formalities relating to such import. The risks that are to be covered under the insurance 
shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the 
entire value of supplies of equipments, plants and materials to be imported from time to time. 

 
All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included 
in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a 
mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

78.2  CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine Insurance 
during ocean transportation. 

i) EMPLOYEES’ STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all obligations imposed 
by the Employees’ State Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless for any liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted 
violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits 
or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for 
by this CONTRACTOR, by third parties or by Central or State Government authority or any political sub- division thereof. 
The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which 
may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK 
provided for or those covered by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the 
agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the Employee's State 
Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall 
remit and secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and 
Records as required under the Act in respect of employees and payments and the CONTRACTOR shall secure the agreement of 
the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or 
maintaining records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 
The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall 
furnish satisfactory proof that all contributions as required by the Employees’ State Insurance Act, 1948, have been paid. This will 
be pending on the CONTRACTOR when the ESI Act is extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the 
CONTRACTOR's employees engaged in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's compensation and employer's liability insurance 
for the latter’s employees if such employees are not covered under the CONTRACTOR's Insurance. 

iii) TRANSIT INSURANCE: 
In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne 
by the CONTRACTOR and the quoted price shall be inclusive of this cost. 

 
iv) COMPREHENSIVE AUTOMOBILE INSURANCE: 

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, disease and death to 
members of public including EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during 
on or off the `site’ operations, irrespective of the Employership of such vehicles. 

 
v) COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public 
or damage to property of others due to any act or omission on the part of the Contractor, his agents, his employees, his representatives 
and Sub-Contractor’s or from riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage or any other risks in 
respect of his Engineers and other Supervisory staff who are not covered under Employees’ State Insurance Act. 

c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement of human life (person not 
belonging to the Contractor) and also cover the risk of damage to others materials/ equipment/ properties during construction, 
erection and commissioning at site. The value of third party liability for compensation for loss of human life or partial/full 
disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 
1 lakh per partial disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India and 
cover for damage to others’ equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to 
Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, 
equipments and machinery, erection tools & tackles and all other temporary attachments brought by him at site to execute the 
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work. 
e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one or more nationalised 

insurance company from any branch office at Project site. 
f) Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure 

and keep in force must be complied with, Contractor shall at all times be free to obtain additional or increased coverages at 
Contractor’s sole expenses. 

 
vi) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under any law or regulation 
from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance which may be 
required by the EMPLOYER. 

 
79.0 General 
79.1  In the event that terms and conditions stipulated in the General Conditions of Contract should deviate from terms and conditions 

stipulated in the Contract, the latter shall prevail. 
 

79.2   LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to adhere to any of the instructions given by 
the EMPLOYER in connection with the contract execution shall be recoverable from the CONTRACTOR. 

 
79.3  RECOVERY OF SUMS DUE: 

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, 
may be recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or becoming due to 
the CONTRACTOR under this Contract or other Contracts and/or may be recovered by action at law or otherwise. If the same due 
to the CONTRACTOR be not sufficient to recover the recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on 
demand, the balance amount. 

 
79.4  PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 

No sum paid on account by the EMPLOYER nor any extension of the date for completion granted by the EMPLOYER shall affect 
or prejudice the rights of the EMPLOYER against the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due 
fulfilment of the CONTRACT. 

 
79.5   CUT-OFF DATES: 

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 90 days after expiry of the 
performance guarantee (from the date of final extension, if any). 

 
79.6  PARAGRAPH HEADING: 

The paragraph heading in these conditions shall not affect the construction thereof. 
 

80.0 RISK PURCHASE CLAUSE 

 After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) 
Limited has the right to forfeit and invoke the security deposit and execute the order from other agencies at the risk and cost of the 
tenderer. The cost difference between the alternative arrangements and total contract value will be recovered from the tenderer 
along with other incidental charges. In case of execution of order through alternative sources and if price is lower, no benefit on 
this account will be passed on to the tenderer.   
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Annexure - XII 
 

 
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

WHEREAS on or about the   day of   M/s   

(Tenderer’s name & address), having its registered office situated at  (Postal address) (herein 

after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 

  dtd.   with   RED unit of M/s IREL (India) Limited, a 

company incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL 

building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India 

(herein after referred to as IREL(India) Limited, for   (details of order) 

(herein after referred to as ‘The Contract’). 

 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 

IREL (India) Limited a security deposit of Rs.   (Rupees  only) 

or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of 

the contract, and whereas the supplier has chosen to submit a Bank Guarantee. 

We   Bank do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from IREL (India) Limited stating that the 

amount claimed is due by way of loss or damage caused to or that would be caused to or suffered by 

IREL (India) Limited by reason of breach of any of the terms and conditions of the said contract. Any 

such demand made on the bank shall be conclusive as regards the amount due and payable by the 

Bank under this Guarantee. The payment will be released within three working days from the date 

of demand for payment. 

We undertake to pay to IREL (India) Limited any money so demanded notwithstanding any dispute 

or disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 

relating thereto, our liability under these present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment.  

We   Bank further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till all the dues of IREL (India) Limited under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or discharged or till IREL (India) 

Limited certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain 

in force until   and unless a demand or claim under this guarantee is made on us in 

writing within three months from the expiry of the Guarantee period, we shall be discharged from all 

liability under this Guarantee thereafter. 

  

We   Bank, further agree that IREL (India) 

Limited shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extent 

time of performance by the said tenderer from time to time or to postpone for any time or from time to 

time any of the powers exercisable by IREL (India) Limited against the said tenderer and to forbear 
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or enforce any of the terms and conditions relating to the said Agreement and we shall not be relived 

from our liability by reason of any such variation, or extension being granted to the said contract or for 

any forbearance, act or omission on the part of IREL (India) Limited or any indulgence by IREL(India) 

Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating 

to sureties would but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Consultant. 

We  Bank lastly undertakes not to revoke this guarantee during its 

currency except with the previous consent of IREL (India) Limited in writing. 

 
 
Dated the   day of   2027 

 

 
 Bank 

 

 

 

 
(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No. dt.  ) 

 
Bank’s Common seal 

 

 

 

 

 

 

 


