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Schedule of Tender 

Tender No. IREL/MK//ET/3/2026-27 

Date of publishing of Tender document in 
IREL and CPP portal 

 07.07.2026. Interested agencies may view and download the 
Tender document containing the detailed terms & conditions, 
free of cost from the website 
https://www.etenders.gov.in/eprocure/app and 
https://www.irel.co.in. The bids are to be submitted as per 
procedure given in this Tender document.  

Name of Work Reconstruction of Product Godown at old ZOP area 

Type of Tender Open Tender, Single Stage Two Bid System Two cover 
System 

Tendering Mode: CPP Portal 
Public tender (Two cover System) 
 Pre-Qualification Bid  
 Financial Bid  

Cost of Tender Document 
₹2,950/- (In case bidders download the Tender document 
from the website then no need to pay TDC) 

Earnest Money Deposit (EMD) ₹4,22,682/- 

Date & time of Starting of bid 07.07.2026. 

Last date submission of Pre-bid queries  - 

Date of Pre-bid meeting  - 

Bid Submission start date  07.07.2026. 

Date of closing of bid for submission of 
Bids 

28.07.2026., 14.00 Hrs 

Date & time of opening of Cover 1  29.07.2026., 14.30 Hrs 

Date & time of opening of Financial Bid  Shall be informed separately to the eligible bidders 

Declaration of Successful Bidder To be decided 

Issuance of Letter of Intent (LoI)/Work 
order 

To be decided 

Estimated Cost ₹2,49,38,227/- 

Validity of tender 120 days from bid due date 

SD/PBG 5% of the contract value 

Contact details of tender inviting authority 

 
 

Shri G.K Chandra Guptan, CM – Tech. (Purchase & Stores)  
Mobile No. 9003681969 
Phone 04651-237255-256 (Extn No.  04651-200402) 
Email: purchase-mk@irel.co.in 
IREL (India) Limited 
Manavalakurichi .PO., Kanyakumari District-629 252 

 

 

 

 

 

 

 

 

 

https://www.etenders.gov.in/eprocure/app
https://jharkhandtenders.gov.in/
mailto:purchase-mk@irel.co.in
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DISCLAIMER 
The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s), 
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is 
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and 
conditions subject to which such information is provided. The information provided is only for the 
information and reference of the Bidders. 

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other 
person. The purpose of this TENDER is to provide interested parties with information that may be useful to 
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements, 
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such 
assumptions, assessments and statements do not purport to contain all the information that each Bidder 
may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its 
employees to consider the investment objectives, financial situation and particular needs of each party who 
reads or uses this TENDER. The assumptions, assessments, statements and information contained in this 
TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its 
own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this TENDER 
and obtain independent advice from appropriate sources. 

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may 
depend upon interpretation of law. The information given is not intended to be an exhaustive account of 
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL 
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 
herein. 

IREL, its employees and consultant make no representation or warranty and shall have no liability to any 
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust 
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or 
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or 
information contained therein or deemed to form part of this TENDER or arising in any way with 
qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature 
whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon 
the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any 
obligation to do so, update, amend or supplement the information, assessment or assumptions contained in 
this TENDER. 

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price 
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all 
or any of the Bids without assigning any reasons whatsoever. 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid 
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by IREL or any other costs incurred in connection 
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be 
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder 
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process. 
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I. GENERAL INSTRUCTIONS TO BIDDERS W.R.T PARTICIPATION IN THE E-TENDERING EVENT 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at 
https://etenders.gov.in/eprocure/app. 

REGISTRATION 
1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrolment” 
on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSCs to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and 
the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  
1) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective „My Tenders‟ folder. 
This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 
to obtain any clarification / help from the Helpdesk.  

PREPARATION OF BIDS 
a. Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

b. Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations from these may lead to 
rejection of the bid.  

c. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size 
of the scanned document.   

d. To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” or „‟Other Important Documents‟‟ area available to them to upload 
such documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid and need not be uploaded again and again. This will lead to a reduction in the time 
required for bid submission process. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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SUBMISSION OF BIDS 
1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in 

time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document. 

3) Bidders are requested to note that they should necessarily submit their financial bid in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BoQ 
format with the tender document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BoQ file, open it and complete the white colored 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file is found to be 
modified by the bidder, the bid will be rejected.  

4) The server time (which is displayed on the bidders‟ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission. 

5) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is 
done. Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 

6) The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers. 

7) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in 
the portal), the portal will give a successful bid submission message & a bid summary will be 
displayed with the bid no. and the date & time of submission of the bid with all other relevant 
details.  

8) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. 
This acknowledgement may be used as an entry pass for any bid opening meetings. 

Contact person of Tendering Authority IREL (India) Limited, Manavalakurichi. 
 

N  A  M  E email-id Mobile No./Landline No. 

Smt. S. Latha, 
Dy. Manager -Technical (Purchase) 

purchase-mk@irel.co.in  +91 9442525813 

Shri S.P.  Ganeshan, 
CM – Tech (Civil & EME) 

spganeshan@irel.co.in + 91 9787778700 

NB:  

 Bidders may please note that they are required to upload all the documents as called for in 
the tender document in order to enable them to be eligible for considering their price bid 
opening event. 

II. INTRODUCTION  
IREL (India) Limited (the “IREL”), a Mini-Ratna Category-I company, is a Public Sector Undertaking of 
the Government of India under the Administrative Control of the Department of Atomic Energy. The 
company is engaged in mining and separation of atomic minerals and produces different rare earth 
compounds. The operating units of the company are located at Chavara, Kerala; Manavalakurichi, 
Tamil Nadu; Chhatarpur, Odisha and Aluva, Kerala. The corporate office is located at Mumbai. 

 

 

 

 

mailto:purchase-mk@irel.co.in
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III. PRE-QUALIFICATION CRITERIA 

To pre-qualify in this Bid, the Bidder shall fulfill the following: - 

S. No. PQ requirement Documents required (As applicable) 

1 Experience of having successfully completed similar 
works during last 7 years ending 30

th
 June 2026 

and the same should be either of the following. The 
tenderers shall submit copy of work order executed 
along with satisfactory completion certificate from 
concerned authority/ department/ organization for 
similar works (documents to be submitted endorsing 
work experience). 

a. Three similar works, each costing not less than 
₹99,75,291/- (Inclu. GST). 

(OR) 

b. Two similar works, each costing not less than 
₹1,24,69,114/- (Inclu. GST). 

(OR) 

c. One similar work, costing not less than 
₹1,99,50,582/- (Inclu. GST). 

Definition of similar works: Similar works means 
works involving Construction/ Maintenance of any 
type of Structural Works either in Steel / Civil 
works. 

 Work order with completion certificate.  
 

2 Financial Capability: 
Average annual financial turnover during the last 3 
years, ending 31st March 2025, should be at least 
₹74,81,468/-. (Copies of profit & loss account and 
balance sheets for the last 3 years are to be 
submitted) or IT return duly filed duly audited by 
statutory auditor. 

Financial Capability: 
Copies of profit & loss account and balance 
sheets for the last 3 years are to be submitted 
or IT return duly filed duly audited by statutory 
auditor. 

3 Blacklisting: 

The Bidder should not have been blacklisted as 
on the bid submission date by any Public Sector 
Undertaking (PSU) / Central or State Government 
in India / Central or State Government 
undertaking. 

 
Self-certified letter stating that the bidder has 
not been blacklisted by an Authorized 
Signatory on the company‟s original letter 
head with signature and seal 

NB: Pre-qualification shall be carried out based on the documents submitted by the bidders for past 
performance, technical and financial capability, and shall be subject to verification, if required. 

Note:  
1. In the absence of receipt of documents meeting to Pre-qualification criteria, the offer will not be 

considered under any circumstances.  

2. Relaxation in prior turnover and prior experience shall be given to MSEs / Start-ups (as defined by 
Department of Industrial Policy and Promotion) as per Government Circular / Guidelines subject to 
meeting of quality and technical Specification. 

3. The offers of the bidders who have defaulted in the past in execution of the contracts or in complying 
with the obligations as per the contract shall not be considered.  

4. Traders/ distributors/ sole agent/ Works Contract are excluded from the purview of the 
Procurement Policy for Micro and small Enterprises, 2012 (as amended time to time).  

5. Concurrent commitment:  
The bidder has to submit complete list of concurrent commitments on all jobs under execution by 
them, as per format given below, which will be taken into account to assess the spare capacity 
available with the bidder. If the annualized concurrent commitments of the bidder plus annualized 
estimated value of the work exceeds four times the average annual financial turnover during the last 
three financial years of the bidder, then the bid of such a bidder shall not be considered for further 
evaluation. 

Concurrent commitment of the bidder shall be evaluated as on the last day of the Month previous to 
bid due date, based on the confirmation/declaration of the bidders that they have disclosed all works 
being executed by them. Bidders shall exclude all stalled project for which there is no progress in last 
one year giving reason for no progress considering above cut-off date. In case any adverse report / 
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complaint are received against bidder and on enquiry found correct, offer shall be rejected and bidder 
shall be liable for appropriate legal action. 

 

Sr. 
No 

Full postal 
address of client 
and Name of 
Officer-In-Charge 

Description 
of the Work 

Value of 
Contract 

Date of 
Commencement 
of Work 

Scheduled 
Completion 
Period 

% Completion 
as on date 

 

Remarks 
 

        

        

        

6. Performance Competence. 
IREL reserves the right to use in-house information for assessment of Bidder‟s capability. Previous and 
Present Performance of contractors at IREL units shall be considered while evaluating their offers. In 
case of poor performance, the offer from such bidders shall not be evaluated. 

IV. SCOPE OF WORK WITH TECHNICAL SPECIFICATION 
1. SCOPE OF WORK:  

Reconstruction of Product godown at old ZOP area as per the following specification and as per 
the direction of Engineer-in-charge  

1. Dismantling and removal of R.R. masonry/brick masonry/plain cement concrete work, etc. 
height upto 4.5m and dumping the debris within a lead of 500m by means of manually 
/mechanically, etc. complete as per the direction of Engineer-in-charge.  

2. Dismantling and removal of RCC foundation/column/slab/beam, etc. in all heights upto 4.5m 
including all necessary scaffolding and dumping the debris within a lead of 500m  by means of 
manually/mechanically,  etc., complete as per specification and as directed by the Engineer-in-
charge. 

3. Earthwork excavation for foundation in all types of loose/hard soil and depositing the spoils 
with an initial lead of 20m and lift upto 2m including refilling  etc. by means of manually 
/mechanically complete as per specification and as directed by the Engineer-in-charge. 

4. Earth filling for foundation/ flooring work using departmental sand including all  
transportation of filling sand/ building debris from HUP to site, levelling works, watering, 
compaction, consolidation, etc. by means of manually/ mechanically complete as per standard 
specifications and as directed by the Engineer-in-charge.  

5. Supplying and spreading of 150mm consolidated thick gravel of approved quality above 
the refilled earth surface with watering, levelling works, compaction and consolidating, etc. by 
means of manually / mechanically complete as per specification and as directed by the 
Engineer-in-charge.  

6. Supplying, providing and laying soling stone 300mm thick over the existing sub base/sub 
grade including levelling and consolidation to form a compact surface using hard blue granite 
soling stone with hand packing, wedging them tightly and filling the voids with loose sand, 
watering and sweeping the sand into the joints so that the hole is formed as solid mass, etc. 
complete as per standard specification and as per the direction of Engineer-in-charge.  

7. Supplying, providing and laying PCC 1:4:8 mix for foundation/ flooring work using 40mm 
and below grade hard blue granite jelly including all form works, mixing, laying, compaction, 
consolidation and curing, etc. complete as per standard specifications and as directed by the 
Engineer-in-charge.  

8. Supplying, providing & laying RR masonry foundation/wall/retaining wall in cement mortar 
1:6 for construction of wall using hard blue granite stone, etc. complete from 2.5 m below 
ground level to 4.5m height above ground level with neat finishing including proper pointing 
& necessary scaffolding work etc complete as per standard specifications and as directed by 
the Engineer-in-charge.  

9. Supplying, providing and laying brick masonry in CM 1:6 using well burnt country brick of 
minimum size 22.9x11.2x7cm for foundation/kerb wall/wall upto 4.5m height from ground level 
including all scaffolding, staging, curing, etc. complete complying with standard specifications 
and as directed by the Engineer-in-charge.  

10. Supplying, providing and laying PCC 1:2:4 mix for foundation/ flooring work/kerb wall 
drainage wall using 20mm and below grade hard blue granite jelly including all form works, 
mixing, laying consolidation and curing, etc. complete as per standard specifications and as 
directed by the Engineer-in-charge.  

11. Supplying, providing and fixing twisted reinforcement IS 1786 HYSD bars Fe500D/ 
Fe550D (TMT bars - TATA/ Agni/ JSW) including fabrication, cutting, bending, cold tying, with 
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overlapping to the standard length wherever necessary and placing the reinforcement in 
position as per the direction of  Engineer-in-charge  including binding, provision of spacer bars, 
cover blocks and all other incidental charges, necessary scaffolding, staging, safety 
arrangements, etc. complete for all RCC works (item No. 12, 13 & 39 )  upto 15m height as per 
standard specification and as per the direction of Engineer-in-charge.  

12. Supplying, providing and laying cement concrete 1:1.5:3 for RCC works (foundation/ 
column/ beam/ retaining/ encasing, etc.) height upto 4.5m using 20mm and below grade 
hard blue granite jelly with specified reinforcement (rate excluding the cost of reinforcement) 
and all mixing, laying, compaction, leveling, consolidation and curing, etc., including the cost of 
centering / shuttering work, necessary scaffolding, staging, safety arrangements, etc. complete 
as per the specification and as per the direction of Engineer-in-charge.  

13. Supplying, providing and laying cement concrete 1:1.5:3 for RCC works (column/ beam / 
retaining wall/ encasing, etc.)  from 4.5m to 15m height using 20mm and below grade hard 
blue granite jelly with specified reinforcement (rate excluding the cost of reinforcement) and all 
mixing, laying, compaction, leveling, consolidation and curing, etc., including the cost of 
centering / shuttering work, necessary scaffolding, staging, safety arrangements, etc. complete 
as per the specification and as per the direction of Engineer-in-charge.  

14. Supplying, plastering with CM 1:4 mix 15mm thick one coat floated hard & trowelled smooth 
etc. for floors & walls upto 4.5m height with neat finishing and  necessary grouting, 
scaffolding, staging, safety arrangements, fibre mesh wherever required, etc. complete 
complying with standard specifications and as directed by the  Engineer-in-charge.  

15. Supplying, plastering with CM 1:4 mix 15mm thick one coat floated hard & trowelled smooth 
etc for floors & walls height from 4.5m  to 15m with neat finishing and  necessary grouting,  
scaffolding, staging, safety arrangements, etc., fibre mesh wherever required, etc. complete 
complying with standard specifications and as directed by the  Engineer-in-charge.  

16. Supplying, plastering with CM 1:3 mix 12mm thick one coat floated hard & trowelled smooth  
for RCC beam, column, ceiling, wall & floor  upto 4.5m height  with neat finishing and 
necessary grouting including all scaffolding, including fibremesh wherever required, etc. 
complete complying with standard specifications and as directed by the Engineer-in-charge.   

17. Supplying, plastering with CM 1:3 mix 12mm thick one coat floated hard & trowelled smooth  
for RCC beam, column, ceiling, wall & floor height from 4.5m to 15m with neat finishing and 
necessary grouting including all scaffolding, including fibremesh wherever required, etc. 
complete complying with standard specifications and as directed by the Engineer-in-charge.  

18. Dismantling and removing of damaged steel structural fully/partly such as roof/side 
cladding, purlin, trusses, bracings, columns etc. i.e. MS angle, channels, plate, beam, etc. upto 
15m height using proper tools and plants without damaging the adjacent structures including 
providing temporary supports for the structure at dismantled portion and nearby structures 
lowering the dismantled items carefully and staking materials useful for reuse at convenient 
place as directed by the company authorities and depositing the waste materials in the scrap 
yard including all labour charges, hire charges for tools and plants loading, unloading charges, 
providing necessary scaffolding, safety arrangements etc. complete as per standard 
specification.   

19. Supplying, fabrication and erection of MS steel structural such as column/ beam/ truss/ 
purlins/ bracing/ plate/ brackets, etc. by using ISHB, ISMB, NPB, ISMC, ISA, Flat, Plates etc. 
upto 15m height by welded or bolted connection including cutting, welding, jointing to suit the 
dismantled portion for replacing the worn-out members of the existing trusses/ purlins/ bracings 
/ column / structure or full members, etc. as directed by Engineer-in-charge with providing 
necessary scaffolding, safety arrangements, all conveyance charges, loading/unloading 
charges, etc. complete as per standard specification (Structural steel conforming to IS 
2062:2011/IS12778 of make TISCO / SAIL/RINL/JSW/AM/NS INDIA).  

20. Fabrication and erection of departmental old MS steel structural such as column/ beam/ 
truss / purlins/ bracing/ plate/ brackets, etc. by using ISHB, ISMB, ISMC, ISA, Flat, Plates etc.  
upto 15m height by welded or bolted connection, including cutting, welding, jointing to suit the 
dismantled portion for replacing the worn-out members of the existing trusses/ purlins/ bracings 
/ column / structure or full members, etc. as directed by Engineer-in-charge including providing 
necessary scaffolding, safety arrangements with all conveyance charges, loading/unloading 
charges, etc. complete as per standard specification (Departmental steel will be issued on free 
of cost).  

21. Dismantling and removing of damaged roof sheet and side cladding fully/partly upto 15m 
height using proper tools and plants without damaging the adjacent structures, lowering 
carefully and stacking materials useful for reuse at convenient place as directed by the 
company authorities and depositing the waste materials in the scrap yard including all labour 
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charges, hire charges for tools and plants loading, unloading charges, providing necessary 
scaffolding and safety arrangements, etc. upto 15m height  complete as per standard 
specification and as directed by Engineer-in-charge.  

22. Laying and fixing of roof sheet i.e. departmental dismantled reusable A.C/Aluminium 
sheet with 8mm dia new G.I. polymer coated bolts & nuts (2 nos. per sqm) (White Colour- 
Aargee Associates /equivalent make)  to suit the existing M.S. angle/ channel, purlin (for fixing 
bolt hole to be made with drilling machine only) etc. including providing necessary scaffolding, 
safety arrangements with all conveyance charges, loading/unloading charges, etc. upto 15m 
height complete as per standard specification and as directed by Engineer-in-charge. (Rate 
excluding cost of A.C. / Aluminium sheets)  (Minimum required overlapping is 15cm).  

23. Supplying, providing, laying and fixing of roof sheet with 1.2-2mm thick Aluminium 
corrugated roof sheet  (Everlast/ Jindal brand) upto 15m height with 8mm dia G.I. polymer 
coated bolts & nuts (2 nos. per sqm.) (White colour - Aargee associates/ equivalent make) to 
suit the existing M.S. angle/channel, purlin (for fixing bolt hole to be made with drilling machine 
only) including providing necessary scaffolding, safety arrangements with all conveyance 
charges, loading/ unloading charges, etc. complete as per standard specification and as 
directed by Engineer-in-charge  (Minimum required overlapping is 15cm).  

24. Supplying, providing and fixing  Aluminium sheet/Aluminium ridges  (0.71mm thick and 
900 mm wide) (Hindal Co-Everlast/ Balco) uptp 15m height with 8mm dia G.I. polymer coated 
bolts & nuts (2 nos. per m)  (White colour - Aargee Associates/ equivalent make) to suit the 
existing M.S. angle/channel, purlin (for fixing bolt hole to be made with drilling machine only), 
including edges fixing with aluminium riveted joint, with necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading charges, etc. complete as per 
standard specification and as directed by Engineer-in-charge.  

25. Supplying, providing and fixing Aluminium sheet valley gutters (0.71mm thick and 900 
mm wide) (Hindal Co-Everlast/ Balco)  upto 15m height with 8mm  dia G.I. polymer coated 
bolts & nuts (2 nos. per m) (White Colour - Aargee Associates/ equivalent make) to suit the 
existing M.S. angle/channel, purlin (for fixing bolt hole to be made with drilling machine only), 
including edges fixing with aluminium riveted joint, with necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading charges, etc. complete as per 
standard specification and as directed by Engineer-in-charge.  

26. Suplying, providing and fixing of roof sheet with 3mm thick Transparent FRP corrugated 
sheet (green/white) upto 15m height with 8mm dia G.I. polymer coated bolts & nuts  (2 nos. per 
sqm.) (White colour - Aargee Associates/equivalent make) to suit the existing M.S. angle / 
channel, purlin (for fixing bolt hole to be made with drilling machine only) including necessary 
scaffolding, safety arrangements with all conveyance charges, loading/ unloading charges, etc. 
complete as per standard specification and as directed by Engineer-in-charge (Minimum 
required overlapping is 15cm).  

27. Supplying, fabricating and fixing in position of 2mm thick chequered aluminium (Jindal / 
Hindalco) plate with bolting the same with the frame of gate @ 300mm spacing or nearest upto 
15m height etc. Complete as per specification and as directed by Engineer-in-charge.  

28. Supplying, providing and fixing of roof sheet with  0.47mm  thick  powder coated sheet/ 
powder coated end curved sheet [TATA - Durashine/JSW colouron+ ( blue / red)] with riveted 
joint/necessary fixing arrangements to suit the existing M.S. angle/channel, purlin, GI pipes, 
etc. upto 15m height including necessary scaffolding, safety arrangements with all conveyance 
charges, loading/ unloading charges, etc. complete as per standard specification and as 
directed by Engineer-in-charge.   (Minimum required overlapping is 15cm).  

29. Supplying, providing and fixing of roof sheet with 3mm thick UPVC corrugated/ trafford/ 
trapezoidal roof sheet (Tetto Colour/Sun-Arch) Colour (blue/green/white/red/grey)  upto 15m 
height with 8mm dia G.I. polymer coated bolts & nuts (2 nos. per m) (White colour - Aargee 
Associates/ equivalent make) to suit the existing M.S. angle/channel, purlin, GI pipes (for fixing 
bolt hole to be made with drilling machine only), etc. including necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading charges, etc. complete as per 
standard specification and as directed by Engineer-in-charge. (Minimum required overlapping is 
15cm).  

30. Supply of paints and painting two coats with epoxy coal tar paint (Asian/Berger) over a 
coat of epoxy zinc-chromate/zinc-phosphate primer (Asian/Berger) including chipping, 
scrapping and cleaning the surface up to 15m height with necessary scaffolding, staging, safety 
arrangements, etc. complete as per standard specification and as directed by Engineer-in-
charge.  

31. Supply of paints and painting one coat with epoxy coal tar paint (Asian/Berger) over a coat 
of epoxy Zinc-chromate/zinc-phosphate primer (Asian/Berger) over the existing painted surface 
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of steel structurals  including all steel scaffolding, staging and all safety arrangements in 
running plant and other building and thorough scrapping and cleaning the surface upto 15m 
from floor level without affecting the plant operations, etc. complete as per specifications and as 
directed by the Engineer-in-charge.  

32. Supplying and painting two coats with epoxy smoke grey paint (Asian/Berger) over a coat 
of epox zinc-chromate/ zinc-phosphate primer (Asian/Berger) including chipping, scrapping and 
cleaning the surface up to 15m height with necessary scaffolding, staging, safety 
arrangements, etc. complete as per standard specification and as directed by Engineer-in-
charge.    

33. Supply of paints and painting one coat with epoxy smoke grey paint (Asian/Berger) over a 
coat of epoxy Zinc-chromate/Zinc-phosphate primer (Asian/Berger)  over the existing painted 
surface of steel structurals including all steel scaffolding, staging and all safety arrangements in 
running plant and other building and thorough scrapping and cleaning the surface in all heights 
upto 15m from floor level without affecting the plant operations, etc. complete as per 
specifications and as directed by the Engineer-in-charge.  

34. Supply of paints and painting two coat with exterior/interior emulsion paint (Asian/ Berger 
/ Nippon) 1st quality of approved shade for the external/internal surface of the buildings over a 
coat of wall primer (Asian/ Berger/ Nippon)  upto 15m height from ground level,  including 
thorough scrapping, cleaning, removal of dirt of existing surface, all tools & tackles, sandpaper 
and scaffolding arrangements,  and applying crack filler/wall putty touch-up works wherever 
required etc. complete as per specification and as directed by the Engineer-in-charge.  

35. Supply of paints and painting  two coat with 1st quality enamel / touch wood paint of 
approved shade (Asian/Berger/Nippon)  matching to the existing  for all doors, windows, false 
ceiling, etc. over a coat of wood sealer/primer and putty wherever required including thorough  
cleaning and removal of dirt and necessary scaffolding arrangements, upto 15m heights, etc. 
complete as per specification and as directed by the Engineer-in-charge.  

36. Supplying and fixing of aluminium turbo external  braced industrial wind ventilator 
(Runner dia: 60cm, height: 60cm & weight: 1-2kg) (Giant impex/Supreme/MPS) with necessary 
base arrangement, including necessary clamping upto 15m height etc. complete as directed by 
Engineer-in-charge (Rate including cost of all materials).  

37. Supplying and fixing of 6kg PVC collecting pipe (160mm dia) (Finolex/Ashirvad) at the end 
of rainwater collecting bowl with suitable powder coated clamps (2-5mm thick) and necessary 
fittings  elbow, bend, coupling, solvent cement, scaffolding arrangements, upto 15m height etc. 
complete as per the direction of Engineer-in-charge. (Rate including cost of all materials). 

38. Supplying, fabricating and fixing of required size ISI standard 'C' class GI round / square 
/ rectangular pipe for roof, gate, partition, shed including painting the pipe with two coat with 
1st quality enamel paint of approved shade (Asian/Berger/Nippon) over a coat of primer (Asian 
/ Berger /Nippon), including necessary scaffolding, safety arrangements upto 15m height, etc. 
complete as per specification and as per the direction of Engineer-in-charge. 

39. Supplying, providing, laying vibrated cement concrete  1:1.5:3, 120mm thick for floor/roads 
over the existing surface using 20mm and below grade hard blue granite jelly, including neat 
cleaning, removal and satisfactory disposal of all materials necessary for the construction of 
floor / roadway, all form works, leveling, machine mixing, laying, consolidation/ compaction with 
plate vibrators including power trowel neat finishing, provision for expansion joints and proper 
curing,  etc, complete as per the standard specification and as per the direction of Engineer in-
charge. (Test certificate  has to be provided)  

40. Supplying, providing and fixing 1st class Malaysian Vengai wooden ventilators 
(panel/louver)  consists of 100x70mm outer frames and 75x32mm middle horizontal/vertical 
frame with provision of 4mm thick plain/louver glass, MS grill arrangements upto 15m height 
including all necessary fittings, etc. complete as per the direction of Engineer-in-charge.   

41. Engagement of Fitter for miscellaneous works complete as directed by the Engineer-in-charge 
(Required materials will be issued by company on free of cost).  

42. Engagement of Mason for miscellaneous works complete as directed by the Engineer-in-
charge (Required materials will be issued by company on free of cost).  

43. Engagement of labour (Mazdoor) for miscellaneous work complete as directed by the 
Engineer-in-charge. (Required materials will be issued by company on free of cost). 

2. SPECIAL CONDITIONS OF CONTRACT 

Safe Operating Procedure for repair and replacement of Roof sheets and structural works 
1. All persons before being deployed for the work shall produce a medical fitness certificate 

through a competent Medical Officer and height pass will be issued by the safety Dept. 
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2. All contractual persons and their authorized supervisors shall undergo Vocational training as 
per MVTR 1966 before commencement of work. 

3. Safety Work Permit should be obtained from the Safety Dept. by EIC or authorized supervisor 
before commencement of work. The permit shall clearly specify (A) Description of work, (B) 
Workman deployed and supervisor or EIC, (C) Identified hazards, (D) PPEs to be used, (E) 
Safety provisions to mitigate the hazards and (F) Hours of work, etc. 

4. Before commencement of work in each shift, all persons engaged for the work shall be given a 
safety briefing by EIC or supervisor authorized for the purpose. 

5. Safety belt and PPE‟s mentioned above to be worn by the persons engaged by the contractor 
before commencement of the work and will be ensured by EIC or his authorized supervisor. 

6. Authorised supervisor deployed by the contractor shall be present at site full time to ensure 
compliance to the rules and safety procedures by the workers from the time of mobilization for 
work till the time last worker leaves the workplace. 

7. Barricading shall be done below the working area before commencing any work at height and 
“Work in Progress” boards shall be displayed. 

8. Scaffolds should be used by all workmen for climbing to the roof top and shall stand on the 
platform for carrying out the work. Preferably H-frame scaffolding shall be used.  

9. All scaffolds and platform will be examined and approved by EIC before commencement of the 
work. 

10. Ladders will not be used as work platforms or scaffolding.  

11. A safety net of adequate strength should be secured through scaffolding platform at place 
where there is a danger of fall of person/fall of objects. 

12. Crawling board or roof ladder should be used to walk across the roof sheet at roof top. 

13. Double life line full body safety harness having ISI mark shall be used. 

14. Safety belt shall be suitably anchored immediately after reaching the roof top. 

15. One of the life lines of the safety belt should be anchored to the guide rope at any point of time. 

16. Any visible damage to the safety belt should be immediately replaced. 

17. For the removal/replacement of roof sheets :  
a. Loose materials like nuts, bolts, hooks and tools shall be kept safely away from the edges 

of the roof. Care shall be taken to prevent fall of objects like old/new hooks, nuts and bolts. 

b. Dismantled sheets shall not be thrown down from top. The sheets shall be lowered to the 
ground by means of ropes of adequate strength and pulleys, and shall be stacked on 
ground properly before the workmen leave the site. 

c. The lifting of sheets shall be done by means of ropes and pulleys. No loose sheet shall be 
left on the roof top at the end of the shift. 

d. Work should not be carried out at the time of high wind, rain, lightning and bad weather. 

18. For the structural work to be carried out :  
PPE‟s to be used: Safety shoe, Safety helmet, Safety belt, Safety net, Nose mask, hand 
gloves, welding goggles, welding gloves, welding shields, welding aprons 
a. All welders and helpers must wear PPE‟s as mentioned above before commencement of 

the work and will be ensured by EIC or his authorized supervisor. 

b. Only authorised person shall perform the welding operations. 

c. Before starting the welding and cutting job at roof tops/work at height all safety procedures 
as mentioned above for working at height shall be followed. 

d. Intimation to be given to the technician/operator/area in charge of the concerned area 
regarding commencement of the work. 

e. Qualified electrician shall inspect the power sources for its worthiness before 
commencement of the work and to know how to shutdown the power in case of emergency. 

f. After verifying all energy sources welding and cutting or maintenance shall be performed. 

g. All welding equipment must be carefully inspected prior to use. 

h. All cables, electrode holders and clamps shall be inspected before starting of the work. 

i. During welding operation fire extinguisher shall be kept nearby. 

j. Welding person shall be trained in fire protection method also. 

k. The steel structures to be cut and removed from the roof top are to be tied at both ends 
with rope of adequate strength before cutting and to be lowered carefully.  

l. The structural steels to be lifted are to be tied at both ends with rope of adequate strength 
and shall be kept on the scaffolding platform to position it at proper place and to be joined. 
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3. EVALUATION:  
Evaluation will be done on OVERALL LOWEST VALUE (L1) basis based on the Price offered as 
per Price schedule. 

4. SPECIFIC INSTRUCTION:  
a. Bidders before submitting their tenders, are advised to inspect and examine site, its condition, 

the surroundings and satisfy themselves regarding the nature of the job (i.e. work details 
including all the technical data), ground, the form and nature of  the site, the means of access 
to the site, the accommodation they may require and in general shall themselves obtain all 
necessary information with regard to risks, contingencies and other circumstances which may 
influence or affect their tender including security and safety regulations in vogue, at work 
site/sites. Tenderer shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra claim consequent on any misunderstanding or otherwise shall be allowed.  

b. The contractor is deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for works and of the rates and prices quoted and cover all his 
obligations under the contract apart from all matters and things necessary for the proper 
completion of the work. The rate quoted shall be inclusive of all the cost of materials to be 
procured by the contractor and also labour, tools, plants, fuel, consumables, etc.  

c. The quantities if any given or indicated in the tender are those upon which the 
approximate estimated cost of work are based but they are subject to alterations, 
omissions, deduction and additions and not necessarily show the actual quantities of 
work to be done, which may vary. Wherever rates are quoted, the rate shall be firm for 
such variations as well.  

d. The bidder shall give the details of experience and qualification of the key resource person/s 
who shall supervise the work. It is advised that the work is executed under supervision of a 
person who is qualified and experienced in similar works. 

5. INSTRUCTION TO THE CONTRACTOR:  
a. Providing all necessary qualified, skilled and experienced personnel including supervisor 

[Diploma in Civil (minimum 5 years experience)/Civil Engineer (minimum 3 years experience)] 
for accomplishment of jobs within the allotted time period. Submission of list of pool of 
personnel who shall be deployed at site, establish their identities, competencies, licenses and 
obtain all security and safety clearance as required prior to their deployment. Documentary 
proof if any required must be submitted. Ensuring that only those personnel approved by 
company are engaged for the work.  

b. The contractor shall at their cost make his own arrangements for the stay of his personnel.  

c. The contractor shall arrange all safety appliances to his labourer and supervisor i.e. required 
PPEs like shoe, helmet, safety net/rope grab/ roof top walk ladder, safety belt, etc.  

d. Before starting the work the contractor should submit the following documents to Civil 
Section for his workmen & his authorized supervisor, otherwise the contractor will not 
allow to carry out the work. 

i. Form  -  A 
ii. Medical Certificate  (O-form) 

iii. Vocational Training Certificate (VTC),  
iv. Insurance (Workmen compensation & Medical)/ESI 

e. The contractor shall arrange all tools and tackles, consumables in order to carry the works 
specified in the schedule.  Safe and storage of materials shall be the responsibility of the 
contractor.  
It shall be the responsibility of the contractor to ensure safe and proper custody of all the items 
dismantled and stored at worksite, during handling and transportation. IREL (India) Limited will 
not be responsible for any loss or damage. 

f. The contractor shall arrange all equipments like welding machine, welding electrodes, gas 
accessories, drilling machine with tools, etc. for site works.  He shall also arrange tools like 
pipe wrenches, spanners, etc. and lifting equipments like derrick chain and pulley blocks, 
accessories for scaffolding lifting chains, ropes, etc. required for the complete work. 

g. Any material brought inside the plant/work site shall be with due acknowledgement and 
documentation with IREL (India) Limited officials.    

h. All the materials under the scope of contract should be routed through our Company 
stores. 

i. Return of unused material supplied by the contractor, tools, etc. shall be with due authorization    
from Engineer-in-charge. 
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j. The contractor shall use tubular steel for scaffolding for all heights more than 3 metre height as 
approved by the Engineer-in-charge. All scaffolding shall be securely supported or suspended 
and wherever necessary be properly braced to ensure stability. 

k. The contractor should submit a programme of work within 10 days of receipt of work order in 
consultation with the Engineer-in-charge.  

6. OTHER SPECIFIC INSTRUCTION TO THE CONTRACTOR: 
a. All structural steel shall be tested quality and shall be free from rusts, scales, luminatious 

cracks and other surface defects.  

b. All bolts and nuts, plain and spring washers, etc. shall be conforming to standards.  Unless 
shown or specified otherwise, all bolts and nuts shall be hexagonal.  All nuts should fit tight. All 
the other materials used in association with steel works shall comply with the appropriate Indian 
Standards.  

c. For steel structural such as M.S angles, channels, beams & plates should confirm to IS: 2062 / 
IS 12778 (E250 or E350 Grade).   

d. All the steel materials required for fabrication shall be procured by the contractor. But, company 
will be issued the required materials on free of cost for un-quantifiable/ measureable works 
such as item No. 41 to 43.  

e. All the fabrication of structural steel work shall conform to the appropriate Indian Standards.  

f. All holes for the bolts shall be conforming to the standards. Holes shall be provided by drilling 
and reamed, if necessary.  No holes shall be made by gas cutting process.  

g. The threaded portion of bolts shall project through the nut atleast by one thread.  

h. The welding and welded work shall conform to IS:816 and IS:823 unless otherwise specified. 
The permissible stresses for welding shall be taken as 66.23% of those specified in IS:816 
where welds are not tested either by radiographic or ultrasonic method.  The sequence of 
operation shall be so arranged to eliminate distortion and shrinkage stresses.  The welding 
procedure shall be arranged by the contractor to suit the details of the joints.  

i. IREL (India) Limited will provide site for fabrication. However, for making “HARD STAND” 
required for fabrication, shall be under the scope of contractor.  

j. Painting shall provide a continuous adherent film on the surface thus treated and protect it from 
attack by atmospheric and environmental corrosions.  Paint shall generally be applied by 
brushing.  Each coat shall be continuous, free of pores and of even film thickness without thin 
spots.  Each coat of paint shall be allowed to dry sufficiently before application of the next coat 
to avoid damages such as loss of adhesion.    

k. The consumption of the paint for two coat of epoxy coal tar paint is 0.34 ltr/m
2
, two coat of 

epoxy smoke grey is 0.24 ltr/m
2
, one coat Zinc-Chromate/Zinc-Phosphate primer is 0.12 ltr/m

2
, 

two coat of plastic emulsion paint is 0.14 ltr/m
2
 & one coat of cement primer is 0.09 ltr/m

2
. 

Variation in use of paints from above requirement however shall be allowed to extent of plus or 
minus 5% (i.e. + 5%). If the consumption of paints exceeds minus 5% (i.e. -5%), then penalty 
will be levied @ double the cost of less used total quantity. However, for excess usage no extra 
payment shall be made to the contractor.  

l. Proper curing should be carried out as per the standard specification and instruction of 
Engineer-in-charge.  

m. Supply of Cement as required for work is under contractor‟s scope and hence all the rates of 
items should be quoted inclusive of cement cost (Only DALMIA/ ACC/ RAMCO/ SANKAR/ 
L&T/BIRLA cement confirming to IS:269/IS:8112 (OPC) 33 & 43 grade/1489 (PPC) shall be 
used for the work).  Only current batch of cement or at best two months old stock from the date 
of manufacturing shall be allowed to be used at site.  

n. For RCC works more than 5 (five) cubic meter/operation, the contractor in presence of 
Engineer-in-charge should take cubes while casting of RCC work. The cubes in sets (3 nos. in 
each set) will be taken for testing (compressive strength of concrete). The testing is to be done 
in any Government Institute/ Lab.  The cost of tests including transporting is to be borne by the 
contractor.    

o. To ensure correct usage of cement Tamilnadu PWD standard specification for cement 
consumption of different items of work will be followed.  Variation in use of cement from such 
theoretical requirement however shall be allowed to extent of plus or minus 5% (ie. +5%) for all 
other items of work other than RCC work if the consumption of cement exceeds minus 5% (-
5%), then penalty will be levied @ double the cost of less used total quantity.  

p. For RCC work, if the consumption of cement used in the work is less than minus five 
percentage (-5%) of the theoretical requirement, the contractor has to ensure the quality of 
work at his risks & costs. IREL (India) Limited., Manavalakurichi reserves the right to take 
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suitable action by stopping the payment of the item/items and subsequently ordered the agency 
to dismantle and re-cast as per specification and at his cost.  

q. However, for excess usage no extra payment shall be made to the contractor.  

r. All labour and supervision thereof, all materials, tools, implements and  plant  of  every  
description, ladders, cordage, tackle, etc. as well as the provision of  safe  and  substantial 
scaffolding required for the proper execution of the work in conformity  with  the specifications 
for the various items of work.  

s. Finally clearing away of all rubbish surplus materials, plant, etc, on completion  of  the  
work and dressing and leveling off and restoring the site to a tidy condition  prior  to 
handing over the work to the Engineer-in-Charge or his authorized assistant  and  also 
its maintenance until so taken over.  

t. Any materials brought to the site work, or any work done by the  Contractor  but  rejected  by 
the Engineer-in-Charge as being not up to the specifications shall  in  the case of materials 
supplied be then and there removed from or broken up at the site of  work,  and  in  the case of 
work done be dismantled or rectified at the  expense  of  the contractors as may be ordered by 
the Engineer-in-charge.  

u. Upto +10% variation in the execution of work contracts/purchase order of the total works 
contracts value for the sanctioned contract is allowed without issue of amendment/revision in 
the work order.  
Beyond above variations amendment/revision with the approval of competent authority (as per 
delegation of powers) is necessary.  

v. No workmen below 18 years will be permitted to work. For all hazardous works experienced 
personnel shall only be engaged.  

w. The whole responsibility for supervision of the work and the workers employed by the 
contractor shall rest with the contractor. The contractor shall nominate one authorized 
Supervisor (site in Charge) at the work site all throughout the execution period. Such supervisor 
shall be authorized to act as Lead supervisor for the work and shall be authorized to act on 
behalf of the contractor, to accept notices under the contract and carryout the instructions of 
IREL (India) Limited from time to time.  

x. IREL (India) Limited may ask to change/delete the person not found suitable for the work at any 
point of time. For any addition and deletion of the working person, prior permission from IREL 
(India) Limited shall be taken.  

y. All labour and supervision thereof, all materials, equipments, tools, etc. as well as the provision 
of safe for the proper execution of the work in conformity with the specifications for the various 
items of work.  

z. Contractor‟s all workmen and supervisor shall conduct himself in an orderly manner with the 
staff working in the Civil section. Contractor and the personnel they have engaged for the 
execution of the contract shall abide by all the Safety & security rules and regulations of IREL 
(India) Limited. Contractor shall give the list of persons who shall be deployed at site like Site 
in-charge, supervisors, foreman, mason, fitters, welders, workers, etc. with their address and 
age proof well in advance. All such persons shall be subject to security check by security 
officials of IREL (India) Limited. The contractor shall obtain necessary Entry passes from 
concerned officials of IREL (India) Limited Security Wing prior to their deployment. Contractor 
shall ensure that no unauthorized persons are entering the work site except authorized 
workmen and supervisor. 

aa. Contractor shall adhere to all security procedures, checks and practices of IREL (India) Limited  
with regards all personnel engaged, all equipment, consumables, tools and tackles brought 
inside and taken out from the work site/s.  

ab. The contractor and his person shall maintain absolute integrity in carrying out the work and in 
case of any act detrimental to the interest of the company [IREL (India) Limited], the contract 
shall be terminated. 

ac. The successful bidder has to give an undertaking for having its functional office within 
20km of IREL before commencement of the work.   

ad. Contractor should carry out the work without causing any damages to company 
properties, including safeguarding the product & machineries by providing tarpaulin, 
etc.  

ae.  The company shall in no way be liable or responsible to the contractor for any liability 
claim, loss, damage or expenses of any kind of nature whatsoever arising from the 
contract. All labour engaged for the work will be under contractor’s sole risk and 
responsibility. 
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af. The successful bidder has to give an undertaking for having its functional office within 
20km of IREL before commencement of the work.   

ag. SECURED ADVANCE: 
75% payment against bills as Secured Advance on the cost of all non-perishable materials        
brought by the Contractor to Site for use in the Works (excluding chargeable materials issued 
by the Company) as assessed and approved by the Engineer may be paid, provided the 
materials confirm to the specifications of the contract an accepted by the Engineer. These 
materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed 
will be deducted while making payment of any bill for the work done and a fresh Secured 
Advance on the materials remaining then at Site will be paid along with the same bill. 

7. GENERAL INSTRUCTION TO THE CONTRACTOR 
Appointment of Competent Person:  

 The contractor shall be engaged a Supervisor/Safety Officer for carryout the works. 

 The contractor shall be engaged necessary manpower (Skilled/ Semiskilled/Unskilled) for 
accomplishment of job. 

i) The basic qualification cum routine works of Supervisors/Safety officers:   
a. Diploma in Civil (5 years experience)/Engineer (Civil) (3 years experience). 

b. Supervisors engaged by contractors shall ensure that, all the persons working under them 
are following and practicing the rules, regulation issued by the IREL and statutory authority 
from time to time.  

c. To ensure to submission of work status report to EIC at Civil section daily. 

d. Work to be carried out as per specification and as per the direction of EIC. 

e. To ensure stay of supervisor at the work spot during the work execution period.  EIC will 
not allow the persons to carry out the work without contract supervisors.  

f. All the persons working under them are using the personal protective equipment supplied 
by the contractors and adhered to the normal safety rule of the company.  

g. Before starting the work, they should understand the job, nature of risk involved and its 
mitigation measures. They should submit a risk assessment/Job hazard analysis report to 
the Engineer in charge prior to commencement of work.  

h. Before starting the work, ask for the site clearance from EIC. Once site clearance is 
achieved, barricade the area to check the inadvertent entry to the work site.  

i. Raise the safety work permit and ensure that safety measures are taken in your presence 
and satisfy himself that all precautions have been taken to make the area, and safe to 
work.  

j. Once the work is over or at the end of the day you should return the safety permit to EIC.  

k. To ask the contract people under your control to maintain good housekeeping at the work 
site.  

l. Any unsafe condition or practices noticed is to be addressed forthwith and information must 
be given to EIC.  

m. To maintain a register of near miss incidents and accident on day to day basis and get it 
signed by EIC.  

n. To arrange delivering pep/safety talks to workmen regularly prior to work.  

o. To encourage your manpower to furnish constructive suggestion to improve safety 
standard at work place and discuss with EIC for implementation.  

p. To ensure proper scaffolding while working at height. Obtain height pass and instruct 
workmen to use safety belts with anchorage. Fix the catch net where required.  

q. To ensure the supply of proper tools and tackles for the work.  

r. Any accident resulting injury to workmen to be immediately reported to the EIC. 

ii) Employee’s / Workmen’s Responsibility:  
a. A contractor‟s employee must, while at work, take reasonable care for the health and safety 

of people who are at the employee‟s place of work and who may be affected by the 
employee‟s act or omissions at work.  

b. An employee must, while at work, cooperate with his or her employer or other persons so 
far as is necessary to enable compliance with any requirement under the act or the 
regulations that is imposed in the interest of health, safety and welfare of the employee or 
any other person.  

c. An employee shall strictly adhere to the provision of rules, regulation, bylaws issued by the 
IREL from time to time.  
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d. No person shall interfere with, impede or obstruct any person in the discharge of his duties, 
nor shall he offer or render any service, or use any threat to any other person with a view to 
preventing him from complying with the provision of the rules, regulation, bylaws and orders 
made there under. If any persons who receive such offer or threat shall inform their 
supervisors/safety officers or contractor forthwith for further course of action.  

e. No person shall, except with the authority of their supervisor/safety officers or contractor, 
go in to any part of the plant other than that part of which he works.  

f. Every person receiving any injury in the course of his duty shall report to their 
supervisors/safety officers or contractors, who in turn arrange necessary first aid to the 
injured persons.  

g. Smoking and chewing tobacco, being in state of intoxication etc is strictly prohibited inside 
the plant area.  

h. No person shall negligently or will fully do anything likely to endanger life or health or 
negligently or will fully omit to do anything necessary for the compliance of safety. 

iii) General  Obligation:  
a. The Contractor shall maintain a record of register of work executed by them daily.    

b. Contractor must supply DGMS approved safety equipment to their supervisor/safety 
officers & workmen.  

c. Contractor shall maintain the medical check-up and training record of his workmen.  

d. Record Keeping, Incident Reporting, & Major Accident Protocol: The contractor shall 
maintain records of safety training for their employees and shall document any incidents 
that occur on the Project (including near misses). The contractor shall notify the EIC 
immediately about any incident that occurs on the job site. In the event that significant 
injury to a person (worker or other member of community) or building damage has 
occurred, the contractor shall contact the EIC as soon as possible with initial details of the 
incident. The EIC will then initiate the appropriate accident protocols. The EIC reserves the 
right to hold a meeting with all responsible parties after an incident occurs to discuss its 
details, cause, and preventative measures contractors will implement going forward. 

e. EIC from IREL (India) Limited, shall have the right to stop the work of the contractor the 
work will lead to an unsafe and dangerous condition. EIC shall get the unsafe condition 
removed or provide protective equipment at the contractors cost, whichever is applicable.  

f. Contractor shall devise a procedure on Accident Reporting.  All accidents including Near 
Misses and property damages to be reported as per the IREL‟s Accident Reporting 
Procedure. All Accidents including Near Misses to be communicated immediately to EIC 
over telephone/ verbally, followed by a detailed written accident report. All accidents must 
be investigated, classified, analysed & comply with the recommendations to avoid. its 
recurrence. Monthly Accident statistics must be developed and circulated. Contractor shall 
maintain a register of all such accidents. 

g. The supervisor shall instruct the proper procedure, specify and enforce the use of 
necessary protective equipment such as safety belt, shoes, ladder, goggles, gloves etc, if 
ladders used for the work more than 3 meter height, same shall be tied and double lifeline 
safety belt shall be used.  

h. Before any maintenance work is commenced, the supervisor and the workmen engages 
shall ensure the use of safety appliances. 

7. WORKING HOURS: Work hours shall be between 8.00 AM to 4.00 PM on all working days  
excluding Sundays and holidays. The contractor shall execute the work beyond the normal working 
hours (i.e. 8.00 am to 4.00 pm) and also during Sunday/holidays, by obtaining permission from the 
Engineer-in-charge in order to complete the work strictly as per the time schedule. 

8. PERIOD OF CONTRACT:  
a. The work shall be commenced within 15 (fifteen) days from the date of issue of work order. 

Within this period (i.e. 15 days) contractor should complete all the statutory training i.e. 
Vocational Training (VT), etc. for their employees.   

b. The period of contract shall be 10 (ten) months from the date of commencement of work. 

c. The period of maintenance (i.e. performance guarantee period) is 1 (one) year from the date of 
completion of work.  

d. The company reserves the right to terminate the contract without assigning any reason by 
giving two weeks‟ notice and no claim for any loss or damage or compensation for such 
termination of contract shall be payable by the company or maintainable against the company. 
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9. PAYMENT TERMS: 
a. Part payment will be made to the Contractor based on the following conditions: 

i. No payment will be released below Rs.5,00,000/-. 
ii. Payment will be released on the basis of actual measurements of work done, such part  

payment will be limited to 95 % of the amount payable to the Contractor on certification of 
Engineer-in-charge.   

b. After completion of the work in all respects the contractor will submit the final bill except a sum 
equal to 10% (performance guarantee money) of total value of work done.  

c. Defects if any, noticed during the maintenance period (performance guarantee period) shall be 
rectified by the contractor to the satisfaction of IREL (India) Limited within reasonable period of 
its notice & intimation.  

d. If, in the opinion of IREL (India) Limited, the contractor has not responded to the maintenance 
demand/ defect rectification notice or fails to respond within reasonable period of the notice or 
unable to rectify the defect in a manner acceptable to IREL (India) Limited, the retention deposit 
shall stand forfeited without any notice. Further IREL (India) Limited shall be at liberty to get 
defects rectified through other agencies at the risk and cost of the contractor.  

e. All payments are subject to deduction of tax at source as applicable. 

10. PERFORMANCE GUARANTEE: 
The contractor shall guarantee for quality of the material and workmanship for a period of one year 
from the date of completion of the work.    

The Performance Guarantee money will be released to the contractor within four weeks at the 
expiry of the maintenance period (i.e. 1 year) on issue of No Objection Certificate by EIC, IREL 
(India) Limited, Manavalakurichi. 

11. RISK PURCHASE CLAUSE 
After award of the contract, if the tenderer fails to execute the supply/work as per tender or at any 
time repudiates the order, IREL(India)Limited have the right to forfeit the EMD and invoke the 
security deposit and execute the order from other agencies at the risk and cost of the tenderer. The 
cost difference between the alternative arrangements and total contract value will be recovered 
from the tenderer along with other incidental charges. In case of execution of order through 
alternative sources and if price is lower, no benefit on this account will be passed on to the 
tenderer. 

HAZARD IDENTIFICATION, RISK ASSESSMENT AND CONTROL 

Sl 
No. 

Work / 
Activity 

Controls 
in place 

Hazard Control 

1 Working at 
height. 

Work site Working at:  platform/ 
scaffolding; electrical over head 
line; temporary ladder; AC 
sheets/tile roof/slopped roof; 
falling of loose material from 
height. 
 

1. Use of PPE‟s i.e. Shoe, helmet, safety net 
/rope grab/ roof top walk  ladder, safe roof 
access system,  safety belt, etc.  

2. Ensuring use PPEs.  
3. Ensuring anchoring of ladder.  
4. Ensure the strength of platform/ scaffolding 

before working and joints of lifting tackles.  
5. Materials should be handled carefully. 
6. Medically fit persons should be allowed. 
7. Use of safe roof access system with double 

rope. 

2 Excavation 
work. 

Work site Work at underground: electrical 
cables, loose sand sliding, and 
underground water sewage 
lines. 

1. Work is carried out in presence  of nominated 
electrician. 

2. Ensuring use of PPEs. 

3 RR 
masonry 
work. 

Work site Working at platform / 
scaffolding. 

1. Use of PPE‟s i.e. Shoe, helmet, etc.  
2. Ensure the strength of platform / scaffolding   

before working.  
3. Materials should be handled carefully. 

4 Dismantling 
of building/ 
structures.  

Work 
site. 

Working at building: fall of 
loose materials from height. 
 

Ensuring use PPEs. 
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V. Bill of Quantity 

Sl. 
No. 

Description of work Unit Qty 
Rate (per 
unit) Rs. P. 

1 Dismantling and removal of R.R. masonry/brick masonry/plain 
cement concrete work, etc. height upto 4.5m and dumping the debris 
within a lead of 500m by means of manually/mechanically, etc. 
complete as per the direction of Engineer-in-charge. 

Cum 30.00  

2 Dismantling and removal of RCC foundation/ column/ slab / 
beam, etc. in all heights upto 4.5m including all necessary scaffolding 
and dumping the debris within a lead of 500m by means of manually 
/mechanically, etc., complete as per specification and as directed by 
the Engineer-in-charge. 

Cum 10.00  

3 Earthwork excavation for foundation in all types of loose/hard soil 
and depositing the spoils with an initial lead of 20m and lift upto 2m 
including refilling etc. by means of manually/mechanically complete 
as per specification and as directed by the Engineer-in-charge. 

Cum 545.00  

4 Earth filling for foundation/ flooring work using departmental sand 
including all transportation of  filling sand/ building debris from HUP 
to site, levelling works, watering, compaction, consolidation, etc. by 
means of manually/ mechanically complete as per standard 
specifications and as directed by the Engineer-in-charge. 

Cum 1400.00  

5 Supplying and spreading of 150mm consolidated thick gravel of 
approved quality above the refilled earth surface with watering, 
levelling works, compaction and consolidating, etc. by means of 
manually/ mechanically complete as per specification and as directed 
by the Engineer-in-charge. 

Cum 175.00  

6 Supplying, providing and laying soling stone 300mm thick over 
the existing sub base/sub grade including levelling and consolidation 
to form a compact surface using hard blue granite soling stone with 
hand packing, wedging them tightly and filling the voids with loose 
sand, watering and sweeping the sand into the joints so that the hole 
is formed as solid mass, etc. complete as per standard specification 
and as per the direction of Engineer-in-charge. 

Sqm 133.00  

7 Supplying, providing and laying PCC 1:4:8 mix for foundation/ 
flooring work using 40mm and below grade hard blue granite jelly 
including all form works, mixing, laying, compaction, consolidation 
and curing, etc. complete as per standard specifications and as 
directed by the Engineer-in-charge. 

Cum 235.00  

8 Supplying, providing & laying RR  masonry foundation/ wall / 
retaining wall in cement mortar 1:6 for construction of wall using 
hard blue granite stone, etc. complete from 2.5 m below ground 
level to 4.5m height above ground level with neat finishing 
including proper pointing & necessary scaffolding work etc complete 
as per standard specifications and as directed by the Engineer-in-
charge. 

Cum 50.00  

9 Supplying, providing and laying brick masonry in CM 1:6 using 
well burnt country brick of minimum size 22.9x11.2x7cm for 
foundation/kerb wall/wall upto 4.5m height from ground level 
including all scaffolding, staging, curing, etc. complete complying with 
standard specifications and as directed by the Engineer-in-charge. 

Cum 189.00  

10 Supplying, providing and laying PCC 1:2:4 mix for foundation/ 
flooring work/kerb wall drainage wall using 20mm and below grade 
hard blue granite jelly including all form works, mixing, laying 
consolidation and curing, etc. complete as per standard 
specifications and as directed by the Engineer-in-charge. 

Cum 126.00  

11 Supplying, providing and fixing twisted reinforcement IS 1786 
HYSD bars Fe500D/Fe550D (TMT bars - TATA/ Agni/ JSW) 
including fabrication, cutting, bending, cold tying, with overlapping to 
the standard length wherever necessary and placing the 
reinforcement in position as per the direction of  Engineer-in-charge  
including binding, provision of spacer bars, cover blocks and all other 
incidental charges, necessary scaffolding, staging, safety 
arrangements, etc. complete for all RCC works (item No. 12, 13 & 

Kg 17850.00  
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39)  upto 15m height as per standard specification and as per the 
direction of Engineer-in-charge. 

12 Supplying, providing and laying cement concrete 1:1.5:3 for 
RCC works (foundation/ column/ beam/ retaining/ encasing, etc.) 
height upto 4.5m using 20mm and below grade hard blue granite 
jelly with specified reinforcement (rate excluding the cost of 
reinforcement) and all mixing, laying, compaction, leveling, 
consolidation and curing, etc., including the cost of centering / 
shuttering work, necessary scaffolding, staging, safety arrangements, 
etc. complete as per the specification and as per the direction of 
Engineer-in-charge. 

Cum 131.00  

13 Supplying, providing and laying cement concrete 1:1.5:3 for 
RCC works (column/ beam/retaining wall/ encasing, etc.)  from 
4.5m to 15m height using 20mm and below grade hard blue granite 
jelly with specified reinforcement (rate excluding the cost of 
reinforcement) and all mixing, laying, compaction, leveling, 
consolidation and curing, etc., including the cost of centering / 
shuttering work, necessary scaffolding, staging, safety arrangements, 
etc. complete as per the specification and as per the direction of 
Engineer-in-charge. 

Cum 5.00  

14 Supplying, plastering with CM 1:4 mix 15mm thick one coat 
floated hard & trowelled smooth etc. for floors & walls upto 4.5m 
height with neat finishing and  necessary grouting, scaffolding, 
staging, safety arrangements, fibre mesh wherever required, etc. 
complete complying with standard specifications and as directed by 
the  Engineer-in-charge. 

Sqm 1227.00  

15 Supplying, plastering with CM 1:4 mix 15mm thick one coat 
floated hard & trowelled smooth etc for floors & walls height from 
4.5m to 15m with neat finishing and necessary grouting,  scaffolding, 
staging, safety arrangements, etc., fibre mesh wherever required, 
etc. complete complying with standard specifications and as directed 
by the  Engineer-in-charge. 

Sqm 175.00  

16 Supplying, plastering with CM 1:3 mix 12mm thick one coat 
floated hard & trowelled smooth  for RCC beam, column, ceiling, wall 
& floor upto 4.5m height  with neat finishing and necessary grouting 
including all scaffolding,  including fibremesh wherever required, etc. 
complete complying with standard specifications and as directed by 
the Engineer-in-charge.   

Sqm 590.00  

17 Supplying, plastering with CM 1:3 mix 12mm thick one coat 
floated hard & trowelled smooth  for RCC beam, column, ceiling, wall 
& floor height from 4.5m to 15m with neat finishing and necessary 
grouting including all scaffolding, including fibremesh wherever 
required, etc. complete complying with standard specifications and 
as directed by the Engineer-in-charge.   

Sqm 360.00  

18 Dismantling and removing of damaged steel structural fully/ 
partly such as roof/ side cladding, purlin, trusses, bracings, 
columns etc. i.e. MS angle, channels, plate, beam, etc. upto 15m 
height using proper tools and plants without damaging the adjacent 
structures including providing temporary supports for the structure at 
dismantled portion and nearby structures lowering the dismantled 
items carefully and staking materials useful for reuse at convenient 
place as directed by the company authorities and depositing the 
waste materials in the scrap yard including all labour charges, hire 
charges for tools and plants loading, unloading charges, providing 
necessary scaffolding, safety arrangements etc. complete as per 
standard specification. 

MT 5.00  

19 Supplying, fabrication and erection of MS steel structural such 
as column/beam/truss/purlins/ bracing/ plate/ brackets, etc. by using 
ISHB, ISMB, NPB, ISMC, ISA, Flat, Plates etc. upto 15m height by 
welded or bolted connection including cutting, welding, jointing to suit 
the dismantled portion for replacing the worn-out members of the 
existing trusses/ purlins/ bracings/column/structure  or full members, 
etc. as directed by Engineer-in-charge with providing necessary 
scaffolding, safety arrangements, all conveyance charges, 

MT 51.00  
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loading/unloading charges, etc. complete as per standard 
specification (Structural steel conforming to IS 2062:2011/IS12778 of 
make TISCO/SAIL/ RINL/ JSW/AM/NS INDIA). 

20 Fabrication and erection of departmental old MS steel structural 
such as column/beam/truss/purlins/ bracing/ plate/ brackets, etc. by 
using ISHB, ISMB, ISMC,  ISA, Flat, Plates etc.  upto 15m height by 
welded or bolted connection, including cutting, welding, jointing to 
suit the dismantled portion for replacing the worn-out members of the 
existing trusses/ purlins/ bracings / column /structure or full members, 
etc. as directed by Engineer-in-charge including providing necessary 
scaffolding, safety arrangements with all conveyance charges, 
loading/unloading charges, etc. complete as per standard 
specification (Departmental steel will be issued on free of cost). 

MT 5.00  

21 Dismantling and removing of damaged roof sheet and side 
cladding fully/partly upto 15m height using proper tools and plants 
without damaging the adjacent structures, lowering carefully and 
stacking materials useful for reuse at convenient place as directed by 
the company authorities and depositing the waste materials in the 
scrap yard including all labour charges, hire charges for tools and 
plants loading, unloading charges, providing necessary scaffolding 
and safety arrangements, etc. upto 15m height  complete as per 
standard specification and as directed by Engineer-in-charge.   

Sqm 100.00  

22 Laying and fixing of  roof sheet i.e. departmental dismantled 
reusable A.C/Aluminium sheet with 8mm  dia new G.I. polymer 
coated bolts & nuts  (2 nos. per sqm) (White Colour- Aargee 
Associates /equivalent make) to suit the existing M.S.angle/ channel, 
purlin (for fixing bolt hole to be made with drilling machine only) etc. 
including providing necessary scaffolding, safety arrangements with 
all conveyance charges, loading/unloading charges, etc. upto 15m 
height complete as per standard specification and as directed by 
Engineer-in-charge. (Rate excluding cost of A.C./Aluminium sheets)  
(Minimum required overlapping is 15cm). 

Sqm 50.00  

23 Supplying, providing, laying and fixing of roof sheet with 1.2-
2mm thick Aluminium corrugated roof sheet  (Everlast/ Jindal 
brand) upto 15m height with 8mm dia G.I. polymer coated bolts & 
nuts (2 nos. per sqm.) (White colour - Aargee associates/ equivalent 
make) to suit the existing M.S. angle/channel, purlin (for fixing bolt 
hole to be made with drilling machine only) including providing 
necessary scaffolding, safety arrangements with all conveyance 
charges, loading/ unloading charges, etc. complete as per standard 
specification and as directed by Engineer-in-charge  (Minimum 
required overlapping is 15cm). 

Sqm 1782.00  

24 Supplying, providing and fixing  Aluminium sheet/ Aluminium 
ridges (0.71mm thick and 900 mm wide) (Hindal Co-Everlast/ 
Balco) uptp 15m height with 8mm dia G.I. polymer coated bolts & 
nuts (2 nos. per m)  (White colour - Aargee Associates/ equivalent 
make) to suit the existing M.S. angle/channel, purlin (for fixing bolt 
hole to be made with drilling machine only), including edges fixing 
with aluminium riveted joint, with necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading 
charges, etc. complete as per standard specification and as directed 
by Engineer-in-charge. 

m 80.00  

25 Supplying, providing and fixing Aluminium sheet valley gutters 
(0.71mm thick and 900 mm wide) (Hindal Co-Everlast/ Balco)  upto 
15m height with 8mm  dia G.I. polymer coated bolts & nuts (2 nos. 
per m)  (White Colour - Aargee Associates/ equivalent make) to suit 
the existing M.S. angle/channel, purlin (for fixing bolt hole to be made 
with drilling machine only), including edges fixing with aluminium 
riveted joint, with necessary scaffolding, safety arrangements with all 
conveyance charges, loading/ unloading charges, etc. complete as 
per standard specification and as directed by Engineer-in-charge. 

m 100.00  

26 Suplying, providing and fixing of roof sheet with  3mm thick 
Transparent FRP corrugated sheet (green/white) upto 15m height 
with 8mm dia G.I. polymer coated bolts & nuts  (2 nos. per sqm.) 

Sqm 30.00  
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(White colour - Aargee Associates/equivalent make) to suit the 
existing M.S. angle/channel, purlin (for fixing bolt hole to be made 
with drilling machine only) including necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading 
charges, etc. complete as per standard specification and as directed 
by Engineer-in-charge (Minimum required overlapping is 15cm). 

27 Supplying, fabricating and fixing in position of 2mm thick 
chequered aluminium (Jindal/Hindalco) plate with bolting the same 
with the frame of gate @ 300mm spacing or nearest upto 15m height 
etc. Complete as per specification and as directed by Engineer-in-
charge. 

Sqm 25.00  

28 Supplying, providing and fixing of roof sheet with  0.47mm  thick  
powder coated sheet/ powder coated end curved sheet  [TATA - 
Durashine/JSW colouron+ ( blue / red)] with riveted joint/necessary 
fixing arrangements to suit the existing M.S. angle/channel, purlin, GI 
pipes, etc. upto 15m height including necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ unloading 
charges, etc. complete as per standard specification and as directed 
by Engineer-in-charge.   (Minimum required overlapping is 15cm).                   

Sqm 20.00  

29 Supplying, providing and fixing of roof sheet with 3mm thick 
UPVC corrugated/trafford/trapezoidal roof sheet (Tetto Colour / 
Sun-Arch) Colour (blue/green/white/red/grey)  upto 15m height with 
8mm dia G.I. polymer coated bolts & nuts (2 nos. per m)  (White 
colour - Aargee Associates/ equivalent make) to suit the existing 
M.S. angle/channel, purlin, GI pipes (for fixing bolt hole to be made 
with drilling machine only), etc. including necessary scaffolding, 
safety arrangements with all conveyance charges, loading/ unloading 
charges, etc. complete as per standard specification and as directed 
by Engineer-in-charge. (Minimum required overlapping is 15cm). 

Sqm 100.00  

30 Supply of paints and painting two coats with epoxy coal tar 
paint (Asian/Berger) over a coat of epoxy zinc-chromate/zinc-
phosphate primer (Asian/Berger) including chipping, scrapping and 
cleaning the surface up to 15m height with necessary scaffolding, 
staging, safety arrangements, etc. complete as per standard 
specification and as directed by Engineer-in-charge. 

Sqm 500.00  

31 Supply of paints and painting one coat with epoxy coal tar paint 
(Asian/Berger) over a coat of epoxy Zinc-chromate/zinc-phosphate 
primer (Asian/Berger) over the existing painted surface of steel 
structurals  including all steel scaffolding, staging and all safety 
arrangements in running plant and other building and thorough 
scrapping and cleaning the surface upto 15m from floor level without 
affecting the plant operations, etc. complete as per specifications and 
as directed by the Engineer-in-charge. 

Sqm 100.00  

32 Supplying and painting two coats with epoxy smoke grey paint 
(Asian/Berger) over a coat of epox zinc-chromate/ zinc-phosphate 
primer (Asian/Berger) including chipping, scrapping and cleaning the 
surface up to 15m height with necessary scaffolding, staging, safety 
arrangements, etc. complete as per standard specification and as 
directed by Engineer-in-charge. 

Sqm 500.00  

33 Supply of paints and painting one coat with epoxy smoke grey 
paint (Asian/Berger) over a coat of epoxy Zinc-chromate/Zinc-
phosphate primer (Asian/Berger)  over the existing painted surface of 
steel structurals including all steel scaffolding, staging and all safety 
arrangements in running plant and other building and thorough 
scrapping and cleaning the surface in all heights upto 15m from floor 
level without affecting the plant operations, etc. complete as per 
specifications and as directed by the Engineer-in-charge. 

Sqm 100.00  

34 Supply of paints and painting two coat with exterior/interior 
emulsion paint (Asian/Berger/ Nippon) 1st quality of approved 
shade for the external/internal surface of the buildings over a coat of 
wall primer (Asian/ Berger/ Nippon)  upto 15m height from ground 
level,  including thorough scrapping, cleaning, removal of dirt of 
existing surface, all tools & tackles, sandpaper and scaffolding 
arrangements, and applying crack filler/wall putty touch-up works 

Sqm 1800.00  
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wherever required etc. complete as per specification and as directed 
by the Engineer-in-charge. 

35 Supply of paints and painting  two coat with 1st quality enamel / 
touch wood paint of approved shade (Asian / Berger / Nippon) 
matching to the existing  for all doors, windows, false ceiling, etc. 
over a coat of wood sealer/primer and putty wherever required 
including thorough  cleaning and removal of dirt and necessary 
scaffolding arrangements, upto 15m heights, etc. complete as per 
specification and as directed by the Engineer-in-charge. 

Sqm 100.00  

36 Supplying and fixing of aluminium turbo external  braced 
industrial wind ventilator (Runner dia: 60cm,  height: 60cm & 
weight: 1-2kg) (Giant impex/Supreme/MPS) with necessary base 
arrangement, including necessary clamping upto 15m height etc. 
complete as directed by Engineer-in-charge (Rate including cost of 
all materials).      

No 30.00  

37 Supplying and fixing of  6kg PVC collecting pipe (160mm dia) 
(Finolex/Ashirvad)  at the end of rainwater collecting bowl with 
suitable powder coated clamps (2-5mm thick) and necessary fittings  
elbow, bend, coupling, solvent cement, scaffolding arrangements, 
upto 15m height etc. complete as per the direction of Engineer-in-
charge. (Rate including cost of all materials). 

m 150.00  

38 Supplying, fabricating and fixing of required size  ISI standard 
'C' class GI  round / square/ rectangular pipe for roof, gate, 
partition, shed including painting the pipe with two coat with  1st 
quality enamel paint of approved shade (Asian/ Berger/Nippon) over 
a coat of primer (Asian/ Berger/Nippon), including necessary  
scaffolding, safety arrangements upto 15m height, etc. complete as 
per specification and as per the direction of Engineer-in-charge. 

Kg 250.00  

39 Supplying, providing,  laying  vibrated cement concrete  1:1.5:3, 
120mm thick for floor/roads over the existing surface using 20mm 
and below grade hard blue granite jelly, including neat cleaning, 
removal and satisfactory disposal of all materials necessary for the 
construction of floor/roadway,  all form works, leveling,  machine 
mixing, laying, consolidation/ compaction with plate vibrators 
including power trowel neat finishing,  provision for expansion joints 
and proper curing,  etc, complete as per the standard specification 
and as per the direction of Engineer in-charge. (Test certificate has to 
be provided). 

Cum 174.00  

40 Supplying, providing and fixing 1st class Malaysian Vengai 
wooden ventilators (panel/ louver) consists of 100x70mm outer 
frames and 75x32mm middle horizontal/vertical frame with provision 
of 4mm thick plain/louver glass, MS grill arrangements  upto 15m 
height including all necessary fittings, etc. complete as per the 
direction of Engineer-in-charge. 

Sqm 21.00  

41 Engagement of Fitter for miscellaneous works complete as directed 
by the Engineer-in-charge (Required materials will be issued by 
company on free of cost). 

No 25.00  

42 Engagement of Mason for miscellaneous works complete as 
directed by the Engineer-in-charge (Required materials will be issued 
by company on free of cost).   

No 25.00  

43 Engagement of labour (Mazdoor) for miscellaneous work 
complete as directed by the Engineer-in-charge. (Required materials 
will be issued by company on free of cost). 

No 25.00  

VI. Preparation and submission of online bid 
The tender bids duly filled in all aspects and uploaded at CPP Portal 
(https://etenders.gov.in/eprocure/app) on or before the scheduled time and date as mentioned in the 
tender enquiry will be considered for evaluation. 

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part 1) and Price Bid (Part 2). 

Technical bid (Part 1) and Price Bid (Part 2) shall be submitted be through CPP Portal. Bids submitted 
in CPP portal shall only be considered. 

https://etenders.gov.in/eprocure/app
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Technical Bid will be opened at the first instance and evaluated by IREL‟s concerned authority. In the 
second stage, financial bids of only the technically eligible offers will be opened for further evaluation 
and ranking before awarding the contract.  

PQ cum Techno-commercial bid (Part 1)  

It contains documents in support of eligibility criteria, self-attested tender document and any other 
document specifically specified in this tender document. 

i.  The complete Qualifying Data as required in Prequalification Criteria (PQ)  

ii.  Signed and sealed copy of Tender Acceptance letter (in format enclosed as Annexure II) as a token of 
acceptance of all tender terms and conditions. 

iii.  Duly filled Tender documents, Annexures (I to VIII) & Undertaking  

iv.  Any other technical details/documents etc. required to be submitted by the bidder as contained in the bid 
document  

Part 2 shall contain Price Bid (to be submitted electronically). 

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.  No physical 
submission of hard copy is permitted. 

Method of selection: 
Part I of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions will be 
qualified as eligible bidders for opening of the price bids. The price bids opened subsequently will be 
scrutinized for responsiveness and IREL shall consider placement of order on the qualified bidder, whose 
offer shall be overall lowest. However, IREL reserves the right to accept or reject all or any tender without 
assigning any reasons and does not bind itself to accept the lowest offer. 

Note:  To assist in the examination of documents submitted by the bidder in support of eligibility criteria 
(PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for 
clarification and the response shall be in writing and no change in the price or substance of the bid 
shall be sought, offered or permitted. 

VII. Special Terms and Conditions 
1. Site Visit: Prior to quoting rates, the bidders are advised to visit the site at IREL (India) Limited, 

Manavalakurichi P.O., Kanyakumari District, Tamil Nadu – 629 252. Contact details of site officials 

are as under: 

 Shri G.K Chandra Guptan, CM – Tech. (Purchase & Stores) email: purchase-mk@irel.co.in, 

Mob No. 9003681969, Landline No.04561 237255-256, 04651 200402 or 

 Smt. S. Latha, Deputy Manager -Technical (Purchase) email: purchase-mk@irel.co.in, Mob. 

No.9442525813 

 Shri. S.P. Ganeshan, CM – Technical (Civil & EME) email: spganeshan@irel.co.in , Mob 

No.9787778700 - for technical information  

2. Effect and validity of bid: 
(i) The submission of any bid connected with these documents and specifications shall constitute 

an agreement that the bidder shall have no cause of action or claim against IREL for rejection 
of his bid.  

(ii) The bid shall be valid for a period of 120 days from bid due date. 

3. Right to reject the Tender:  
(a) IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.  
(b) IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the 

clauses mentioned herein without assigning any reason thereof.  

Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the right, at 
any time, to; 
a. suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding 

Process or modify the dates or other terms and conditions relating thereto;  

b. consult with any Bidder in order to receive clarification or further information; 

c. pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive 
clarification or further information; 

d. retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to any 
Bidder; and/ or 

e. independently verify, disqualify, reject and/ or accept any and all submissions or other information 
and/ or evidence submitted by or on behalf of any Bidder 

mailto:purchase-mk@irel.co.in
mailto:purchase-mk@irel.co.in
mailto:spganeshan@irel.co.in
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It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees, 
agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for claims, 
losses, damages, costs, expenses or liabilities in any way related to or arising from the exercise of any 
rights and/ or performance of any obligations hereunder and the Bidding Documents, pursuant hereto, 
and/ or in connection with the Bidding Process, to the fullest extent permitted by applicable law, and 
waives any and all rights and/ or claims it may have in this respect, whether actual or contingent, 
whether present or in future. 

4. Prices: Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the 
price schedule for delivery at designated works.GST as applicable is to be considered as per the 
Price Schedule of the tender document.  

5. TENDER RATES: a) The rates quoted in the price schedule shall be in Indian rupees only. The 
quoted rates shall be firm throughout the period of Contract including extension of time, if any. b) If 
the bidder submits abnormally low bid in combination with other elements of the bid which raises 
material concern as to the capability of the bidder to perform the contract at the offered price, the 
bidder shall be asked to provide detailed price analysis of the bid in relation to the scope, schedule 
allocation of risk and responsibilities and any other requirements of the bid documents. If the bidder 
fails to demonstrate its capability to deliver the contract at the offered price the price bid shall be 
considered un-responsive. 

6. Vendor should be responsible for clearing the waste materials generated during installation work. 

7. Data Sheet of the products(s) offered in the bid, are to be uploaded along with the bid documents. 
Buyers can match and verify the Data Sheet with the product specifications offered. In case of any 
unexplained mismatch of technical parameters, the bid is liable for rejection.  

8. The Bidder must quote all the products as per the Tender. Partial Bids will be rejected. 

9. Organization is the final authority to judge the tender called items and has every power - to accept 
or reject the same without assigning any reasons 

10. WARRANTY  
The materials/equipment(s) and all accessories supplied shall be warranted against any defective 

material, malfunctioning or poor workmanship for a minimum period of 36 months from the   date of 
installation.  

11. Purchase Preference for Micro & Small Enterprises (MSE’s)  
Benefits, as prescribed by the MSME Policy of the Government of India shall be provided to MSE 

vendors registered as manufacturers for the goods procured or for the service providers. The 
procuring Entity reserves its option to give price preference to Micro and Small Industries in 
comparison to the large-scale industries as per policies of the Government from time to time. 

12. Make In India 
For this procurement, Public Procurement (Preference to Make in India) Order 2017 dated 15.06.2017, 

28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry shall be 
applicable. The bidder to provide certificate for minimum 50% and 20% local content required for 
qualifying Class 1 and Class 2 Local Supplier respectively.  

The Public Procurement (Preference to Make in India) PPP_MII order 2017 wrt prescribed local content 
is applicable for procurement of all good, service and works. 

The bidder to provide needful certificate attached at Annexure-VII. 

13. Restriction on procurement from a bidder of a country which shares a land border with 
India(As per GoI guidelines amended from time to time) 

The bidder to provide needful certificate attached at Annexure-VIII. 

14. IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid 
quantity at the time of placement of contract. IREL also reserves the right to increase the ordered 
quantity by up to 25% of the contracted quantity during the currency of the contract at contracted 
rates. Bidders are bound to accept the orders accordingly. 

VIII. General Conditions of  the Contract 
This document shall accompany and be a part of the tender. General conditions of procurement shall 
include the following clauses: 

Sl. No. PARTICULARS Page No. 

1.0 DEFINITIONS 29 

1.2 SINGULAR & PLURAL 29 

1.3 CLAUSE HEADINGS OR MARGINAL NOTES 29 

1.4 SPECIFICATION 29 

1.5 ENGINEERING-IN-CHARGE 30 
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2.0 ASSIGNMENT AND SUBLETTING 30 

3.0 EXTENT OF CONTRACT 30 

4.0 CONTRACT DOCUMENTS 30 

4.1 CUSTODY OF DRAWINGS 30 

4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 31 

4.3 FURTHER DRAWINGS AND INSTRUCTIONS 31 

5.0 CONTRACT AGREEMENT 31 

6.0 MODIFICATION IN CONTRACT 31 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION 31 

7.4 CONTRACT TO INFORM HIMSELF FULLY- 31-32 

7.5 GENERAL INFORMATION 32-33 

7.6 STANDARDS 33 

7.7 PRIORITY OF CONTRACT DOCUMENTS 33 

7.8 SPECIAL CONDITIONS OF CONTRACT: 33 

8.0 PATENT INFRINGEMENT 33-34 

9.0 INDEMNITIES 34 

9.1.1 CONTRACTOR INDEMNITIES FOR LIABILITIES 34 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES 34 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/ VENDOR 34 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE 34 

9.1.5 PERMITS AND CERTIFICATES 34-35 

9.1.6 MECHANICS LIEN 35 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 35 

11.0 PROGRAMME TO BE FURNISHED : 35 

12.0 CONTRACTORS SUPERINTENDENCE: 35 

13.0 CONTRACTOR'S EMPLOYEE: 35 

14.0 EXTRA SUPERVISION ON WORK: 35 

15.0 SETTING-OUT OF THE WORKS 36 

16.0 USE OF EXPLOSIVES 36 

17.0 CARE OF WORKS 36 

17.1 EXCEPTED RISKS 36 

18.0 USE OF LAND & BUILDINGS 36-37 

19.0 DAMAGES TO PERSONS AND PROPERTY 37 

20.0 ACCIDENT OR INJURY TO WORKMEN 37 

21.0 STATUTORY COMPLIANCE CONDITIONS 37-38 

22.0 GIVING OF NOTICE AND PAYMENT OF FEES 38 

22.1 COMPLIANCE WITH STATUTES REGULATIONS ETC. 38 

23.0 FOSSILS ETC.: 38 

24.0 PATENT RIGHTS & ROYALTIES 38 

25.0 INTERFERENCE WITH TRAFFIC ADJOININGPROPERTIES 39 

26 (a) EXTRAORDINARY TRAFFIC: 39 

26(b) WATERBORNE TRAFFIC: 39 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 39 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 39 

29.0 DELAY IN OBTAINING MATERIALS BY THEEMPLOYER 39 

30.0 SITE CLEARANCE ON COMPLETION OF WORK 39 

31.0 RETURN OF SURPLUS MATERIALS 39-40 

 WORK MATERIAL AND PLANT  

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 40 

33.0 ACCESS TO SITE 40 
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34.0 INSPECTION, TESTING AND EXPEDITING: 40 

35.1 EXAMINATION OF WORK BEFORE COVERING UP 40 

35.2 UNCOVERING & MAKING OPENINGS 41 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS 41 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE 41 

38.0 SUSPENSION OF WORK: 41 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS 41 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES 41-42 

 COMMENCEMENT TIME AND DELAYS  

41.0 COMMENCEMENT OF WORK 42 

42.0 WAY LEAVES ETC. 42 

43.0 TIME FOR COMPLETION 42 

44.0 EXTENSION OF TIME FOR COMPLETION 42 

44.1 TIME EXTENSION OF CONTRACT 42 

45.0 NO NIGHT OR SUNDAY WORK: 42 

46.0 RATE OF PROGRESS 42-43 

47.0 LIQUIDATED DAMAGES FOR DELAYED EXECUTION OFCONTRACT 43 

48.0 FORCE MAJEURE 43 

49.0 CERTIFICATE OF COMPLETION OF WORK 43-44 

50.0 MAINTENANCE AND DEFECTS 44 

50.1 DEFINITION OF PERIOD OF MAINTENANCE 44 

50.2 EXECUTION OF WORKS OF REPAIR ETC. 44 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC. 44 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRYOUT 44 

51.0 CONTRACTOR TO SEARCH 44 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS 44 

52.1 VARIATIONS 44 

53.1 VALUATION OF VARIATIONS 44-45 
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53.3 CLAIMS 45 

53.4 EXTRA ITEM 45 
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55.0 NO APPROVAL BY VESTING: 46 
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56.0 QUANTITIES 46 
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59.0 PAYMENT FOR WORK DONE 46-47 
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59.5 SET-OFF 47 
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47-48 
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61.2 UNFULFILLED OBLIGATION: 48 
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64.1 COMPLYING WITH REGULATIONS 49-50 
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65.7 PAYMENT UPON TERMINATION 51 
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General Conditions of Contract 
 

1.0 Definitions: 
In the contract (as hereinafter defined), the following „words‟ and „Definitions‟ expression shall have the 
meaning hereby assigned to them except where the context otherwise requires: 

a) "Employer" means IREL (India) Limited (IREL) having its registered office at Plot No. 1207, Veer 
Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer 
includes successors, assigns of IREL. 

b) "Contractor" means the person or persons, firm or company whose tender has been accepted by the 
Employer and includes the Contractors‟ personal representatives, successors and permitted assignees. 

c) "Engineer" means the representative of IREL or the other Engineer appointed from time to time by the 
Employer and notified in writing to the contractor to act as Engineer for the purposes of the contract in 
place of the said representative. 

d) "Engineer's Representative" means any resident engineer or assistant of the Engineer or any other 
employee or agent appointed from time to time by the Employer or the Engineer to perform the duties set 
forth in Clause 1.5 hereof and whose authority shall be notified in writing to the Contractor by the 
Engineer. 

e) "Work" shall mean and include all works specified or set forth and required in and by the specifications, 
drawing and schedule hereto annexed or to be implied there from or incidental thereto or to be hereafter 
specified or required in such explanatory instructions and drawings (being in conformity with the original 
specification, drawing and schedule) and also such additional instructions and drawings not in 
conformity as aforesaid as shall from time to time, during the progress of the work hereby contracted for, 
be supplied by the Employer. 

f) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, 
Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing approximate 
quantities, quoted rates and amount against each item, Time Schedule, Letter of Intent/Award, Tender 
and Contract agreement. 

g) "Contract Price" means In the case of Lump sum Contracts, the price payable to the Contractor as 
mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract 
subject to price reduction clause in case of delay in performance; however, price is subject to price 
variation clause as per special conditions of contract, if any In the case of Item Rate Contracts, Rates 
by the item rates quoted by the tenderer and accepted by the Company for the various items. 

h) "Constructional Plant" means all appliances or things of whatsoever nature as required or about the 
execution, completion or maintenance of the Works or, Temporary Works (as hereafter defined) but 
does not include materials or other things intended to form or forming part of the permanent work or 
temporary housing, hutting, offices & Stores etc. 

i) "Temporary Works" means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works. 

j) "Drawings" means the drawings referred to in the Specification and any modification of such drawings 
approved in writing by the Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

k) "Site” means the lands and other places envisaged by the Employer where the Works are to be 
executed or carried out. 

l) "Letter of Intent" is intimation by a letter to tenderer that tender has been accepted in accordance with 
the provisions contained in that letter. 

m) "Approved" means approved in writing including subsequent written confirmation of previous verbal 
approval and "approval" means approval in writing including aforesaid. 

1.2 Singular & Plural: Words importing the singular only also include the plural and vice versa where the 
context requires. 

1.3 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General 
Conditions shall not be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

1.4 Specification: The term "Specification" shall mean schedules, detailed designs, and statements of 
technical data, performance characteristics and all such particulars mentioned as such in the contract. 
In the absence of any specific specifications issued by the Employer, the specifications issued by the 
BIS will apply. 
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1.5 ENGINEER-IN-CHARGE: 

The Engineer-In-Charge shall represent and act on behalf of IREL at all times during the currency of the 

all notices, instructions, orders, certificates, approvals and all other communications under this Contract 

shall be given by the Engineer-In-Charge, except as herein otherwise provided. 

The Engineer-In-Charge shall have authority for 

 General supervision, follow up of supply and direction of the Works 

 Direction to stop the Works whenever such stoppage may be necessary to ensure the proper 

execution of the works 

 To reject all Works and Materials which do not conform to the contract specifications. The Engineer-
In-Charge shall have no authority to relieve the CONTRACTOR of any of his duties or obligations 
under the contract or except as expressly provided here-in-under or elsewhere in the Contract to 
order any work involving delay or any extra payment by IREL or to make any variation of or in the 
Works. 

2.0 ASSIGNMENT AND SUB-LETTING: 

2.1 The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or 
there under (other than a charge in favour of the Contractor's Bankers of any money due or to become 
due under this Contract) without the prior written consent of Employer. 

2.2 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the 
Contract, and even then only with the prior written consent of the Employer and such Consent if given 

shall not relieve the Contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen 

as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen 
Provided always that the provision of labour on a piecework basis shall not be deemed to be a sub- 
letting under this clause. 

2.3 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall be responsible 
for co-coordinating their work. If CONTRACTOR fails to correct, or commence to correct and execute the 
correction with due diligence of deficient or defective work performed by any SUB-CONTRACTOR within 
reasonable time (provided it doesn‟t materially impact safe operation of plant), after receipt by 
CONTRACTOR of a notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be 
obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without 
prejudice to any other right or remedy take all reasonable steps to remedy such defective or deficient 
work at risk and cost of CONTRACTOR. 

2.4 CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the relevant 
requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE LAWS and 
APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering Practices, the requirements of the 
NIT, and all Warranties of SUB-CONTRACTORS/SUBVENDORS and Manufacturers and all insurance 
policies relating to the PLANT or the WORK. 

2.5 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any other person 
to whom any amount is due from CONTRACTOR for services, equipment, construction equipment, 

materials or supplies otherwise related to the PLANT or the WORK. 

2.6 CONTRACTOR shall take all reasonable steps and actions to ensure that such service, equipment, 
construction equipment, materials and supplies and the like have been or will be received, inspected and 
approved and that such services have been or will be properly performed. 

2.7 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or 

relationship with any SUB-CONTRACTOR. 

3.0 EXTENT OF CONTRACT: 

The Contract comprises the construction, completion and maintenance of the works and except in so far 
as the contract otherwise provides, the provision of all labour, materials, constructional plant, temporary 
works and everything whether of a temporary or permanent nature required in and for such 
construction, completion and maintenance. 

4.0 CONTRACT DOCUMENTS: 
4.1 CUSTODY OF DRAWINGS: 

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be furnished to 

the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies 

required by him. On the completion of the contract, the Contractor shall return to the Engineer all 
drawings provided under the contract, The Contractor shall give adequate notice in writing to the 

Engineer or Engineer's representative, of any further drawings or specifications that may be required for 

the execution of the works or otherwise under the contract. 
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4.2 ONE COPY OF DRAWINGS TO BE KEPT ON SITE: 

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on 

the site and the same shall at all reasonable time be available for inspection and use by the Engineer 
and the Engineer's representative and by any other person authorized by the Engineer in writing. 

4.3 FURTHER DRAWINGS AND INSTRUCTION: 

The Engineer shall have full power and authority to supply to the Contractor from time to time during the 

progress of the works such further drawings and instructions as shall be necessary for the purpose of 

the proper and adequate execution and maintenance of the works and the Contractor shall carry out and 

be bound by the same. 

5.0 CONTRACT AGREEMENT: 

The Contractor shall enter into and execute a Contract Agreement in the form annexed hereto within the 

specified time in Letter of Intent/ Award and in default there of the earnest money paid by the Contractor 

shall be forfeited and acceptance of his Tender shall be considered as withdrawn. The cost of the stamp 

fee of the agreement is to be borne and paid by the Contractor. 

6.0 MODIFICATIONS IN CONTRACT: 

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects 
including terms of completion period shall be considered valid only when amendment to the 
CONTRACT is issued by the Employer. 
The modification or amendment of the CONTRACT for an adjustment in the CONTRACT PRICE and/ or 
COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, shall be 
subject to mutual agreement. 
IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's bid forms or 
acknowledgement of CONTRACT and other documents which support to impose any condition at 

variance with or supplemental to CONTRACT. 

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION: 

7.1 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any 
provision thereof, or any specification, plan, drawing, pattern, sample or information furnished by or on 
behalf of the IREL in connection therewith, to any person other than a person employed by the 
CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall 
be made in confidence and shall extend only so far as may be necessary for purpose of such 
performance. 

7.2 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or 
information enumerated in Clause 7.1 except for purpose of performing the CONTRACT. 

7.3 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the 
IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's performance 
under the CONTRACT, if so required by the IREL. 

7.4 CONTRACTOR TO INFORM HIMSELF FULLY: 

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 
himself independently obtained all necessary information for the purpose of preparing his tender and his 

tender as accepted shall be deemed to have taken into account all contingencies as may arise due to 

such information or lack of same. The correctness of the details, given in the Tender Document to help 

the CONTRACTOR to make up the tender is not guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out of the 

works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in 

description of quantity or omission there from shall not vitiate the CONTRACT or release the 

CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and 

SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 

magnitude of the WORKS and the requirements of materials and labour involved etc., and as to what all 
works he has to complete in accordance with the CONTRACT documents whatever be the defects, 

omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to 

have visited surroundings, to have satisfied himself to the nature of all existing structures, if any, and 

also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 

transport and communication, whether by land, water or air, and as to possible interruptions thereto and 
the access and egress from the site, to have made enquiries, examined and satisfied himself as to the 

sites for obtaining sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 

available accommodation as to whatever required, depots and such other buildings as may be 

necessary for executing and completing the works, to have made local independent enquiries as to the 

sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other 

similar matters affecting these works. He is deemed to have acquainted himself as to his liability of 
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payment of Government Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable 

information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from 

any risks or liabilities or the entire responsibility from completion of the works at the scheduled rates and 

times in strict accordance with the CONTRACT. 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion 
of the CONTRACT DOCUMENT, he shall set forth the particulars thereof in writing to IREL in duplicate, 
before submission of tender. IREL may provide such clarification as may be necessary in writing to 
CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of the IREL before, 
during or after the execution of the CONTRACT AGREEMENT shall in any way affect or modify and of 
the terms or obligations herein contained. Any change in layout due to site conditions or technological 
requirement shall be binding on the CONTRACTOR and no extra claim on this account shall be 
entertained. 

7.5 GENERAL INFORMATION: 

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual 

site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the 

use of the roads so constructed by him for vehicles of any other parties who may be engaged on the 

project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the 

construction there of start while he is engaged on this work. He shall make allowance in his tender for 
any inconvenience he anticipates on such account. Non-availability of access roads, railway siding and 

railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution 

of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

c) Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The 

CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and 
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document. 

d) Water Supply: Contractor will have to make his own arrangements for supply of water to his labour 

camps and for works. All pumping installations, pipe network and distribution system will have to be 
carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may 

endeavour to provide water to the Contractor at its source of supply provided the Contractor makes 

arrangement for pipe networks from source of supply and such distribution pipe network shall have prior 

approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other 

construction works. In such case, the rate for water shall be deducted from the running account bills 

(Subject to rate of deduction specifically mentioned in the tender, if any). However, IREL does not 
guarantee the supply of water and this does not relieve the Contractor of his responsibility in making his 

own arrangement and for the timely completion of the various works as stipulated. 

e) Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the 

nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary 

distribution. The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. 

All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. 

The temporary line will be removed forthwith after the completion of work or if there is any hindrance 
caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or remove 

the temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric 

meters, fuses, switches, etc. for purposes of payment to IREL which should be in the custody and 

control of the IREL. The cost of power supply shall be payable to IREL every month for Construction 

Works which would be deducted from the running account bills (subject to rate of deduction specifically 

mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have 
any liability in respect thereof. No claim for compensation for any failure or short supply of electricity will 

be admissible. 

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on 

the load side of the supply with due regard to safety requirement at site. All cabling, equipment, 

installations etc. shall comply in all respects with the latest statutory requirements and safety provisions, 
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 

equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed 

Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his 

approval, before power is made available. 

At all times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power 
supply without any reference to the CONTRACTOR. No claim shall be entertained for such 
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disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production 
of fresh certificate from authorized electrical supervisors. 

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation 
in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising there 
from. 

The total requirement of power shall be indicated by the tenderer along with his tender. 

7.6 STANDARDS: 

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in 
the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall follow 
best engineering practices. 

7.7 PRIORITY OF CONTRACT DOCUMENTS: 
Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 
Contract and Special Conditions shall prevail over those of any other documents forming part of the 
CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of 

one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by 
the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 

event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall 
be as follows: 

1. The Contract Agreement; 

2. The Letter of Acceptance; 
3. The Instructions to Bidders(ITB); 
4. Special Conditions of Contract (SCC); 

5. General Conditions of Contract (GCC) 
6. Any other document forming part of the Contract. 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described in the 

SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be 

included in the same manner as if they had been specifically shown upon the DRAWINGS and 
described in the SPECIFICATIONS. 

7.8 SPECIAL CONDITIONS OF CONTRACT: 
Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 
context so requires. Notwithstanding the sub-division of the documents into these separate sections and 
volumes, every part of each shall be deemed to be supplementary to and complementary of every other 
part and shall be read with and into the CONTRACT so far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of 

the Special Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions 

of Contract and shall to the extent of such repugnancy, or variations, prevail. 

8.0 PATENT INFRINGEMENT: 

8.1 CONTRACTOR shall at all times, indemnify and keep indemnified IREL against all claims or suits and 

defend, at its own cost, any suit or action brought against IREL and hold IREL free and harmless against 
all costs of such claims or suits which may be made against IREL in respect of any infringement of any 
rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or 

action is a result of the use of CONTRACTOR‟s technical Information for the construction, maintenance, 
and operation of PLANT and the use of CONTRACTOR‟s and/or any other process, licenser‟s  

processes used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for 
settlement. 

8.2 CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR‟s 
Technical Information for the construction, maintenance, and operation of PLANT and the use of 
CONTRACTOR‟s processes used in PLANT will not infringe any valid patent rights of a third party. 

However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and 
harmless against such claims and costs thereof and make arrangements that will allow IREL to 

continue the operation of PLANT. 

8.3 IREL shall promptly advise CONTRACTOR in writing of any claim of infringement or any action for 
infringement of patents brought against it by a third party and based upon the use of CONTRACTOR‟s 
Technical Information. If such use is in accordance with instructions given in writing by CONTRACTOR, 
CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to 
final judgment or settlement. 

8.4 CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole charge and direction 
of the defence, and shall bear all costs related thereto. CONTRACTOR shall further hold IREL harmless 
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from any damages or other sums that may become payable by IREL under a final judgment or 
settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be 
required by CONTRACTOR in the defence, and shall have the right to be represented therein by 
advisory council of its own selection and at its own expense. 

8.5 In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, 
in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT 

or its operation without adversely affecting the performance and/or secure for IREL immunity from suit 
for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said 

modification and to the said immunity. 

8.6 In the event that IREL is legally restrained from operating PLANT on account of any infringement action 

or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so 

far his area of operation is concerned. 

8.7 Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without the written 

consent of the other, if settlement or compromise obliges the other to make any payment or part with 
any property or assume any obligations or surrender any rights or to be subjected to any injunction by 

reason of such settlement or compromise. 

9.0 INDEMNITIES: 

9.1 INDEMNIFICATION FOR LIABILITIES: 

9.1.1 CONTRACTOR INDEMNIFICATION FOR LIABILITIES: 

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to indemnify, 

protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict 
liability), arising out of acts or omissions of CONTRACTOR or its personnel or its agents in the 

performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, 

damage to or loss of any property, and whether or not involving damage to WORKS or SITE that may be 

imposed on, suffered or incurred by or asserted against IREL and in any way relating to or arising out of  

i. WORK, any EQUIPMENT  

ii. the presence, discharge, treatment, storage, transportation, disposal, escape or release of any 

Hazardous Substance, or the threat thereof, at, to or from SITE after commencement of work (any 
hazardous substance already existing at SITE before commencement of WORK excluded)  

iii. The performance of WORK, or as a result of personal injuries (including wrongful death);  

iv. the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government 
Approval or applicable Law; 

v.  Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that 

CONTRACTOR shall not be required under this Clause to indemnify IREL for any liability arising 

out of or resulting from events or circumstances occurring or existing after PRELIMINARY 
ACCEPTANCE OF PLANT except where the liability arises from an act or omission of 

CONTRACTOR or any SUB- CONTRACTOR/VENDOR or any other Person directly or 

indirectly employed by either of them or anyone for whose acts either of them may be liable that 

was a contributory cause of such liability. 

9.1.2 CONTRACTOR INDEMNIFICATION FOR TAXES: 

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and 
save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and 

all such Taxes shall be deemed to be included in CONTRACT PRICE, except for GST. GST at 

applicable rate is payable extra. Seller need to prepare E-Invoice under GST and submit monthly/ 

quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per GST Rules may 

result into deduction of GST while processing Bills. 

9.1.3 INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR: 
CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an affiliate, and shall 

use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification 
materially similar in form and substance to Clause-9.1.1 and Clause-9.1.2 of which the IREL shall be 

named as beneficiary. 

9.1.4 PAYMENT OF AMOUNTS UNDER THIS CLAUSE: 

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL 
under this Clause shall be deducted from CONTRACT PRICE or any other amounts owed by IREL to 

CONTRACTOR here under. If such amounts payable by IREL to CONTRACTOR are less than the 
amounts payable and due by CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL 

for such excess and shall pay such amount to IREL immediately upon demand. 

9.1.5 PERMITS AND CERTIFICATES: 

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required 

by virtue of all applicable laws, regulations, ordinances and other rules in force at the place where any of 
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the works is to be performed, and CONTRACTOR further agrees to hold IREL harmless from liability or 

penalty which might be imposed by reason of any asserted or established violation of such laws, 

regulations, ordinances or other rule. IREL shall provide the necessary permits for CONTRACTOR's 

personnel to undertake any work in India in connection with CONTRACT. 

9.1.6 MECHANICS LIEN: 

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's material, men's 
and/or mechanics liens arising from its work, and shall keep the premises of IREL free from all such 
claims, liens and encumbrances. 

10.0 WORK TO BE TO THE SATISFACTION OF ENGINEER: 

The Contractor shall execute, complete and maintain the Works in strict accordance with the contract, to 
the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions 
and direction on any matter (whether mentioned in the Contract or not). The Contractor shall take 
instructions and directions only from the Engineer or from the Engineer's representative on any matter 
touching or concerning the Works. 

11.0 PROGRAMME TO BE FURNISHED: 

As soon as practicable after the acceptance of his tender, the Contractor shall, if required, submit to the 
Engineer for his approval a programme showing the order of procedure and the method in which he 
proposes to carry out Works and shall whenever required by the Engineer or Engineer's representative 
furnish for his information particulars in writing of the Contractor's arrangement for the carrying out of 
the Works and of the constructional plant and temporary Works which the Contractor intends to supply, 
use or construct as the case may be. The submission to and approval by the Engineer or Engineer's 
representative of such programme or the furnishing of such particulars shall not relieve the Contractor of 
any of his duties or responsibilities under the Contract. 

12.0 CONTRACTORS SUPERINTENDENCE: 

The Contractor shall give and provide all necessary superintendence during the execution of the works 
and as long thereafter as the Engineer may consider necessary for the proper fulfilling of the Contractor's 
Obligation under the contract. The Contractor or one of his competent and authorized agent approved of 
in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the 
Works and shall give his whole time to the superintendence of the same. If such approval shall be 
withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the 
requirement of replacing him as here-in-after mentioned) after receiving written notice of such 
withdrawal, remove the agent from the Site and shall not thereafter employ him again on the Site in any 
capacity and shall replace him by another agent approved by the Engineer, Such authorized agent shall 
receive on behalf of the Contractor directions and instructions from the Engineer or (subject to the 
limitations of Clause 2 hereof) the Engineer's representative. 

13.0 CONTRACTOR'S EMPLOYEE: 
The Contractor shall provide and employ on the Site in connection with execution and maintenance of 
the Works. 
a) Only such technical assistants and other staff as are skilled and experienced in their respective 

callings and such sub-agents, foreman and loading hands as are competent to give proper 
supervision to the work they are required to supervise and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution 
and maintenance of the Works. 

13.1 The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 
Works any person employed by the Contractor in or about the execution or maintenance of the Works 
who in the opinion of the Engineer misconducts himself or incompetent or negligent in the proper 
performance of his duties or whose employment is other-wise considered by the Engineer to be 
undesirable and such person shall not be again employed upon the Works without the written 
permission of the Engineer. Any person so removed from the Works shall be replaced without delay by 
a competent substitute approved by the Engineer. 

14.0 EXTRA SUPERVISION ON WORK: 

If in the opinion the Engineer, due progress is not made with the work in accordance with the contract, 
and or the execution thereof becomes contrary to specifications, and/or bad work is executed and/or 
bad materials are used or supplied by the Contractor, and/or any directions given by the Engineer are 
not properly complied with or attended to, the Engineer may if he considers it necessary or proper for 
the execution of the work in accordance with the contract, of which his certificate in writing will be 
sufficient evidence order the employment of extra supervising staff to supervise the work and the 
expenses of the employment including the salary of the supervising staff shall be provided by the 
Contractor, provided that the Engineer shall give to the Contractor not less than 7 days previous notice 
in writing of intention to exercise his power. 

 



Page 36 of 79 
 

15.0 SETTING-OUT OF THE WORKS: 

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness 
of the position levels, dimensions and alignment of all parts of the Works and for the provision of all 
necessary instrument appliances and labour in connection therewith. If at any time during the progress 
of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part 
of the Works, the Contractor on being required so to do by the Engineer or Engineers representative 
shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's 
representative unless such error is based on incorrect data supplied in writing by the Engineer or the 
Engineer's representative in which case the expense of rectifying the same shall be borne by the 
Employer. The checking of any setting out or of any line or level by the Engineer or the Engineer's 
representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof 
and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things 
used in setting out the works. 

16.0 USE OF EXPLOSIVES: 

Explosives shall not be used on the work by the contractor without the permission in writing of the Engineer 
and then only in the manner and to the extent to which he has prescribed. Where explosives are used, 
the same shall be stored in a special magazine to be provided by and at the cost of the Contractor, who 
shall be liable for all damages, loss or injury to any person or property & shall be responsible for 
complying with all the statutory obligations in these respects. 

17.0 CARE OF WORKS: 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 

guards, fencing and watching when and where necessary or required by the Engineer or Engineer‟s 
representative or by a duly constituted authority for the protection of the Works or for the safety and 

convenience of the Public or others. 

From the commencement to the completion of the Works, the Contractor shall take full responsibility or 
the care thereof and of all Temporary Works and in case any damage, loss or injury shall happen to the 
Works or to any part thereof or to any temporary Works from any cause whatsoever (save and except 
the excepted risks as defined in sub-clause(2) of the clause) shall at his own cost repair and make good 
the same so that at completion the Works shall be in good order and condition and in conformity in 
every respect with the requirements of the Contract and the Engineer's instructions. In the event of any 
such damage, loss or injury happening from any of the excepted risks the Contractor shall if and to the 
extent required by the contractor shall also be liable for any damage to the Works occasioned by him in 
the course of any operations carried out by him for the purpose of complying with his obligations under 
Clause 58 hereof. 

17.1 EXCEPTED RISKS: 

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or 
not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil 
war or (otherwise than among the Contractors own employees) riot, commotion or disorder or any such 
operation of the forces of nature as responsible foresight and ability on the part of Contractor could not 
foresee or reasonably provide against (all of which are herein collectively referred to as "the excepted 
risks".) 

18.0 USE OF LAND & BUILDINGS 

a) Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall 
return vacant possession of the same land/building in good condition to IREL after the completion of 
works as soon as the contract is over/terminated, failing which IREL would be entitled to withhold the 
payment of the security deposit and/or final bill in addition to any other action which the IREL may like 
to take for getting the vacant possession of the land or building as aforesaid. 

b) The Contractor should obtain the prior approval of the competent authority for construction of purely 
temporary shed. The Contractor should submit written application accompanied by layout plan for 
construction of such temporary shed. Any modification/alteration if deemed necessary thereafter 
should be done with prior approval of the competent authority. 

c) The Contractor shall have to pay licence fee for the area occupied as per rates fixed by the 
Management of IREL from time to time. 

d) The permission for such temporary shed will be accorded only for the purpose of work as awarded 
to such Contractor and the temporary shed so constructed should be dismantled within 15 days from 
the date of completion of the maintenance work and restore the possession of vacant land in the 
original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, 
the Contractor may obtain specific approval of the competent authority which may not be extended 
more than a period of one month in any case. 
In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant 
possession of the premises, the department shall be compelled to dismantle the temporary shed so 
constructed at the risk and cost of the contractor without prejudice to any other action which may be 
taken including recovery of damages as per rates fixed by IREL for the unauthorized occupation of 
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the shed/ premises beyond the permitted period. 
e) The Contractor should use such premises/shed for such purpose incidental to such awarded work 

and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the 
premises/shed does not provide to be of nuisance to the residents in the vicinity. The Contractor 
shall also not sublet the premises to any other party. 

19.0 DAMAGES TO PERSONS AND PROPERTY: 
19.1 The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep 

indemnified the IREL against all losses and claims for injuries or damages to any person or any 
property whatsoever which may arise out of or in consequence of the construction and maintenance of 
the works and against all claims, demands, proceedings, damages, costs charges and expenses 
whatsoever in respect of or in relation thereto. Provided always that nothing hereby contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any 
compensation or damages for or with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof (save as herein -after 
provided) surface or other damage as aforesaid i.e. surface or other damage caused by contract 
works in the normal course. 

(b) The right of the IREL to construct the Works or any part thereof on over under in or through any 
land. 

(c) Interference whether temporary or permanent with any right to light, air, way or water or other 
easement or quasi-easement which is unavoidable result of the construction of the Works in 

accordance with the Contract. 
Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be 
limited to the area defined in the specification as shown on the drawings in which land crops, trees and 
structures will be disturbed or damaged as an inevitable consequence of the carrying out of the Works. 

20.0 ACCIDENT OR INJURY TO WORKMEN: 

a) The employer shall not be liable for or in respect of any damages or compensation payable as per or 
otherwise in respect of or in consequence of any accident or injury to any workmen or other 
persons in the employment of the Contractor or any Sub-Contractor and the Contractor shall 
indemnify and keep indemnified the Employer against all such damages and compensation and 
against all claims, demands, proceedings, cost, charges and expenses whatsoever in respect 
thereof in relation there to. 

b) The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to 
the employer or his representative. 

21.0 STATUTORY COMPLIANCE CONDITIONS: 
21.1  GENERAL COMPLIANCE WITH APPLICABLE LAWS AND SAFETY REGULATIONS: 

The Contractor/Service Provider shall ensure strict compliance with the Company‟s rules and 
regulations pertaining to safety and security at the site. The Contractor/Service Provider shall further 
ensure full and continuous compliance with all applicable provisions of the Four Labour Codes, namely, 
the Code on Wages, 2019; the Industrial Relations Code, 2020; the Occupational Safety, Health and 
Working Conditions Code, 2020; and the Code on Social Security, 2020, and the Central Rules notified 
there under, and all DGMS Circulars and AERB Safety Codes and Manuals, as amended or updated 
from time to time. 

In the event of any violation of the above obligations, the Engineer-in-Charge (EIC) shall have the power 
to deduct from the money due to the Contractor/Service Provider such sum as may be required or 
estimated to be required to make good the loss or damage arising from such violation, without prejudice 
to any other right or remedy available to IREL under this Contract or applicable law. 

21.2 PERSONAL PROTECTIVE EQUIPMENT (PPE): 
The Contractor/Service Provider shall ensure that all workmen and supervisors deployed at the site use 
only approved Personal Protective Equipment (PPE) as prescribed under the Occupational Safety, 
Health and Working Conditions Code, 2020, the OSH (Central) Rules, 2026 and DGMS Circulars / 
Guidelines applicable to the nature of the work and site conditions. Non-compliance shall be treated as 
a breach of contract. 

21.3  INSURANCE AND SOCIAL SECURITY REGISTRATION 
At the time of commencement of contract work, the Contractor shall produce a copy of the valid 
Insurance Policy and ESI/EPF registration covering all contract workers engaged in the work. If, during 
the subsistence of the contract, any additional contract worker(s) is engaged, the Contractor shall 
ensure that such worker(s) is enrolled and covered under the applicable social security schemes prior to 
deployment at the site. 

21.4 WAGES AND WORKING CONDITIONS 
The Contractor/Service Provider shall comply with the provisions of the Code on Wages, 2019, and the 
applicable Central Rules notified thereunder, ensuring that all workers engaged in the contract receive 
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at least the notified Floor Wage and applicable Minimum Wages on time. Wages shall be disbursed 
through electronic/digital mode as required under the Code on Wages, 2019, and payment records shall 
be maintained and submitted to IREL on demand. 

21.5 SUBMISSION OF COMPLIANCE RETURNS AND RECORDS 
The Contractor shall submit copies of all statutory returns, forms, challans, and compliance reports filed 
under the Four Labour Codes and associated Central Rules to IREL simultaneously with their 
submission to the concerned statutory authority. Records of wage payments, social security 
contributions, accident reports, and health and safety inspections shall be maintained in the prescribed 
registers/formats and shall be made available for inspection by IREL or any authorised officer at all 
times. 

21.6 INDEMNITY AND LIABILITY 
The Contractor/Service Provider shall indemnify and keep indemnified IREL from and against all 
actions, suits, claims, demands, penalties, prosecutions, fines, losses, damages, compensation 
payments, costs, charges, and expenses of whatsoever nature arising from: 
• The Contractor‟s failure or default in any statutory compliance obligation under the Four Labour 

Codes, Central Rules, or any other applicable law; 

• Any accident, injury, death, or occupational disease of any contract worker engaged under this 
contract; 

• Any order, notice, demand, or prosecution initiated by any court, tribunal, labour authority, 
Inspector-cum-Facilitator, ESIC, EPFO, DGMS, or any government authority arising from the 
Contractor‟s non-compliance; 

• Non-payment or underpayment of wages, social security contributions, or other statutory dues to 
contract workers. 

 21.7 RIGHT OF IREL TO EFFECT RECOVERIES 
Without prejudice to any other right or remedy, IREL shall have the right to deduct from any amounts 
payable to the Contractor/Service Provider under this or any other contract, such sums as may be 
necessary to satisfy any liability of the Contractor arising from non-compliance with applicable statutory 
provisions, including unpaid wages, social security dues, penalties, fines, or compensation payable to 
workers. 

22.0 GIVING OF NOTICE AND PAYMENT OF FEES: 

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or 
State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of local or other duly 
constituted authority in relation to the execution of the Works or of any temporary works and by the rules 
and regulations of all public bodies whose property or rights are affected or may be affected in any way 
by the works or any Temporary Works. 

22.1 COMPLIANCE WITH STATUTES REGULATIONS ETC.: 

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as 
aforesaid and the rules, Regulations or Bye-laws of any local or other duly constituted authority which 
may be applicable to the Works or to any Temporary Works and with such rules and regulations of 
public bodies as aforesaid and shall keep the employer indemnify against all penalties and liability of 
every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws. 

23.0 FOSSILS ETC.: 

All fossils, coins, articles, value of antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the site of the works shall as between the employer and the 
Contractor be deemed to be the absolute property of the Employer and the Contractor shall take 
reasonable precautions to prevent, his workmen or any other persons from removing or damaging any 
such article or thing and shall immediately upon discovery thereof and before removal acquaint the 
Engineers representative of such discovery and carry out at the expense of the employer the engineer's 
Representative's orders as to the disposal, removal or otherwise of the same. 

24.0 (a) PATENT RIGHTS & ROYALTIES: 

The Contractor shall save harmless and indemnify the Employer from and against all claims and 
proceeding for or on account of infringement of any patent rights, designs trade-mark or name or 
other protected rights in respect of any Constructional plant, machine, work or material used for or in 
connection with the Works or Temporary Works of any of them and from and against all claims, 
demands, proceeding, damages, cost, charges and expenses whatsoever in respect thereof or in 
relation there to. 

(c) Except where otherwise specified, the Contractor shall pay all tollage and other royalties, rent 
and other payments or compensation (if any) for getting stone, sand, gravel, clay or other 
materials required for the Works or temporary Works or any of them. 
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25.0 INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES 
All operations necessary for the execution of the Works and for the construction of any Temporary 
works shall so far as compliance with the requirements of the Contract permits be carried on so as not to 
interfere unnecessarily or improperly with the Public convenience or the access to use and occupation 
of public or private roads and footpaths or to or properties whether in the possession of the Employer‟s 
Workmen or of any other person and Contractor shall save harmless and indemnify employer in respect 
of all claims, demands, proceeding, damages, costs, charges and expenses whatsoever arising out of or 
in relation to any such matters. 

26.0 (a) EXTRAORDINARY TRAFFIC: 
The Contractor shall use every reasonable means to prevent any of the highways and bridges 
communicating with or on the routes to the site from being damaged or injured by any traffic of the 
Contractor or any of his Sub-Contractors and in particular shall select routes, choose and use vehicles 
and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the 
moving of plant and material from and to the site shall be limited as far as reasonably possible and so 
that no unnecessary damage or injury may be occasioned to such highways and bridges. For any 
damage caused by the breach hereof, the Contractor shall be solely responsible. 

(b) WATERBORNE TRAFFIC: 

Where the nature of the works is such as to require the use by the Contractor of water borne transport, 
the fore going provisions of this clause shall be construed as though "highway" included a dock, deck, 
sea wall, or other structure related to a water-way and "vehicles" included craft and shall have effect 
accordingly. 

27.0 OPPORTUNITIES FOR OTHER CONTRACTORS: 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 
opportunities for carrying out their work to any other contractors employed by the Employer and their 
workmen and to the workmen of the Employer and of any other duly constituted authorities who may be 
employed in the execution on or near the site of any work not included in the Contract or of any Contract 
which the Employer may enter into in connection with or ancillary to the works. 

28.0 SUPPLY OF PLANT, MATERIAL AND LABOUR: 

Except where otherwise specified the Contractor shall at his own expense supply and provide all the 
Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, labour 
(including the supervision thereof), transport to or from the Site and in and about the Works and other 
things of every kind required for the constructions, completion and maintenance of the Works. 

29.0 DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: 

If the Employer has undertaken to supply materials specified in the special conditions at rates stated 
therein, the Contractor shall keep himself in touch with the day-to-day position regarding the supply of 
materials from the Engineer and so adjust the progress of the work that their labour may not remain idle 
nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should 
be clearly understood that no claim whatsoever shall be entertained by the Employer on account of 
delay in supplying materials. 

30.0 SITE CLEARANCE ON COMPLETION OF WORK: 

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any 
sort or kind used for the purpose of or connected with its construction are to be removed by the 
Contractor and all pits and excavations filled up and the site handed over in a tidy and workman like 
condition and no final payment in settlement of the account for the said work shall be held to be due or 
shall be made to the Contractor, till such site clearance shall have been effected by him, and such 
clearance may be made by the Engineer, at the expense of the Contractor in the event of his failure to 
comply with this provision within 7 days after receiving notice in writing from the Engineer to that effect. If it 
becomes necessary for the Engineer to have the site cleared as indicated above at the expense of the 
Contractor, the Employer shall under no circumstances, be held liable for any losses or damages to such 
of Contractor's property as may be on such site due to such removal there from which removal may be 
effected by means of public sale of such materials and property or in such way as seems fit and most 
convenient to the Engineer. 

31.0 RETURN OF SURPLUS MATERIALS: 
Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials 
for the execution of the contract are procured with the assistance of the Employer either by issue from 
Employer's stocks or purchase made under orders or permits or licenses issued by the Employer, the 
Contractor shall use the said materials economically and solely for the purpose of the contract and not 
dispose of them without the permission of the Employer, and if required by the Engineer shall return to 
the Employer all surplus or unserviceable materials that may be left with the Contractor after the 
completion of the contract or at its termination, for any reason whatsoever on being paid or credited 
such price as the Engineer shall determine, having due regard to initial cost and the condition of the 
materials at the time of such return thereof. The price to be allowed to the Contractor, however, shall not 
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exceed the amount charged to him excluding the storage charge if any. The decision of the Engineer 
shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in 
addition to making himself liable of action for contravention of the terms of the licences or permit and/or 
for criminal breach of trust) be liable to the Employer for payment of all moneys, advantages or profit 
resulting or which in the usual course would have resulted to him by reason of such breach. 

WORK MATERIAL AND PLANT 

32.0 QUALITY OF MATERIAL & WORKMANSHIP AND TESTS: 

All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer‟s instructions and shall be subjected from time to time to such tests as 
the Engineer may direct at the place of manufacture or fabrication or on the Site or at all or any of such 

places. The Contractor shall provide such assistance, instruments, machines, labour and materials as 
are normally required for examining, measuring and testing any work and the quality, quantity or weight 
of any material used and shall supply samples of materials before incorporation in the Works for testing 

as may be selected and required by the Engineer. 
Cost of samples: All samples shall be supplied by the Contractor at his cost. 

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor. 

Cost of tests not provided for: 

If any test is ordered by the Engineer which is either, 
a. not so intended or provided or 
b. is not so particularised for or 
c. though so intended or provided for is ordered by the Engineer to be carried by an independent 

person at any place other than the Site or the place of manufacture or fabrication of the materials 
tested. Then the cost of such test shall be borne by the Contractor if the test shows the 

workmanship of materials not to be in accordance with the provisions of the Contract or the 

Engineer's instructions but otherwise by the Employer. 

33.0 ACCESS TO SITE: 

The Employer/Engineer and any person authorised by him shall at all times have access to the Works 
and to the Site and to all workshops and places where work is being prepared or where materials, 
manufactured articles or machinery are being obtained for the Works and the Contractor shall afford 
every facility for and every assistance in or in obtaining the right to such access. 

34.0 INSPECTION, TESTING AND EXPEDITING: 
34.1 The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to 

conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF 
CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify what inspections and test the 
EMPLOYER requires and where they are to be conducted. The EMPLOYER shall notify the 
CONTRACTOR in writing of the identity of any other representatives retained for this purpose. 
Expediting by EMPLOYER‟s representative in no way relieves the CONTRACTOR of his obligation 
under the terms and conditions of this CONTRACT. 

34.2 The inspections and tests may be conducted on the premises of the CONTRACTOR or his SUB-
CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the 
premises of the CONTRACTOR or his SUB-CONTRACTOR, all reasonable facilities and assistances 
including access to drawings and production data shall be furnished to the inspector at no charge to the 
EMPLOYER. 

34.3 CONTRACTOR shall be held responsible for any possible delay in the approval or testing phase as well 
as for any possible delay in the remittance of necessary certificates. Delay on the part of the Inspection 
institutions will not be considered a case of 'Force Majeure'. 

34.4 Participation or presence of EMPLOYER or their representatives at any tests or their failure to be 
present at or to witness any tests to be undertaken pursuant here to shall not in any way or manner 
relieve or release the CONTRACTOR from any of its warranties, guarantees or other obligations under 
the CONTRACT. 

34.5 Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to 
EMPLOYER. 

35.1 EXAMINATION OF WORK BEFORE COVERING UP: 
No work shall be covered up or put out of view without the approval of the Engineer or the Engineer's 
representative and the Contractor shall afford full opportunity for the Engineer or the Engineer's 
representative to examine and measure any work which is about to be covered up or put out of view and 
to examine foundations before permanent work is over, any such work or foundations is or are ready or 
about to be ready for examination and the Engineer's representative shall without unreasonable delay 
unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of 
examining and measuring such work or of examining such foundations. 
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35.2 UNCOVERING & MAKING OPENINGS: 

The Contractor shall uncover any part or parts of the Works or make opening in or through same as the 
Engineer may from time to time direct and shall reinstate and make good such part or parts to the 
satisfaction of the Engineer. If any such part or parts have been covered up or put out of view after 
compliance with the requirements of sub clause(l) of this Clause and are found to be executed in 
accordance with the Contract, the expenses of uncovering making opening in or through reinstating and 
making good the same shall be borne by the Employer but in any other case all such expenses shall be 
borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by the 
Employer from any moneys due or which may become due to the Contractor. 

36.0 REMOVAL OF IMPROPER WORK & MATERIALS: 
The Engineer shall during the progress of the Works have power to order in writing from time to time: 

(a) the removal from the Site within such time or times as may be specified in the order of any materials 

which in the opinion of the Engineer are not in accordance with the contract, 

(b) the substitution of proper and suitable materials and 

(c) the removal and proper re-execution (not withstanding any previous test there of or interim 
payment there for) of any work which in respect of materials of workmanship is not in the opinion of 
the Engineer in accordance with the contract. 

37.0 DEFAULT OF CONTRACTOR IN COMPLIANCE: 

In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled 
to employ and pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer 
or may be deducted by the Employer from any moneys due or which may become due to the 
Contractor. 

38.0 SUSPENSION OF WORK: 

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part 
thereof for such time or times and in such manner as the Engineer may consider necessary and shall 
during such suspension properly protect and secure the work so far as is necessary in the opinion of 
Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he 
gives notice in writing of his intention to claim to the Engineer within 28 days of the Engineer's order. 
The Engineer shall settle and determine the extra payment to be made to the Contractor in respect of 
such claim as the Engineer shall consider reasonable. 

39.0 SUSPENSION LASTING MORE THAN 90 DAYS: 

If the progress of the works or any part thereof is suspended on the written order of the Engineer for 
more than 90 days, the Contractor may serve a written notice on the Engineer requiring permission within 
28 days from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor by a further 
written notice so served may (but is not bound to) elect to treat the suspension where it affects part only 
of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works 
as an abandonment of the Contract by the Employer. 

40.0 ISSUE OF OTHER MATERIALS FROM IREL STORES: 

(i) Use of additional items: 
If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is 

bound to comply with such directions. The recovery rate for such stores shall be fixed by the 

Engineer. 

(ii) Recovery Rates: 
In addition to the above, other materials from IREL stores can be supplied subject to availability if 
the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so 
issued shall be IREL issue rates plus 12% plus GST as may be in force from time to time. 

(iii) Handling Conveyance etc: 
All handling, conveyance, etc. from place of issue to the worksite of the Contractor are to be borne 
by the Contractor and the rates quoted in the Tender Schedule cover these. 

(iv) Proper accounting: 
AII materials issued to the Contractor whether free of cost or on cost recoverable basis shall be 
properly accounted for. Any loss or damage to the stores issued by IREL will be debited to the 
Contractor at the IREL issue rates plus 20% plus GST as may be in force from time to time. 

(v) Excess/misuse: 
Steel drawn in excess or misused will be charged at 100% over issue/recovery rates as stipulated 
in the contract. 

(vi) Surplus stock: 
No claim will be entertained for non-supply or delay in supply of any or all the above stores. 
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(vii) Except Steel, materials issued to the Contractor on recovery basis shall not normally be taken 
back. In case of steel and materials issued free, the surplus stock will be taken back at the 
stipulated rates of issue, provided they are returned in good condition. In case of steel, rebate at full 
rates will be made only if the pieces are returned in length not less than 6M. Shorter pieces in the 
range of 4M to 6M length will be taken back @ 50% of the issue rates. The materials shall be 
returned at IREL stores and all expenses towards conveyance, handling, weighing, sorting, etc. shall 
be at Contractor's accounts. As regards to the conditions of the materials to be returned, the 
decision of the Engineer shall be final and binding on the Contractor. The norms prevalent for 
consumption in respect of Steel shall apply for calculating the consumption of these materials for 
recovery. 

COMMENCEMENT TIME AND DELAYS 

 
41.0 COMMENCEMENT OF WORK: 

The Contractor shall commence the works on site within the period as mentioned in the contract and 

shall proceed with the same with due expedition and without delay. 

42.0 WAY LEAVES ETC.: 

The Contractor shall bear all expenses and charges for special or temporary way leaves required by him 
in connection with access to the Site. The Contractor shall also provide at his own cost any additional 

accommodation outside the Site required by him for the purposes of the works, except when otherwise 

specifically agreed and provided for. 

43.0 TIME FOR COMPLETION: 

Subject to any requirement in the Contract as to completion of any portion of the works before 
completion of the whole of the works, it shall be completed within the time stated in the LOI/Award 
Letter/Agreement. 

44.0 EXTENSION OF TIME FOR COMPLETION: 
Should the amount of extra or additional work of any kind or other special circumstances of any kind 
whatsoever which may occur be such as fairly to entitle the contractor to an extension of time for the 

completion of the work, the Engineer shall determine the amount of such extension. Provided that the 

Engineer as not bound to take in to account any extra or additional work or other special circumstances 

unless the Contractor has within 14 days after such work has been commenced on such circumstances 

have arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and 
detailed particulars of any claim to extension of time to which he may consider himself entitled in order 

that such claim may be investigated at the time. 

44.1 TIME EXTENSION OF CONTRACT: 
The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which 

might delay the completion of work in accordance with the approved schedule and the steps being 

taken to remedy such situation. 

44.2 If the Work is delayed at any time in the commencement or during the progress of the WORK by any 

act, delay or neglect solely attributable to IREL or his employees, or by any other contractor utilised by 

the IREL or by FORCE MAJEURE conditions, the time of completion shall be extended by IREL 

(without levy of Mutually Agreed Damages) in writing for a reasonable period as may be mutually 

agreed upon, at the time of closure of contract. The CONTRACTOR shall, immediately on occurrence 
of such special circumstances but not later than 14 working days, bring to the knowledge of IREL 

through written application for any such delay as mentioned above. 

44.3 IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary 

in order that WORKS shall be well and properly executed. In such events, suitable extension of time 

shall be granted to CONTRACTOR. 

45.0 NO NIGHT OR SUNDAY WORK: 

Subject to any provision to the contrary contained in the contract, none of the permanent work shall 

save as hereinafter provided be carried on during the night or on Sundays (if locally recognized as days 

of rest) or their locally recognized equivalent without the permission in writing of the Engineer's 

representative save when the work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the Works in which case the Contractor shall immediately advise the 

Engineer's representative. Provided always that the provisions of this Clause shall not be applicable in 
the-case of any work which it is customary to carry out by rotary or double shifts 

46.0 RATE OF PROGRESS: 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner 

and speed of execution and maintenance of the work are to be of a kind and conducted in a manner to 

the satisfaction of the Engineer. Should the rate of progress of the works or any part thereof be at any 

time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time 
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or extended time for completion the Engineer shall so notify the Contractor in writing and the Contractor 

shall thereupon take such steps as the contractor may think necessary and the Engineer may approve 

to expedite progress so as to complete the works by the prescribed time or extended time for 

completion. If the work is not being carried on by day and by night and the Contractor shall request 

permission to work by night as well as by then if the Engineer shall grant such permission, the 

Contractor shall not be entitled to any additional payment for so doing but if such permission shall be 
refused and there shall be no equivalent practicable method of expediting the progress of the work, the 

time for completion shall be extended by such period as is solely attributable to such refusal. All work at 

night shall be carried out without unreasonable noise and disturbance. The Contractor shall indemnify 

the Employer from and against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in regard or in relation to such liability. 

47.0 LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT: 
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of 
the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without 
prejudice to his other remedies under the CONTRACT, levy Liquidated damages from the CONTRACT 
PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications. 

Deductions shall apply as per following formula: 

For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value 
per week subject to a maximum of ten percent (10%) of contract value 
For all other works: 

Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) 

of contract value 

47.1 EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the 
CONTRACTOR or by recovery against the Performance Guarantee. Both CONTRACTOR and 
EMPLOYER agree that the above percentages of price reduction are genuine pre-estimates of the 
loss/damage which the EMPLOYER would have suffered on account of delay/breach on the part of the 
CONTRACTOR and the said amount will be payable on demand without there being any proof of the 
actual loss/or damage caused by such breach/delay. A decision of the EMPLOYER in the matter of 
applicability of price reduction shall be final and binding. 

48.0 FORCE MAJEURE: 
48.1 Force majeure is an event beyond the control of contractor and not involving the contractor‟s fault or 

negligence and which is not foreseeable. Such events may include, but are not restricted to acts of the 
purchaser/contractor either in its sovereign or contractual capacity, wars or revolution, hostility, acts of 
public enemy, civil commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts 
and freight embargoes or any other event which IREL may deem fit to consider so. The decision about 
force majeure shall rest with IREL which shall be final and binding. 

48.2 If there is delay in performance or other failures by the contractor to perform obligations under its 
contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for such 
delays/failures. 

48.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such 
conditions and the cause thereof within fifteen days of occurrence of such event. Unless otherwise 
directed by the EMPLOYER in writing, the CONTRACTOR shall continue to perform its obligations 
under the contract as far as reasonable/practical and shall seek all reasonable alternative means for 
performance not prevented by the Force Majeure event. 

48.4 If the performance in whole or in part or any obligation under this contract is prevented or delayed by 
any reason of Force Majeure for a period of exceeding 120 days, IREL may aits option terminate the 
contract without any financial repercussion on either side. 

49.0 CERTIFICATE OF COMPLETION OF WORK: 
As soon as in the opinion of the Engineer the works shall have been substantially completed and shall 
have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer shall on 

receiving a written undertaking by the Contractor to finish any outstanding work during the period of 

Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of 

the works shall commence from the date of such certificate. Provided that the Engineer may give such a 

certificate with respect to any part of the works before the completion of the whole of the work and shall 
upon the written application of the contractor give such certificate with respect to any substantial part of 

the works, which has been both completed to the satisfaction of the Engineer and occupied or used by 

the employer and when any such certificate is given in respect of a part of the works such part shall be 

considered as completed and the Period of Maintenance of such part shall commence from the date of 

such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing 

provision of any part of the works occupied and use as aforesaid shall not be deemed to certify 
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completion of any round or surfaces requiring reinstatement unless such certificate shall expressly so 

state. 

50.0 MAINTENANCE AND DEFECTS: 

50.1 DEFINITION OF PERIOD OF MAINTENANCE: 

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve) months or any 

other period if specifically specified in the special conditions of this contract, and calculated from the date 

of completion of the works certified by the Engineer in accordance with Clause 49 hereof or in the event 

of more than one certificate having been issued by the Engineer Under the said Clause from the 

respective dates so certified and in relation to the Period of maintenance, the expression “the works” 
shall be construed accordingly. 

50.2 EXECUTION OF WORKS OF REPAIR ETC.: 
To the intent that the works shall at or as soon as practicable after the expiration of the period of 

Maintenance be delivered up to the Employer in as good and perfect a condition (fair wear and tear 

expected) to the satisfaction of the Engineer as that in which they were at commencement of the Period 

of Maintenance, contractor shall execute all such work of repair, amendment, reconstruction, rectification 
and making good of defects, imperfections, shrinkages or other faults as may be required of the 

Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its 

expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration. 

50.3 COST OF EXECUTION OF WORKS OF REPAIR ETC.: 

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in 

the opinion of the Engineer be due to the use of materials or workmanship not in accordance with the 
Contract or to neglect or failure on the part of the Contractor to comply with any obligation expressed 

or implied on the Contractor‟s part under the Contract. If in the opinion of the Engineer such 

necessity shall be due to any other cause, the value of such work shall be ascertained and paid for as if 

it was an additional work. 

50.4 REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT: 
If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the Employer shall 

be entitled to carry out such work by his own workmen or by other Contractors, and if such work is the 

work which the Contractor should have carried out at his own cost, Employer shall be entitled to recover 
from the Contractor the cost thereof or may deduct the same from any moneys due or that may become 

due to the Contractor. 

51.0 CONTRACTOR TO SEARCH: 

The Contractor shall if required by the Engineer in writing search or the cause of any defect in perfection or 
fault under the directions of the Engineer. Unless such defect, imperfection or fault shall be one for which 
the Contractor is liable under the contract, the cost of the work carried out by the Contractor in 
searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be 
one for which the Contractor is liable as aforesaid the cost of the work carried out in searching as 
aforesaid shall be borne by the Contractor and he shall in such case repair, rectify and make good such 
defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof. 

52.0 ALTERATIONS, ADDITIONS AND OMISSIONS: 
52.1 VARIATIONS 

The Engineer shall make any variation from quality or quantity of the works or any part there of that may 

in his opinion be necessary and for that purpose or if for any other reason it shall in his opinion be 
desirable he have power to order the Contractor to do and the Contractor shall do any of the following: 

a. increase or decrease the quantity of any works included in the contract. 

b. omit any such work 

c. change the character or quality or kind of any such work 
d. change the levels, lines position and dimensions of any part of works and 

e. execute additional work of any kind necessary for the completion of the works and no such variation 
in any way vitiate or invalidate the contract but the value (if any) of all such variations shall be taken 
into account in ascertaining the amount of the contract price. 

52.2 No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided 
that no order in writing shall be required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an order given under this Clause but is the result of the 
quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for 
any reason the Engineer shall consider it desirable to give any such order verbally, the contractor shall 
comply with such order and any confirmation in writing of such verbal order given by the Engineer 
whether before or after the carrying out of the order shall be deemed to be an order in writing within the 
meaning of this clause. 

53.1 VALUATION OF VARIATIONS: 

The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in 
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the Tender in respect of any extra or additional work done or work omitted by his order. All such work 
shall be valued at the rates set out in the Contract, if in the opinion of the Engineer the same shall be 
applicable. If the Contract shall not contain any rates applicable to the extra or additional work then 
reasonable prices shall be fixed by the Engineer. 

53.2 POWER OF ENGINEER TO FIX RATES: 

Provided that if the nature of amount of any omission or addition relative to the nature or amount of the 

whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer the 
rate or price contained in the contract for any item of the work is by reason of such omission or additions 

rendered unreasonable or inapplicable, the Engineer shall fix such other rate or price as in the 

circumstances he shall think reasonable and proper. 

Provided also that no increase of the Contract Price under sub-clause (1) of this clause on variation of 
rate or price under sub-clause (2) of this clause shall be made unless as soon after that date of the order 

as is practicable and in the case of extra or additional work before the commencement of the work or as 
soon thereafter as is practicable notice shall have been given in writing. 

a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or. 
b) by the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 

53.3 CLAIMS: 

The Contractor shall send to the Engineer's representative once in every month an account giving 
particulars (as full and detailed as possible) of all claims for any additional expenses to which the 
Contractor may consider himself entitled and of all extra or additional work ordered by the Engineer 
which he has executed during the preceding month and no claim for payment for any such work will be 
considered which has not been included in such particulars. Provided always that the Engineer, shall be 
entitled to authorize payment to be made for any such work notwithstanding the Contractor's failure to 
comply with this condition, if the contractor has at the earliest practicable opportunity notified the 
Engineer that he intends to make a claim for such work. 

53.4 EXTRA ITEM: 

Any extra item arising during the execution of work due to any reason shall be paid for based on the 
sanctioned schedule of rates or rates derived there from. The percentage quoted by the tenderer shall 
be applied to the rate arrived at from the schedule of rates or rates derived there from. In case the rates 
cannot be derived from the Schedule of rates or the quoted rates, CPWD norms shall be followed for 
determination of rates. Analysis of rates on the basis of field observations shall be considered if 
schedule of rates/CPWD norms are not available. The rates given in the schedule are complete for 
labour and materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extra 
claim on account of these items shall be entertained. 

54.0 PROPERTY IN MATERIALS: 
If the specification or estimate of the work provides for use of any special description of materials to be 
supplied from the Engineer's store, or if it is required that the Contractor shall use certain stores to be 
provided by the Engineer (such materials and stores, and Plants and the prices to be charged therefore, 

as here-in-after mentioned being so far as practicable for the convenience of the Contractor but not so 
as in any way to control the meaning or effect of this contract specified in the schedule or memorandum 

hereto annexed), the Contractor shall be supplied with such materials and stores as required from time to 
time to be used by him for the purposes of the contract only, this being calculated out from 
specifications, drawing etc. and the value of the full quantity of materials and stores so supplied at the 

rates specified in the said schedule or memorandum may be set off or deducted from any sums then 
due, or thereafter to become due to the Contractor under the contract, or otherwise, or against or from 

the security deposit or the proceeds of sale thereof if the same is held in Government securities, the 
same or a sufficient portion thereof being in this case to fulfil the purpose. All materials supplied to the 

Contractor shall remain in the absolute property of Employer and shall not on any account be removed 
from the site of the work and shall at all times be open to inspection by the Engineer. 

Any such materials unused and in perfectly good condition at the time of the completion of 
determination of the contract shall be returned to the Engineer store. If by a notice in writing under his 
hand he shall so require but the Contractor shall not be entitled to return any such materials unless with 
such consent and shall have no claim for compensation on account of any such materials so supplied to 
him as aforesaid during being unused by him or for any wastage in or damages to any such materials. 

54.1 MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course 

of their works should understand that all material (e.g. store and other materials obtained in the work of 

dismantling, excavation, etc. will be considered Employer's property) and issued to the Contractor (if 

they require the same for their own use) at rates approved by him. If these materials are not required by 

them they will be disposed off to the best advantage of Employer. 

54.2 RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE: 

All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, 
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antiquities and other similar things which shall be found in or upon the site shall be the property of the 

Employer, and the Contractor shall duly preserve the same to the satisfaction of Employer and shall, from 

time to time deliver the same to such person or persons as the Employer may appoint to receive the 

same. 

55.0 NO APPROVAL BY VESTING: 

The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of 
the materials or other matters referred to therein nor shall it prevent the rejection of any such materials 
at any time by the Engineer. 

MEASUREMENT 

56.0 QUANTITIES: 

The quantities set out in the Tender Schedule are the approximate estimated quantities of the work but 
they are not to be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillment of his obligations under the Contract. Any item may be omitted or altered and no 

claim for compensation will be entertained on this account or for any variation however substantial it 

may be in the Tender Schedule. 

57.0 WORKS TO BE MEASURED: 

The Engineer shall except as otherwise stated ascertain and determine by measurement the value in 

accordance with the Contract of work done in accordance with the contract. He shall when he requires 

any part or parts of the Works to be measured give notice to the Contractor's authorized agent or 

representative who shall forthwith attend or send a qualified agent to assist the Engineer or the 

Engineer's representative in making such measurement and shall furnish all particulars required by 
either of them. Should the Contractor not attend or neglect or omit to send such agent then the 

measurement made by the Engineer or approved by him shall be taken to be the correct measurement 

of the work. For the purpose of measuring such permanent work as is to be measured by record 

drawings, the Engineer's representative shall prepare record drawing month by month of such work and 

the Contractor as and when called upon to do so in writing shall within 14 days attend to examine and 

agree such record drawings, with the Engineer's representative and shall sign the same when so 
agreed and if the Contractor does not so attend to examine and agree any such record drawings they 

shall be taken to be correct. If after examination of such record drawings the Contractor does not agree 

the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless 

the Contractor shall within 14 days of such examination lodge with the Engineer's representative for 

decision by the Engineer's notice in writing of the respects in which such record drawings are claimed by 

him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of the 
executed work. 

58.0 MODE OF MEASUREMENT FOR CIVIL WORKS: 

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following: 

(a) In case the mode of measurement is not covered by the said Indian Standard for a particular item, 
the method of measurement shall be as per CPWD specifications for that item only. 

(b) Wherever a particular mode of measurement is specified in the description of the item in the tender 
schedule/special conditions, the same shall only apply. 

(c) In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and 
binding on the Contractor. 

59.0 PAYMENT FOR WORK DONE 

59.1.1 100% payment against bills for the work done (Subject to the required deductions) shall be made to the 
Contractor based on detailed measurements and certification of bills by the Engineer. 

59.1.2 ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint measurements 
shall be taken continuously and need not be connected with billing stage. Based on these joint 
measurements recorded in the register, the Contractor shall submit the bills in both soft and hard copies 
(three copies) in the prescribed format along with the detailed measurements item wise. All the pages of 
the measurement sheets shall be serially machine numbered and signed by the Contractor. The bills 
along with measurement sheet shall be computer generated and also suitably programmed for effecting 
the necessary corrections easily. The bills shall be accompanied with necessary documents such as 
abstract of quantities, variation statements, reconciliation of materials, part rate statements indicating the 
extent of work done, statement of secured advance claimed and fulfilling other statutory obligations 
such as ESI / PF / Insurance / labour licence etc. Payment against bills for the work done (Subject to 
necessary deductions) will be made after the verification and certification by the Engineer of the bill 
submitted by the Contractor. 

59.1.3 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on 
the day the Engineer certifies that the works have been so completed in accordance with this Contract, 
takes over the completed Works and issues a certificate to that effect. The Defect Liability Period will 
start from the said date of completion / handing over of the work. 
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59.1.4 FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall submit his 
final bill for the Works within 3 months of completion of work. The bill shall be based only on Works as 
measured and at accepted tender rates including rates for any additional or extra work which might 
have been approved by the Company. All deductions due under the Contract shall be incorporated. The 
final bill shall be accompanied by: 

A) A copy of the Completion Certificate issued by the Engineer. 

B) No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill 
with full details. 

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have 
been satisfactorily completed and that all properties, works and things removed or disturbed or 
damaged in consequence of the Work have been properly replaced and made good and all expenses 
and demands incurred or made by or on the Company or in respect of any damage or loss by, from or 
consequence of the Works have been satisfied, all materials have been returned and the site cleared. 

59.1.5 SECURED ADVANCE: 
75% payment against bills as Secured Advance on the cost of all non-perishable materials brought by the 
Contractor to Site for use in the Works (excluding chargeable materials issued by the Company) as 
assessed and approved by the Engineer may be paid, provided the materials confirm to the 
specifications of the contract an accepted by the Engineer. These materials shall be pledged by the 
Contractor to the Company. All the Secured Advance allowed will be deducted while making payment of 
any bill for the work done and a fresh Secured Advance on the materials remaining then at Site will be 
paid along with the same bill. 

59.2 BILL TO BE SUBMITTED MONTHLY: 
A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work 
executed in the previous month and the Engineer shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim, as far as admissible, adjusted if 
possible, before the expiry of ten days from the presentation of the bill. If the Contractor does not submit 
the bill within the time fixed as aforesaid, the Engineer may depute his representative to measure up the 
said work in the presence of the Contractor, whose counter signature to the measurement list will be 
sufficient warrant, and the Engineer may prepare a bill from such list which shall be binding on the 
Contractor in all respects. 

59.3 BILLS TO BE ON PRINTED FORMS: 
The Contractor shall submit all bills on the printed forms to be had on application at the office of the 
Engineer and the charges in the bills shall always be entered at the rates specified in the tender in the 
case of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender at the rates herein after provided for such work. 
Invoice must contain Contractor‟s GST Registration number, PAN, Bank detail of Contractor, GST 
Registration number of IREL Factory/ Office, HSN/SAC Code for service rendered. 

59.4 RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER): 
As and by way of additional security from every progressive on account bill of the Contractor, prescribed 
percent of the value of the work executed shall be deducted as Retention money and kept as security 
deposit until the total of the amount so deducted plus the initial security (including the Earnest money) 
already deposited will equal the prescribed security. 

59.5 SET-OFF: 

a) Any sum of money due and payable to the Contractor (including security deposit returnable to him) 
may be appropriated/ retained/ withheld and/or set off by the Employer or Government against any 
claim of the Employer or Government or such other person or persons for the payment of a sum of 
money arising out of or under this contract or other contracts made by Contractor with the 
employer or Govt. or such other person or persons. 

b) The Employer will be at liberty to recoup any damage/loss suffered as a result of any action on the 
part of the Contractor. 

59.6 DEDUCTIONS FROM CONTRACT PRICE: 
All costs, damages or expenses which the EMPLOYER may have paid for which, under the 
CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All such claims shall be 
billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due. Such claims shall 
be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid 
by the CONTRACTOR within the said period, the EMPLOYER may then deduct the amount from any 
bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by 
action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

59.7 TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT ETC... 

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's 
turnover & profit or on the earnings of any of his employees or personnel engaged by him and shall hold 
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the EMPLOYER indemnified and harmless against any claims that may be made against the 

EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever 

regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities. 

59.8 DEDUCTION OF INCOME TAX AT SOURCE: 

Income Tax on the gross amount billed will be deducted from Contractor‟s bills as per Section 194 (C) of 
the Income Tax Act. In case of contract for consultancy or professional services Tax deduction at source 

as per Section 194 J. will be carried out 

59.9 OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT: The Company 

reserves the right to carry out post-payment audit and technical examination of the running/ final bill 

including all supporting vouchers etc. The Company also reserves the right to propose recoveries 

detected by CVC (Central Vigilance Commission) based on their audit and observations of works / 

bills etc. The Company further reserves the right to enforce recovery of any over payment when 

detected, notwithstanding the fact the amount of running / final bill may be included by one of the 

parties as an item of dispute before an arbitrator appointed and notwithstanding the fact that the 
amount of running / final bill figures in the arbitration award. 

If as a result of such audit and technical examination any over payment is discovered in respect of any 

work done by the Contractor under the contract, the Company from the Contractor shall recover it, or if 
any under payment is discovered, the amount shall be duly paid to the Contractor by the Company. 

60.0 APPROVAL BY MAINTENANCE CERTIFICATE: 
No certificate other than the maintenance certificate referred to in clause 61 here of shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be taken as 

admission of the due performance of the contract or any part here of or of the accuracy of any claim or 

demand made by the contractor or of additional or varied work having been ordered by the Engineer nor 
shall any other certificate conclude or prejudice any of the powers of the Engineer. 

61.0 MAINTENANCE CERTIFICATE: 
The contract shall not be considered as completed until a maintenance certificate shall have been 

signed by the Engineer and delivered to the Employer stating that the Works have been completed and 
maintained to his satisfaction. The maintenance certificate will be given by the Engineer twenty - eight 
days after the expiration of the Period of maintenance (or if different Periods of maintenance shall 

become applicable to different parts of Works the expiration of the latest such period) or as soon 
thereafter as any works ordered during such Period pursuant to Clause 50 and 51 hereof shall have 

been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding 
any previous entry on the Works of taking possession, working or using thereof or any part thereof by 
the Employer. 

61.1 CESSATION OF EMPLOYER'S LIABILITY 

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in connection 

with the Contract or the execution of the Works Unless the Contractor shall have made a claim in writing 
in respect thereof before the giving of the maintenance certificate under this Clause. 

61.2 UNFULFILLED OBLIGATION: 

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) 

of this clause) the Employer shall remain liable for the fulfillment of any obligation incurred under the 

provisions of the Contract prior to the issue of the Maintenance Certificate which remains un-performed 

at the time such certificate is issued and for the purpose of determining the nature and extent of any such 

obligation, the contract shall be deemed to remain in force between the parties hereto. 

62.0 URGENT REPAIRS: 

If by reason of any accident or failure or other event occurring to in or in connection with the works or 

any part thereof either during the execution of the works or during the Period of Maintenances, any 

remedial or other work or repair shall in the opinion of the Engineer or the Engineer's representative be 

urgently necessary for security and the Contractor is unable or un-willing at once to do such work or 

repair, the Employer may by his own or other workmen to such work or repair as the Engineer or the 
Engineer's representative may consider necessary. If the work or repair so done by the Employer is 

work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the 

contract, all cost and charges properly incurred by the Employer in so doing shall on demand be paid by 

the Contractor to the employer or may be deducted by the employer from any moneys due or which 

may become due to the Contractor. Provided always that the Engineer or the Engineer's representative 
(as the case may be) shall, as soon after the occurrence of any such emergency as may be reasonably 

practicable notify the Contractor thereof in writing. 

63.0 RESOLUTION OF DISPUTES/ ARBITRATION: 

63.1 The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by direct informal, 
good faith negotiations any disagreement or dispute arising between them under or in connection with 
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the Contract. 

63.2 If, after thirty days from the commencement of such informal, good faith negotiations, the EMPLOYER 
and the CONTRACTOR have been unable to resolve the disagreement or dispute, the same shall be 
referred for resolution as per the formal mechanism as specified hereunder shall be applicable. 

63.3 LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and operated as an 
Indian Contract and in accordance with Indian Laws as in force for the time being. 

63.4 ARBITRATION: 
a) All disputes and differences of any kind whatsoever arising out of or in connection with the contract 

or carrying out of the works (whether during the course of works or after their completion and 
whether before or after determination, abandonment or breach of contract) shall be referred to and 

settled by the person authorized and notified in writing by IREL who shall state his decision in 
writing. Such a decision may be in the form of a final certificate or otherwise and shall be made 

within a period of 30 days from the date of receipt of such reference to them. 
b) If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he may 

within 30 days of receipt of such decision send a written appeal to PURCHASER, represented by 
the Chairman and Managing Director at the registered office, Mumbai for the same to be referred to 

Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, 
IREL. The Arbitration proceedings shall be conducted as per the provisions of the Arbitration and 

Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and 
all disputes and differences between the Parties arising out of and/or relating to this CONTRACT 
and the Parties shall be bound to refer the same to arbitration in accordance with the procedure 

contemplated herein. 
c) If the period of 30 days under Clause (b) has expired at any stage, stipulated in the preceding 

paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is 

deemed to have communicated his satisfaction to the decision of IREL at the relevant stage and all 
his rights of further appeal or as the case may be, adjudication are deemed to have been waived 
once and for all. 

d) The seat of arbitration will be at Mumbai and the language thereof shall be English. 
e) Notwithstanding the invocation, commencement and/or pendency any dispute resolution 

proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR 
shall continue to be bound by the provisions of the CONTRACT, if not terminated by the 
EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including 
continuation of the WORK under the CONTRACT. 

f) The CONTRACTOR shall not in any way delay or default or cause to delay or default the carrying 
out of the works by reason of the fact that any matter has been agreed to be referred to and / or 

referred to dispute resolution under Clause 63 including Arbitration under Clause 63.4. 
63.5 JURISDICTION: 

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with and decide any 

matter arising out of this contract. 

64.0 ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS: 
64.1 COMPLYING WITH REGULATIONS: 
64.1.1 Throughout the execution of the WORK, the CONTRACTOR shall comply with the requirements of all 

applicable laws and regulations, bye-laws or orders made there under and to the requirements of public, 

municipal and other authorities in any way affecting or applicable to the work. IREL shall, when 

requested by the CONTRACTOR, give all reasonable assistance to the CONTRACTOR in obtaining 
information concerning local conditions. 

64.1.2 Before making any departure from the specification or drawings which may be necessary to conform to 

such requirements, the CONTRACTOR shall give the IREL written notice specifying the departure 

proposed to be made and the reason for making it and applying for instructions thereon. If the 

CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those 
requirements and inform the IREL accordingly. 

64.1.3 The Contractor shall remain liable for the payments of all wages or other money to his employees or 

labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's 

Compensation Act, PF and ESI Act, applicable Labour codes or any other enactments and rules made 

applicable from time to time. The Contractor shall also comply with the provisions of the Apprenticeship 

Act, Contract Labour (Regulation and Abolition) Act, Labour codes and the Rules and Orders issued 
there under from time to time. The Contractor shall be liable to pay the wages directly to the workmen 

employed by him on the Works. 

64.1.4 It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for 

issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the provisions 

of relevant acts from time to time in respect of labour engaged by him for all the works executed in the 

Company. The Contractor should contact the jurisdictional ESI and PF authorities and ensure to observe 
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all formalities such as maintenance of muster rolls, opening of identification cards, making remittance 

etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective 

codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the 

returns shall be furnished to the Engineer for verification and records while preferring bills. 

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules & Regulations 

framed there under as appreciable in relation to its employees/workmen and establishments in 
mandatorily, even though not explicitly mentioned here. It shall be the responsibility of the Contractor to 

get itself acquainted about them adequately. 

65.0 BREACH OF TERMS, SUSPENSION AND TERMINATION: 
65.1 BREACH OF TERMS: 

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any 

and all other remedies available to it, without incurring any liability what- so-ever, to fore-bear from 
doing such acts or fulfilling such obligations as are to be done or fulfilled by it here under until the 

CONTRACTOR on terms herein makes good the said breach; 

65.2 SUSPENSION: 
65.2.1 IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR a notice in 

writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to perform any of its 
obligations under this Contract, including the carrying out of the Works; provided that such notice of 
suspension (i) shall specify the nature of the breach or failure, and (ii) shall provide an opportunity to 
the CONTRACTOR to remedy such breach or failure within a period not exceeding 30 (thirty) days 
after receipt by the CONTRACTOR of such notice of suspension. 

65.2.2 On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which 

IREL has directed to be suspended with immediate effect. IREL may at any time cancel the suspension 
notice for all or any part of suspended work by giving written notice to the CONTRACTOR specifying 

the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR 

shall resume the suspended work on immediately upon receipt of such withdrawal of suspension notice. 

In the event of suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and 

loss. 

65.3 TEMPORARY SUSPENSION: 
65.3.1 IREL may at any time temporarily suspend the progress of work being performed under the Contract or 

any part thereof by notice in writing to the CONTRACTOR. All the work so suspended shall be resumed 

by the CONTRACTOR and extended as assessed and deemed fit by IREL. 

65.3.2 IREL will not pay the CONTRACTOR for any work, which is performed during such an interval of 
suspension, and IREL shall not be liable to the CONTRACTOR for any damages or loss caused by such 
suspension of work. 

65.4 EVENT OF DEFAULT: 

Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the 
context may admit or require. 

65.4.1 CONTRACTOR EVENT OF DEFAULT: 
Any of the following events shall constitute an event of default by the CONTRACTOR 
("CONTRACTOR Event of Default"); 

a) the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of its 
obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause 65.2 
hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within such further 
period as IREL may have subsequently granted in writing; 

b) The CONTRACTOR fails to commence the Works ; 
c) The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per 

schedule mentioned in the contract/ agreement; 

d) Any representation made or warranties given by the CONTRACTOR under this Contract is found 
to be false or misleading; 

e) The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under 

the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the 

reasonable opinion of IREL does not affect the ability of the CONTRACTOR to perform, and the 
CONTRACTOR has the financial and technical capability to perform. its material obligations under 

the Contract; 
f) The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that 

the CONTRACTOR shall be deemed not to have suspended/ abandoned operation if such 
suspension/ abandonment was (i) as a result of Force Majeure Event and is only for the period such 
Force Majeure is continuing, or (ii) is on account of a breach of its obligations under the Contract by 
IREL; 

g) the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its creditors 
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for relief of debt or take advantage of any law for the benefit of debtors or goes into liquidation or 

receivership whether compulsory or voluntary; 
h) the CONTRACTOR fails to comply with any final decision reached as a result of arbitration 

proceedings pursuant to Clause 63 hereof; 
i) the CONTRACTOR submits to IREL a statement which has a material effect on the rights, 

obligations or interests of IREL and which the CONTRACTOR knows to be false; 

j) any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on 
which the CONTRACTOR was considered eligible or successful, is found to be false, incorrect or 
misleading; or 

k) The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound 
by the Contract. 

65.4.2 IREL EVENT OF DEFAULT: 

The following events shall constitute events of default by IREL ("IREL Event of Default”), unless any 
such IREL Event of Default has occurred as a result of CONTRACTOR Event of Default or due to a 
Force Majeure Event: 

a) IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days of receipt 
of notice in that behalf from the CONTRACTOR; 

b) IREL repudiates the Contract or otherwise evidences an intention not to be bound by this Contract; 

c) Any representation made or warranties given by IREL under the Contract is found to be false or 
misleading. 

65.5 RECOURSE TO EVENT OF DEFAULT: 

65.5.1 In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or 
both as the situation may warrant: 

a) In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of Clause 

65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL specifying the 
conditions that have restricted the CONTRACTOR to complete the tasks in stipulated time. 

However, IREL‟s decision on said matter shall stand final as the case may be; 
b) In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be entitled to 

terminate this CONTRACT as per Clause 65.6 herein. 
c) In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR 

shall have an option to seek Termination of this Contract. In seeking the Termination of the 
Contract, CONTRACTOR would have to clearly demonstrate that the Event of Default has occurred 

despite all possible steps taken by CONTRACTOR to avoid Termination. The Parties shall mutually 

decide the modalities of Termination. 

65.6 TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT: 

65.6.1 Without prejudice to any other right or remedy which IREL may have in respect thereof under the 
Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to 
terminate the Contract by issuing a Termination Notice (the “Termination Notice”) to the 

CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing 
inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary Notice"). 
In case the underlying breach/default is not resolved within a period of sixty (60) days from the date of 
the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination 
Notice. 

65.6.2 Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b 

or 65.5.1 c hereof, the CONTRACTOR shall, immediately upon dispatch or receipt of such notice, take 

all necessary steps to bring the Works to a close in a prompt and orderly manner and shall make every 

reasonable effort to keep expenditures for this purpose to a minimum. 

65.7 PAYMENT UPON TERMINATION: 
65.7.1 Upon termination of this Contract pursuant to Sub-clauses 65.5.1 c hereof, IREL shall make the 

following payments to the CONTRACTOR (after offsetting against these payments any amount that 
may be due from the CONTRACTOR to IREL): 

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date 
of termination; 

65.8 DISPUTES ABOUT EVENTS OF TERMINATION: 

65.8.1 If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause 65.4.2 hereof 
has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other 
Party, refer the matter to arbitration pursuant to Sub-clause hereof. 

66.0 LIMITATION OF LIABILITY: 
Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the 

Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be liable to 
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the other party for any indirect and consequential damages, loss of profits or loss of production. 

67.0 METHOD OF BLACKLISTING VENDORS: 

67.1 Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in 
blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor shall 

not be considered for a minimum period of one year from the date of black listing. 
67.2 Further, the competent authority may blacklist the bidder, if the bidder changes bid either techno-

commercial and / or price or withdraw his bid after receipt of the same and during the validity period of 
bid. 

67.3 Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL in case of  

a. If security considerations including question of loyalty to the state so warrant. 

a. If the proprietor of the firm, its partner or representative is convicted by a court of law following 

prosecution for offences relating to business dealings. 

b. If there is strong justification for believing that the proprietor or employee or representative of the 

CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of 
tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax levied 
by law, etc. 

67.4 An order for ban/ suspension passed for a certain specified period shall be deemed to have been 
automatically revoked on expiry of that specified period and it will not be necessary to issue a specific 

formal order of revocation, except that an order of suspension/ban passed on account of doubtful 
loyalty or security consideration shall continue to remain in force until it is specifically revoked. 

67.5 An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of the same 
facts, the accused has been wholly acquitted by a court of law. 

68.0 SECRECY 

The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any 

information furnished to them by IREL or any drawings, designs, reports and other documents and 

information prepared by the Contractor for this contract, without the prior written approval of IREL except 

in so far as such disclosure is necessary for the performance of the Contractor‟s work and service 

hereunder. 

69.0 LABOUR: 

(a) In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, 
it shall be the bounden duty of the Contractor to abide by and to strictly comply with all labour 
legislations, as may be applicable, enacted by the parliament or by the State Legislature and the 
rules/regulations framed there under by the Central or State Government or Local Authorities 
providing for the conditions of employment protection of health, Sanitary arrangements, wages, 
provident fund, gratuity, welfare, and safety of workmen. These rules and statutory obligations shall 
be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time 
to time shall be equally binding on the contractor & the Contractor shall observe them stringently. 

(b) In the event of the Contractor failing to discharge his obligations imposed upon him by or under any 
statute as aforesaid, the employer shall be entitled to rescind the Contract. at the sole risk and cost 
of the Contractor and/or recover from him the amount of loss sustained by the Employer. 

(c) It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as 
applicable to his workmen and the work under this contract or in connection herewith, so as to 
preclude the possibility of infringement and noncompliance thereof and to make it easy for him to 
observe clause 69 without any deviation. 

(d) The Contractor shall maintain records, registers in respect of workers employed by him as required 
under various statutes and or prescribed by the Employer, shall issue attendance cards to each 
worker and shall produce the same for inspection on demand to the authorities under statutes or 
to the authorised representatives of the Employer. 

(e) All payments of whatever nature to be made by the Contractor to his workmen shall be made in the 
presence of an authorised representative of Employer and Employer's representative shall sign the 
acquaintance in token of having witnessed the payment, as prescribed under law. 

(f) The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives 
clearance regarding compliance of all statutory provisions by the contractor. Final bill of the 
Contractor shall be cleared only when a clearance certificate is issued by the Contractor from an 
authority declared for the purpose by the Employer, that the claims of workmen in respect of 
wages, workmen's compensation, statutory payments etc. have been paid by Contractor to his 
workmen in full and subject to fulfilment of other conditions of Contract. Labour Rules etc. 

(g) The Contractor shall be entirely responsible for safe and good conduct of his employees during the 
period of his contract. The Contractor shall also ensure, that no safety rules/instructions are violated 
by him or his workmen. The Contractor shall maintain his machineries and tools for work in safe 
condition and shall present the same for checking whenever called by Employer/ his 
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representatives. 

(h) It shall be binding on the part of the Contractor to familiarise himself and be governed by all 
statutes such as Mines Act 1952, Rules and Regulations including amendments made there under, 
if any, applicable for the work, Indian Electricity Act. 1910 and Indian Electricity Rules 1956 
including amendments, if any applicable for the work. 

(i) The Contractor shall provide and ensure proper use of safety appliances by his workmen 
throughout the course of their employment. 

(j) The Contractor in fulfilment of his statutory obligations imposed by or under various Labour Laws, will 
among other things: 

i) Arrange to provide cool and wholesome drinking water at appointed place/places near work site. 
The container of water shall be in hygienic condition. 

ii) Implement the Employees Provident Fund Scheme or Produce exemption certificate from Regional 
Provident Fund Commissioner if they are so exempted otherwise, bills for the work will be released 
withholding 10% from such sums or as decided by the Management from time to time till such time 
they implement the scheme or produce exemption certificate from the Regional Provident Fund 
Commissioner. The Contractors are further required to indemnify Employer against any loss or 
damage, whatsoever that may be suffered by Employer as a result of any claim. Damage or 
penalties for any failure or non-compliance on their (Contractor's) part with the provisions of the 
aforesaid Act and Scheme framed there under. 

(k) The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the 
Training Department of the Company and shall pay all statutory allowances for such training to his 
workmen under training. The Contractor shall ensure the proper use of safety appliances by his 
workmen throughout the course of their employment. 

70.0 RETURNS OF LABOUR: 

The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a 

return in detail in such from and at such intervals as the Engineer may prescribe showing the numbers 

of the labour from time to time employed by the contractor on the Site. 

71.0 LABOUR LICENCE: 

i. The Contractor shall have to obtain a licence from Asst. Labour Commissioner (Licensing 
Authority) within time from the award of the Contract under Contract Labour (Regulation and 

Abolition) Act. 1970 or labour code, whichever is prevailing and legally enforceable at the time of 
execution and shall have to comply with all the provisions of the Act and Rules framed there under 

and shall ensure that no violations are pointed out by the Authorities under the Act. 

ii. The RA Bills of the contract shall not be released until the licence for the number of labour 

employed under Contract Labour (Regulation and Abolition) Act, 1970 or labour code, whichever is 
prevailing and legally enforceable at the time has   been produced by the Contractor to the office of 

the employer. Whenever the number is increased, the Contractor shall arrange to get such 
changes incorporated in the licence. 

iii. The Contractor shall make payment to their workmen in the presence of authorised representative of 
the Employer only, and obtain the required certificate regarding witnessing of payments. 

72.0 WOMEN LABOUR: 

The working hours of women labour employed by the Contractor/ tenderer shall conform to the relevant 
labour acts in force. They shall not be detained after 7.00 PM and employed before 6.00 AM and in no 
case employed during the night time. 

73.0 EMPLOYMENT OF CHILDREN: 

No child below the age of 18 years shall be employed. If children/young persons in the work premises 
are employed contravening the provision of the Factories Act, 1948/Labour code, whichever is 

prevailing and legally enforceable at the time, and rules framed there under, their agreement/ contract is 
liable to cancellation and/or termination without any compensation or notice. 

74.0 ENTRY PASS: 

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security 
Dept. and concerned Officer/Engineer shall have the right to refuse the Entry passes to any worker or 

representative of the Contractor without assigning any reason. Permission to enter the Plant to any 

representative or worker of the Contractor may be suspended or withdrawn at any time by the Security 

Dept. or concerned Officer/Engineer without assigning any reason. The Contractor(s) shall ensure that 

any gate pass issued to their workmen or representatives by authorities are not misused by the 

unauthorized persons for entry in the plant area/in specified area inside the plant. 

75.0 SAFE CUSTODY OF ENTRY PASS: 

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use 
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of gate passes that may be issued to him for entry into the Plant area: 

i. it shall amount breach of rules and regulations regarding entry into a prohibited place by 
Contractors in case any entry passes issued on their demand are found to be misused by any 
unauthorised person (s). 

ii. It shall also amount to breach of terms of the contract for which the employer reserves the right to 
terminate the contract at any stage at the risk and cost of the Contractor. 

iii. Final payment would be made to the Contractor only after all the passes issued by the Security 
Department are surrendered to the Security Department for cancellation for which 'No Demand 
Certificate' should be obtained. 

iv. In case of passes lost/ not surrendered for any reason an amount as fixed shall be levied as penalty 
before final payments are cleared or as amended from time to time. No Dues Certificate will not be 

issued unless all the statutory payments to contract labour including retrenchment benefits, gratuity 
etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of 

employer is submitted to Welfare Dept. by the contractor The Contractor may be debarred in case 
he is found that he is not complying with the statutory provisions. 

76.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 

76.1 The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new equipment 
and machineries in lieu of equipment/machineries lost/ damaged beyond repairs, free of cost until the 
PLANT is handed over after successful completion of performance guarantee test run. 

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any 
loss or damage to the PLANT or any part thereof if and to the extent that such loss or damage is not 

covered by insurance coverage such as War risk, provided the same is general exclusion of the policy of 

the EAR insurance. War Risks shall mean any of the following events occurring within India: War, 

hostilities, warlike operations (whether a state of war be declared or not), invasion, act of foreign 

enemy, civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military 
government, conspiracy, riot, civil commotion, mine, bomb, shell, grenade or other projectile, missile, 

munitions or explosive of war. 

76.2 The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any 
property (other than property forming part of the Work) and against all actions, suits, claims, demands, 

costs, charges and expenses arising in connection therewith which shall have been occasioned by the 
negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a 

design made, furnished or specified by the IREL and which the CONTRACTOR has disclaimed 
responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or 

workmanship, any breach of the CONTRACTOR's obligations. 

77.0 SAFETY CLAUSES: 
Before commencement of the work, the Contractor will give an undertaking in writing that they would 
abide by the safety Rules and Regulations laid down by the organization rigorously and any deviation 
from this would make them liable for action. 

i. SAFETY CLEARANCE: 

Along with contract document and job instructions from the contracting department, the Contractor will 
come to Safety & Training Dept. where he will be further briefed and Contractor's Safety Management 
Policy will be explained. The Contractor will not be permitted to start the job without getting a written 
safety clearance from Safety & Training Dept. 

ii. SHUTDOWNS 
The contracting department would take necessary shutdowns wherever there are hazards of gases, 
electricity, moving machinery, etc. The Contractor shall ensure that the shutdowns/ clearance are 
taken before sending workers in such locations. 

iii. WORK AT HEIGHT 
Whenever work at height is involved Contractor should obtain passes to work at height for these 
persons who will be required to work at height from Safety & Training Dept. Rope access systems and 
Personal protective Equipment for protection against fall as per ISO-22846-1:2003 and 22846-2:2012. 
No extra cost shall be paid for this special safety arrangement. 

iv. INJURY TO WORKMEN 

The Contractor after preliminary examination at PHC may take his injured workmen to his own Doctor 

with permission from the Doctor at PHC at his own risk giving an undertaking to that effect in writing to 
the Doctor. He will, however, have to keep S&T Dept. informed about the nature of the injury and the 

period for which the injured person is off duty on account of injury. 

v. RESPONSIBILITY FOR ACCIDENTS 

The Contractor shall be fully, responsible for accidents caused due to his or his agent's or workmen's 
negligence or carelessness in regard to the observance of the safety requirements and shall be liable 

to pay compensation for injuries and delay work due to these accidents. 
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vi. PRECAUTIONS & SUPERVISION: 

The Contractor shall take all safety precautions and provide adequate supervision in order to do the 

job safely and without damage to equipment. 

vii. SAFETY CODE 
The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the 
Safety & Training Dept. from time to time. Before starting the work, the Contractor shall meet the 
safety Officer and get himself familiar with the safety measures to be taken during the execution of the 
job. The contractor shall be personally responsible for the safety of his workmen and shall be liable for 
prosecution in case of any accident. 

viii. OTHER ACTS RULES ETC. 

Notwithstanding the above clauses, there is nothing in these conditions to exempt the Contractor from 
the operations of any other Act or Rule in force in the Republic of India. 

ix. FAILURE TO OBSERVE SAFETY RULES: 
Failure to observe the safety rules will make the Contractor liable to penalty by way of suspension of 

work, fine and termination of contract. 

x. SAFE USE OF VEHICLES: 

It will be entirely the responsibility of the Contractor to ensure that the vehicles are not driven with so 
high speed or in so reckless or rash manner as to cause accident or prove to be potential threat to the 

safety of the traffic. Where the speed limits have been fixed, they will be strictly adhered to by the 
Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. 

Failure to comply with the above may result in termination of the contract. 

xi. THEFT ETC. 

Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorized 
movement of materials or in the activity which is punishable under the law or not authorized by the 

Plant, the Contractor will bear the full responsibility for the loss and other consequences which may 
result to the Plant due to such illegal/ unauthorized acts besides the action to terminate the contract 

by the Plant. 

xii. COMPENSATION: 

In case of accident or injury or damages caused by the Contractor's vehicle or staff to any person or 
property, the financial responsibility to compensate be borne solely by the Contractor and this amount 

may, at the discretion of the competent authority of IREL, be recovered from the bills or Security or 

other deposits of the Contractor. 

xiii. PRECAUTIONS FOR VEHICULAR TRAFFIC: 

Suitable safety precautions must be taken by the Contractor for his vehicular traffic at the level 

crossing/roads inside the Plant/ Township area. Contractors would be using those roads on their own 
risk and responsibility without any liability on the part of IREL Management. 

78.0 INSURANCE: 

78.1 GENERAL: 

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance 
companies to the satisfaction of the EMPLOYER as follows: 

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its 
full value for all such amounts to protect the WORKS in progress from time to time and the interest of 

EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as defined here 
in together with the under works thereof in each case should be as acceptable to the EMPLOYER. 

However, irrespective of work acceptance the responsibility to maintain adequate insurance coverage at 
all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in 
this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT. 

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port 
handling, inland transportation, storage, erection and commissioning till such time the WORK is taken 

over by EMPLOYER, shall be to the account of CONTRACTOR. 

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by 
way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide 
the EMPLOYER with a copy of all insurance policies and documents taken out by him in pursuance of the 
CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER 
at least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such 
documents and ensure revalidation/renewal etc., as may be necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of 
equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. 
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CONTRACTOR shall, however, be responsible for obtaining requisite licences, port clearances and other 
formalities relating to such import. The risks that are to be covered under the insurance shall include, 
but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, 
weather conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope 
of such insurance shall cover the entire value of supplies of equipments, plants and materials to be 
imported from time to time. 

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's 
account and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to 
time, during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for 
reduction in VALUE OF CONTRACT to the extent of reduced premium amounts. 

78.2 CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, 

including marine Insurance during ocean transportation. 

i. EMPLOYEES’ STATE INSURANCE ACT: 
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance 
with all obligations imposed by the Employees‟ State Insurance Act 1948 and the CONTRACTOR 
further agrees to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from 
all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out 
of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or 
State Government authority or any political sub- division thereof. 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration 

Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- 

CONTRACTOR's employees, who are employed in the WORK provided for or those covered by ESI 

from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of 
the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the 

Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages 

payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB- CONTRACTOR 

to remit to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's 

contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as 

required under the Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 

contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-

CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT 

until the CONTRACTOR shall furnish satisfactory proof that all contributions as required by the 
Employees‟ State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR 

when the ESI Act is extended to the place of work. 

ii. WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be 

effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If 

any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide 

workman's compensation and employer's liability insurance for the latter‟s employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

iii. TRANSIT INSURANCE: 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of 

transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of 

this cost. 

iv. COMPREHENSIVE AUTOMOBILE INSURANCE: 

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, 

disability, disease and death to members of public including EMPLOYER‟s men and damage to the 

property of others arising from the use of motor vehicles during on or off the `site‟ operations, 

irrespective of the Employer ship of such vehicles. 

v. COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of member of public or damage to property of others due to any act or omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractor‟s 
or from riots, strikes and civil commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, 
damage or any other risks in respect of his Engineers and other Supervisory staff who are not 
covered under Employees‟ State Insurance Act. 
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c) The policy shall cover third party liability. The third party liability shall cover the loss/ disablement 
of human life (person not belonging to the Contractor) and also cover the risk of damage to others 
materials/ equipment/ properties during construction, erection and commissioning at site. The 
value of third party liability for compensation for loss of human life or partial/full disablement shall 
be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full 
disablement and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for damage to others‟ 
equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to 
Rs. 10 (ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., 
in respect of all his plant, equipments and machinery, erection tools & tackles and all other 
temporary attachments brought by him at site to execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor 
from one or more nationalised insurance company from any branch office at Project site. 

f) Any such insurance requirements as are hereby established as the minimum policies and 
coverages which Contractor must secure and keep in force must be complied with, Contractor 
shall at all times be free to obtain additional or increased coverages at Contractor‟s sole expenses. 

vi. ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required 
under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also 
carry and maintain any other insurance which may be required by the EMPLOYER. 

79.0 GENERAL 

79.1 In the event that terms and conditions stipulated in the General Conditions of Contract should deviate 
from terms and conditions stipulated in the Contract, the latter shall prevail. 

79.2 LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS: 

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR‟s failure to adhere to any 
of the instructions given by the EMPLOYER in connection with the contract execution shall be 
recoverable from the CONTRACTOR. 

79.3 RECOVERY OF SUMS DUE: 

All costs, damages or expenses which the EMPLOYER may have paid, for which under the 
CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby irrevocably 
authorized to do so) from any money due to or becoming due to the CONTRACTOR under this Contract 
or other Contracts and/or may be recovered by action at law or otherwise. If the same due to the 
CONTRACTOR be not sufficient to recover the recoverable amount, the CONTRACTOR shall pay to the 
EMPLOYER, on demand, the balance amount. 

79.4 PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER: 

No sum paid on account by the EMPLOYER nor any extension of the date for completion granted by the 
EMPLOYER shall affect or prejudice the rights of the EMPLOYER against the CONTRACTOR or relieve 
the CONTRACTOR of his obligation for the due fulfillment of the CONTRACT. 

79.5 CUT-OFF DATES: 

No claims or correspondence on this Contract shall be entertained by the EMPLOYER/Consultant after 
90 days after expiry of the performance guarantee (from the date of final extension, if any). 

79.6 PARAGRAPH HEADING: 
The paragraph heading in these conditions shall not affect the construction thereof. 

80.0 EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY 
80.1 Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness in 

submitting their offer to undertake the supplies/works/services/consultancy contracts and conclude a 
contract if entrusted to them on the basis of their tender. 

80.2 EMD is to be remitted by way of „Insurance Surety Bonds‟ or „account payee demand draft‟ or „fixed 
deposit receipt‟ or „bankers cheque‟ or „Bank Guarantee from any scheduled commercial Banks‟ or 
“online payment‟ in favour of IREL. In case of online payment, bidders should submit the UTR no. 
enabling verification of receipt of the amount. 

80.3 Government Body/Public Sector Undertakings may be exempted from payment of EMD with the 
approval of Competent Authority. 

80.4 EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a percentage 
of the estimated cost and no interest is payable on the EMD. 

80.5 EMD shall be exempted to MSEs and Start-ups as per prevailing guidelines in this regard. 

80.6 EMD is liable to be forfeited if: 
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a. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to 
the date of opening/ The tenderer impairs or derogates from the tender in any respect within the 
period of validity of the tender 

b. The tenderer fails to accept the order when placed or fails to commence supplies/works/services 
after accepting the order. 

c. In case bidder submits false/fabricated documents. d) In case bidder fails to submit SD as 
stipulated in the tender. 

80.7 The offers received from tenderers without EMD and/or tender cost shall be summarily rejected except 
where an exemption is provided in the tender. 

80.8 EMD may be adjusted against security deposit / performance security of the successful bidder. EMD of 
the unsuccessful bidders should be returned to them at the earliest after expiry of the final bid validity 
period and latest by the 30th day after the award of the contract. Bid security should be refunded to the 
successful bidder on receipt of performance security. However, in case of two stage bidding/ 2or 3 
envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical evaluation etc. should be 
returned within 30 days of declaration of result of first stage i.e. technical evaluation etc. 

80.9 In case where the EMD is provided in form of BG in the prescribed format to be attached with the tender, 
the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond final bid 
validity period. 

80.10 Traders/ distributors/ sole agent/ Works Contract are excluded from the purview of the 
Procurement Policy for Micro and small Enterprises, 2012 (as amended time to time). 

81.0 SECURITY DEPOSIT (PERFORMANCESECURITY) OR PERFORMANCE BANK GUARANTEE: 

a) Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards 
satisfactory completion of the order/works as under: 

b)  for works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than 
Rs.5 lakhs. 
Performance Security is to be furnished by a specified date (generally 14 (fourteen) days 
after notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the 
date of completion of all contractual obligations of the supplier/ contractor, including warranty 
obligations/ defect liability period (DLP). 

In exceptional cases waiver of SD shall be approved by Competent Authority after recording the 
reasons for such waiver. 
Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety 
Bonds‟ or „account payee demand draft‟ or „fixed deposit receipt from a Scheduled Commercial 
bank‟ or „Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India‟ or 
online payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting 
authority as called for in tender. In case of GTE tenders, the performance security should be in the 
same currency as the contract and must conform to Uniform Rules for Demand Guarantees 
(URDG 758) – an international convention regulating international securities. In case of JV, the 
BG towards performance security shall be provided by all the partners in proportion to their 
participation in the project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued 
by Nationalized Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only 
acceptable.  
Purchase Department should immediately forward the SD to finance department for     necessary 
action under intimation to EIC/ OIC. 

In exceptional cases of work contracts, the approving authority may consider Recovering 
balance SD (in addition to EMD if it is given not in BG form) amount from 1

st
 running bill of the 

contractor which shall be specifically mentioned in the tender document itself. 

EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of 
Bank Guarantee, fresh Bank Guarantee in the prescribed format or demand draft/ bankers 
cheque is to be submitted towards SD. 
BG format for security deposit and performance guarantee is attached in Annexure-XII. 
The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion 
or on abandonment of the supply/ work order. 
Additional amount of SD due to enhancement in scope of work is also to be obtained. 
A register for the receipt, refund, forfeiture of these deposits shall be maintained by the 
Purchase/Finance department. 

82.0 RETENTION MONEY: 

82.1 Where in a contract, payment is made on progressive billing of work executed, 5% of the bill 
value shall be retained at the time of making payment towards rectif ication/defective work 

made a s  retention money. 
82.2 The total SD and retention money together towards performance guarantee shall not 

exceed 10% of the contract value. 
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83.0 Refund of SD and Retention money: 

83.1 Before releasing SD or retention money in respect of supplies/works, a “No Due 
Certif icate” shall be issued by EIC/OIC duly countersigned by head of the department after 

ensuring that no amounts are recoverable from the supplier/contractor.  
83.2 EIC/OIC shall recommend release of SD and retention money after compliance by the 

contractor towards Guarantee/warranty/performance guarantee & other related clauses as 
stipulated in the purchase/work order and on submission of formal claim by contractor. 

83.3 On receipt of “no dues certif icate”  from  EIC/OIC,  SD or retention money retained in the 
form of B.G and / or any form shall be refunded at the earliest, if the contractor is not liable 

to pay any money to IREL (India) Limited under any other contract. 

84.0 Forfeiture of SD & Retention Money 
The SD & retention money shall stand forfeited in favour of IREL (India) Limited, without 

any further notice to the contractor in the following circumstances: 

In case of any failure whatsoever on the part of the contractor at any time during performance 

of his part of the contract including the extended periods of contract, where notice is given 

and time for rectif ication allowed. 
If the contractor indulges at any time in any subletting/sub -contracting of any portion of the 

work without approval of IREL (India) Limited. 

85.0 SAFETY REGULATIONS: 
85.1 In respect of all labour, directly employed in the Service for the performance of Service Provider's part 

of this agreement, the Service Provider shall at his own expense arrange for all the safety provisions as 
per safety codes of acts as applicable. 

85.2 The Service Provider shall observe and abide by all fire and safety regulations of the Employer. Before 
starting service, Service Provider shall consult with Employer's safety Engineers or EIC and must make 
good to the satisfaction of the Employer any loss or damage due to fire to any portion of the service 
done or to be done under this agreement or to any of the Employer's existing property. 

85.3 The Service Provider shall ensure full and continuous compliance with the Mines Act, Mines Rules, and 
all DGMS Circulars. Any subsequent modifications or updates to DGMS Circulars issued after the 
finalization of the NIT shall also be strictly adhered to and implemented by the Contractor as they are 
issued from time to time. 

85.4 The Service Provider shall be subject to penalties under relevant statutory acts and regulations for any 
failure to adhere to safety requirements. 

86.0 MSME bidders are requested to get registered with TReDS Platform. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 60 of 79 
 

 
 
 
 
 
 

87.0 ETHICS IN TENDERING & OTHER BUSINESS DEALINGS: 
 

Dear Sir,  

 

IREL (India) Limited, a Government of India undertaking under the administrative control of Department of 

Atomic Energy is doing its business as per the rules and regulations of the Public Sector Undertaking and 

other statutory agencies. The business is done in an ethical, rational & impartial manner with good 

corporate governance. 

 

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, 

Customers and Business Partners are requested not to provide any gift and / or inducement to any of our 

employees for securing/ being granted favour in dealings with our company. In assurance of your 

commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached 

undertakings. 

 

Report of any gifts and / or inducements sought by any employee of the company should be immediately 

reported to any one of the following. 

 

Chairman & Managing Director 
IREL (India) Limited. 
1207, V.S. Marg, Prabhadevi, 
Mumbai-400 028 
Ph:022-24225778 
Email: cmd@irel.co.in  

Chief Vigilance Officer 
 IREL (India) Limited. 
1207, V.S. Marg, Prabhadevi, 
Mumbai-400 028 
Ph:022-24221065 
Email: cvo@irel.co.in  

Or 
Chief General Manager & Head, MK 

IREL (India) Limited, Manavalakurichi 

 
We assure you that complaints if any made by you on the subject will be kept confidential and fair 
investigation will be conducted and appropriate action will be taken. Similarly, we accept your commitment to 
thee undertaking and its violation will have consequences as per prevailing rule of the company. 
 
Thanking you, 
 
For IREL (India) Limited 
 
Name_____________________ 
 
Designation________________ 
 
Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:cmd@irel.co.in
mailto:cvo@irel.co.in
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88.0 UNDERTAKING: 
 

                                                                                                                                                                  Date: 
 

To,  
M/s. IREL (India) Limited.,  
1207, V.S. Marg, Prabhadevi 
Mumbai 400 028.  

 
I / We …................................................................................... am / are a Vendor / Customer of IREL (India) 
Limited (now onwards to be referred as Company).  

 
I / We agree and undertake:  
 
Not to provide any gift and / or inducement to any employee of the Company in connection with securing / 
being granted favour (s) in my / our dealings with the corporate office of the company and / or its any field 
units namely MK, Chavara, OSCOM, RED & IRERC.  
 
To immediately report any gift and / or inducement sought by any employee of the Company granting 
favour(s) to me / us in my / our dealings with the Company and / or its field units.  

 
 

Signature…………………………….. 
 
Name………………………………….. 
 
Title………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 62 of 79 
 

 

 

 

 

 

 
 

88.0 DECLARATION BY CONTRACTOR / SERVICE PROVIDER 

 

I/We have read, understood, and agree to be bound by all the statutory compliance conditions set out above 
and undertake to comply fully with the same during the subsistence of the contract. 

 

 

Name of Contractor / Service Provider:  ___________________________________ 

 

Authorised Signatory:  _______________________________________________ 

 

Date:  ______________________           

 

Seal / Stamp:  ______________________ 
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Annexure- I 

 

 
DECLARATION – NON-BLACKLISTING 

(To be submitted by an Authorized Signatory on the company‟s original letter head with signature and seal) 

 

To, 

CM -Technical (Purchase & Stores) 
IREL (India) Limited 
Manavalakurichi PO., 
Kanyakumari District, 
Tamil Nadu – 629 252. 

 

Sir, 

In response to the Bid Ref No.: ______________________ dated ____________ 2026, I/We hereby declare 
that presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices 
either indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of India 
Society on the date of bid submission. 

 

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our 
bid if any, to the extent accepted may be cancelled. 

Thanking you, 

Yours faithfully, 
 

Name of the agency: - 
Authorized Signatory: - 
Seal of the Organization: - 

 
Date: 
Place: 
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Annexure II 

 

Tender Acceptance Letter (Format) 

(To be given on Company Letter Head) 

Date: 

To, 

CM -Technical (Purchase & Stores) 
IREL (India) Limited 
Manavalakurichi PO., 
Kanyakumari District, 
Tamil Nadu – 629 252. 

 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No:   

Name of Tender/Work: -  

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned „Tender/Work‟ from the 
website(s) namely: https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from 
Page No. __to (including all documents like annexure(s), schedule(s), drawings 
etc.,), which form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 
clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too has also been taken in 
to consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 
/corrigendum(s) in its totality/ entirety. 

5. I/We do hereby declare that our Firm has not been blacklisted / debarred by any Govt. Department/Public 
sector undertaking. 

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that the 
information is found to be incorrect/untrue or found violated, then your department/ organisation shall 
without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without 
prejudice to any other rights or remedy including the forfeiture of the full said earnest money deposit 
absolutely, if any. 

 
Yours Faithfully, 

 
  (Signature of the Bidder, with Official Seal) 
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Annexure III 

 
FORMAT FOR CERTIFICATE FROM PRACTICING CHARTERED ACCOUNTANT FOR ELIGIBLE WORKS 

Certificate from the practicing chartered accountant  

 

Based on its books of accounts and other published information authenticated by it, this is to 
certify that …………………….. (Name of the Bidder) was engaged by ………………….. (title of 
company) for ………………. (Name of work) 

 

The total fees received by the Bidder for the work is ……………………  

 

We further certify that the said work was completed on …………….. (date).  

 

 

Name of the audit firm: 

Seal of the audit firm: 

Date: 

License/registration no:  

UDIN NO. 

(Signature, name, designation of the authorized signatory of the audit firm) 

 

 

 

Signature of Authorised Signatory with seal 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 66 of 79 
 

 

 

Annexure IV 

Particulars of the bidder 

Sl. Particulars Details 

1.  a) Name of Bidder 

b) Legal status (e.g. incorporated private 
company, unincorporated business, 
partnership etc.): 

c) Date of incorporation and/ or commencement 
of business 

d) Brief details about main line of business. 

 

2.  Bank details:- 
The payments to be released from IREL will be 
made through e-payments. The contractor has to 
provide the following details: 

 Beneficiary name: 

 Account Number: 

 Name of the bank: 

 IFSC: 

 Nature of Account (Savings/Current/CC/OD): 

Branch Code 

 

3.  Particulars of individual(s) who will serve as the 
point of contact/ communication for the Bidder 
a) Name 

b) Designation 

c) Company 

d) Address 

e) Telephone Number 

f) Email address 

 

4.  Particulars of the Authorized Signatory of the 
Bidder 
a) Name 

b) Designation 

c) Company 

d) Address 

e) Telephone Number  

f) Email address 

 

5.  GST and PAN no details:  
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Annexure V 

Requirement details of tender documents 
 

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly numbered in 
each page. Based on the numbering done, the following table should be filled up by the bidder. 

 

Sl. Required Documents (bidder should 
correctly fill the 
following column) 

(Indicate page number 
of the bid document 
where related 
information is shown 
/available, so that it can 
be verified by IREL) 

1.0 Complete documents as per the Pre-
qualification criteria 
a. WO and completion certificate 
b. Financial capability  
c. A self-certified letter that the bidder has 

not been blacklisted 
d. Letter of Authorization from respective 

OEMs 

  

2.0 Data sheet of the technical specification   

3.0 Particulars of the bidder   

4.0 Ethics and Undertaking of GCOC   

5.0 Annexures (I, II,  III,  IV, V,  VI, VII & VIII)   
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ANNEXURE VI 

 

EMD Declaration  

I have furnished a sum of ₹4,22,682/- (Rupees Four lakhs Twenty Two thousand Six Hundred Eighty Two 

only) towards EMD vide NEFT/RTGS/BG No…………………. Dated………………………… 

 

Place:                                                                                             Signature of tenderer: 

                                                                                                       Full Address:  

 

IREL Bank Details 

 

Name of Bank State Bank of India, Manavalakurichi 

Account Type Current Account 

Account Number 57052533526 

IFSC Code SBIN0070333 

MICR Code 629009009 

 

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed to: 
purchase-mk@irel.co.in 

 

Email should contain the following details 

 

1) Name of the Company. 
2) Your E-mail ID and Contact Details including full postal Address. 
3) EMD & TDC Amount. 
4) Transaction ID with details of bank and branch. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:purchase-mk@irel.co.in
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Annexure VII 

 

Self-Certificate under preference to Make in India order Certificate 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020 issued by 
Ministry of Commerce and Industry and subsequent amendment of the order dt. 16

th
 September 2020, we 

hereby certify that we, M/s…………………………………………………, are local supplier meeting the 
requirement of minimum local content (i.e amount of value addition) ………. As defined in above orders for the 
item/s against Enquiry/Tender No……………………………….Details of location at which local value addition is 
made for the item/s are as follows: 

 

We also understand, false declarations will be in breach of the code of integrity under rule 175(1)(i)(h) of the 
General Financial Rules for which a bidder or its successors can be debarred for upto two years as per Rule 
151(ii) of the General Financial Rules along with such other actions as may be permissible under law. 

 

 

(Signature of the Bidder, with Official Seal) 
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Annexure VIII 

 

Annexure to Bid Form: Eligibility Declarations 

 

Tender Document No. 

Tender Title: 

Bidder‟s Name:  

 

 

Bidder‟s Reference No.                                                                           Date: 

 

Restrictions on procurement from Bidders from a country or countries, or a class of countries under 

Rule 144 (xi) of the General financial Rules 2017. 

 

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India: and solemnly certify that we are not from such a country or, if from such a country, has 

been registered with the Competent Authority. I hereby certify that this bidder fulfils all requirements in this 

regard and is eligible to be considered. 

Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also 

undertake to advise any future changes to the above details. We understood that any wrong or misleading self-

declaration by us would be violation of Code of integrity and would attract penalties as mentioned in this tender 

document, including debarment. 

 

(Signature of the Bidder, with Official Seal) 
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Annexure –IX 

Price Bid Format  
(to be submitted online)  

Sl. 
No. 

Description of work Unit Qty Rate 
per unit 

in ₹ 

Total 
Value in ₹ 

1 Dismantling and removal of R.R. masonry/brick masonry / 
plain cement concrete work, etc. height upto 4.5m and 
dumping the debris within a lead of 500m by means of 
manually/mechanically, etc. complete as per the direction of 
Engineer-in-charge. 

Cum 30.00   

2 Dismantling and removal of RCC foundation/ column/ slab 
/ beam, etc. in all heights upto 4.5m including all necessary 
scaffolding and dumping the debris within a lead of 500m by 
means of manually /mechanically, etc., complete as per 
specification and as directed by the Engineer-in-charge. 

Cum 10.00   

3 Earthwork excavation for foundation in all types of loose / 
hard soil and depositing the spoils with an initial lead of 20m 
and lift upto 2m including refilling etc. by means of manually / 
mechanically complete as per specification and as directed by 
the Engineer-in-charge. 

Cum 545.00   

4 Earth filling for foundation/ flooring work using 
departmental sand including all transportation of  filling sand/ 
building debris from HUP to site, levelling works, watering, 
compaction, consolidation, etc. by means of manually/ 
mechanically complete as per standard specifications and as 
directed by the Engineer-in-charge. 

Cum 1400.00   

5 Supplying and spreading of 150mm consolidated thick 
gravel of approved quality above the refilled earth surface 
with watering, levelling works, compaction and consolidating, 
etc. by means of manually/ mechanically complete as per 
specification and as directed by the Engineer-in-charge. 

Cum 175.00   

6 Supplying, providing and laying soling stone 300mm 
thick over the existing sub base/sub grade including levelling 
and consolidation to form a compact surface using hard blue 
granite soling stone with hand packing, wedging them tightly 
and filling the voids with loose sand, watering and sweeping 
the sand into the joints so that the hole is formed as solid 
mass, etc. complete as per standard specification and as per 
the direction of Engineer-in-charge. 

Sqm 133.00   

7 Supplying, providing and laying PCC 1:4:8 mix for 
foundation / flooring work using 40mm and below grade hard 
blue granite jelly including all form works, mixing, laying, 
compaction, consolidation and curing, etc. complete as per 
standard specifications and as directed by the Engineer-in-
charge. 

Cum 235.00   

8 Supplying, providing & laying RR  masonry foundation/ 
wall / retaining wall in cement mortar 1:6 for construction of 
wall using hard blue granite stone, etc. complete from 2.5 m 
below ground level to 4.5m height above ground level with 
neat finishing including proper pointing & necessary 
scaffolding work etc complete as per standard specifications 
and as directed by the Engineer-in-charge. 

Cum 50.00   

9 Supplying, providing and laying brick masonry in CM 1:6 
using well burnt country brick of minimum size 22.9x11.2x7cm 
for foundation/kerb wall/wall upto 4.5m height from ground 
level including all scaffolding, staging, curing, etc. complete 
complying with standard specifications and as directed by the 
Engineer-in-charge. 

Cum 189.00   

10 Supplying, providing and laying PCC 1:2:4 mix for 
foundation/ flooring work/kerb wall drainage wall using 
20mm and below grade hard blue granite jelly including all 
form works, mixing, laying consolidation and curing, etc. 
complete as per standard specifications and as directed by 
the Engineer-in-charge. 

Cum 126.00   
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11 Supplying, providing and fixing twisted reinforcement IS 
1786 HYSD bars Fe500D/Fe550D (TMT bars - TATA/ Agni/ 
JSW) including fabrication, cutting, bending, cold tying, with 
overlapping to the standard length wherever necessary and 
placing the reinforcement in position as per the direction of  
Engineer-in-charge  including binding, provision of spacer 
bars, cover blocks and all other incidental charges, necessary 
scaffolding, staging, safety arrangements, etc. complete for all 
RCC works (item No. 12, 13 & 39)  upto 15m height as per 
standard specification and as per the direction of Engineer-in-
charge. 

Kg 17850.00   

12 Supplying, providing and laying cement concrete 1:1.5:3 
for RCC works (foundation/ column/ beam/ retaining/ 
encasing, etc.) height upto 4.5m using 20mm and below 
grade hard blue granite jelly with specified reinforcement (rate 
excluding the cost of reinforcement) and all mixing, laying, 
compaction, leveling, consolidation and curing, etc., including 
the cost of centering / shuttering work, necessary scaffolding, 
staging, safety arrangements, etc. complete as per the 
specification and as per the direction of Engineer-in-charge. 

Cum 131.00   

13 Supplying, providing and laying cement concrete 1:1.5:3 
for RCC works (column/ beam/retaining wall/ encasing, 
etc.)  from 4.5m to 15m height using 20mm and below grade 
hard blue granite jelly with specified reinforcement (rate 
excluding the cost of reinforcement) and all mixing, laying, 
compaction, leveling, consolidation and curing, etc., including 
the cost of centering / shuttering work, necessary scaffolding, 
staging, safety arrangements, etc. complete as per the 
specification and as per the direction of Engineer-in-charge. 

Cum 5.00   

14 Supplying, plastering with CM 1:4 mix 15mm thick one 
coat floated hard & trowelled smooth etc. for floors & walls 
upto 4.5m height with neat finishing and  necessary grouting, 
scaffolding, staging, safety arrangements, fibre mesh 
wherever required, etc. complete complying with standard 
specifications and as directed by the  Engineer-in-charge. 

Sqm 1227.00   

15 Supplying, plastering with CM 1:4 mix 15mm thick one 
coat floated hard & trowelled smooth etc for floors & walls 
height from 4.5m to 15m with neat finishing and necessary 
grouting,  scaffolding, staging, safety arrangements, etc., fibre 
mesh wherever required, etc. complete complying with 
standard specifications and as directed by the  Engineer-in-
charge. 

Sqm 175.00   

16 Supplying, plastering with CM 1:3 mix 12mm thick one 
coat floated hard & trowelled smooth  for RCC beam, column, 
ceiling, wall & floor upto 4.5m height  with neat finishing and 
necessary grouting including all scaffolding,  including 
fibremesh wherever required, etc. complete complying with 
standard specifications and as directed by the Engineer-in-
charge.   

Sqm 590.00   

17 Supplying, plastering with CM 1:3 mix 12mm thick one 
coat floated hard & trowelled smooth  for RCC beam, column, 
ceiling, wall & floor height from 4.5m to 15m with neat 
finishing and necessary grouting including all scaffolding, 
including fibremesh wherever required, etc. complete 
complying with standard specifications and as directed by the 
Engineer-in-charge.   

Sqm 360.00   

18 Dismantling and removing of damaged steel structural 
fully/ partly such as roof/ side cladding, purlin, trusses, 
bracings, columns etc. i.e. MS angle, channels, plate, beam, 
etc. upto 15m height using proper tools and plants without 
damaging the adjacent structures including providing 
temporary supports for the structure at dismantled portion and 
nearby structures lowering the dismantled items carefully and 
staking materials useful for reuse at convenient place as 
directed by the company authorities and depositing the waste 

MT 5.00   
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materials in the scrap yard including all labour charges, hire 
charges for tools and plants loading, unloading charges, 
providing necessary scaffolding, safety arrangements etc. 
complete as per standard specification. 

19 Supplying, fabrication and erection of MS steel structural 
such as column/beam/truss/purlins/ bracing/ plate/ brackets, 
etc. by using ISHB, ISMB, NPB, ISMC, ISA, Flat, Plates etc. 
upto 15m height by welded or bolted connection including 
cutting, welding, jointing to suit the dismantled portion for 
replacing the worn-out members of the existing trusses/ 
purlins/ bracings/column/structure  or full members, etc. as 
directed by Engineer-in-charge with providing necessary 
scaffolding, safety arrangements, all conveyance charges, 
loading/unloading charges, etc. complete as per standard 
specification (Structural steel conforming to IS 2062:2011 / 
IS12778 of make TISCO/SAIL/ RINL/ JSW/AM/NS INDIA). 

MT 51.00   

20 Fabrication and erection of departmental old MS steel 
structural such as column/beam/truss/purlins/ bracing/ plate/ 
brackets, etc. by using ISHB, ISMB, ISMC,  ISA, Flat, Plates 
etc. upto 15m height by welded or bolted connection, 
including cutting, welding, jointing to suit the dismantled 
portion for replacing the worn-out members of the existing 
trusses/ purlins/ bracings / column /structure or full members, 
etc. as directed by Engineer-in-charge including providing 
necessary scaffolding, safety arrangements with all 
conveyance charges, loading/unloading charges, etc. 
complete as per standard specification (Departmental steel 
will be issued on free of cost). 

MT 5.00   

21 Dismantling and removing of damaged roof sheet and 
side cladding fully/partly upto 15m height using proper tools 
and plants without damaging the adjacent structures, lowering 
carefully and stacking materials useful for reuse at convenient 
place as directed by the company authorities and depositing 
the waste materials in the scrap yard including all labour 
charges, hire charges for tools and plants loading, unloading 
charges, providing necessary scaffolding and safety 
arrangements, etc. upto 15m height  complete as per 
standard specification and as directed by Engineer-in-charge.   

Sqm 100.00   

22 Laying and fixing of  roof sheet i.e. departmental 
dismantled reusable A.C/Aluminium sheet with 8mm  dia 
new G.I. polymer coated bolts & nuts  (2 nos. per sqm) (White 
Colour- Aargee Associates /equivalent make) to suit the 
existing M.S.angle/ channel, purlin (for fixing bolt hole to be 
made with drilling machine only) etc. including providing 
necessary scaffolding, safety arrangements with all 
conveyance charges, loading/unloading charges, etc. upto 
15m height complete as per standard specification and as 
directed by Engineer-in-charge. (Rate excluding cost of 
A.C./Aluminium sheets)  (Minimum required overlapping is 
15cm). 

Sqm 50.00   

23 Supplying, providing, laying and fixing of roof sheet with 
1.2-2mm thick Aluminium corrugated roof sheet  (Everlast/ 
Jindal brand) upto 15m height with 8mm dia G.I. polymer 
coated bolts & nuts (2 nos. per sqm.) (White colour - Aargee 
associates/ equivalent make) to suit the existing M.S. 
angle/channel, purlin (for fixing bolt hole to be made with 
drilling machine only) including providing necessary 
scaffolding, safety arrangements with all conveyance charges, 
loading/ unloading charges, etc. complete as per standard 
specification and as directed by Engineer-in-charge  
(Minimum required overlapping is 15cm). 

Sqm 1782.00   

24 Supplying, providing and fixing  Aluminium sheet/ 
Aluminium ridges (0.71mm thick and 900 mm wide) 
(Hindal Co-Everlast/ Balco) uptp 15m height with 8mm dia G.I. 
polymer coated bolts & nuts (2 nos. per m)  (White colour - 

m 80.00   
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Aargee Associates/ equivalent make) to suit the existing M.S. 
angle/channel, purlin (for fixing bolt hole to be made with 
drilling machine only), including edges fixing with aluminium 
riveted joint, with necessary scaffolding, safety arrangements 
with all conveyance charges, loading/ unloading charges, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge. 

25 Supplying, providing and fixing Aluminium sheet valley 
gutters (0.71mm thick and 900 mm wide) (Hindal Co-
Everlast/ Balco)  upto 15m height with 8mm  dia G.I. polymer 
coated bolts & nuts (2 nos. per m)  (White Colour - Aargee 
Associates/ equivalent make) to suit the existing M.S. angle 
/channel, purlin (for fixing bolt hole to be made with drilling 
machine only), including edges fixing with aluminium riveted 
joint, with necessary scaffolding, safety arrangements with all 
conveyance charges, loading/ unloading charges, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge. 

m 100.00   

26 Supplying, providing and fixing of roof sheet with  3mm 
thick Transparent FRP corrugated sheet (green/white) upto 
15m height with 8mm dia G.I. polymer coated bolts & nuts  (2 
nos. per sqm.) (White colour - Aargee Associates/equivalent 
make) to suit the existing M.S. angle/channel, purlin (for fixing 
bolt hole to be made with drilling machine only) including 
necessary scaffolding, safety arrangements with all 
conveyance charges, loading/ unloading charges, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge (Minimum required overlapping is 15cm). 

Sqm 30.00   

27 Supplying, fabricating and fixing in position of 2mm thick 
chequered aluminium (Jindal/Hindalco) plate with bolting the 
same with the frame of gate @ 300mm spacing or nearest 
upto 15m height etc. Complete as per specification and as 
directed by Engineer-in-charge. 

Sqm 25.00   

28 Supplying, providing and fixing of roof sheet with 0.47mm 
thick powder coated sheet/ powder coated end curved 
sheet [TATA - Durashine/JSW colouron+ (blue / red)] with 
riveted joint/necessary fixing arrangements to suit the existing 
M.S. angle/channel, purlin, GI pipes, etc. upto 15m height 
including necessary scaffolding, safety arrangements with all 
conveyance charges, loading/ unloading charges, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge.  (Minimum required overlapping is 15cm).                   

Sqm 20.00   

29 Supplying, providing and fixing of roof sheet with 3mm 
thick UPVC corrugated/trafford/trapezoidal roof sheet 
(Tetto Colour / Sun-Arch) Colour (blue/green/white/red/grey)  
upto 15m height with 8mm dia G.I. polymer coated bolts & 
nuts (2 nos. per m) (White colour - Aargee Associates/ 
equivalent make) to suit the existing M.S. angle/channel, 
purlin, GI pipes (for fixing bolt hole to be made with drilling 
machine only), etc. including necessary scaffolding, safety 
arrangements with all conveyance charges, loading/ 
unloading charges, etc. complete as per standard 
specification and as directed by Engineer-in-charge. 
(Minimum required overlapping is 15cm). 

Sqm 100.00   

30 Supply of paints and painting two coats with epoxy coal 
tar paint (Asian/Berger) over a coat of epoxy zinc-chromate 
/zinc-phosphate primer (Asian/Berger) including chipping, 
scrapping and cleaning the surface up to 15m height with 
necessary scaffolding, staging, safety arrangements, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge. 

Sqm 500.00   

31 Supply of paints and painting one coat with epoxy coal 
tar paint (Asian/Berger) over a coat of epoxy Zinc-chromate 
/zinc-phosphate primer (Asian/Berger) over the existing 
painted surface of steel structurals including all steel 

Sqm 100.00   
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scaffolding, staging and all safety arrangements in running 
plant and other building and thorough scrapping and cleaning 
the surface upto 15m from floor level without affecting the 
plant operations, etc. complete as per specifications and as 
directed by the Engineer-in-charge. 

32 Supplying and painting two coats with epoxy smoke grey 
paint (Asian/Berger) over a coat of epox zinc-chromate/ zinc-
phosphate primer (Asian/Berger) including chipping, 
scrapping and cleaning the surface up to 15m height with 
necessary scaffolding, staging, safety arrangements, etc. 
complete as per standard specification and as directed by 
Engineer-in-charge. 

Sqm 500.00   

33 Supply of paints and painting one coat with epoxy smoke 
grey paint (Asian/Berger) over a coat of epoxy Zinc-chromate 
/Zinc-phosphate primer (Asian/Berger) over the existing 
painted surface of steel structurals including all steel 
scaffolding, staging and all safety arrangements in running 
plant and other building and thorough scrapping and cleaning 
the surface in all heights upto 15m from floor level without 
affecting the plant operations, etc. complete as per 
specifications and as directed by the Engineer-in-charge. 

Sqm 100.00   

34 Supply of paints and painting two coat with exterior / 
interior emulsion paint (Asian/Berger/ Nippon) 1st quality of 
approved shade for the external/internal surface of the 
buildings over a coat of wall primer (Asian/Berger/ Nippon)  
upto 15m height from ground level, including thorough 
scrapping, cleaning, removal of dirt of existing surface, all 
tools & tackles, sandpaper and scaffolding arrangements, and 
applying crack filler/wall putty touch-up works wherever 
required etc. complete as per specification and as directed by 
the Engineer-in-charge. 

Sqm 1800.00   

35 Supply of paints and painting two coat with 1st quality 
enamel / touch wood paint of approved shade (Asian / Berger 
/ Nippon) matching to the existing for all doors, windows, false 
ceiling, etc. over a coat of wood sealer/primer and putty 
wherever required including thorough cleaning and removal of 
dirt and necessary scaffolding arrangements, upto 15m 
heights, etc. complete as per specification and as directed by 
the Engineer-in-charge. 

Sqm 100.00   

36 Supplying and fixing of aluminium turbo external  braced 
industrial wind ventilator (Runner dia: 60cm,  height: 60cm 
& weight: 1-2kg) (Giant impex/Supreme/MPS) with necessary 
base arrangement, including necessary clamping upto 15m 
height etc. complete as directed by Engineer-in-charge (Rate 
including cost of all materials).      

No 30.00   

37 Supplying and fixing of  6kg PVC collecting pipe (160mm 
dia) (Finolex/Ashirvad)  at the end of rainwater collecting bowl 
with suitable powder coated clamps (2-5mm thick) and 
necessary fittings  elbow, bend, coupling, solvent cement, 
scaffolding arrangements, upto 15m height etc. complete as 
per the direction of Engineer-in-charge. (Rate including cost of 
all materials). 

m 150.00   

38 Supplying, fabricating and fixing of required size ISI 
standard 'C' class GI round / square/ rectangular pipe for 
roof, gate, partition, shed including painting the pipe with two 
coat with 1st quality enamel paint of approved shade (Asian/ 
Berger/Nippon) over a coat of primer (Asian/ Berger/Nippon), 
including necessary scaffolding, safety arrangements upto 
15m height, etc. complete as per specification and as per the 
direction of Engineer-in-charge. 

Kg 250.00   

39 Supplying, providing, laying vibrated cement concrete  
1:1.5:3, 120mm thick for floor/roads over the existing surface 
using 20mm and below grade hard blue granite jelly, including 
neat cleaning, removal and satisfactory disposal of all 
materials necessary for the construction of floor/roadway,  all 

Cum 174.00   
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form works, leveling,  machine mixing, laying, consolidation/ 
compaction with plate vibrators including power trowel neat 
finishing, provision for expansion joints and proper curing,  
etc, complete as per the standard specification and as per the 
direction of Engineer in-charge. (Test certificate has to be 
provided). 

40 Supplying, providing and fixing 1st class Malaysian 
Vengai wooden ventilators (panel/ louver) consists of 
100x70mm outer frames and 75x32mm middle horizontal / 
vertical frame with provision of 4mm thick plain/louver glass, 
MS grill arrangements upto 15m height including all necessary 
fittings, etc. complete as per the direction of Engineer-in-
charge. 

Sqm 21.00   

41 Engagement of Fitter for miscellaneous works complete as 
directed by the Engineer-in-charge (Required materials will be 
issued by company on free of cost). 

No 25.00   

42 Engagement of Mason for miscellaneous works complete 
as directed by the Engineer-in-charge (Required materials will 
be issued by company on free of cost).   

No 25.00   

43 Engagement of labour (Mazdoor) for miscellaneous work 
complete as directed by the Engineer-in-charge. (Required 
materials will be issued by company on free of cost). 

No 25.00   
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Annexure – X 

CONTRACTOR ENROLMENT/ REGISTRATION FORM 

 

1. NAME   :   
 

2. ADDRESS   :  
 

3. E-MAIL/ MOBILE  :  
 

4. WORK ORDER DETAILS : 
 

Sl. 
No 

Work Order 
No.  & Date 

Work Order Validity Nature of Work Dept. EIC/ OIC 
Name 

From To 

       

 

5. P.F. CODE NO  :  

6. INSURANCE DETAILS : 

 

ESI No. 

 

Name of 
Insurance 
Company 

Policy No. Valid  

 

Type of Policy No. of 
persons 
covered 

      

 

7. LABOUR LICENSE DETAILS: 
 

Labour License No. Address of Licensing 
Office 

License Issuance 
Authority 

Date of 
Expiry 

Maximum No. of 
Labourers as per 
License 

     

  

     

SIGNATURE OF CONTRACTOR 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 78 of 79 
 

Annexure - XI 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 

___________ (herein after referred to as “the said Works”) for Rs._______________ (Rupees___________ 

only), under ______ (MK unit/Chavara unit/OSCOM unit/RED unit/Corporate Office) of M/s IREL (India) 

Limited,  a company incorporated under Indian Companies Act, having its registered office at Plot No.1207, 

ECIL building, Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400028, India 

(herein after referred to as IREL), M/s _________________ Address __________________ [Herein after 

referred to as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum 

of Rs.______________ (in words) valid for a period of _________ days (in words) is required to be submitted 

by the Bidder towards the Bid Security.  

We the _______________________Bank (hereinafter called the said Bank) do hereby undertake to pay to 

IREL, the sum of Rs. ____________ (Rupees________________ only) by reason of the said tenderer‟s 

failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to commence 

the contract works and/or failure to deposit the security deposit within the stipulated period as per the terms 

and conditions relating to and/or governing the contract and/or specified in the Notice Inviting Tender (NIT). 

We also agree that any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. We also agree that notwithstanding any dispute or difference or 

any litigation in respect of or arising from the said contract and/or the acceptance of the tender of the tenderer 

afore stated by IREL including the question as to the tenability of the claim of the IREL for forfeiting the 

Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to IREL on demand 

being made as aforesaid.  

We ________________ Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for entering into an Agreement of contract and that it shall 

continue to be enforceable till all the dues of the IREL under the terms and conditions of the NIT for the work 

have been fully paid and its claims satisfied or discharged or till IREL certifies, that the terms and conditions of 

the NIT have been fully and properly carried out by the said tenderer and accordingly discharges the 

guarantee.  

We _____________________ Bank further agree with the IREL that the IREL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the NIT and/or terms and conditions governing the contract or to extend the time of validity 

of the offer from the said tenderer from time to time or to postpone for any time or from time to time  

any of the powers exercisable by the IREL against the said tenderer and to forbear or enforce any of the terms 

and conditions of the NIT and we shall not be relieved from our liability hereunder by reason of any such 

variation, or extension being granted to the said tenderer or for any forbearance, act or omission on the part of 

the IREL or any indulgence by the IREL to the said tenderer or by any such matter or thing whatsoever which 

under the law relating to surety/guarantee would but for this provision have effect of so relieving us.  

We _______________________Bank do hereby further agree that any change in the Constitution of the said 

tenderer or the Bank will not affect the validity of this guarantee.  

We ______________________ Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the IREL in writing.  

Notwithstanding anything to the contrary contained herein before:  

(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs  

………………………………… (in words)  

(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand.  

(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only if 

IREL serve a written claim or demand on or before  

……………………………… (Three months from the expiry of Guarantee period)  

Dated the __________ day of __________ 2026 

________________Bank  

(Signature with name in Block letters with designation,  

Attorney as per power of Attorney No._____ dt. _____)   

Bank‟s Common seal  
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Annexure – XII 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer‟s name 

& address), having its registered office situated at _________(Postal address) (herein after referred to as „The 

Tenderer‟) entered into a contract bearing reference no. __________________ dtd. ____________ with 

______ (MK unit/Chavara unit/OSCOM unit/ RED unit/Corporate Office) of M/s IREL (India) Limited, a 

company incorporated under Indian Companies Act having its registered office at Plot No.1207, ECIL building, 

Opp. to Siddhivinayak Temple, Veer Savarkar Marg, Prabhadevi, Mumbai – 400 028, India (herein after 

referred to as IREL), for _______________ (details of order) (herein after referred to as „The Contract‟).  

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with IREL a 

security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank Guarantee in 

lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier has 

chosen to submit a Bank Guarantee.  

We ______________ Bank do hereby undertake to pay the amounts due and payable under this Guarantee 

without any demur, merely on a demand from IREL stating that the amount claimed is due by way of loss or 

damage caused to or that would be caused to or suffered by IREL by reason of breach of any of the terms and 

conditions of the said contract. Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. The payment will be released within three 

working days from the date of demand for payment.  

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes raised by the 

tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability under these 

present being absolute and unequivocal.  

The payment so made by us under these guarantees shall be valid discharge of our liability for payment there 

under and the tenderer shall have no claim against us for making such payment.  

We ______________Bank further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of IREL under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till IREL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said tenderer and accordingly discharges this 

Guarantee. Our Guarantee shall remain in force until ____________ and unless a demand or claim under this 

guarantee is made on us in writing within three months from the expiry of the Guarantee period, we shall be 

discharged from all liability under this Guarantee thereafter.  

We _____________ Bank, further agree that IREL shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extent time of performance by the said tenderer from time to time or to postpone for any time 

or from time to time any of the powers exercisable by IREL against the said tenderer and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be relived from our liability by 

reason of any such variation, or extension being granted to the said contract or for any forbearance, act or 

omission on the part of IREL or any indulgence by IREL to the said tenderer or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this provision, have effect of so relieving us.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant.  

We____________ Bank lastly undertakes not to revoke this guarantee during its currency except with the 

previous consent of IREL in writing.  

Notwithstanding anything to the contrary contained herein before:  

(i) Our Liability under this Bank Guarantee shall not exceed and restricted to Rs …………… (in words)  

(ii) This Bank Guarantee shall be valid upto …………………………, unless extended on demand.  

(iii) The bank is liable to pay the guaranteed amount or any part thereof under this bank Guarantee only if 

IREL serve a written claim or demand on or before ……………… (Three months from the expiry of Guarantee 

period)  

Dated the __________ day of __________ 2026 

__________Bank (Signature with name in Block letters with designation,  

Attorney as per power of Attorney No._____ dt. _____)   

Bank‟s Common seal  

               


