Tender for Percentage Rate Contract for Painting Works

Tender No. IREL/CO/PT/05/2024
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(A Government of India Undertaking)

Plot No.,1207, Veer Savarkar Marg, ECIL Building,
Prabhadevi, Mumbai-400028,

Website: www.irel.co.in
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Schedule Of Tender

Tender Ref

IREL/CO/PT/05/2024

Name of Work

Tender for Percentage Rate Contract for Painting Works

Type of Tender

Open Tender, Single Stage Two Bid System Two cover
System

Tendering Mode: CPP Portal
https://etenders.gov.in/eprocure/

app

Public tender (Two cover System)
1 Pre-Qualification Bid
1 Financial Bid

Cost of Tender Document

NIL

Earnest Money Deposit (EMD)

31,160/-

Date of Starting of e-Tender

06.12.2024, 1500 hrs

Date of closing of online e-tender
for submission of Bids

27.12.2024, 1500 hrs

Date & time of opening of Cover 1

28.12.2024, 1600 hrs

Date & time of opening of Financial
Bid

Shall be informed separately to the eligible bidders

Issuance of Letter of Intent

(Lol)/Work order

To be decided after price bid evaluation.

Estimated Cost

Rs. 18,38,483/- (Inclusive of GST)

Validity of tender

90 days from date of opening of Cover 1

Contract Period

12 months

Contact details of tender inviting
authority

GM — T and Il/c Purchase

IREL (India) Limited

Plot No. 1207, V.S. Marg, ECIL Building, Opp. Siddhi
Vinayak Temple, Prabhadevi,Mumbai-400 028

Email: purchase-ho@irel.co.in, nirdesh.sharma@irel.co.in
Phone 022- 24211630 (Ext. No. 266)

Notice Inviting Tender (NIT), Tender Document and Corrigendum/Addendum if any, will

be posted on the website: https://etenders.gov.in/eprocure/app. Tenderers are advised to
complete all submission related work well before the time and date for submission of
tender online. Any request for modification in the time/date of submission of tender due
to tenderer’s failure to submit his offer, will not be accepted.
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Disclaimer:

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s),
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and
conditions subject to which such information is provided. The information provided is only for the
information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other
person. The purpose of this TENDER is to provide interested parties with information that may be useful to
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements,
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such
assumptions, assessments and statements do not purport to contain all the information that each Bidder
may require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its
employees to consider the investment objectives, financial situation and particular needs of each party who
reads or uses this TENDER. The assumptions, assessments, statements and information contained in this
TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its
own investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this TENDER
and obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpretation of law. The information given is not intended to be an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or
information contained therein or deemed to form part of this TENDER or arising in any way with
qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature
whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon
the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any
obligation to do so, update, amend or supplement the information, assessment or assumptions contained
in this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all
or any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by IREL or any other costs incurred in connection
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.
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1. General instructions to bidders w.r.t participation in the E-tendering event

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at
https://etenders.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile humbers as part of the
registration process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class lll Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSCs to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.
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2)

3)

4)

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may be
directly submitted from the “My Space” area while submitting a bid and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

6)

7)

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e., on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidders are requested to note that they should necessarily submit their financial bid in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white colored (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128 bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key. Further this
key is subjected to asymmetric encryption using buyers/bid openers public keys. Overall,
the uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
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summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

8) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

Contact person of Tendering Authority IREL (India) Limited, Corporate Office, Mumbai

NAME email-id Mobile No./Landline No.
Shri Rohan Dalvi _ _
DM-T (TS) purchase-ho@irel.co.in +91 8104997193
Shri Nirdesh Kr. Sharma nirdesh.sharma@irel.co.in
CM- HRM (IT/S) + 91 8104997149

Bidders may please note that they are required to upload all the documents as called for in the
tender document in order to enable them to be eligible for considering their price bid opening
event.
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2. Introduction:

IREL (India) Limited is a Mini-Ratna Category-I company, is a public sector enterprise of
the Government of India under the administrative control of the Department of Atomic
Energy invites a tender for rate contract of painting works.

Detailed scope of work, duties and responsibilities, terms and conditions are described
elsewhere in this tender document.

3. Eliqibility Criteria (PQ):

Sl Eligibility Criteria (PQ) Documents Required

1. | The bidder should have functional office in | Documentary proof such as valid Shop &
Mumbai Metropolitan Region (MMR). Establishment/GST certificate, latest

electricity bill/utility bill (not older than 3
months) etc. of the office address to
substantiate the location shall be
submitted.

2. | Experience of having successfully completed | Copies of Work Order and Satisfactory
“similar works” during last 7 years ending | completion  Certificate  should be
30.11.2024, having work order value either of | submitted.
the following:

(a) One similar successfully completed work | In the absence of completion certificate,
costing not less than amount equal to Rs. | certificate from chartered accountant wrt
14,70,800/-. completion of work and amount received

Or against the order is to be submitted along

(b) Two similar successfully completed | with the work order.
works costing not less than amount equal
to Rs. 9,19,250/-.

Or

(c) Three similar successfully completed
works costing not less than amount equal
to Rs. 7,35,400/-.

3. | Annual average financial turnover during the last | In case, the audited balance sheet and
three Financial Years ending 31.03.2024 shall | Profit & Loss account for latest financial
not be less than Rs. 5,51,545/-. year is not available, a certificate from

the Chartered Accountant on their letter
head certifying the financial turnover for
the above said financial year may be
submitted.

4. | Solvency certificate / creditworthiness certificate | To be submitted from scheduled bank

for Rs. 5.50 lakhs.

and should not be earlier than May,
2024.

“Similar work” shall means painting works in buildings.

The Price bid will not be opened and considered, and the bid shall be rejected if the bidder

fails to submit the documentary proofs for eligibility criteria.
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4. Mode of bidding:
The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled

time and date as mentioned in the tender enquiry will be considered for evaluation.

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part 1) and Price Bid (Part
2).

Technical bid (Part 1) and Price Bid (Part 2) shall be submitted be through CPP Portal. Bids
submitted CPP portal shall only be considered.

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority.
In the second stage, financial bids of only the technically eligible offers will be opened for further
evaluation and ranking before awarding the contract.

Part 1. PQ cum Techno-commercial bid:

It contains documents in support of eligibility criteria, self-attested tender document and any
other document specifically specified in this tender document.

I The complete Qualifying Data as required in Prequalification Criteria (PQ)

. Duly filled Tender documents, all Annexures & Undertaking

iii. Any other technical details/documents etc. required to be submitted by the
bidder as contained in the bid document

Part 2. Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules.
No physical submission of hard copy is permitted.

Method of selection:

PQ cum Techno-commercial bid will be evaluated and bidders meeting the criteria and other
tender conditions will be qualified as eligible bidders for opening of the price bids. The price bids
opened subsequently will be scrutinized for responsiveness and IREL shall consider placement
of order on the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the
right to accept or reject all or any tender without assigning any reasons and does not bind itself
to accept the lowest offer.

Note: To assist in the examination of documents submitted by the bidder in support of eligibility
criteria (PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request
for clarification and the response shall be in writing and no change in the price or substance of
the bid shall be sought, offered or permitted.
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5. Instructions to bidder regarding percentage rate tender:

In Percentage Rate Tenders, contractor shall fill up the wusual printed form,
stating at what percentage below/above (in figures as well as in words) the total estimated cost
given in Schedule of Quantities at Annexure 2, he will be willing to execute the work. The tender
submitted shall be treated as invalid if:-

1. The -contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

II. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

lll. The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected.

In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will
be asked to submit sealed revised offer in the form of letter mentioning percentage
above/below on estimated cost of tender including all sub sections/sub heads as the case
may be, but the revised percentage quoted above/below on tendered cost or on each
subsection/ sub head should not be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided on the basis of revised offers.

In case any of such contractors refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor. Contractor(s), whose earnest money is forfeited because of non-
submission of revised offer, shall not be allowed to participate in the re-tendering process
of the work.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

I. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor
in percentage rate tender shall be accurately filled in figures and words, so that there is
no discrepancy.
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6. Scope of Work:

Providing and applying paint over masonry, wood and steel surfaces.

The scope of work includes Waterproofing Treatment, Damp Proof Course (DPC) works
wherever needed, carefully removing/shifting of existing wall mounted cabinets, furnitures racks,
frames, electrical & electronic items etc. as instructed, covering them with suitable covering
material during execution of work and re-fixing the same after completion of painting job as
instructed by EIC.

The scope also includes cleaning and washing of floors, wall tiles, windows etc. using
detergent/mild acid after completion of painting job as instructed by EIC.

The party should clean the site after completion of each day work and should clear the site
before submission of bill.

This is to be noted that the quantities stipulated in the tender document are tentative only
and the payment will be made based on actual measurement jointly taken by IREL’s
Engineer-in-Charge and the contractor.

The quantity indicated in the tender represents the tentative requirement and may
increase/decrease during the tenure of the contract. No minimum drawal is guaranteed in
this contract.

All works shall be carried out as per technical specification described in Annexure 1 and as per
CPWD specifications. The total estimated cost is given in Schedule of Quantities and enclosed
as Annexure 2.

Any damage to the installation(s)/building due to the carelessness on the part of contractor’s staff
shall be the responsibility of contractor and shall be replaced/rectified without any extra cost.

Workmen will not be allowed to stay within the premises. Water required for the work or workmen
can be availed from the available sources at site, if sufficient water is available at site, otherwise
the contractors shall make their own arrangement for water required for the work at their own risk
and cost. Electric power required for the work can be drawn from the existing supply point
available at site. All precautions shall be taken in consultation with IREL’s Engineer.

The work of scaffolding shall be deemed to be the part of the work of respective items under
schedule and no extra payment in this regard under any circumstances shall be admissible. The
scaffolding thus erected shall have to be got approved from the IREL’s Engineer before
commencing the work of painting.

7. Period of contract:

The total contract duration is one year from the date of acceptance of order. Party has to accept
the order within 7 days of its issuance.
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If performance of the contractor is not satisfactory during the period of contract, IREL may
terminate the contract with immediate effect and security deposit will be forfeited.

During the period of one year, based on requirement, painting for specific location(s) will be
assigned to the contractor. The contractor shall complete the painting works within 10 days of
receipt of such instruction from the IREL’s Engineer — in — Charge.

In case the contractor fails to complete the work within the time stipulated, liquidated damages
would be recovered from the contractor@0.5% per week of delay, subject to maximum 10% of
the contract amount.

8. Earnest Money Deposit
Bidders shall remit EMD (Rs. 31,160/-) through NEFT/RTGS in favour of M/s IREL (India) Limited

as mentioned in the schedule of tender or alternatively, EMD can be remitted by way of ‘demand
draft’ or ‘BG’ in favour of IREL. BG should be from Indian scheduled Banks excluding co-
operative banks. BG format is enclosed. Details of payment shall be uploaded in the portal as a
separate PDF document. In case of payment through DD/BG, the original should be submitted
offline within 7 days of opening of bid date. However, if the details of the payment of EMD
through DD/NEFT/RTGS/BG are not uploaded in the bid, the bid will be summarily rejected.

EMD if any is liable to be forfeited if:
i. The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent
to the date of opening.
ii. The tenderer fails to accept the order when placed or fails to commence
supplies/works/services after accepting the order.

iv.  In case bidder submits false/fabricated documents.

Works Contracts are excluded from the purview of Public Procurement Policy for MSEs
Order, 2012

9. Security Deposit (SD):

The selected engaged agencies are required to deposit a Security Deposit of 5% (Five percent)
of the contract value (excluding applicable GST) in the form of RTGS/NEFT/demand draft/ Bank
Guarantee from only Nationalized Bank, drawn in favour of the IREL (India) Limited, Mumbai
within 15 days of acceptance of Work order covering the period of the contract plus three
months. In case, the contract is further extended beyond the initial period, the demand draft/
Bank Guarantee will have to be accordingly renewed by the successful bidder. The amount of
security deposit will be determined by IREL, taking into account the contractual obligation of the
housekeeping agency. The SD shall not bear any interest, and is liable to be forfeited for
unsatisfactory completion or on abandonment of the service contract.

In case of revision of SD to any other higher percentage by any Govt. Natification, the same shall
be applicable.

Refund of SD:

i Before releasing SD, a “No Due Certificate” shall be issued by Officer-in-Charge (OIC) duly
countersigned by head of the department after ensuring that no amounts are recoverable from
the agency.
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ii. OIC shall recommend release of SD money after compliance of all the obligations under the
contract by the Agency and on submission of formal claim by them.

ii. On receipt of “no dues certificate” from OIC, SD money retained in the form of B.G and/ or
cash shall be refunded within 30 days, if agency is not liable to pay any money to IREL under

any other contract.

Forfeiture of SD:

The Security deposit is liable to be forfeited if

i) Any failure whatsoever on the part of the agency at any time during performance of his part of
the contract, where notice is given and time for rectification allowed.

i) If the manpower agency indulges at any time in any subletting/ sub-contracting of any portion
of the work without approval of IREL.

10. Special Conditions of Contract (SCOC):

1. Works to be carried
out

The work to be carried out under the Contract shall, except as
otherwise provided in these conditions, include all labourers,
materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in
the Schedule of Quantities (Annexure 2) shall, unless otherwise
stated, be held to include wastage on materials, carriage and
cartage, carrying and return of empties, hoisting, setting, fitting
and fixing in position and all other labours necessary in and for
the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized
principles.

2. Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for
the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and
maintenance of the works.

3. Time is the essence
of the contract

The time allowed for execution of the work as specified in the
tender shall be the essence of the Contract i.e. the contract
period will not be extended. If the contractor commits default in
commencing the execution of the work as aforesaid the
performance guarantee shall be forfeited by the Engineer in
Charge and shall be absolutely at the disposal of the
Government without prejudice to any other right or remedy
available in law.

4. Contractor to keep
Site Clean

The droppings from white washing, colour washing, painting etc.,
on walls, floor, windows, etc shall be removed and the surface
cleaned simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc. where the
work is done: without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to
comply with the requirements of this clause, the Engineer-in-
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Charge shall have the right to get this work done at the cost of
the contractor either departmentally or through any other agency.
Before taking such action, the Engineer-in- Charge shall give two
days’ notice in writing to the contractor.

Materials to be
provided by the
Contractor

The contractor shall, at his own expense, provide all materials,
required for the works other than those which are stipulated to be
supplied by IREL. The contractor shall, at his own expense and
without delay; supply to the Engineer-in- Charge samples of
materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the Contractor
shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the
Engineer-in- Charge furnish proof, to the satisfaction of the
Engineer-in-Charge that the materials so comply. The Engineer-
in-Charge shall within fifteen days of supply of samples or within
such further period as he may require intimate to the Contractor
in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange
to supply to the Engineer-in-Charge for his approval, fresh
samples complying with the specifications laid down in the
contract.

The Contractor shall at his risk and cost submit the samples of
materials to be tested or analyzed and shall not make use of or
incorporate in the work any materials represented by the samples
until the sample is approved and accepted by the Engineer-in-
Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to
any corrective measures required to be taken on account of
approving of sample materials.

The contractor shall, at his risk and cost, make all arrangements
and shall provide all facilities as the Engineer-in-Charge may
require for collecting, and preparing the required number of
samples and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer -in- Charge or his authorized
representative shall at all times have access to the works and the
contractor shall afford every facility and every assistance in
obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the
removal from the premises of all materials which in his opinion
are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at
the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to be supplied and all
costs which may attend such removal and substitution shall be
borne by the Contractor.

Work to be
executed

in Accordance with
Technical

The contractor shall execute the whole and every part of the work
in the most substantial and workmanlike manner both as regards
materials and otherwise in every respect in strict accordance with
the technical specifications as described in Annexure 1 of this
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Specifications,
CPWD
Specifications, EIC
Orders

etc.

tender document and as per CPWD specifications. The
contractor shall also conform exactly, fully and faithfully to the
instructions in writing in respect of the work assigned by the
Engineer-in-Charge.

The contractor shall comply with the provisions of the contract
and with the care and diligence execute and maintain the works
and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for
such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of
construction.

Action where no
Specifications are
Specified

In the case of any class of work for which there is no such
specifications as referred to in technical specification and CPWD
specifications, such work shall be carried out in accordance with
the Bureau of Indian Standards Specifications. In case there are
no such specifications in Bureau of Indian Standards, the work
shall be carried out as per manufacturers' specifications. In case
there are no such specifications as required above, the work
shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

Contractor to

Supply
Tools & Plants etc.

The contractor shall provide at his own cost all materials,
machinery, tools & plants for satisfactory execution of work. In
addition to this, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract
or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-Charge as to any matter as to
which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to
and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and
counting, weighing and assisting the measurement for
examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the
Engineer-in-Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and/or from his
security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

Work Locations

Prabhadevi, Worli,
Malabar Hill

Chembur, Ghatkopar, Wadala, Colaba,
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11. Inspection of site:

Before submission of bid, the contractor shall with prior intimation to EIC inspect the IREL
Corporate office situated at Plot 1207, V S Marg, Prabhadevi, Mumbai 28) on working days and
fully acquaint himself about the condition with regard to accessibility of site and site nature and
the extend of grounds, working condition affecting movement of labour etc., complete required for
the satisfactory execution of the contract. No claim whatsoever on such account shall be
entertained by the IREL in any circumstances after bid submission.

Prior to Inspection: Prospective bidder may contact EIC for this work Shri. Nirdesh Sharma, CM
(Est. & M) HRM - (IT/ Sys), IREL (India) Limited, Corporate Office, Mumbai, Contact No.
8104997149, Email ID: nirdesh.sharma@irel.co.in

12. Payment Terms:

1) Payments will be made based on running bills submitted by the contractor and certification by
EIC. Each of the running bills submitted shall not be less than Rs.25,000.

2) Payment will be made within 30 days of receipt of RA bills/final bill.

3) All payments are subject to deduction of tax at source as applicable.

a. Purchase Preference for Micro & Small Enterprises (MSE’s):
The subject tender is works in nature and exemption is not applicable under Public
Procurement Policy for MSEs.

b. DPE instructions

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill

Discounting for MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors

registered on the platform.

Vendors can get themselves registered at: https://onboarding.rxil.in/customerapp/home. The

registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines

provided by SIDBI.

For any registration queries, vendors may please contact,

e RXIL Relationship manager Mr. Satyajeet Jathar : +91 99201 00784 / +91 90041 00784 ,
Email: satyajeet.jathar@rxil.in

o RXIL Relationship manager Mr. Kirti Musale: +91 90048 17501 Email: kirti.musale @rxil.in
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13. General Conditions of Contract

1.0

b)

d)

f)

9)

Definitions:

In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression
shall have the meaning hereby assigned to them except where the context otherwise
requires:

"Employer" means IREL (India) Limited (IREL) having its registered office at Plot No.
1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028.
The term Employer includes successors, assigns of IREL.

"Contractor" means the person or persons, firm or company whose tender has been
accepted by the Employer and includes the Contractors’ personal representatives,
successors and permitted assignees.

"Engineer" means the representative of IREL or the other Engineer appointed from time to
time by the Employer and notified in writing to the contractor to act as Engineer for the
purposes of the contract in place of the said representative.

"Engineer's Representative” means any resident engineer or assistant of the Engineer or
any other employee or agent appointed from time to time by the Employer or the Engineer
to perform the duties set forth in Clause 1.5 hereof and whose authority shall be notified
in writing to the Contractor by the Engineer.

"Work" shall mean and include all works specified or setforth and required in and by the
specifications, drawing and schedule hereto annexed or to be implied therefrom or
incidental thereto or to be hereafter specified or required in such explanatory instructions
and drawings (being in conformity with the original specification, drawing and schedule)
and also such additional instructions and drawings not in conformity as aforesaid as shall
from time to time, during the progress of the work hereby contracted for, be supplied by
the Employer.

"Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of
Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule
showing approximate quantities, quoted rates and amount against each item, Time
Schedule, Letter of Intent/Award, Tender and Contract agreement.

"Contract Price" means:

In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in
the Contract for each line item. Price is fixed & firm during the entire duration of contract
subject to price reduction clause in case of delay in performance; however, price is
subject to price variation clause as per special conditions of contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and
accepted by the Company for the various items.
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h)

)

K)

1.2

1.3

14

15

"Constructional Plant" means all appliances or things of whatsoever nature as required or
about the execution, completion or maintenance of the Works or, Temporary Works (as
hereafter defined) but does not include materials or other things intended to form or
forming part of the permanent work or temporary housing, hutting, offices & Stores etc.

"Temporary Works" means all temporary works of every kind required in or about the
execution, completion or maintenance of the works.

"Drawings" means the drawings referred to in the Specification and any modification of
such drawings approved in writing by the Engineer and such other drawings as may from
time to time be furnished or approved in writing by the Engineer.

"Site “means the lands and other places envisaged by the Employer where the Works are
to be executed or carried out.

"Letter of Intent" is an intimation by a letter to tenderer that tender has been accepted in
accordance with the provisions contained in that letter.

"Approved" means approved in writing including subsequent written confirmation of
previous verbal approval and "approval" means approval in writing including aforesaid.

Singular & Plural : Words importing the singular only also include the plural and vice
versa where the context requires.

Clause Headings or Marginal notes: The Clause headings or marginal notes in these
General Conditions shall not be deemed to be part thereof or be taken into consideration
in the interpretation or construction thereof or of the contract.

Specification: The term "Specification" shall mean schedules, detailed designs,
statements of technical data, performance characteristics and all such particulars
mentioned as such in the contract. In the absence of any specific specifications issued by
the Employer, the specifications issued by the BIS will apply.

ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the
currency of the all notices, instructions, orders, certificates, approvals and all other
communications under this Contract shall be given by the Engineer-in-charge, except as
herein otherwise provided.

The Engineer-in-charge shall have authority for

e General supervision, follow up of supply and direction of the Works

e Direction to stop the Works whenever such stoppage may be necessary to ensure the
proper execution of the works

e To reject all Works and Materials which do not conform to the contract specifications.

The Engineer-in-charge shall have no authority to relieve the CONTRACTOR of any of
his duties or obligations under the contract nor except as expressly provided here-in-
under or elsewhere in the Contract to order any work involving delay or any extra
payment by IREL or to make any variation of or in the Works.
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2.0

2.1

2.2

2.3

24

25

2.6

2.7

3.0

ASSIGNMENT AND SUB-LETTING:

The Contractor shall not assign the Contract or any part thereof or any benefit or interest
therein or thereunder (other than a charge in favour of the Contractor's Bankers of any
money due or to become due under this Contract) without the prior written consent of
Employer.

The Contractor shall not sub-let the whole or part of the Works except where otherwise
provided by the Contract, and even then only with the prior written consent of the
Employer and such Consent if given shall not relieve the Contractor from any liability or
obligation under the contract and he shall be responsible for the acts, defaults and
neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were
the acts, defaults or neglects of the Contractor, his agents, servants or workmen Provided
always that the provision of labour on a piecework basis shall not be deemed to be a sub-
letting under this clause.

CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shall
be responsible for co-coordinating their work. If CONTRACTOR fails to correct, or
commence to correct and execute the correction with due diligence of deficient or
defective work performed by any SUB-CONTRACTOR within reasonable time (provided it
doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a
notice from EMPLOYER with respect thereto. EMPLOYER may (but shall not be
obligated to), after seven days following receipt by CONTRACTOR of an additional
notice, and without prejudice to any other right or remedy take all reasonable steps to
remedy such defective or deficient work at risk and cost of CONTRACTOR.

CONTRACTOR shall require all SUB-CONTRACTORS to perform in accordance with the
relevant requirements of the CONTRACT including FINAL PROPOSAL, all APPLICABLE
LAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good Engineering
Practices, the requirements of the NIT, and all Warranties of SUB-
CONTRACTORS/SUBVENDORS and Manufacturers and all insurance policies relating to
the PLANT or the WORK.

CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and any
other person to whom any amount is due from CONTRACTOR for services, equipment,
construction equipment, materials or supplies otherwise related to the PLANT or the
WORK.

CONTRACTOR shall take all reasonable steps and actions to ensure that such services,
equipment, construction equipment, materials and supplies and the like have been or will
be received, inspected and approved and that such services have been or will be properly
performed.

EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual
obligation to or relationship with any SUB-CONTRACTOR.

EXTENT OF CONTRACT:
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4.0
5.0

6.0

7.0

7.1

7.2

7.3

7.4

The Contract comprises the construction, completion and maintenance of the works and
except in so far as the contract otherwise provides, the provision of all labour, materials,
constructional plant, temporary works and everything whether of a temporary or
permanent nature required in and for such construction, completion and maintenance.

CONTRACT DOCUMENTS: Not applicable
CONTRACT AGREEMENT: Not applicable
MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or
commercial aspects including terms of completion period shall be considered valid only
when amendment to the CONTRACT is issued by the Employer.

The modification or amendment of the CONTRACT for an adjustment in the CONTRACT
PRICE and/ or COMPLETION DATE in accordance with the applicable provision of the
CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR's
bid forms or acknowledgement of CONTRACT and other documents which support to
impose any condition at variance with or supplemental to CONTRACT.

USE OF CONTRACT DOCUMENTS AND INFORMATION:

The CONTRACTOR shall not, without the IREL's prior written consent, disclose the
CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sample
or information furnished by or on behalf of the IREL in connection therewith, to any
person other than a person employed by the CONTRACTOR in the performance of the
CONTRACT. Disclosure to any such employed person shall be made in confidence and
shall extend only so far as may be necessary for purpose of such performance.

The CONTRACTOR shall not without the IREL's prior written consent, make use of any
document or information enumerated in Clause 7.1 except for purpose of performing the
CONTRACT.

Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the
property of the IREL and shall be returned (all copies) to the IREL on completion of the
CONTRACTOR's performance under the CONTRACT, if so required by the IREL.

CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemed to have himself independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of same. The
correctness of the details, given in the Tender Document to help the CONTRACTOR to
make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS,
to have generally obtained his own information in all matters whatsoever that might affect
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7.5

b)

the carrying out of the works at the schedules rates and to have satisfied himself to the
sufficiency of his tender. Any error in description of quantity or omission there from shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the
scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all
works he has to complete in accordance with the CONTRACT documents whatever be
the defects, omissions or errors that may be found in the DOCUMENTS. The
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to
the nature of all existing structures, if any, and also as to the nature and the conditions of
the Railways, Roads, Bridges and Culverts, means of transport and communication,
whether by land, water or air, and as to possible interruptions thereto and the access and
egress from the site, to have made enquiries, examined and satisfied himself as to the
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of
surplus materials, the available accommodation as to whatever required, depots and such
other buildings as may be necessary for executing and completing the works, to have
made local independent enquiries as to the sub-soil, subsoil water and variations thereof,
storms, prevailing winds, climatic conditions and all other similar matters affecting these
works. He is deemed to have acquainted himself as to his liability of payment of
Government Taxes, Customs duty and other charges, levies etc.

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining
necessary and reliable information upon the foregoing or any other matters affecting the
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility
from completion of the works at the scheduled rates and times in strict accordance with
the CONTRACT.

It is, therefore, expected that should the CONTRACTOR have any doubt as to the
meaning of any portion of the CONTRACT DOCUMENT, he shall set forth the particulars
thereof in writing to IREL in duplicate, before submission of tender. IREL may provide
such clarification as may be necessary in writing to CONTRACTOR, such clarifications as
provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the
IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any
way affect or modify and of the terms or obligations herein contained. Any change in
layout due to site conditions or technological requirement shall be binding on the
CONTRACTOR and no extra claim on this account shall be entertained.

GENERAL INFORMATION:

Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads
to the actual site of construction for his own work at his own cost. The CONTRACTOR
shall be required to permit the use of the roads so constructed by him for vehicles of any
other parties who may be engaged on the project site. The CONTRACTOR shall also
facilitate the construction of the permanent roads should the construction there of start
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d)

while he is engaged on this work. He shall make allowance in his tender for any
inconvenience he anticipates on such account. Non-availability of access roads, railway
siding and railway wagons for the use of the CONTRACTOR shall in no case condone
any delay in the execution of WORK nor be the cause for any claim for compensation
against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour
etc. for the execution and maintenance of the WORK till completion unless otherwise
mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to
his labour camps and for works. All pumping installations, pipe network and distribution
system will have to be carried out by the Contractor at his own risk and cost. Alternatively,
IREL at his discretion may endeavour to provide water to the Contractor at its source of
supply provided the Contractor makes arrangement for pipe networks from source of
supply and such distribution pipe network shall have prior approval of the Engineer-in-
Charge so as not to interfere with the layout and progress of the other construction works.
In such case, the rate for water shall be deducted from the running account bills (Subject
to rate of deduction specifically mentioned in the tender, if any). However, IREL does not
guarantee the supply of water and this does not relieve the Contractor of his responsibility
in making his own arrangement and for the timely completion of the various works as
stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one
point at the nearest sub-station, from where the CONTRACTOR will make his own
arrangement for temporary distribution. The point of supply will not be more than 500 m
away from the CONTRACTOR'S premises. All the works will be done as per the
applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line
will be removed forthwith after the completion of work or if there is any hindrance caused
to the other works due to the alignment of these lines, the CONTRACTOR will re-route or
remove the temporary lines at his own cost. The CONTRACTOR at his cost will also
provide suitable electric meters, fuses, switches, etc. for purposes of payment to IREL
which should be in the custody and control of the IREL. The cost of power supply shall be
payable to IREL every month for Construction Works which would be deducted from the
running account bills (subject to rate of deduction specifically mentioned in the tender, if
any). IREL shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity will
be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions, i.e., as per the Central/State Electricity Acts and
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc.,
are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate
is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made
available.
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7.6

7.7

7.8

At all times, IEA regulations shall be followed failing which the IREL has a right to
disconnect the power supply without any reference to the CONTRACTOR. No claim shall
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will
be reconnected only after production of fresh certificate from authorized electrical
supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a
result of variation in voltage or frequency or interruption in power supply or other loss to
the CONTRACTOR arising therefrom.

The total requirement of power shall be indicated by the tenderer along with his tender.
STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards
mentioned in the technical specifications and when no applicable standard is mentioned,
CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT
are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon and in such event,
unless otherwise provided in the Contract, the priority of the documents forming the
Contract shall be as follows:

1) The Contract Agreement;

2) The Letter of Acceptance;

3) The Instructions to Bidders(ITB);

4) Special Conditions of Contract (SCC);

5) General Conditions of Contract (GCC)

6) Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or described
in the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be
deemed to be included in the same manner as if they had been specifically shown upon
the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions of
Contract, specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires. Notwithstanding the sub-division of the
documents into these separate sections and volumes, every part of each shall be deemed
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8.0

9.0

9.1

9.11

9.1.2

to be supplementary to and complementary of every other part and shall be read with and
into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention
appears, the provisions of the Special Conditions of Contract shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevalil

PATENT INFRINGEMENT: - Not applicable
INDEMNITIES:

INDEMNIFICATION FOR LIABILITIES:
CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees to
indemnify, protect, save and hold harmless IREL from and against any and all Liabilities
(including, any strict liability), arising out of acts or omissions of CONTRACTOR or its
personnel or its agents in the performance of its obligations under the CONTRACT
causing bodily injury, sickness, disease or death, damage to or loss of any property, and
whether or not involving damage to WORKS or SITE that may be imposed on, suffered or
incurred by or asserted against IREL and in any way relating to or arising out of

0] WORK, any EQUIPMENT

(i) the presence, discharge, treatment, storage, transportation, disposal, escape or
release of any Hazardous Substance, or the threat thereof, at, to or from SITE
after commencement of work (any hazardous substance already existing at SITE
before commencement of WORK excluded)

(iii) The performance of WORK, or as a result of personal injuries (including wrongful
death);

(iv) the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any
Government Approval or applicable Law;

(V) Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided,
however, that CONTRACTOR shall not be required under this Clause to indemnify
IREL for any liability arising out of or resulting from events or circumstances
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except
where the liability arises from an act or omission of CONTRACTOR or any SUB-
CONTRACTOR/VENDOR or any other Person directly or indirectly employed by
either of them or anyone for whose acts either of them may be liable that was a
contributory cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive
liability for and save and hold IREL harmless from and against of all Taxes arising from
the performance of WORK, and all such Taxes shall be deemed to be included in
CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller need
to prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST
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9.13

9.14

9.15

9.1.6

10.0

11.0

12.0

Rules. Failure to submit GST Return on time as per GST Rules may result into deduction
of GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is an
affiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/
VENDOR, an indemnification materially similar in form and substance to Clause-9.1.1 and
Clause-9.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by
CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE or
any other amounts owed by IREL to CONTRACTOR here under. If such amounts payable
by IREL to CONTRACTOR are less than the amounts payable and due by
CONTRACTOR under this Clause, CONTRACTOR shall be liable to IREL for such
excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and
licences required by virtue of all applicable laws, regulations, ordinances and other rules
in force at the place where any of the works is to be performed, and CONTRACTOR
further agrees to hold IREL harmless from liability or penalty which might be imposed by
reason of any asserted or established violation of such laws, regulations, ordinances or
other rule. IREL shall provide the necessary permits for CONTRACTOR's personnel to
undertake any work in India in connection with CONTRACT.

MECHANICS LIEN:

CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer's
material, men's and/or mechanics liens arising from its work, and shall keep the premises
of IREL free from all such claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance with
the contract, to the satisfaction of the Engineer and shall comply with and adhere strictly
to the Engineer's instructions and direction on any matter (whether mentioned in the
Contract or not). The Contractor shall take instructions and directions only from the
Engineer or from the Engineer's representative on any matter touching or concerning the
Works.

PROGRAMME TO BE FURNISHED: Not applicable
Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the execution
of the works and as long thereafter as the Engineer may consider necessary for the
proper fulfilling of the Contractor's Obligation under the contract. The Contractor or one of
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13.0

13.1

14.0

15.0

his competent and authorised agent approved of in writing by the Engineer (which
approval may at any time be withdrawn) is to be constantly on the Works and shall give
his whole time to the superintendence of the same. If such approval shall be withdrawn by
the Engineer, the Contractor shall as soon as is practicable (having regard to the
requirement of replacing him as here-in-after mentioned) after receiving written notice of
such withdrawal, remove the agent from the Site and shall not thereafter employ him
again on the Site in any capacity and shall replace him by another agent approved by the
Engineer, Such authorised agent shall receive on behalf of the Contractor directions and
instructions from the Engineer or (subject to the limitations of Clause 2 hereof) the
Engineer's representative.

CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and
maintenance of the Works.

@) Only such technical assistants and other staff as are skilled and experienced in
their respective callings and such sub-agents, foreman and loading hands as are
competent to give proper supervision to the work they are required to supervise
and

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and
timely execution and maintenance of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Works any person employed by the Contractor in or about the execution or
maintenance of the Works who in the opinion of the Engineer misconducts himself or
incompetent or negligent in the proper performance of his duties or whose employment is
other-wise considered by the Engineer to be undesirable and such person shall not be
again employed upon the Works without the written permission of the Engineer. Any
person so removed from the Works shall be replaced without delay by a competent
substitute approved by the Engineer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance with
the contract, and or the execution thereof becomes contrary to specifications, and/or bad
work is executed and/or bad materials are used or supplied by the Contractor, and/or any
directions given by the Engineer are not properly complied with or attended to, the
Engineer may if he considers it necessary or proper for the execution of the work in
accordance with the contract, of which his certificate in writing will be sufficient evidence
order the employment of extra supervising staff to supervise the work and the expenses
of the employment including the salary of the supervising staff shall be provided by the
Contractor, provided that the Engineer shall give to the Contractor not less than 7 days
previous notice in writing of intention to exercise his power.

SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and
the correctness of the position levels, dimensions and alignment of all parts of the Works
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and for the provision of all necessary instrument appliances and labour in connection
therewith. If at any time during the progress of the works, any error shall appear or arise
in the position, levels, dimensions or alignment of any part of the Works, the Contractor
on being required so to do by the Engineer or Engineers representative shall at his own
expense rectify such error to the satisfaction of the Engineer or Engineer's representative
unless such error is based on incorrect data supplied in writing by the Engineer or the
Engineer's representative in which case the expense of rectifying the same shall be borne
by the Employer. The checking of any setting out or of any line or level by the Engineer or
the Engineer's representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully protect and
preserve all bench marks, site rails, pegs and other things used in setting out the works.

USE OF EXPLOSIVES: Not applicable
CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all
lights, guards, fencing and watching when and where necessary or required by the
Engineer or Engineer’s representative or by a duly constituted authority for the protection
of the Works or for the safety and convenience of the Public or others.

From the commencement to the completion of the Works, the Contractor shall take full
responsibility or the care thereof and of all Temporary Works and in case any damage,
loss or injury shall happen to the Works or to any part thereof or to any temporary Works
from any cause whatsoever (save and except the excepted risks as defined in sub-clause
(2) of the clause) shall at his own cost repair and make good the same so that at
completion the Works shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and the Engineer's instructions. In the event
of any such damage, loss or injury happening from any of the excepted risks the
Contractor shall if and to the extent required by the contractor shall also be liable for any
damage to the Works occasioned by him in the course of any operations carried out by
him for the purpose of complying with his obligations under Clause 58 hereof.

EXCEPTED RISKS:

The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war
be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of
military or usurped power, civil war or (otherwise than among the Contractor's own
employees) riot, commotion or disorder or any such operation of the forces of nature as
responsible foresight and ability on the part of Contractor could not foresee or reasonably
provide against (all of which are herein collectively referred to as "the excepted risks".)

USE OF LAND & BUILDINGS: Not applicable
DAMAGES TO PERSONS AND PROPERTY:

The Contractor shall (except if and so far as the Specification provided otherwise)
indemnify and keep indemnified the IREL against all losses and claims for injuries or
damages to any person or any property whatsoever which may arise out of or in
consequence of the construction and maintenance of the works and against all claims,
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demands, proceedings, damages, costs charges and expenses whatsoever in respect of
or in relation thereto. Provided always that nothing hereby contained shall be deemed to
render the Contractor liable for or in respect of or to indemnify the IREL against any
compensation or damages for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof (save
as herein -after provided) surface or other damage as aforesaid i.e. surface or
other damage caused by contract works in the normal course.

(b) The right of the IREL to construct the Works or any part thereof on over under in
or through any land.

(c) Interference whether temporary or permanent with any right to light, air, way or
water or other easement or quasi-easement which is unavoidable result of the
construction of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be
deemed to be limited to the area defined in the specification as shown on the drawings in
which land crops, trees and structures will be disturbed or damaged as an inevitable
consequence of the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN:

(a) The employer shall not be liable for or in respect of any damages or compensation
payable as per or otherwise in respect of or in consequence of any accident or
injury to any workmen or other persons in the employment of the Contractor or any
Sub-Contractor and the Contractor shall indemnify and keep indemnified the
Employer against all such damages and compensation and against all claims,
demands, proceedings, cost, charges and expenses whatsoever in respect thereof
in relation there to.

(b) The Contractor shall forthwith report all accidents and injuries as a result of his
contractual work to the employer or his representative.

WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for
compensation under the provision of the Workmen's Compensation Act, 1923 (VIII of
1923) or any other law for the time being in force by or in respect of any workmen
employed by the Contractor in carrying out the contract and against all costs and
expenses incurred by the employer in connection therewith and (without prejudice to any
other means of recovery) the employer shall be entitled to deduct from any money due or
to become due to the Contractor (whether under this contract or any other contract) all
moneys paid or payable by the Employer by way of compensation aforesaid or for costs
or expenses in connection with any claim thereto and the Contractor shall abide by the
decision of the Employer as to the sum payable by the Contract, under the provision of
this clause.

GIVING OF NOTICE AND PAYMENT OF FEES:
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The Contractor shall give, all notices and pay all fees required to be given or paid to any
Central or State, Statute, Ordinance or other Law or any rule, Regulation or Bye-Law of
local or other duly constituted authority in relation to the execution of the Works or of any
temporary works and by the rules and regulations of all public bodies whose property or
rights are affected or may be affected in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute,
ordinance, or Law as aforesaid and the rules, Regulations or Bye-laws of any local or
other duly constituted authority which may be applicable to the Works or to any
Temporary Works and with such rules and regulations of public bodies as aforesaid and
shall keep the employer indemnify against all penalties and liability of every kind for
breach of any such Statute, Ordinance, Law, Rules, Regulation or Bye-laws.

FOSSILS ETC.: Not applicable
PATENT RIGHTS & ROYALTIES: Not applicable
INTERFERENCE WITH TRAFFIC ADJOINING PROPERTIES.

All operations necessary for the execution of the Works and for the construction of any
Temporary works shall so far as compliance with the requirements of the Contract permits
be carried on so as not to interfere unnecessarily or improperly with the Public
convenience or the access to use and occupation of public or private roads and footpaths
or to or properties whether in the possession of the Employer's Workmen or of any other
person and Contractor shall save harmless and indemnify employer in respect of all
claims, demands, proceeding, damages, costs, charges and expenses whatsoever
arising out of or in relation to any such matters.

EXTRAORDINARY TRAFFIC: Not applicable
OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all
reasonable opportunities for carrying out their work to any other contractors employed by
the Employer and their workmen and to the workmen of the Employer and of any other
duly constituted authorities who may be employed in the execution on or near the site of
any work not included in the Contract or of any Contract which the Employer may enter
into in connection with or ancillary to the works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and
provide all the Constructional Plant, Temporary Works, materials both for temporary and
for permanent Works, labour (including the supervision thereof), transport to or from the
Site and in and about the Works and other things of every kind required for the
constructions, completion and maintenance of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER: Not applicable

SITE CLEARANCE ON COMPLETION OF WORK:
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On the completion of the work all rubbish, debris, vats tanks, materials, and temporary
structures of any sort or kind used for the purpose of or connected with its construction
are to be removed by the Contractor and all pits and excavations filled up and the site
handed over in a tidy and workman like condition and no final payment in settlement of
the account for the said work shall be held to be due or shall be made to the Contractor,
till such site clearance shall have been effected by him, and such clearance may be made
by the Engineer, at the expense of the Contractor in the event of his failure to comply with
this provision within 7 days after receiving notice in writing from the Engineer to that
effect. If it becomes necessary for the Engineer to have the site cleared as indicated
above at the expense of the Contractor, the Employer shall under no circumstances, be
held liable for any losses or damages to such of Contractor's property as may be on such
site due to such removal there from which removal may be effected by means of public
sale of such materials and property or in such way as seems fit and most convenient to
the Engineer.

RETURN OF SURPLUS MATERIALS: Not applicable

WORK MATERIAL AND PLANT

QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract
and in accordance with the Engineer’s instructions and shall be subjected from time to
time to such tests as the Engineer may direct at the place of manufacture or fabrication or
on the Site or at all or any of such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are normally required for examining,
measuring and testing any work and the quality, quantity or weight of any material used
and shall supply samples of materials before incorporation in the Works for testing as may
be selected and required by the Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by
the Contractor.

Cost of tests not provided for:

If any test is ordered by the Engineer which is either,

a. not so intended or provided or
b. is not so particularised for or
C. though so intended or provided for is ordered by the Engineer to be carried by an

independent person at any place other than the Site or the place of manufacture
or fabrication of the materials tested. Then the cost of such test shall be borne by
the Contractor if the test shows the workmanship of materials not to be in
accordance with the provisions of the Contract or the Engineer's instructions but
otherwise by the Employer.

ACCESS TO SITE:
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The Employer/Engineer and any person authorised by him shall at all times have access
to the Works and to the Site and to all workshops and places where work is being
prepared or where materials, manufactured articles or machinery are being obtained for
the Works and the Contractor shall afford every facility for and every assistance in or in
obtaining the right to such access.

INSPECTION, TESTING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the
goods to conform to the specifications laid down in the CONTRACT. The SPECIAL
CONDITIONS OF CONTRACT and/ or the TECHNICAL SPECIFICATIONS shall specify
what inspections and test the EMPLOYER requires and where they are to be conducted.
The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other
representatives retained for this purpose. Expediting by EMPLOYER'’s representative in
no way relieves the CONTRACTOR of his obligation under the terms and conditions of
this CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR or
his SUB-CONTRACTOR at point of completion and/or at the good's final destination.

When conducted on the premises of the CONTRACTOR or his SUB-CONTRACTOR, all
reasonable facilities and assistances including access to drawings and production data
shall be furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testing
phase as well as for any possible delay in the remittance of necessary certificates. Delay
on the part of the Inspection institutions will not be considered a case of 'Force Majeure'

Participation or presence of EMPLOYER or their representatives at any tests or their
failure to be present at or to witness any tests to be undertaken pursuant here to shall not
in any way or manner relieve or release the CONTRACTOR from any of its warranties,
guarantees or other obligations under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the
CONTRACTOR to EMPLOYER.

EXAMINATION OF WORK BEFORE COVERING UP:

No work shall be covered up or put out of view without the approval of the Engineer or the
Engineer's representative and the Contractor shall afford full opportunity for the Engineer
or the Engineer's representative to examine and measure any work which is about to be
covered up or put out of view and to examine foundations before permanent work is over,
any such work or foundations is or are ready or about to be ready for examination and the
Engineer's representative shall without unreasonable delay unless he considers it
unnecessary and advises the Contractor accordingly attend for the purpose of examining
and measuring such work or of examining such foundations.

UNCOVERING & MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or
through same as the Engineer may from time to time direct and shall reinstate and make
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good such part or parts to the satisfaction of the Engineer. If any such part or parts have
been covered up or put out of view after compliance with the requirements of subclause(l)
of this Clause and are found to be executed in accordance with the Contract, the
expenses of uncovering making opening in or through reinstating and making good the
same shall be borne by the Employer but in any other case all such expenses shall be
borne by the Contractor and shall be recoverable from him by the Employer or may be
deducted by the Employer from any moneys due or which may become due to the
Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS:

The Engineer shall during the progress of the Works have power to order in writing from
time to time:

(@) the removal from the Site within such time or times as may be specified in the
order of any materials which in the opinion of the Engineer are not in accordance
with the contract,

(b) the substitution of proper and suitable materials and

(c) the removal and proper re-execution (not withstanding any previous test there of
or interim payment there for) of any work which in respect of materials of
workmanship is not in the opinion of the Engineer in accordance with the contract.

DEFAULT OF CONTRACTOR IN COMPLIANCE:

In case of default on the part of the Contractor in carrying out such order, the employer
shall be entitled to employ and pay other persons to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the Contractor and shall be
recoverable from him by the Employer or may be deducted by the Employer from any
moneys due or which may become due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the
works or any part thereof for such time or times and in such manner as the Engineer may
consider necessary and shall during such suspension properly protect and secure the
work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall
not be entitled to recover any such extra cost unless he gives notice in writing of his
intention to claim to the Engineer within 28 days of the Engineer's order. The Engineer
shall settle and determine the extra payment to be made to the Contractor in respect of
such claim as the Engineer shall consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

If the progress of the works or any part thereof is suspended on the written order of the
Engineer for more than 90 days, the Contractor may serve a written notice on the
Engineer requiring permission within 28 days from the receipt thereof to proceed with the
works or that part thereof in regard to which progress is suspended and if such
permission is not granted within that time the Contractor by a further written notice so
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served may (but is not bound to) elect to treat the suspension where it affects part only of
the Works as an omission of such part under Clause 62thereof or where it affects the
whole Works as an abandonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES: Not applicable
COMMENCEMENT TIME AND DELAYS
COMMENCEMENT OF WORK:

The Contractor shall commence the works on site within the period as mentioned in the
contract and shall proceed with the same with due expedition and without delay.

WAY LEAVES ETC.:

The Contractor shall bear all expenses and charges for special or temporary way leaves
required by him in connection with access to the Site. The Contractor shall also provide at
his own cost any additional accommodation outside the Site required by him for the
purposes of the works, except when otherwise specifically agreed and provided for.

TIME FOR COMPLETION:

Subject to any requirement in the Contract as to completion of any portion of the works
before completion of the whole of the works, it shall be completed within the time stated in
the LOI/Award Letter/Agreement.

EXTENSION OF TIME FOR COMPLETION:

Should the amount of extra or additional work of any kind or other special circumstances
of any kind whatsoever which may occur be such as fairly to entitle the contractor to an
extension of time for the completion of the work, the Engineer shall determine the amount
of such extension. Provided that the Engineer as not bound to take in to account any
extra or additional work or other special circumstances unless the Contractor has within
14 days after such work has been commenced on such circumstances have arisen or as
soon thereafter as is practicable, delivered to the Engineer's representative full and
detailed particulars of any claim to extension of time to which he may consider himself
entitled in order that such claim may be investigated at the time.

TIME EXTENSION OF CONTRACT:

The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or
conditions which might delay the completion of work in accordance with the approved
schedule and the steps being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the
WORK by any act, delay or neglect solely attributable to IREL or his employees, or by any
other contractor utilised by the IREL or by FORCE MAJEURE conditions, the time of
completion shall be extended by IREL (without levy of Mutually Agreed Damages) in
writing for a reasonable period as may be mutually agreed upon, at the time of closure of
contract. The CONTRACTOR shall, immediately on occurrence of such special
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circumstances but not later than 14 working days, bring to the knowledge of IREL through
written application for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may
be necessary in order that WORKS shall be well and properly executed. In such events,
suitable extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent
work shall save as hereinafter provided be carried on during the night or on Sundays (if
locally recognised as days of rest) or their locally recognised equivalent without the
permission in writing of the Engineer's representative save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the Works in
which case the Contractor shall immediately advise the Engineer's representative.
Provided always that the provisions of this Clause shall not be applicable in the-case of
any work which it is customary to carry out by rotary or double shifts.

RATE OF PROGRESS:

The whole of the materials, plant and labour to be provided by the Contractor and the
mode, manner and speed of execution and maintenance of the work are to be of a kind
and conducted in a manner to the satisfaction of the Engineer. Should the rate of
progress of the works or any part thereof be at any time in the opinion of the Engineer too
slow to ensure the completion of the works by the prescribed time or extended time for
completion the Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as the contractor may think necessary and the Engineer may
approve to expedite progress so as to complete the works by the prescribed time or
extended time for completion. If the work is not being carried on by day and by night and
the Contractor shall request permission to work by night as well as by then if the Engineer
shall grant such permission, the Contractor shall not be entitled to any additional payment
for so doing but if such permission shall be refused and there shall be no equivalent
practicable method of expediting the progress of the work, the time for completion shall be
extended by such period as is solely attributable to such refusal. All work at night shall be
carried out without unreasonable noise and disturbance. The Contractor shall indemnify
the Employer from and against any liability for damages on account of noise or other
disturbance created while or in carrying out the work and from and against all claims,
demands, proceedings, costs, charges and expenses whatsoever in regard or in relation
to such liability.

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:

Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or
performance of the services within the time period(s) specified in the CONTRACT, the
EMPLOYER shall, without prejudice to his other remedies under the CONTRACT, levy
Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the
CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:
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For repair works costing up to Rs. Ten lakhs (Rs 10, 00,000/-): One percent (1%) of the
contract value per week subject to a maximum of ten percent (10%) of contract value

For all other works:

Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten
percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount
falling due to the CONTRACTOR or by recovery against the Performance Guarantee.
Both CONTRACTOR and EMPLOYER agree that the above percentages of price
reduction are genuine pre-estimates of the loss/damage which the EMPLOYER would
have suffered on account of delay/breach on the part of the CONTRACTOR and the said
amount will be payable on demand without there being any proof of the actual loss/or
damage caused by such breach/delay. A decision of the EMPLOYER in the matter of
applicability of price reduction shall be final and binding.

FORCE MAJEURE:

Force majeure is an event beyond the control of contractor and not involving the
contractor’s fault or negligence and which is not foreseeable. Such events may include,
but are not restricted to acts of the purchaser/contractor either in its sovereign or
contractual capacity, wars or revolution, hostility, acts of public enemy, civil commotion,
floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and freight
embargoes or any other event which IREL may deem fit to consider so. The decision
about force majeure shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations
under its contract due to event of a Force Majeure, the supplier/contractor shall not be
held responsible for such delays/failures.

If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in
writing of such conditions and the cause thereof within fifteen days of occurrence of such
event. Unless otherwise directed by the EMPLOYER in writing, the CONTRACTOR shall
continue to perform its obligations under the contract as far as reasonable/practical and
shall seek all reasonable alternative means for performance not prevented by the Force
Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented or
delayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may at
its option terminate the contract without any financial repercussion on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially
completed and shall have satisfactorily passed any final test that may be prescribed by
the Contract, the Engineer shall on receiving a written undertaking by the Contractor to
finish any outstanding work during the period of Maintenance issue a Certificate of
completion in respect of the works and the Period of Maintenance of the works shall
commence from the date of such certificate. Provided that the Engineer may give such a
certificate with respect to any part of the works before the completion of the whole of the
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work and shall upon the written application of the contractor give such certificate with
respect to any substantial part of the works, which has been both completed to the
satisfaction of the Engineer and occupied or used by the employer and when any such
certificate is given in respect of a part of the works such part shall be considered as
completed and the Period of Maintenance of such part shall commence from the date of
such certificate. Provided also that a Certificate of Completion given in accordance with
the foregoing provision of any part of the works occupied and use as aforesaid shall not
be deemed to certify completion of any round or surfaces requiring reinstatement unless
such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:
DEFINITION OF PERIOD OF MAINTENANCE:

In these conditions, the expression "Period of Maintenance" shall be either 12 (Twelve)
months or any other period if specifically specified in the special conditions of this
contract, and calculated from the date of completion of the works certified by the Engineer
in accordance with Clause 49 hereof or in the event of more than one certificate having
been issued by the Engineer Under the said Clause from the respective dates so certified
and in relation to the Period of maintenance, the expression “the works” shall be
construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:

To the intent that the works shall at or as soon as practicable after the expiration of the
period of Maintenance be delivered up to the Employer in as good and perfect a condition
(fair wear and tear expected) to the satisfaction of the Engineer as that in which they were
at commencement of the Period of Maintenance, contractor shall execute all such work of
repair, amendment, reconstruction, rectification and making good of defects,
imperfections, shrinkages or other faults as may be required of the Contractor in writing
by the Engineer during the Period of Maintenance or within fourteen days after its
expiration as a result of an inspection made by or on behalf of the Engineer prior to its
expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity
thereof shall in the opinion of the Engineer be due to the use of materials or workmanship
not in accordance with the Contract or to neglect or failure on the part of the Contractor to
comply with any obligation expressed or implied on the Contractor's part under the
Contract. If in the opinion of the Engineer such necessity shall be due to any other cause,
the value of such work shall be ascertained and paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:

If the Contractor shall fail to do any such work as aforesaid required by the Engineer, the
Employer shall be entitled to carry out such work by his own workmen or by other
Contractors, and if such work is the work which the Contractor should have carried out at
his own cost, Employer shall be entitled to recover from the Contractor the cost thereof or
may deduct the same from any moneys due or that may become due to the Contractor.
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CONTRACTOR TO SEARCH:

The Contractor shall if required by the Engineer in writing search or the cause of any
defect in perfection or fault under the directions of the Engineer. Unless such defect,
imperfection or fault shall be one for which the Contractor is liable under the contract, the
cost of the work carried out by the Contractor in searching as aforesaid shall be borne by
the Employer. But if such defect, imperfection or fault shall be one for which the
Contractor is liable as aforesaid the cost of the work carried out in searching as aforesaid
shall be borne by the Contractor and he shall in such case repair, rectify and make good
such defect, imperfection or fault at his own expense in accordance with the provisions of
Clause 50hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:
VARIATIONS

The Engineer shall make any variation from quality or quantity of the works or any part
there of that may in his opinion be necessary and for that purpose or if for any other
reason it shall in his opinion be desirable he have power to order the Contractor to do and
the Contractor shall do any of the following:

(a) increase or decrease the quantity of any works included in the contract.
(b) omit any such work

(© change the character or quality or kind of any such work

(d) change the levels, lines position and dimensions of any part of works and

(e) execute additional work of any kind necessary for the completion of the works and
no such variation in any way vitiate or invalidate the contract but the value (if any)
of all such variations shall be taken into account in ascertaining the amount of the
contract price.

No such variation shall be made by the Contractor without an order in writing of the
Engineer. Provided that no order in writing shall be required for increase or decrease in
the quantity of any work where such increase or decrease is not the result of an order
given under this Clause but is the result of the quantities exceeding or being less than
those stated in the Tender Schedule. Provided also that if for any reason the Engineer
shall consider it desirable to give any such order verbally, the contractor shall comply with
such order and any confirmation in writing of such verbal order given by the Engineer
whether before or after the carrying out of the order shall be deemed to be an order in
writing within the meaning of this clause.

VALUATION OF VARIATIONS:

The 'Engineer shall determine the amount (if any) to be added to or deducted from the
sum named in the Tender in respect of any extra or additional work done or work omitted
by his order. All such work shall be valued at the rates set out in the Contract, if in the
opinion of the Engineer the same shall be applicable. If the Contract shall not contain any
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53.3

53.4

54.

rates applicable to the extra or additional work then reasonable prices shall be fixed by
the Engineer.

POWER OF ENGINEER TO FIX RATES:

Provided that if the nature of amount of any omission or addition relative to the nature or
amount of the whole of the contract work or to any part thereof shall be such that in the
opinion of the Engineer the rate or price contained in the contract for any item of the work
is by reason of such omission or additions rendered unreasonable or inapplicable, the
Engineer shall fix such other rate or price as in the circumstances he shall think
reasonable and proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause on
variation of rate or price under sub-clause (2) of this clause shall be made unless as soon
after that date of the order as is practicable and in the case of extra or additional work
before the commencement of the work or as soon thereafter as is practicable notice shall
have been given in writing.

(a) by the Contractor to the Engineer of his intention to claim extra payment or a
varied rate or.

(b) by the Engineer to the Contractor of his intention to vary a rate or price as the
case may be.

CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an
account giving particulars (as full and detailed as possible) of all claims for any additional
expenses to which the Contractor may consider himself entitled and of all extra or
additional work ordered by the Engineer which he has executed during the preceding
month and no claim for payment for any such work will be considered which has not been
included in such particulars. Provided always that the Engineer, shall be entitled to
authorise payment to be made for any such work notwithstanding the Contractor's failure
to comply with this condition, if the contractor has at the earliest practicable opportunity
notified the Engineer that he intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for
based on the sanctioned schedule of rates or rates derived therefrom. The percentage
quoted by the tenderer shall be applied to the rate arrived at from the schedule of rates or
rates derived therefrom. In case the rates cannot be derived from the Schedule of rates or
the quoted rates, CPWD norms shall be followed for determination of rates. Analysis of
rates on the basis of field observations shall be considered if schedule of rates/fCPWD
norms are not available. The rates given in the schedule are complete for labour and
materials including all leads, lifts, royalty etc. except otherwise stated in the items. No
extra claim on account of these item shall be entertained.

PROPERTY IN MATERIALS: Not applicable
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NO APPROVAL BY VESTING:

The operation of the Clause numbered 62 shall not be deemed to imply any approval by
the Engineer of the materials or other matters referred to therein nor shall it prevent the
rejection of any such materials at any time by the Engineer.

MEASUREMENT
QUANTITIES:

The quantities set out in the Tender Schedule are the approximate estimated quantities of
the work but they are not to be taken as the actual and correct quantities of the works to
be executed by the Contractor in fulfilment of his obligations under the Contract. Any item
may be omitted or altered and no claim for compensation will be entertained on this
account or for any variation however substantial it may be in the Tender Schedule.

WORKS TO BE MEASURED:

The Engineer shall except as otherwise stated ascertain and determine by measurement
the value in accordance with the Contract of work done in accordance with the contract.
He shall when he requires any part or parts of the Works to be measured give notice to
the Contractor's authorised agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer or the Engineer's representative in making such
measurement and shall furnish all particulars required by either of them. Should the
Contractor not attend or neglect or omit to send such agent then the measurement made
by the Engineer or approved by him shall be taken to be the correct measurement of the
work. For the purpose of measuring such permanent work as is to be measured by record
drawings, the Engineer's representative shall prepare record drawing month by month of
such work and the Contractor as and when called upon to do so in writing shall within 14
days attend to examine and agree such record drawings, with the Engineer's
representative and shall sign the same when so agreed and if the Contractor does not so
attend to examine and agree any such record drawings they shall be taken to be correct.
If after examination of such record drawings the Contractor does not agree the same or
does not sign the same as agreed, they shall nevertheless be taken to be correct unless
the Contractor shall within 14 days of such examination lodge with the Engineer's
representative for decision by the Engineer's notice in writing of the respects in which
such record drawings are claimed by him to be incorrect. The Contractor shall be paid for
the quantities resulting from measurement of the executed work.

MODE OF MEASUREMENT FOR CIVIL WORKS:

The mode of measurement shall be as per Indian Standard 1200 latest, subject to the
following:

(a) In case the mode of measurement is not covered by the said Indian Standard for a
particular item, the method of measurement shall be as per CPWD specifications
for that item only.

(b) Wherever a particular mode of measurement is specified in the description of the
item in the tender schedule/special conditions, the same shall only apply.
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59.

(©) In case of dispute regarding mode of measurement, the decision of the Engineer
shall be final and binding on the Contractor.

PAYMENT FOR WORK DONE

59.1.1100% payment against bills for the work done (Subject to the required deductions) shall be

59.1.2

made to the Contractor based on detailed measurements and certification of bills by the
Engineer.

ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joint
measurements shall be taken continuously and need not be connected with billing stage.
Based on these joint measurements recorded in the register, the Contractor shall submit
the bills in both soft and hard copies (three copies) in the prescribed format along with the
detailed measurements item wise. All the pages of the measurement sheets shall be
serially machine numbered and signed by the Contractor. The bills along with
measurement sheet shall be computer generated and also suitably programmed for
effecting the necessary corrections easily. The bills shall be accompanied with necessary
documents such as abstract of quantities, variation statements, reconciliation of materials,
part rate statements indicating the extent of work done, statement of secured advance
claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour
licence etc. Payment against bills for the work done (Subject to necessary deductions) will
be made after the verification and certification by the Engineer of the bill submitted by the
Contractor.

59.1.4 COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all

59.1.5

A)
B)

59.1.6

59.2

respects on the day the Engineer certifies that the works have been so completed in
accordance with this Contract, takes over the completed Works and issues a certificate to
that effect. The Defect Liability Period will start from the said date of completion / handing
over of the work.

FINAL PAYMENTS: Based on the measurement of Work performed, the Contractor shall
submit his final bill for the Works within 3 months of completion of work. The bill shall be
based only on Works as measured and at accepted tender rates including rates for any
additional or extra work which might have been approved by the Company. All deductions
due under the Contract shall be incorporated. The final bill shall be accompanied by:

A copy of the Completion Certificate issued by the Engineer.
No Claim Certificate” in the prescribed form or a list of claims if any, not included in the
final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the
Works have been satisfactorily completed and that all properties, works and things
removed or disturbed or damaged in consequence of the Work have been properly
replaced and made good and all expenses and demands incurred or made by or on the
Company or in respect of any damage or loss by, from or consequence of the Works have
been satisfied, all materials have been returned and the site cleared.

SECURED ADVANCE: Not applicable

BILL TO BE SUBMITTED MONTHLY:
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59.4

59.5

59.6

A bill shall be submitted by the Contractor each month on or before the date by the
Engineer for all work executed in the previous month and the Engineer shall take or cause
to be taken the requisite measurement for the purpose of having the same verified and
the claim, as far as admissible, adjusted if possible, before the expiry of ten days from the
presentation of the bill. If the Contractor does not submit the bill within the time fixed as
aforesaid, the Engineer may depute his representative to measure up the said work in the
presence of the Contractor, whose counter signature to the measurement list will be
sufficient warrant, and the Engineer may prepare a bill from such list which shall be
binding on the Contractor in all respects.

BILLS TO BE ON PRINTED FORMS:

The Contractor shall submit all bills on the printed forms to be had on application at the
office of the Engineer and the charges in the bills shall always be entered at the rates
specified in the tender in the case of any extra work ordered in pursuance of these
conditions and not mentioned or provided for in the tender at the rates herein after
provided for such work.

Invoice must contain Contractors GST Registration number, PAN, Bank detail of
Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for service
rendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):

As and by way of additional security from every progressive on account bill of the
Contractor, prescribed percent of the value of the work executed shall be deducted as
Retention money and kept as security deposit until the total of the amount so deducted
plus the initial security (including the Earnest money) already deposited will equal the
prescribed security.

SET-OFF:

@) Any sum of money due and payable to the Contractor (including security deposit
returnable to him) may be appropriated/ retained/ withheld and/or set off by the
Employer or Government against any claim of the Employer or Government or
such other person or persons for the payment of a sum of money arising out of or
under this contract or other contracts made by Contractor with the employer or
Govt. or such other person or persons.

(b) The Employer will be at liberty to recoup any damage/loss suffered as a result of
any action  on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under
the CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All
such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and
when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of
the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said
period, the EMPLOYER may then deduct the amount from any bill due or becoming due
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59.7

59.8

59.9

60.0

61.1

by him to the CONTRACTOR under the CONTRACT or may be recovered by action of
law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

TAXES APPLICABLE TO CONTRACTOR’S MANPOWER, TURNOVER, EQUIPMENT
ETC.

The CONTRACTOR shall be solely responsible for all taxes that may be levied on the
CONTRACTOR's turnover & profit or on the earnings of any of his employees or
personnel engaged by him and shall hold the EMPLOYER indemnified and harmless
against any claims that may be made against the EMPLOYER in this behalf. The
EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied
on CONTRACTOR and/or his personnel by Centre/ State/ Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:

Income Tax on the gross amount billed will be deducted from Contractor’s bills as per
Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professional
services Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and technical
examination of the running/ final bill including all supporting vouchers etc. The Company
also reserves the right to propose recoveries detected by CVC (Central Vigilance
Commission) based on their audit and observations of works / bills etc. The Company
further reserves the right to enforce recovery of any over payment when detected,
notwithstanding the fact the amount of running / final bill may be included by one of the
parties as an item of dispute before an arbitrator appointed and notwithstanding the fact
that the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the Contractor under the contract, the Company from the
Contractor shall recover it, or if any under payment is discovered, the amount shall be
duly paid to the Contractor by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE:

No certificate other than the maintenance certificate referred to in clause 61 here of shall
be deemed to constitute approval of any work or other matter in respect of which it is
issued or shall be taken as admission of the due performance of the contract or any part
here of or of the accuracy of any claim or demand made by the contractor or of additional
or varied work having been ordered by the Engineer nor shall any other certificate
conclude or prejudice any of the powers of the Engineer.

MAINTENANCE CERTIFICATE:

The contract shall not be considered as completed until a maintenance certificate shall
have been signed by the Engineer and delivered to the Employer stating that the Works
have been completed and maintained to his satisfaction. The maintenance certificate will
be given by the Engineer twenty - eight days after the expiration of the Period of
maintenance (or if different Periods of maintenance shall become applicable to different
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61.2

61.3

62.0

63.0

63.1

63.2

parts of Works the expiration of the latest such period) or as soon thereafter as any works
ordered during such Period pursuant to Clause 50 and 51 hereof shall have been
completed to the satisfaction of the Engineer and full effect given to this Clause
notwithstanding any previous entry on the Works of taking possession, working or using
thereof or any part thereof by the Employer.

CESSATION OF EMPLOYER'S LIABILITY

The Employer shall not be liable to the Contractor for any matter or thing arising out of or
in connection with the Contract or the execution of the Works Unless the Contractor shall
have made a claim in writing in respect thereof before the giving of the maintenance
certificate under this Clause.

UNFULFILLED OBLIGATION:

Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to
sub - clause (2) of this clause) the Employer shall remain liable for the fulfiiment of any
obligation incurred under the provisions of the Contract prior to the issue of the
Maintenance Certificate which remains un-performed at the time such certificate is issued
and for the purpose of determining the nature and extent of any such obligation, the
contract shall be deemed to remain in force between the parties hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with
the works or any part thereof either during the execution of the works or during the Period
of Maintenances, any remedial or other work or repair shall in the opinion of the Engineer
or the Engineer's representative be urgently necessary for security and the Contractor is
unable or un-willing at once to do such work or repair, the Employer may by his own or
other workmen to such work or repair as the Engineer or the Engineer's representative
may consider necessary. If the work or repair so done by the Employer is work which in
the opinion of the Engineer the Contractor was liable to do at his own expense under the
contract, all cost and charges properly incurred by the Employer in so doing shall on
demand be paid by the Contractor to the employer or may be deducted by the employer
from any moneys due or which may become due to the Contractor. Provided always that
the Engineer or the Engineer's representative (as the case may be) shall, as soon after
the occurrence of any such emergency as may be reasonably practicable notify the
Contractor thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by
direct informal, good faith negotiations any disagreement or dispute arising between them
under or in connection with the Contract.

If, after thirty days from the commencement of such informal, good faith negotiations, the
EMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or
dispute, the same shall be referred for resolution as per the formal mechanism as
specified hereunder shall be applicable.
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63.4

b)

d)

f)

63.5

64.0

64.1

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and
operated as an Indian Contract and in accordance with Indian Laws as in force for the
time being.

ARBITRATION:

All disputes and differences of any kind whatsoever arising out of or in connection with
the contract or carrying out of the works (whether during the course of works or after their
completion and whether before or after determination, abandonment or breach of
contract) shall be referred to and settled by the person authorized and naotified in writing
by IREL who shall state his decision in writing. Such a decision may be in the form of a
final certificate or otherwise and shall be made within a period of 30 days from the date of
receipt of such reference to them.

If the CONTRACTOR is dissatisfied with the decision of such authorized person, then he
may within 30 days of receipt of such decision send a written appeal to PURCHASER,
represented by the Chairman and Managing Director at the registered office, Mumbai for
the same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual
consent and after due approval of CMD, IREL. The Arbitration proceedings shall be
conducted as per the provisions of the Arbitration and Conciliation Act, 1996. It is made
clear that this Arbitration Clause shall be applicable to any and all disputes and
differences between the Parties arising out of and/or relating to this CONTRACT and the
Parties shall be bound to refer the same to arbitration in accordance with the procedure
contemplated herei

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the
preceding paras without any response from the CONTRACTOR before such expiry, the
CONTRACTOR is deemed to have communicated his satisfaction to the decision of IREL
at the relevant stage and all his rights of further appeal or as the case may be,
adjudication are deemed to have been waived once and for all.

The seat of arbitration will be at Mumbai and the language thereof shall be English.

Notwithstanding the invocation, commencement and/or pendency any dispute resolution
proceedings under this Clause 63 including arbitration under Clause 63.4, the
CONTRACTOR shall continue to be bound by the provisions of the CONTRACT, if not
terminated by the EMPLOYER, and shall be obligated to discharge its obligations under
the CONTRACT including continuation of the WORK under the CONTRACT.

The CONTRACTOR shall not in any way delay or default or cause to delay or default the
carrying out of the works by reason of the fact that any matter has been agreed to be
referred to and / or referred to dispute resolution under Clause 63 including Arbitration
under Clause 63.4.

JURISDICTION:

The courts only shall, subject to Arbitration Clause, have exclusive jurisdiction to deal with
and decide any matter arising out of this contract.

ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:
COMPLYING WITH REGULATIONS:

Page 44 of 72



64.1.1

64.1.2

64.1.3

64.1.4

Throughout the execution of the WORK, the CONTRACTOR shall comply with the
requirements of all applicable laws and regulations, bye-laws or orders made there under
and to the requirements of public, municipal and other authorities in any way affecting or
applicable to the work. IREL shall, when requested by the CONTRACTOR, give all
reasonable assistance to the CONTRACTOR in obtaining information concerning local
conditions.

Before making any departure from the specification or drawings which may be necessary
to conform to such requirements, the CONTRACTOR shall give the IREL written notice
specifying the departure proposed to be made and the reason for making it and applying
for instructions thereon. If the CONTRACTOR does not receive such instructions within
thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

The Contractor shall remain liable for the payments of all wages or other money to his
employees or labourers under the Minimum Wages Act, Payment of Wages Act,
Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or any other
enactments and rules made applicable from time to time. The Contractor shall also
comply with the provisions of the Apprenticeship Act, Contract Labour Regulation and
Abolition) Act and the Rules and Orders issued there under from time to time. The
Contractor shall be liable to pay the wages directly to the workmen employed by him on
the Works.

It is obligatory on the part of the Contractor to forward the declaration forms to the ESI
authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in
accordance with the provisions of relevant acts from time to time in respect of labour
engaged by him for all the works executed in the Company. The Contractor should
contact the jurisdictional ESI and PF authorities and ensure to observe all formalities such
as maintenance of muster rolls, opening of identification cards, making remittance etc.
The Contractors / firms / establishments shall remit the PF and ESI contributions in their
respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF
remittance, copies of the returns shall be furnished to the Engineer for verification and
records while preferring bills.

64.1.5 The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules

65.0

65.1.1

65.2

& Regulations framed there under as appreciable in relation to its employees/workmen
and establishments in mandatorily, even though not explicitly mentioned here. It shall be
the responsibility of the Contractor to get itself acquainted about them adequately.

BREACH OF TERMS, SUSPENSION AND TERMINATION:
BREACH OF TERMS:

Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without
prejudice to any and all other remedies available to it, without incurring any liability what-
so-ever, to fore-bear from doing such acts or fulfilling such obligations as are to be done
or fulfilled by it here under until the CONTRACTOR on terms herein makes good the said
breach;

SUSPENSION:
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65.2.2

65.3
65.3.1

65.3.2

65.4

65.4.1

IREL may suspend the Works in whole or in part at any time by giving the CONTRACTOR
a notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail to
perform any of its obligations under this Contract, including the carrying out of the Works;
provided that such notice of suspension (i) shall specify the nature of the breach or
failure, and (ii) shall provide an opportunity to the CONTRACTOR to remedy such breach
or failure within a period not exceeding 30 (thirty) days after receipt by the
CONTRACTOR of such notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such
work, which IREL has directed to be suspended with immediate effect. IREL may at any
time cancel the suspension notice for all or any part of suspended work by giving written
notice to the CONTRACTOR specifying the part of work to be resumed and the effective
date of suspension withdrawal. The CONTRACTOR shall resume the suspended work on
immediately upon receipt of such withdrawal of suspension notice. In the event of
suspension of work, IREL shall not be liable to the CONTRACTOR for any damage and
loss.

TEMPORARY SUSPENSION:

IREL may at any time temporarily suspend the progress of work being performed under
the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work so
suspended shall be resumed by the CONTRACTOR and extended as assessed and
deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an
interval of suspension, and IREL shall not be liable to the CONTRACTOR for any
damages or loss caused by such suspension of work.

EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or

both as the context may admit or require.

CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR

("CONTRACTOR Event of Default");

the CONTRACTOR fails to remedy any breach hereof or any failure in the performance of
its obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or within
such further period as IREL may have subsequently granted in writing;

The CONTRACTOR fails to commence the Works ;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved
as per schedule mentioned in the contract/ agreement;

Any representation made or warranties given by the CONTRACTOR under this Contract
is found to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the
CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR;
except where such transfer in the reasonable opinion of IREL does not affect the ability of
the CONTRACTOR to perform, and the CONTRACTOR has the financial and technical
capability to perform. its material obligations under the Contract;

The CONTRACTOR suspends or abandons the Works without prior consent of IREL,
provided that the CONTRACTOR shall be deemed not to have suspended/ abandoned
operation if such suspension/ abandonment was (i) as a result of Force Majeure Event
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65.4.2

65.5

65.5.1

65.6

65.6.1

and is only for the period such Force Majeure is continuing, or (ii) is on account of a
breach of its obligations under the Contract by IREL;

the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with its
creditors for relief of debt or take advantage of any law for the benefit of debtors or goes
into liquidation or receivership whether compulsory or voluntary;

the CONTRACTOR fails to comply with any final decision reached as a result of
arbitration proceedings pursuant to Clause 63hereof;

the CONTRACTOR submits to IREL a statement which has a material effect on the rights,
obligations or interests of IREL and which the CONTRACTOR knows to be false;

any document, information, data or statement submitted by the CONTRACTOR in its Bid,
based on which the CONTRACTOR was considered eligible or successful, is found to be
false, incorrect or misleading; or

The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to
be bound by the Contract.

IREL EVENT OF DEFAULT:
The following events shall constitute events of default by IREL ("IREL Event of Default”),

unless any such IREL Event of Default has occurred as a result of CONTRACTOR Event
of Default or due to a Force Majeure Event:

IREL is in breach of the Contract and has failed to cure such breach within sixty (60) days
of receipt of notice in that behalf from the CONTRACTOR;

IREL repudiates the Contract or otherwise evidences an intention not to be bound by this
Contract;

Any representation made or warranties given by IREL under the Contract is found to be
false or misleading.

RECOURSE TO EVENT OF DEFAULT:

In case of an event of default, the following recourse is available to IREL and the
CONTRACTOR or both as the situation may warrant:

In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b of
Clause 65.4.1, the CONTRACTOR shall have an option to ask for extension from IREL
specifying the conditions that have restricted the CONTRACTOR to complete the tasks in
stipulated time. However, IREL’s decision on said matter shall stand final as the case may
be;

In case of occurrence of any other Event of Default in Clause 65.4.1, IREL shall be
entitled to terminate this CONTRACT as per Clause 65.6 herein.

In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the
CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the
Termination of the Contract, CONTRACTOR would have to clearly demonstrate that the
Event of Default has occurred despite all possible steps taken by CONTRACTOR to avoid
Termination. The Parties shall mutually decide the modalities of Termination.

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof
under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL
shall be entitled to terminate the Contract by issuing a Termination Notice (the
“Termination Notice”) to the CONTRACTOR, provided that before issuing the
Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its
intention to issue the Termination Notice (the "Preliminary Notice"). In case the
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65.7
65.7.1

65.8
65.8.1

66.0

67.0

67.1

67.2

67.3

underlying breach/default is not resolved within a period of sixty (60) days from the date of
the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the
Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub-
clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately upon dispatch
or receipt of such notice, take all necessary steps to bring the Works to a close in a
prompt and orderly manner and shall make every reasonable effort to keep expenditures
for this purpose to a minimum.

PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall
make the following payments to the CONTRACTOR (after offsetting against these
payments any amount that may be due from the CONTRACTOR to IREL):

Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed

prior to the date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:

If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause
65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice
of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause
hereof.

LIMITATION OF LIABILITY:

Notwithstanding anything contrary contained herein, the aggregate total liability of
Contractor under the Contract or otherwise shall be limited to 100% of contract price.
However, neither party shall be liable to the other party for any indirect and consequential
damages, loss of profits or loss of production.

METHOD OF BLACKLISTING VENDORS:

Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order
may result in blacklisting of vendor by the authority competent to conclude the contract.
The blacklisted vendor shall not be considered for a minimum period of one year from the
date of black listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid either
techno-commercial and / or price or withdraw his bid after receipt of the same and during
the validity period of bid.

Further, the vendor (CONTRACTOR) shall be banned from doing any business with IREL
in case of :

If security considerations including question of loyalty to the state so warrant.

If the proprietor of the firm, its partner or representative is convicted by a court of law
following prosecution for offences relating to business dealings.

If there is strong justification for believing that the proprietor or employee or representative
of the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud,
substitution of tenders, interpolation, misrepresentation, evasion or habitual default in
payment of any tax levied by law, etc.
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An order for ban/ suspension passed for a certain specified period shall be deemed to
have been automatically revoked on expiry of that specified period and it will not be
necessary to issue a specific formal order of revocation, except that an order of
suspension/ban passed on account of doubtful loyalty or security consideration shall
continue to remain in force until it is specifically revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect of
the same facts, the accused has been wholly acquitted by a court of law.

SECRECY

The CONTRACTOR shall not at any time during the pendency of the contract or there
after disclose any information furnished to them by IREL or any drawings, designs,
reports and other documents and information prepared by the Contractor for this contract,
without the prior written approval of IREL except in so far as such disclosure is necessary
for the performance of the Contractor’s work and service hereunder.

LABOUR:

a) In respect of all labour directly or indirectly employed by the Contractor, Labour
Rules, on the work, it shall be the bounden duty of the Contractor to abide by and
to strictly comply with all labour legislations, as may be applicable, enacted by the
parliament or by the State Legislature and the rules/regulations framed thereunder
by the Central or State Government or Local Authorities providing for the
conditions of employment protection of health, Sanitary arrangements, wages,
provident fund, gratuity, welfare, and safety of workmen. These rules and statutory
obligations shall be deemed to be part of the Contract. Instructions issued by the
Employer in this behalf from time to time shall be equally binding on the contractor
& the Contractor shall observe them stringently.

(b) In the event of the Contractor failing to discharge his obligations imposed upon
him by or under any statute as aforesaid, the employer shall be entitled to rescind
the Contract.at the sole risk and cost of the Contractor and/or recover from him the
amount of loss sustained by the Employer.

(© It is advisable for the Contractor to properly and fully acquaint himself with all the
legislations as applicable to his workmen and the work under this contract or in
connection herewith, so as to preclude the possibility of infringement and
noncompliance thereof and to make it easy for him to observe clause 69 without
any deviation.

(d) The Contractor shall maintain records, registers in respect of workers employed by
him as required under various statutes and or prescribed by the Employer, shall
issue attendance cards to each worker and shall produce the same for inspection
on demand to the authorities under statutes or to the authorised representatives of
the Employer.

(e) All payments of whatever nature to be made by the Contractor to his workmen
shall be made in the presence of an authorised representative of Employer and

Page 49 of 72



(f)

(9)

(h)

(i)

()

(k)

Employer's representative shall sign the acquaintance in token of having
witnessed the payment, as prescribed under law.

The first R.A. bill of the Contractor shall be released only after HRM (Welfare
Section) gives clearance regarding compliance of all statutory provisions by the
contractor. Final bill of the Contractor shall be cleared only when a clearance
certificate is issued by the Contractor from an authority declared for the purpose
by the Employer, that the claims of workmen in respect of wages, workmen's
compensation, statutory payments etc. have been paid by Contractor to his
workmen in full and subject to fulfilment of other conditions of Contract. Labour
Rules etc.

The Contractor shall be entirely responsible for safe and good conduct of his
employees during the period of his contract. The Contractor shall also ensure, that
no safety rules/instructions are violated by him or his workmen. The Contractor
shall maintain his machineries and tools for work in safe condition and shall
present the same for checking whenever called by Employer/ his representatives.

It shall be binding on the part of the Contractor to familiarise himself and be
governed by all statutes such as Mines Act 1952, Rules and Regulations including
amendments made thereunder, if any, applicable for the work, Indian Electricity
Act. 1910 and Indian Electricity Rules 1956 including amendments, if any.
applicable for the work.

The Contractor shall provide and ensure proper use of safety appliances by his
workmen throughout the course of their employment.

The Contractor in fulflment of his statutory obligations imposed by or under
various Labour Laws, will among other things:

i) Arrange to provide cool and wholesome drinking water at appointed
place/places near work site. The container of water shall be in hygienic
condition.

1)) Implement the Employees Provident Fund Scheme or Produce exemption

certificate from Regional Provident Fund Commissioner if they are so
exempted Otherwise, bills for the work will be released withholding 10%
from such sums or as decided by the Management from time to time till
such time they implement the scheme or produce exemption certificate
from the Regional Provident Fund Commissioner. The Contractors are
further required to indemnify Employer against any loss or damage,
whatsoever, that may be suffered by Employer as a result of any claim.
damage or penalties for any failure or non-compliance on their
(Contractor's) part with the provisions of the aforesaid Act and Scheme
framed thereunder.

The Contractor shall arrange to get his workmen trained under Mines Vocational
Rules-1966 at the Training Department of the Company and shall pay all statutory
allowances for such training to his workmen under training. The Contractor shall
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ensure the proper use of safety appliances by his workmen throughout the course
of their employment.

RETURNS OF LABOUR:

(a) The Contractor shall if required by the Engineer deliver to the Engineer's
representative or at his office a return in detail in such from and at such intervals
as the Engineer may prescribe showing the numbers of the labour from time to
time employed by the contractor on the Site.

LABOUR LICENCE: Not applicable
WOMEN LABOUR:

The working hours of women labour employed by the Contractor/ tenderer shall conform
to the relevant labour acts in force. They shall not be detained after 7,00 PM and
employed before 6.00 AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the
work premises are employed contravening the provision of the Factories Act, 1948 and
rules framed thereunder, their agreement/ contract is liable to cancellation and/or
termination without any compensation or notice.

ENTRY PASS : Not applicable
SAFE CUSTODY OF ENTRY PASS: Not applicable
LIABILITY FOR ACCIDENTS AND DAMAGES:

The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide
new equipment and machineries in lieu of equipment/machineries lost/ damaged beyond
repairs, free of cost until the PLANT is handed over after successful completion of
performance guarantee test run.

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be
responsible for any loss or damage to the PLANT or any part thereof if and to the extent
that such loss or damage is not covered by insurance coverage such as War risk,
provided the same is general exclusion of the policy of the EAR insurance. War Risks
shall mean any of the following events occurring within India: War, hostilities, warlike
operations (whether a state of war be declared or not), invasion, act of foreign enemy,
civil war, rebellion, terrorism, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civii commotion, mine, bomb, shell, grenade or other
projectile, missile, munitions or explosive of war.

The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any
person or to any property (other than property forming part of the Work) and against all
actions, suits, claims, demands, costs, charges and expenses arising in connection
therewith which shall have been occasioned by the negligence of the CONTRACTOR or
any SUB-CONTRACTOR, or by defective design (other than a design made, furnished or
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specified by the IREL and which the CONTRACTOR has disclaimed responsibility in
writing within a reasonable time after receipt of the IREL's instructions), material or
workmanship, any breach of the CONTRACTOR's obligations.

SAFETY CLAUSES: Not applicable
INSURANCE:
GENERAL:

CONTRACTOR shall at his own expense arrange, secure and maintain insurance with
reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress
from time to time and the interest of EMPLOYER against all risks as detailed herein. The
form and the limit of such insurance, as defined here in together with the under works
thereof in each case should be as acceptable to the EMPLOYER. However, irrespective
of work acceptance the responsibility to maintain adequate insurance coverage at all
times during the period of CONTRACT shall be that of CONTRACTOR alone.
CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities
and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom
clearance, inland and port handling, inland transportation, storage, erection and
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the
damage or loss by way of repairs and/or replacement of the parts of the Work damaged
or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance policies
and documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR
having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER
at least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in
any of such documents and ensure revalidation/renewal etc., as may be necessary well in
time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/or during erection, shall be made available
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that are
to be covered under the insurance shall include, but not be limited to the loss or damage
in handling, transit, theft, pilferage, riot, civii commotion, weather conditions, accidents of
all kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance
shall cover the entire value of supplies of equipments, plants and materials to be imported
from time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the
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EMPLOYER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during ocean transportation.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he

may be required under any law or regulation from time to time without any extra cost
to EMPLOYER. He shall also carry and maintain any other insurance which may be
required by the EMPLOYER.

General

In the event that terms and conditions stipulated in the General Conditions of Contract
should deviate from terms and conditions stipulated in the Contract, the latter shall prevail.

LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:

Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR’s failure to
adhere to any of the instructions given by the EMPLOYER in connection with the contract
execution shall be recoverable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under
the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is
hereby irrevocably authorized to do so) from any money due to or becoming due to the
CONTRACTOR under this Contract or other Contracts and/or may be recovered by action
at law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover the
recoverable amount, the CONTRACTOR shall pay to the EMPLOYER, on demand, the
balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:

No sum paid on account by the EMPLOYER nor any extension of the date for completion
granted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER against
the CONTRACTOR or relieve the CONTRACTOR of his obligation for the due fulfiiment of
the CONTRACT.

CUT-OFF DATES:

No claims or correspondence on this Contract shall be entertained by the
EMPLOYER/Consultant after 90 days after expiry of the performance guarantee (from the
date of final extension, if any).

PARAGRAPH HEADING:

The paragraph heading in these conditions shall not affect the construction thereof.
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Annexure 1- Technical Specification:

A) CEMENT PRIMER COAT

Cement primer coat is used as a base coat on wall finish before Plastic Emulsion Paints are
applied on them. The cement primer coat shall be preferably applied by brushing and not by
spraying. Hurried priming shall be avoided particularly on absorbent surfaces. New plaster
patches in old work should also be treated with cement primer before applying Emulsion Paints
etc.

Preparation of the Surface

The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and
scrubbing.

The surface shall then be allowed to dry for at least 48 hours. It shall then be sand papered to
give a smooth and even surface. Any unevenness shall be made good by applying putty, made
of plaster of Paris mixed with water on the entire surface including filling up the undulations and
then sand papering the same after it is dry.

Application

The cement primer shall be applied with a brush on the clean dry and smooth surface. Horizontal
strokes shall be given first and vertical strokes shall be applied immediately afterwards. This
entire operation will constitute one coat. The surface shall be finished as uniformly as possible
leaving no brush marks. It shall be allowed to dry sufficiently, before plastic emulsion paint is
applied.

B) WALL PAINTING WITH PLASTIC EMULSION PAINT

The plastic emulsion Paint is not suitable for application on external, wood and iron surface and
surfaces which are liable to heavy condensation. These Paints are to be used on internal
surfaces except wooden and steel. Plastic Emulsion Paint as per IS 5411 of approved brand and
manufacture and of the required shade shall be used.

1) Materials:

Paints of approved brand and manufacture shall be used. Only ready mixed Paint as received
from the manufacturer without any admixture shall be used. If for any reason, thinning is
necessary in case of ready mixed Paint, the brand of thinner recommended by the manufacturer
or as instructed by the Engineer-in-Charge shall be used. Approved Paints, oil or varnishes shall
be brought to the site of work by the contractor in their original containers in sealed condition.
The material shall be brought in at a time in adequate quantities to suffice for the whole work or
at least a fortnight’s work. The empties shall not be removed from the site of work, till the relevant
item of work has been completed and permission obtained from the Engineer-in-Charge.

2) Painting on New Surface

Preparation of Surface

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales, smoke splashes,
mortar droppings and grease shall be thoroughly removed before painting is started. The
prepared surface shall have received the approval of the Engineer-in-Charge after inspection,
before painting is commenced.
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Application:

Before pouring into smaller containers for use, the Paint shall be stirred thoroughly in its
containers. When applying also, the Paint shall be continuously stirred in the smaller containers
so that its consistency is kept uniform.

The painting shall be laid on evenly and smoothly by means of crossing and laying off, the latter
in the direction of the grains of wood. The crossing and laying off consists of covering the area
over with Paint, brushing the surface hard for the first time over and then brushing alternately in
opposite direction, two or three times and then finally brushing lightly in a direction at right angles
to the same. In this process, no brush marks shall be left after the laying off is finished. The full
process of crossing and laying off will constitute one coat.

The number of coats shall be as stipulated in the item. The Paint will be applied in the usual
manner with brush, spray or roller. The Paint dries by evaporation of the water content and as
soon as the water has evaporated the film gets hard and the next coat can be applied. The time
of drying varies from one hour on absorbent surfaces to 2 to 3 hours on non-absorbent surfaces.

The thinning of emulsion is to be done with water and not with turpentine. Thinning with water will
be particularly required for the under coat which is applied on the absorbent surface. The quantity
of water to be added shall be as per manufacturer’s instructions.

The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be
applied till the surface presents a uniform appearance.

No left over Paint shall be put back into the stock tins. When not in use, the containers shall be
kept properly closed.

No hair marks from the brush or clogging of Paint puddles in the corners of panels, angles of
moldings etc. shall be left on the work.

3) Painting on Old Surface

Preparation of Surface: This shall be done, generally in the same manner as to be done for
painting on new surface; except that the surface before application of Paint shall be flattened well
to get the proper flat velvety finish after painting.

Application: The number of coats to be applied shall be as in description of item.

The application shall be as specified in the same manner as stated above except that thinning
with water shall not normally be required.

4) Brushes and Containers

After work, the brushes shall be completely cleaned of Paint and linseed oil by rinsing with
turpentine. A brush in which Paint has dried up is ruined and shall on no account be used for
painting work. The containers when not in use, shall be kept closed and free from air so that
Paint does not thicken and also shall be kept safe from dust. When the Paint has been used, the
containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they are
clean, and can be used again.

5) Measurements

The length and breadth shall be measured correct to a cm. The area shall be calculated in

sgm (correct to two places of decimal), except otherwise stated. Small articles not exceeding 0.1
sgm of painted surfaces where not in conjunction with similar painted work shall be enumerated.
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6) Precautions

a) Old brushes if they are to be used with emulsion Paints, should be completely dried of
turpentine or oil Paints by washing in warm soap water. Brushes should be quickly washed in
water immediately after use and kept immersed in water during break periods to prevent the
Paint from hardening on the brush.

b) In the preparation of wall for plastic emulsion painting, no oil base putties shall be used in
filling crack s, holes etc.

c) Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove
after hardening.

d) All furnitures, fixtures, glazing, floors etc. shall be protected by covering and stains, smears,
splashings, if any shall be removed and any damages done shall be made good by the
contractor at his cost.

C) PAINTING PRIMING COAT ON WOOD OR IRON SURFACES

The primer shall be ready mixed primer of approved brand and manufacture.
Preparation of Surface

Wooden Surface: The wood work to be painted shall be dry and free from moisture. The surface
shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper and
shall be well dusted. Knots, if any shall be covered. Appropriate filler material conforming to IS
345 with same shade as Paint shall be used where specified. The surface treated for knotting
shall be dry before Paint is applied. After obtaining approval of Engineer-in-Charge for wood
work, the priming coat shall be applied before the wood work is fixed in position.

Iron & Steel Surface: All rust and scales shall be removed by scrapping or by brushing with
steel wire brushes. All dust and dirt shall be thoroughly wiped away from the surface. If the
surface is wet, it shall be dried before priming coat is undertaken.

For Plastered Surface: The surface shall ordinarily not be painted until it has dried completely.
Trial patches of primer shall be laid at intervals and where drying is satisfactory, painting shall
then be taken in hand. Before primer is applied, holes and undulations, shall be filled up with
plaster of paris and rubbed smooth.

Application
The primer shall be applied with brushes, worked well into the surface and spread even and
smooth.

Horizontal strokes shall be given first and vertical strokes shall be applied immediately
afterwards. This entire operation will constitute one coat. The surface shall be finished as
uniformly as possible leaving no brush marks.

A second coat of ready mixed red oxide zinc chromate primer may be applied where considered
necessary in aggressive environment such as near Industrial Establishment and Coastal regions
where the steel members are prone to corrosion. The second coat (which shall be paid for
separately) is to be applied after placing the member in position and just before applying Paint.

D) PAINTING WITH SYNTHETIC ENAMEL PAINT
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The paint shall be of approved brand and manufacture. The paint shall be brought to the site of
work by the contractor in its original containers in sealed condition. The material shall be brought
in at a time in adequate quantities to suffice for the whole work or at least a fortnight’'s work. The
empty containers shall not be removed from the site of work till the relevant item of work has
been completed and permission obtained from the Engineer-in-Charge.

Synthetic Enamel Paint (conforming to IS 2933) of approved brand and manufacture and of the
required colour shall be used.

In painting doors and windows, the putty round the glass panes must also be painted but care
must be taken to see that no Paint stains etc. are left on the glass. Tops of shutters and surfaces
in similar hidden locations shall not be left out in painting.

On painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps
etc.

In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The coefficients as
stipulated in relevant IS codes and CPWD specifications 2009 shall be used to obtain the area
payable. The coefficients shall be applied to the areas measured flat and not girthed.

1) Painting on New Surface

Preparation of surface shall be done as follows:-

For Wooden Surface: (same as described for (c) priming coat)

For Iron & Steel Surface: (same as described for (¢) priming coat)

For Plastered Surface: (same as described for (c) priming coat)

Application: The number of coats including the undercoat shall be as stipulated in the item.

(a) Under Coat: One coat of the specified Paint of approved shade shall be applied and allowed
to dry overnight. It shall be rubbed next day with the finest grade of wet abrasive paper to ensure
a smooth and even surface, free from brush marks and all loose particles dusted off.

(b) Top Coat: Top coats of synthetic enamel Paint of desired shade shall be applied after the
undercoat is thoroughly dry. Additional finishing coats shall be applied if found necessary to
ensure properly uniform glossy surface.

2) Painting on Old Surface

Preparation of Surface: Where the existing Paint is firm and sound it shall be cleaned of
grease, smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All
patches and cracks shall then be treated with stopping and filler prepared with the specified
Paint. The surface shall again be rubbed and made smooth and uniform.

Painting: The number of coats as stipulated in the item shall be applied with synthetic enamel
Paint. Each coat shall be allowed to dry and rubbed down smooth with very fine wet abrasive
paper, to get an even glossy surface. If however, the surface is not satisfactory additional coats

asrequired shall be applied to get correct finish.
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E) LIST OF APPROVED MAKES

SL. NO. | DESCRIPTION MANUFACTURERS*

1 Plastic emulsion paint, Synthetic | M/s. Asian Paints, M/s. Nerolac, M/s. ICI
enamel paint and Cement Primer Dulux Paints, M/s. Berger Paints

2 Cement based putty M/s. Birla White, M/s. J K White

# Or any equivalent brand can be used based on approval of EiC.
F) THEROTICAL CONSUMPTION OF PAINT

(Coverage achieved per litre of paint)

SL. DESCRIPTION Area coverage for one coat Area coverage for two coats
NO. (old work) (new work)
1 Plastic  emulsion 14 sqm per litre 8.5 sgm per litre
paint
2 Synthetic enamel 14 sgm per litre 8.5 sgm per litre
paint
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Annexure 2- Schedule of Quantities

Estimated
Iltem No. Description or Particulars Tentative Unit Rate Amo_unt
Qty (Inclusive of

tax)

1 Removing white or colour wash by scrapping and
sand papering and preparing the surface smooth
including necessary repairs to scratches etc.
complete to the satisfaction of Engineer-In-
Charge. 2662 sgm 319.75 ¥52574.50

2 Providing and applying plaster of paris putty of 2
mm thickness over plastered surface to prepare
the surface even and smooth complete to the
satisfaction of Engineer-In-Charge. (Considering
30% of the area considered under item no. 1) 1111 sgm 262.70 $2,91,859.70

3 Providing and applying white cement based putty
of average thickness 1 mm, of approved brand
and manufacturer JK Wall Putty/BIRLA White or
equivalent as decided by EIC, over the plastered
wall surface to prepare the surface even and
smooth complete. 2222 sqm | ¥156.05 33,46,743.10

4 Providing and applying one coat of water
thinnable cement primer of approved brand and
manufacture Berger/Asian/Nerolac or equivalent
as decided by EIC on wall surface. 2222 sgm 373.95 $1,64,316.90

5 Providing and applying one coat priming with
ready mixed red oxide zinc chromate primer of
approved brand and manufacture
Berger/Asian/Nerolac or equivalent as decided by
EIC. 440 sqm 267.40 % 29,656.00

6 Providing and applying one coat of synthetic
enamel paint of approved brand and manufacture
Berger/Asian/Nerolac or equivalent as decided by
EIC to give an even shade. 440 sgm 3226.25 £99,550.00

7 Providing and applying wall painting with premium
acrylic emulsion paint of interior grade, having
VOC (Volatile Organic Compound ) content less
than 50 grams/ litre of approved brand and
manufacture Berger/Asian/Nerolac or equivalent
as decided by EIC, including applying additional
coats wherever required to achieve even shade
and colour. 2222 sgm 3142.80 <3,17,301.60

8 Providing and laying water proofing treatment in
sunken portion of WCs, bathroom etc., by
applying cement slurry mixed with water proofing
cement compound consisting of applying
(a) First layer of slurry of cement @ 0.488kg/sgm
mixed with water proofing cement compound
@0.253 kg/ sqgm. This layerwill be allowed to air
cure for 4 hours.

(b) Second layer of slurry of cement @0.242
kg/sgm mixed with water proofing cement 500 sgm 3617.05 % 3,08,525.00
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compound @0.126 kg/sgm. This layer will be
allowed to air cure for 4 hours followed with water
curing for 48 hours. (The rate includes
preparation of surface, treatment and sealing of
all joints, corners, junctions of pipes and masonry
with polymer mixed slurry.)

Providing and laying damp-proof course 50mm
thick with cement concrete 1:2:4 (1 cement : 2
coarse sand derived from natural sources : 4
graded stone aggregate 12.5mm nominal size
derived from natural sources)

500

sqm

20.16

%.80.00

10

Providing and applying French spirit polishing
with two or more coats on new works including a
coat of wood filler.

500

sgm

3446.25

% 2,23,125.00

11

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads
including all lifts involved.

18

cum

%263.95

34751.10

TOTAL

% 18,38,482.90

Rounded ¥ 18,38,483.00
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Annexure-3 (ETHICS IN TENDERING & OTHER BUSINESS DEALINGS):

Dear Sir,

IREL (India) Limited, a Government of India undertaking under the administrative control of
Department of Atomic Energy is doing its business as per the rules and regulation of the Public
Sector Undertaking and other statutory agencies. The business is done in an ethical, rational &
impartial manner with good corporate governance.

In our endeavor to be more transparent in our dealings and to support our ideology all Vendors,
Customers and Business Partners are requested not to provide any gift and / or inducement to
any of our employees for securing / being granted favour in dealings with our Company. In
assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign and
abide by the attached undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be
immediately reported to any one of the following:

Chairman & Managing Director Chief Vigilance Officer
IREL (India) Limited., IREL (India) Limited.,
1207, V.S. Marg, Prabhadevi 1207, V.S. Marg, Prabhadevi
Mumbai 400 028. Mumbai 400 028
Ph: 022-24225778 Ph:022-24221068
Email:cmd@irel.co.in Email:cvo@irel.co.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair
investigation will be conducted and appropriate action will be taken. Similarly, we except your
commitment to the undertaking and its violation will have consequences as per prevailing rule of
the Company.

Thanking you,
For IREL (India) Limited

NaME ----mmmmmmmmmmmmr oo

Designation

Date
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Annexure- 4 (UNDERTAKING):

Date:
To,
M/s IREL (India) Ltd.,
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L N e am / are a Vendor / Customer of

Indian Rare Earths Limited (now onwards to be referred as Company).
I / We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with
securing / being granted favour (s) in my / our dealings with the Corporate office of the company
and / or its any field units namely MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company
granting favour(s) to me / us in my / our dealings with the Company and / or its field units.

Signature..............c
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Annexure- 5 (DECLARATION — NON-BLACKLISTING):

(To be submitted by an Authorized Signatory on the company’s original letter head with signature
and seal)

To,

GM —(T) & l/lc Purchase

IREL (India) Limited

Corporate Office Mumbai

PLOT NO. 1207, VEER SAVARKAR MARG
NEAR SIDDHIVINAYAK TEMPLE
PRABHADEVI

MUMBAI-400028

Sir,

In response to the Bid Ref No.: dated 2024, |/We
hereby declare that presently our agency has not been declared ineligible or black listed for
corrupt & fraudulent practices either indefinitely or for a particular period of time by any State
Govt./ Central Govt./PSU/Government of India Society on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be
taken, my/ our bid if any, to the extent accepted may be cancelled.

Thanking you,
Yours faithfully,
Name of the agency : -
Authorized Signatory: -
Seal of the Organization: -
Date:
Place:
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Annexure-6 (Particulars of the bidder):

Sl.

Particulars

Details

a)

Name of Bidder

b) Legal status (e.g. incorporated private
company, unincorporated business, partnership
etc.):

c) Address of the corporate headquarters and its
branch office(s), if any, in Mumbai Metropolitan
Region (MMR)

d) Date of incorporation and/ or commencement of
business

e) Brief details about main line of business.

Bank details:-

The payments to be released from IREL will be
made through e-payments. The contractor has to
provide the following details:

Beneficiary name:

Account Number:

Name of the bank:

IFSC:

Nature of Account: (Savings/Current/CC/OD):
Branch Code:

Particulars of the Authorized Signatory of the
Bidder

a) Name:

b) Designation:

c) Company:

d) Address:

e) Telephone Number :
f) Email address:

GST, EPF,ESI and PAN no details:
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Annexure- 7 (Requirement details of tender documents):

Note: The complete bid document submitted by the bidder as technical bid (Part 1) shall be duly
numbered in each page. Based on the numbering done, the following table should be filled up by
the bidder.

Sl. | Requirement (bidder should | (Indicate page
correctly  fill  the | number of the bid
following column) document where

related information is
shown/available, so
that it can be verified
by IREL)

Required Documents

1.0 | Whether the bidder has local office in
MMR

2.0 | Work order of similar work

2.1 | Completion certificate against work
order submitted as above 2.0

3.0 | Annual average financial turnover
during the last three Financial Years as

per PQ

4.0 | Solvency Certificate

5.0 | Particulars of the bidder

6.0 | Annexures (4,5,6,7,8 & 10) duly filled
by the bidder
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Annexure — 8 SOLVENCY CERTIFICATE* ON THE BANK'’S LETTERHEAD

To,

M/s. IREL (India) Limited,
1207, V.S. Marg, Prabhadevi,
Mumbai 400 028

Subject:

Dear Sir,

This is to certify that to the best of our knowledge and information M/s.

having address , a customer of our bankarel/is
respectable and can be considered solvent upto Rs___ (Rupees ) /financially
sound for any engagement upto Rs. (Rupees ).

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

Place:(Signature of Bank Manager)

Date:
(Name, Personal Code No. of Signatory and Seal of Bank)

*The solvency certificate should not be earlier than May 2024.

CERTIFICATE OF CREDIT FACILITY (ON BANK’S LETTER HEAD)

This is to certify that M/s , iIs a reputed firm / company
with a good financial standing. The firm / company is enjoying a fund based credit facility of
Rs. to meet its working capital requirements.

Sighature

Name,

Designation & Address of Bank

BANK’S SEAL

NOTE: The above certificate shall be from any Indian scheduled Bank excluding any co-
operative banks. (should not be earlier than May 2024)
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Annexure 9- Sample Format for Percentage — Based BOO (Online)

I ST Percentage BoQ

Tender Inviting Authority: <IREL (India) Limited >
Name of Work: < Percentage Rate Contract for painting works>

Contract No: <IREL/CO/PT/05/2024>

Name of the
Bidder/ Bidding
Firm / Company

Percentage to be quoted here RICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for
this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl. Item Description Quantity Units Estimated |TOTAL AMOUNT TOTAL AMOUNT
No. Rate in Without Taxes in In Words
Rs. P Rs. P
1 2 4 5 6 7 8
1 Percentage Rate Contract for Painting
Works
1.01 The items forthis BoQ are mentioned and 1.000|Nos 1558036.00 1558036.00{INR Fifteen Lakh Fifty Eight Thousand &Thirty Six
attched in tender document- Annexure 2 Only
Schedule of quantities
Total in Figures 1558036.00INR Fifteen Lakh Fifty Eight Thousand &Thirty Six
Only
Quoted Rate in Figures 0.00]INR Zero Only
Percentage to|be quoteégdere
Quoted Rate in Words INR Zero Only
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Annexure 10 - EMD Declaration

I have furnished a sum of Rs. 31,160/- (Rupees thirty-one thousand one hundred sixty only)
towards EMD vide NEFT/RTGS No...................... dated.........ooooeiiiii

Place:

Signature of tenderer:

Full Address:

IREL Bank Details

Name of the Bank

HDFC Bank Limited, V S Marg, Opp. Siddhivinayak Temple,
Prabhadevi, Mumbai — 400028

Account Type

Current Account

Account Number

00122320000135

IFSC Code

HDFC0000012

Details of payment to be uploaded to purchase-ho@irel.co.in

Email should contain the following details

1) Name of the company
2) Transaction ID with details Bank and Branch
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Annexure 11 - Proforma for Bank Guarantee for Earnest Money Deposit

(To be issued by approved Scheduled Banks)

In accordance with Bid No. Dated for the work of (herein
after referred to as “the said Works”) for Rs. (Rupees only), under

(Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act, having its registered office at Plot N0.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400028, India (herein after referred to as

IREL), M/s Address [Herein after referred to
as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum
of Rs. (in words) valid for a period of days (in words) is required to be

submitted by the Bidder towards the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby
undertake to pay to IREL, the sum of Rs. (Rupees only) by
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of
acceptance of his tender and/or to commence the contract works and/or failure to deposit the
security deposit within the stipulated period as per the terms and conditions relating to and/or
governing the contract and/or specified in the Bid. We also agree that any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. We also agree that notwithstanding any dispute or difference or any litigation in
respect of or arising from the said contract and/or the acceptance of the tender of the tenderer
afore stated by IREL including the question as to the tenability of the claim of the IREL for forfeiting
the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said amount to
IREL on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for entering into an Agreement of contract
and that it shall continue to be enforceable till all the dues of the IREL under the terms and
conditions of the Bid for the work have been fully paid and its claims satisfied or discharged or till
IREL certifies, that the terms and conditions of the bid have been fully and properly carried out by
the said tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL that the IREL shall have the
fullest liberty without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the Bid and/or terms and conditions governing the contract
or to extend the time of validity of the offer from the said tenderer from time to time or to postpone
for any time or from time to time any of the powers exercisable by the IREL against the said
tenderer and to forbear or enforce any of the terms and conditions of the Bid and we shall not be
relieved from our liability hereunder by reason of any such variation, or extension being granted to
the said tenderer or for any forbearance, act or omission on the part of the IREL or any indulgence
by the IREL to the said tenderer or by any such matter or thing whatsoever which under the law
relating to surety/guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the Constitution
of the said tenderer or the Bank will not affect the validity of this guarantee.

We Bank lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the IREL in writing.

Notwithstanding anything to the contrary contained herein before :

0] Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)
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(ii) This Bank Guarantee shall be valid upto .............................. , unless extended on demand.
(i) The bank is liable to pay the guaranteed amount or any part thereof under this bank
Guarantee only if IREL serve a written claim or demand on or before ...t
(Three months from the expiry of Guarantee period)

Dated the day of 20--
Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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Annexure 12 - Proforma for Bank Guarantee for Security Deposit

WHEREAS on or about the day of M/s
(Tenderer's name & address), having its registered office situated at (Postal address)
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no.

dtd. with (MK unit/Chavara unit/OSCOM unit/
RED unit/Corporate Office) of M/s IREL (India) Limited, a company incorporated under Indian
Companies Act having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak
Temple, Veer Savarkar Marg, Prabhadevi, Mumbai — 400 028, India (herein after referred to as
IREL), for (details of order) (herein after referred to as ‘The Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep
with IREL a security deposit of Rs. (Rupees only) or
submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of
the contract, and whereas the supplier has chosen to submit a Bank Guarantee.

We Bank do hereby undertake to pay the amounts due and
payable under this Guarantee without any demur, merely on a demand from IREL stating that
the amount claimed is due by way of loss or damage caused to or that would be caused to or
suffered by IREL by reason of breach of any of the terms and conditions of the said contract.
Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. The payment will be released within three working
days from the date of demand for payment.

We undertake to pay to IREL any money so demanded notwithstanding any dispute or disputes
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating
thereto, our liability under these present being absolute and unequivocal.

The payment so made by us under these guarantees shall be valid discharge of our liability for
payment thereunder and the tenderer shall have no claim against us for making such payment.

We Bank further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the
said Agreement and that it shall continue to be enforceable till all the dues of IREL under or by
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till
IREL certifies that the terms and conditions of the said Agreement have been fully and properly
carried out by the said tenderer and accordingly discharges this Guarantee. Our Guarantee
shall remain in force until and unless a demand or claim under this guarantee is
made on us in writing within three months from the expiry of the Guarantee period, we shall be
discharged from all liability under this Guarantee thereafter.

We Bank, further agree that IREL shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement or to extent time of performance by the said
tenderer from time to time or to postpone for any time or from time to time any of the powers
exercisable by IREL against the said tenderer and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relived from our liability by reason
of any such variation, or extension being granted to the said contract or for any forbearance, act
or omission on the part of IREL or any indulgence by IREL to the said tenderer or by any such
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matter or thing whatsoever which under the law relating to sureties would but for this provision,
have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Consultant.

We

Bank lastly undertakes not to revoke this guarantee during its

currency except with the previous consent of IREL in writing.

Notwithstanding anything to the contrary contained herein before :

()
(i)
(iii)

Our Liability under this Bank Guarantee shall not exceed and restricted to Rs
....................................... (in words)

This Bank Guarantee shall be valid upto ...................ccooeels , unless extended on
demand.

The bank is liable to pay the guaranteed amount or any part thereof under this bank
Guarantee only if IREL serve a written claim or demand on or before
.................................... (Three months from the expiry of Guarantee period)

Dated the day of 20--

Bank

(Signature with name in Block letters with designation,
Attorney as per power of Attorney No. dt. )

Bank’s Common seal
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