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SCHEDULE OF TENDER

Tender No. IREL/Udyogamandal/25-26/33633

CPP Tender No. 2025_IREL_233180_2

Date of publishing of Tender document in 08-05-2025

IREL and CPP portal Interested agencies may view and download the Tender
document containing the detailed terms & conditions,
free of cost from the website
https:/ /www.etenders.gov.in/eprocure/app and
https:/ /www.irel.co.in. The bids are to be submitted as
per procedure given in this Tender document.

Name of Work Providing new shed near MPP

Type of Tender Open Tender, Single Stage Two Bid System Two cover

System

Public tender (Two cover System)

[ Pre-Qualification & Technical Bid

[ Financial Bid

Rs.62,95,595/ - (inclusive of all)

Rs.1,06,705/- (This being a work contract. EMD
amount to be remitted including MSE bidders).
08-05-2025,17.00 Hrs.

Tendering Mode: CPP Portal

Estimated Cost

Earnest Money Deposit (EMD)

Date & time of Starting of bid

Bid Submission start date

08-05-2025,17.00 Hrs.

Date of closing of bid for submission of Bids

15-05-2025,10.30 Hrs.

Date & time of opening of Cover 1

16-05-2025,11.00 Hrs.

Date & time of opening of Financial Bid Shall be informed separately to the eligible bidders

Declaration of Successful Bidder To be decided

Issuance of Letter of Intent (Lol)/ Work order To be decided

Validity of tender 90 days from bid due date

SD/PBG 5% of the contract value excluding GST.

Contact details of tender inviting authority Shri. VA Anil Kumar - CM-Technical (Purchase)
IREL (India) Limited, R E Division, Udyogamandal -
683 501, KERALA

E-mail: purchase-red@irel.co.in

Ph. No. 0484-2545199
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DISCLAIMER

The information contained in this tender document (the “TENDER”) or subsequently provided to Bidder(s),
whether verbally or in documentary or any other form, by or on behalf of IREL or any of its employees, is
provided to Bidder(s) on the terms and conditions set out in this TENDER and such other terms and
conditions subject to which such information is provided. The information provided is only for the
information and reference of the Bidders.

This TENDER is not an agreement and is neither an offer by IREL to the prospective Bidder(s) or any other
person. The purpose of this TENDER is to provide interested parties with information that may be useful to
them in the formulation of their bid for participation in this TENDER. This TENDER includes statements,
which reflect various assumptions and assessments arrived at by IREL in relation to the tender work. Such
assumptions, assessments and statements do not purport to contain all the information that each Bidder may
require. This TENDER may not be appropriate for all persons, and it is not possible for IREL, or its
employees to consider the investment objectives, financial situation and particular needs of each party who
reads or uses this TENDER. The assumptions, assessments, statements and information contained in this
TENDER may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this TENDER and
obtain independent advice from appropriate sources.

Information provided in this TENDER to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpretation of law. The information given is not intended to be an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of law. IREL
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
herein.

IREL, its employees and consultant make no representation or warranty and shall have no liability to any
person, including any Bidder, under any law, statute, rules or regulations, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this TENDER or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the TENDER and any assessment, assumption, statement or
information contained therein or deemed to form part of this TENDER or arising in any way with
qualification of Bidders for participation in the Bidding Process. IREL also accepts no liability of any nature
whether resulting from negligence or otherwise howsoever caused arising from reliance of any Bidder upon
the statements contained in this TENDER. IREL may, in its absolute discretion but without being under any
obligation to do so, update, amend or supplement the information, assessment or assumptions contained in
this TENDER.

The issue of this TENDER does not imply that IREL is bound to select and short-list qualified Bids for Price
Bid stage or to appoint the Selected Bidder for the intended work, and IREL reserves the right to reject all or
any of the Bids without assigning any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission of its Bid
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by IREL or any other costs incurred in connection
with or relating to its Bid. All such costs and expenses will remain with the Bidder and IREL shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder
in preparation or submission of the Bid, regardless of the conduct or outcome of the Bidding Process.
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3)

II.

III.

GENERAL INSTRUCTIONS TO BIDDERS

GENERAL

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWEF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

PREPARATION AND SUBMISSION OF BIDS

The tender bids duly filled in all aspects and uploaded at CPP Portal on or before the scheduled
time and date as mentioned in the tender enquiry will be considered for evaluation.

Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

The Bids shall be prepared in two parts viz. PQ cum Technical Bid (Part-1) and Price Bid (Part-II).

The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Technical Bid will be opened at the first instance and evaluated by IREL’s concerned authority. In
the second stage, financial bids of only the technically eligible offers will be opened for further
evaluation and ranking before awarding the contract.

PQ cum Techno-commercial bid (Part -I)

It contains documents in support of eligibility criteria, self-attested tender document and any other
document specifically specified in this tender document.

Part -1I shall contain Price Bid (to be submitted electronically).

This part shall contain only Schedule of prices duly filled in as per the Bid Proposal Schedules. No
physical submission of hard copy is permitted.

The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

METHOD OF SELECTION:

Part-1 of the bid will be evaluated and bidders meeting the PQ criteria and other tender conditions
will be qualified as eligible bidders for opening of the price bids. The price bids opened
subsequently will be scrutinized for responsiveness and IREL shall consider placement of order on
the qualified bidder, whose offer shall be overall lowest. However, IREL reserves the right to accept
or reject all or any tender without assigning any reasons and does not bind itself to accept the lowest
offer.

Note: To assist in the examination of documents submitted by the bidder in support of eligibility criteria

(PQ), IREL may, at its discretion, ask the Bidder for clarification of its bid. The request for
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IV.

1.0

4.0.

clarification and the response shall be in writing and no change in the price or substance of the bid
shall be sought, offered or permitted.
SPECIAL TERMS AND CONDITIONS

SITE VISIT:

Prior to quoting rates, the bidders are advised to visit the site on any working days at our specified
visiting hours with the permission of Engineer concerned /Purchase Dept. The bidders are also
advised to study the labour supply/availability, trade union practices and labour rates prevailing at
Udyogamandal.

EFFECT AND VALIDITY OF BID:

The submission of any bid connected with these documents and specifications shall constitute an
agreement that the bidder shall have no cause of action or claim against IREL for rejection of his bid.
The bid shall be valid for a period of 90 days from bid due date.

RIGHT TO REJECT THE TENDER:

IREL reserves the right to reject any tenders whatsoever without assigning any reason thereof.
IREL reserves the right to modify/ add/ reduce the scope, either in whole or in part any of the
clauses mentioned herein without assigning any reason thereof.

Further IREL, in its sole discretion and without incurring any obligation or liability, reserves the
right, at any time to;

suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the Bidding
Process or modify the dates or other terms and conditions relating thereto;

consult with any Bidder in order to receive clarification or further information;

pre-qualify or not to pre-qualify any Bidder and/ or to consult with any Bidder in order to receive
clarification or further information;

retain any information and/ or evidence submitted to IREL by, on behalf of, and/ or in relation to
any Bidder; and/ or

independently verify, disqualify, reject and/ or accept any and all submissions or other information
and/ or evidence submitted by or on behalf of any Bidder

It shall be deemed that by submitting the Bid, the Bidder agrees and releases IREL, its employees,
agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability for
claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the
exercise of any rights and/ or performance of any obligations hereunder and the Bidding
Documents, pursuant hereto, and/ or in connection with the Bidding Process, to the fullest extent
permitted by applicable law, and waives any and all rights and/ or claims it may have in this
respect, whether actual or contingent, whether present or in future.

PRICES:

Tenders offering firm prices are only acceptable to us. Firm Price shall be quoted as per the price
schedule for delivery at designated works. GST as applicable is to be considered as per the Price
Schedule of the tender document.

TENDER RATES:

The rates quoted in the price schedule shall be in Indian rupees only. The quoted rates shall be firm
throughout the period of Contract including extension of time, if any.

If the bidder submits abnormally low bid in combination with other elements of the bid which
raises material concern as to the capability of the bidder to perform the contract at the offered price,
the bidder shall be asked to provide detailed price analysis of the bid in relation to the scope,
schedule allocation of risk and responsibilities and any other requirements of the bid documents. If
the bidder fails to demonstrate its capability to deliver the contract at the offered price the price bid
shall be considered un-responsive.
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6.0

6.1

6.2

7.0

8.0

Organization is the final authority to judge the tender called items and has every power - to accept
or reject the same without assigning any reasons

PURCHASE PREFERENCE FOR MICRO & SMALL ENTERPRISES (MSE’s)

Benefits, as prescribed by the MSME Policy of the Government of India shall be provided to MSE
vendors registered as manufacturers for the goods procured or for the service providers. The
procuring Entity reserves its option to give price preference to Micro and Small Industries in
comparison to the large-scale industries as per policies of the Government from time to time.

To enhance MSME competitiveness, the Government of India envisioned the Zero Defect Zero
Effect (ZED) initiative to make MSME sustainable and transform them as National and International
Champions. MSME Sustainable (ZED) Certification is an extensive drive to create awareness
amongst MSMEs about Zero Defect Zero Effect (ZED) practices and motivate & incentivise them for
ZED Certification while also encouraging them to become MSME Champions.

The ZED (Zero Defect Zero Effect) Certification, a scheme by the Indian government for Micro,
Small, and Medium Enterprises (MSMEs), offers numerous benefits, including financial incentives,
improved quality and productivity, enhanced market access, and increased global competitiveness.
For registration please visit https:/ /zed.msme.gov.in

RXIL (TReDS) PLATFORM

IREL is registered with RXIL (TReDS) platform. MSE bidders are requested to get registered with
RXIL (TReDS) platform to avail the facility as per the GOI guidelines.

IREL (India) Limited is onboard with TReDS platform of M/s RXIL for facilitating Bill
Discounting for MSME's.

As per DPE/7(4)/2007-Fin dt 21/08/2020, it is mandatory to get all the MSME vendors registered on
the platform.

Vendors can get themselves registered at: hitps;//onboarding.rxil.in/customerapp/home.

The registration fees of MSMEs on TReDS Platform is Free of Cost as per the new guidelines
provided by SIDBL

For any registration queries, vendors may please contact,

RXIL Relationship manager  Mr. Satyajeet  Jathar: +91 99201 00784 /+91
9004100784 email: satyajeet.jathar@rxil.in
RXIL Relationship manager Mr Kirti musale : +91 90048 17501  email: kirti. musale@rxil.in

IREL (India) Limited Unit Administrator Mr. V A Anil Kumar : +91 9443482644

email : purchase-red@irel.co.in

IREL (India) Limited Nodal Officer M. K.V.Ramakrishna: +918104997177
email: kvramakrishna@irel.co.in

MAKE IN INDIA

For this procurement, Public Procurement (Preference to Make in India). Order 2017 dated
15.06.2017, 28.05.2018 & 29.05.2019 and subsequent Orders issued by the respective Nodal Ministry
shall be applicable. The bidder to provide certificate for minimum 50% and 20% local content
required for qualifying Class 1 Local Supplier. The bidder to provide needful certificate as a proof.

RESTRICTION ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A
LAND BORDER WITH INDIA (AS PER GOI GUIDELINES AMENDED FROM TIME TO
TIME

The bidder to provide needful certificate.
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9.0

10.0

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

11.0

11.1

IREL reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid
quantity at the time of placement of contract. IREL also reserves the right to increase the ordered
quantity by up to 25% of the contracted quantity during the currency of the contract at contracted
rates. Bidders are bound to accept the orders accordingly.

EARNEST MONEY DEPOSIT (EMD)/ BID SECURITY

Earnest Money Deposit (EMD) is a deposit received from the tenderers in token of their earnestness
in submitting their offer to undertake the supplies/works/services/consultancy contracts and
conclude a contract if entrusted to them on the basis of their tender. The offers received from
tenderers without EMD and/or tender cost shall be summarily rejected except where an
exemption is provided in the tender.

EMD is to be remitted by way of ‘Insurance Surety Bonds” or “account payee demand draft’ or ‘fixed
deposit receipt’ or ‘bankers cheque’ or ‘Bank Guarantee from any scheduled commercial Banks” or
“online payment’ in favour of IREL. The payment details to be informed to Purchase Department
well in advance enabling verification of receipt of the amount.

Government Body/Public Sector Undertakings may be exempted from payment of EMD with the
approval of Competent Authority.

EMD amount in rupee value is to be mentioned as a fixed amount in the tender and not as a
percentage of the estimated cost and no interest is payable on the EMD.

EMD shall be exempted to MSEs and Start-ups as per prevailing guidelines in this regard. Policy
is meant for procurement of only goods produced and services rendered by MSEs. However,
traders/ distributors/ sole agent/ Works Contract are excluded from the purview of Public
Procurement Policy for MSEs Order, 2012.

EMD is liable to be forfeited if:

The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to
the date of opening/ The tenderer impairs or derogates from the tender in any respect within the
period of validity of the tender

The tenderer fails to accept the order when placed or fails to commence supplies/works/services
after accepting the order.

In case bidder submits false/fabricated documents.

d) In case bidder fails to submit SD as stipulated in the tender.

EMD may be adjusted against security deposit / performance security of the successful bidder.
EMD of the unsuccessful bidders shall be returned to them at the earliest after expiry of the final bid
validity period and latest by the 30th day after the award of the contract. Bid security shall be
refunded to the successful bidder on receipt of performance security. However, in case of two stage
bidding/ 2or 3 envelope bidding, EMD of unsuccessful bidders during first stage i.e. technical
evaluation etc. shall be returned within 30 days of declaration of result of first stage i.e. technical
evaluation etc.

In case where the EMD is provided in form of BG in the prescribed format to be attached with the
tender, the BG shall be obtained from a scheduled commercial Bank with validity of 45 days beyond
final bid validity period.

SECURITY DEPOSIT (PERFORMANCE SECURITY) OR PERFORMANCE BANK
GUARANTEE:

Security deposit (SD) shall be uniformly levied @ 5% of contract value (excluding Taxes) towards
satisfactory completion of the order/works as under:

For works contract valued more than Rs.2 lakhs. b) For supply & service contract valued more than
Rs.5 lakhs.

Performance Security is to be furnished by a specified date (generally 14 (fourteen) days
after notification of the award) and it should remain valid for a period of 60 (sixty) days beyond the
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11.2

11.3

114

11.5

11.6

12.0

12.1

12.2

13.0

13.1

13.2

13.3

14.0

date of completion of all contractual obligations of the supplier/ contractor, including warranty
obligations/ defect liability period (DLP).

In exceptional cases waiver of SD shall be approved by Competent Authority after recording the
reasons for such waiver.

Submission of SD/PBG, if called for in the tender can also be paid through Insurance Surety Bonds*
or ,account payee demand draft” or ,fixed deposit receipt from a Scheduled Commercial bank™ or
“Bank Guarantee issued/ confirmed from any Scheduled Commercial Banks in India™ or online
payment to be confirmed sharing Unique Transaction Reference (UTR) to the tender inviting
authority as called for in tender. In case of GTE tenders, the performance security should be in the
same currency as the contract and must conform to Uniform Rules for Demand Guarantees (URDG
758) — an international convention regulating international securities. In case of JV, the BG towards
performance security shall be provided by all the partners in proportion to their participation in the
project. Bank Guarantees towards Bid Security/ Security Deposit/ PBG issued by Nationalized
Banks/ Scheduled Commercial Banks (other than Cooperative Banks) only acceptable.

In exceptional cases of work contracts, the approving authority may consider Recovering
balance SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the
contractor which shall be specifically mentioned in the tender document itself.

EMD/ Bid Security may be adjusted towards SD. However, if EMD is submitted in the form of
Bank Guarantee, fresh Bank Guarantee in the prescribed formator demand draft/ bankers cheque
is to be submitted towards SD.

BG format for security deposit is attached in Annexure-XIV.

The SD shall not bear any interest and is liable to be forfeited for unsatisfactory completion or
on abandonment of the supply/ work order.

Additional amount of SD due to enhancement in scope of work is also to beobtained.

RETENTION MONEY

Where in a contract, payment is made on progressive billing of work executed, 5% of the
bill value shall be retained at the time of making payment towards rectification/defective
work made a s retention money.
The total SD and retention money together towards performance guarantee shall not
exceed 10% of the contract value.

REFUND OF SD AND RETENTION MONEY

Before releasing SD or retention money in respect of supplies/works, a “No Due
Certificate” shall be issued by EIC/OIC duly countersigned by head of the department
after ensuring that no amounts are recoverable from the supplier/contractor.

EIC/OIC shall recommend release of SD and retention money after compliance by the
contractor towards guarantee/warranty/performance guarantee & other related clauses
as stipulated in the purchase/work order and on submission of formal claim by
contractor.

On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the
form of B.G and / or any form shall be refunded at the earliest, if the contractor is not
liable to pay any money to IREL (India) Limited under any other contract.

FORFEITURE OF SD & RETENTION MONEY

The SD & retention money shall stand forfeited in favor of IREL (India) Limited, without
any further notice to the contractor in the following circumstances:
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In case of any failure whatsoever on the part of the contractor at any time during
performance of his part of the contract including the extended periods of contract, where
notice is given and time for rectification allowed.

If the contractor indulges at any time in any subletting/sub -contracting of any portion
of the work without approval of IREL (India) Limited.

15.0 REQUIRED DOCUMENTS TO BE SUBMITTED ALONGWITH TECHNO-COMMERCIAL BID.

SI. No. Description Up-loaded
Yes /No

Juy

DOCUMENTS AS PER PRE-QUALIFICATION CRITERIA (Annexure - I).
2 DULY FILLED, SIGNED AND SEAL AFFIXED IREL TENDER
DOCUMENTS (Annexure - II to XII).

3 COPY OF GST & PAN CERTIFICATES.

4 ANY OTHER DOCUMENTS AS PER TENDER CONDITIONS.

16.0 CONTACT PERSON OF TENDERING AUTHORITY IREL (INDIA) LIMITED, R E DIVISION,

UDYOGAMANDAL, KERALA.
Purpose Name E-mail ID Contact No.
For Bid/tender | Shri. VA Anil Kumar purchase-red@irel.co.in 0484-2545199
related query CM-Technical (Purchase) 9443482644
For Technical | K Sankaralingam civil-red@irel.co.in 91 9847051201

Specification / Scope | Manager-Technical (Civil)
of work related

query
For Consignment / | Shri. Sanjaykumar Vind stores-red@irel.co.in 91 8301997625
Goods SM-Technical (Stores)

Transportation

related query

For Payment/refund | Smt. P Kamalam finance-red@irel.co.in 91 8593994144
related query DGM - Finance (A & E)
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Annexure -1

PRE-QUALIFICATION CRITERIA

Tenderer should meet the following minimum pre-qualification criteria:

1. TECHNICAL COMPETENCE: Bidder Should be experienced in having successfully
executed similar works as detailed below in CPSUs / Central Govt. Dept./ State Govt./
Semi- Govt./ Autonomous bodies or private organizations during last seven (7) years ending
March 2025 and meeting the value requirement as below.
(i) Execution of at least one order for “similar work for a value of not less than Rs. 50.36 Lakhs ”

OR

(i) Execution of two orders for “similar works for a value each not less than of Rs. 31.48 Lakhs ”

OR

(iii) Execution of three orders for “similar works for a value each not less than of Rs. 25.18 Lakhs

”

Definition of similar work(s): any civil repair / maintenance or construction of plant
buildings / residential quarters/ public buildings / civil Infrastructure works, underground
or overhead liquid retaining structure or bulk storage RCC structures / MS structural
fabrication & erection work etc.

Intending bidders have to furnish documentary evidence in support of the qualification
criteria from concerned authority/department/organization for similar work executed like
Copy of proof of execution of work / Completion certificate / Performance Certificate /
copy of tax invoice along with copy of work order(s) satisfying above PQ.

2. FINANCIAL SOUNDNESS: Average annual financial turn over during last three years
ending March 2023/ March 2024 shall not be less than Rs. 18.99 Lakhs. Financial Statements
of latest IT Returns / Annual report containing balance sheet & statement of profit & loss
account for the above periods is to be submitted. In case of Public/ Private Limited
companies, Published annual accounts will be accepted.

3. CONCURRENTCOMMITMENT
In order to assess Bidder’s capability and spare capacity to perform the assignment of
execution of works, bidders should submit all works being executed by them as per the
format given below:

Full postal . Date of Schedule %
Sl . Descriptio | Value commenc .

address of client d completion | Remarks
No n of the of e ment of .

and name of completi | as on date

L work contract work
officer in-charge 0 n
period

1
2

3.1 CRITERIA FOR DISQUALIFICATION

The annualized concurrent commitments of the bidder plus annualized estimated value of the
work under consideration exceeds 4 times the average annual turnover of the preceding 3 years.

Signature and seal of contractor
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11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

Annexure - II

SPECIAL CONDITIONS OF CONTRACT (SCOCQ)

SCOPE OF THE WORK

The technical details of the work are as follows,

Dismantling of concrete, masonry/brick wall, floor, foundation, rubble stones, chipping of tile,
cutting of road pavement / rood slab / floor, etc. using portable electrically operated heavy-duty
breaker machine/ chain driven excavator fitted with breaker unit in low vibration mode/
without affecting the adjacent structure or building, dismantling and removal of MS structural on
the floor, cleaning and shifting the all waste/debris generated as directed by Engineer-in-charge.
Earthwork in excavation by mechanical /manual means for foundation, pits, trenches or drains
including dressing of sides and ramming of bottoms, lift up to 2.0m, including dewatering,
getting out the excavated soil and disposal of surplus excavated soil as directed, within the site
lead up to 750m.

Providing PCC 1:2:4 mix for foundations, tie beams, making sump / pit etc., machine mix or
hand mix using 20mm down grade broken stone aggregate, M-sand, necessary shuttering /form
work.

Providing & laying RCC M-25 Grade for foundation, footings, flooring, tie beams, sump, etc., by
using 20 mm downgraded broken stones, machine mixed or ready mix concrete, mechanically
vibrated, consolidated, curing, including usage of quality material as approved, cost, conveyance,
lead, lift of all materials, labour, necessary scaffolding etc.,

Providing form work for all RCC works (Reinforced cement concrete) such as foundation, tie
beams, ramp, floor, sump/pits/dyke wall etc., usage of suitable thickness shuttering plywood
with sufficient wooden runners or MS shutters, supports shall be enough strength to withstand
the load during pouring of concrete and de-shuttering after casting of concrete.

Supply & Laying reinforcement of Fe500 grade HYSD bars cutting, straightening, bending&
fixing reinforcement for all RCC works. The work also includes supply of MS foundation bolts &
nuts with required diameter, length and fixing using suitable templates in footings and providing
non shrinkage grouting on top of foundation with proper level & line.

Providing masonry work in CM 1:5, using autoclaved aerated concrete block of required size
including raking out joints, finishing to proper lines & levels.

Providing Plastering in CM 1:4, 12 mm thick average in new and existing masonry structure
wherever required, mixing & application of mortar, finishing smooth, proper line & level all
required for completion of work as directed by EIC.

Providing painting of the masonry parts after thoroughly cleaning the masonry surfaces using
scrapper, wire brush, removing all loose particles, dirt, grease, etc., and apply one coat of water
based primer & apply premium grade PU based finish paint two coats. Coverage of water based
primer & PU finish paint shall be calculated at 10 m?/liter of actual area painted. The bidder shall
bring the required quantity of paint & primer as per manufactures specification shall be supplied
to civil department, and the same will be issued for working on need basis.

Supplying, fabrication and erection of MS steel structural such as column, beam, truss, purlins,
bracing, plate, brackets, etc. by using standard size beams, channels, angles, flats, plates etc. by
welded or bolted connection at all heights and levels, including cutting, welding, jointing to suit
the dismantled portion for replacing the worn-out members of the existing trusses, purlins,
bracings, column, structure or full members, painting the steel surface with one coat of epoxy
primer (zinc phosphate/red oxide) & two coat of high build epoxy finish paint after thorough
surface preparation using cup brush fitted with angle grinder, necessary scaffolding
arrangements wherever required etc., as directed by Engineer-in-charge.

Supplying, providing, laying and fixing of industrial profile PVC roof sheet 1.90mm thick white
colour, (overall width of 1063mm and crest height of 40mm with centre to centre crest of
250mm), fixing with suitable size aluminium alloy mill finish cyclonic / storm washer on crest of
sheet profile, 55304 self-tapping screws, FRP flats on joints and apply weather proof silicon joint
sealant to make the roof leak proof,to suit the existing M.S. angle/channel, purlin, in required
shape/length etc. to suit for existing site conditions and roof setup as per standard specification
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and as directed by Engineer-in-charge.

Supply, laying & fixing UPVC gutter, with suitable accessories for valley gutter just below the
edge of roof sheet, providing sufficient slope towards both ends, application of weather resistant
silicon sealant for leak proof and fixing PVC rain water down take pipes at required intervals.
The work shall be carried out as per manufacturer recommendation and as directed by EIC all
with proper approval.

To provide heavy duty Polyurethane solvent free (PU) chemical resistant screed lining of 4mm
average thick at Ground floor of MPP Annex over the existing concrete floor. The work includes
supply of all required materials & application at site.

The work also includes application of PU chemical resistant coating of approved colour & make
in side masonry wall/bund/dyke etc.

Providing & fixing good quality vitrified tiles of 600mmx600mm or 600mmx1200mm, 8mm
thickness anti- skid, anti-strain & scratch resistant at all levels in floor & wall area of Toilet,
approved design, shade & finish, laying with tile adhesive, providing spacers between the tile
joints 4mm and filling the gap using suitable epoxy joint fillers. The tiles must be fixed using
suitable tile adhesive with minimum 4mm thickness using notch trowel as per manufacturer
recommendation. The sample tile colour, design & shade pattern shall be got approved from civil
dept before commencement of work.

Supply and fixing sanitary fittings such as wash basins/ shower/ shower cock/ health faucet/
bib cock/ PVC Pipes, etc., in position to proper lines & levels without any leakage and make it in
workable conditions, complete as directed by Engineer in charge.

The work must be carried out generally as per the technical specification and the contractor must
be willing to undertake minor changes to suit the site conditions and as per company
requirements. The successful contractor must ensure full compliance of the directives of
Engineer-in-charge during every stage of work.

SCOPE OF SUPPLY OF MATERIALS

IRE will provide the following utilities free of cost
a) Electricity & Water (at existing point only)

If Electricity and water is included in the list of utilities under free supply by IRE, it will be made
available at a single point from where the contractor shall make their own arrangements for using
the same, following the safety regulations practiced in IREL.

All materials, labours, working implements, safety gadgets like hand gloves, helmet, respirator,
safety shoes, safety net etc., tools, machineries, vehicles, scaffolding, working platforms, gas
cutting set, welding machine, consumables, tarpaulin sheets, extension switch board with
industrial type plug with cable for power connection, diamond wheel concrete cutter etc.,
required for carryout the work are in the Contractor’s scope.

LIST OF MATERIALS OF APPROVED BRAND/ MANUFACTURERS

1 | Cement ULTRA TECH, ACC, MALABAR, GUJ. AMBUJA, BIRLA,
CHETTINADU, RAMCO, JsSW, COROMONDAL, ZUARI,
DALMIA& INDIA CEMENTS

2 | Ready Mix Concrete ULTRA TECH/ ACC/ RMC READY MIXINDIA PVTLTD/
NEPTUNE OR EQUIVALENT HAVING IN-HOUSE TESTING
LAB FACILITY

3 | Reinforcement (HYSD) bar &| SAIL/TATA/TISCO/ VIZAG/RINL/ JINDAL/JSW
Structural Steel

4 | Paint & Primer ASIAN/BERGER/NEROLAC

Fasteners ( SS self tapping
5 | screws) / Storm Washers EJOT / TATA
(OKRON)

6 | PVC Roof sheet PALRAM MAKE - PALRUF BRAND
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7 | UPVC Gutter AQUASTAR/EUROGUARD/SUPREME

8 | PVC pipes ASTRAL /FINOLEX / SUPREME

9 | Screed & Coating material SIKA / MASTER BUILDERS/BASF/ ARDEX
ENDURA/FOSROC/ FLOWCRETE / TREMCO

10 | Sanitary Fittings CERA/HINDWARE/JAQUAR

DURATION OF CONTRACT

The work shall be commenced within 10 days of receipt of work order.

This CONTRACT shall remain valid for a period of 4 months from the date of receipt of work
order. However, IREL (India) Limited reserves the right to terminate the contract at any time
before the expiry of the normal tenure in case service is found to be deficient/ unsatisfactory.
Seven days time from the date of dispatch/posting of work order/letter by IREL will be
considered for the receipt of work order/handing over the site, unless proven otherwise by the
contractor.

Permitted work timings inside factory premises is from 08:00 hrs to 16:00 hrs. Any request for
extension of time will be entertained only in case of exigencies under the sole discretion of EIC.
Hindrance register & Daily log register showing description of work, number of labours engaged,
location of work on each day from date of commencement shall be maintained by the successful
bidder. In addition, any delay on the part of IREL in handing over the site or stoppage of work-
in-progress for any maintenance requirements or site constraints or Non-availability conference
hall due to urgent meetings due to which affecting the progress of work or any unsafe condition
to carry out the work etc., will be recorded in hindrance register by contractor on each day. The
time of completion will be extended with number of working days affected due to valid /
genuine reasons observed in Hindrance register after certified by EIC. However, it is the
responsibility of the contractor to bring the above hindrances to the attention/notice of the EIC
and jointly record in the register within 2 days time of hindrance occurred otherwise the same
will not be considered for any extension of time.

PAYMENT TERMS

95% of the actual executed contract value (final bill amount) less statutory deductions applicable
and part payments, retention money shall be released on completion of the entire work in all
respects within 30 days on due certification of Bill by our Engineer-in-Charge.

You shall submit to IREL account bill (also known as ‘Running account Bill") showing the
quantity of work executed till the date of raising the bill accompanied by detailed and abstract
measurements.

You shall have to submit the Final bill immediately after completion of work but not later than a
maximum period of 40 (forty) days after successful execution of work along with all relevant
documents such as certified measurements, material reconciliation statement, statement of
materials and scrap returned to stores, labour payment, PF clearance etc. If you fail to submit
the final bill within the stipulated period then your claim for payment may not be considered.
The final bill shall be checked by Engineer-In-Charge within 20 days after its receipt and
returned to you for corrections, if any are needed. You have to resubmit the bill with corrections
within 20 days of its return by Engineer-In-Charge. The resubmitted bill shall be checked and
paid within 30 days of its receipt.

TDS will be deducted by IREL (India) Limited from the bills of the contractor as per IT Act'1961
& GST act and rules.

No Mobilization advance or Secured advance will be paid for the work.

No other advance unless and otherwise stated elsewhere in the documents such as General
Conditions of Contract, Special Conditions of Contract, etc. shall be payable.

The contractor is responsible and liable to remit all statutory dues, collected/included in the
Price Schedule of the contract, to the Statutory Authorities without fail. IREL is not responsible
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for remittance of such tax collections.

Balance 5% retained from each running account bill plus security deposit if any will be returned
after the warranty period or against submission of bank guarantee for the said amount &
period.

GUARANTEE

The entire work done by the contractor must be guaranteed for the quality of materials
supplied & workmanship for a minimum period of Twelve months from the date of completion.

ENGINEER-IN-CHARGE (EIC)

K.Sankaralingam, Manager - Technical (Civil) will be the Engineer-in-Charge for this work.

VARIATION IN QUANTITIES

Quantities stated under each item in the Specification or Bill of Quantities/Price Schedule is
approximate only. The contractor must be willing to accept any variation in quantities and the
unit rate quoted shall remain unchanged. The company reserves the right to cancel any part of
the work if the same is not required to fulfil the objectives of the specific work contract.

SAFETY, SUPERVISION & HOUSE KEEPING

The contractor is fully responsible for carrying out the work in safe manner. Successful contractor
has to carry out the work with utmost care and as per the rules laid down by IRE safety
department. Safety permit for working at heights and hazardous areas must be obtained on daily
basis prior to starting of the work. Every effort must be taken to see that, as far as possible the
normal production work should not get affected due to the work.

Contractor has to ensure that supervisor is provided at the site for ensuring the progress of the
work and availability of all safety appliances to the workmen.

Safety belt, face mask/respirator shall be used by the personnel while working. The safety belt
shall be suitably anchored to the structural members inside/lifeline provided using wire rope.
The work must be carried out under close supervision and without causing any damage /
hindrance to the existing structure or equipment’s and other activities in the surrounding areas.
The work spot shall be cleared of the waste materials / debris on daily basis. On completion of
the work, all working implements, scaffoldings, excess materials if any etc.,, must be removed
from site.

Special Work Permit shall be obtained for working at heights and other hazardous areas as
specified by Safety department prior to commencement of work on each day.

The contractor must provide Personal Protective Equipment’s like safety shoes, helmet, gloves,
goggles etc., for their workmen suitable for the working environment and also as per the advice
of Safety-in- charge / Engineer-in-charge.

The scaffolding used for height work shall be of Mild Steel tubular type with base plate,
necessary bracings and working platform must be provided using MS Shuttering sheet/ wooden
planks with hand rails. Materials used must be of good quality and strength.

safe and convenient means of access shall be provided to the platform of the scaffold. Means of
access may be a portable ladder, fixed ladder, ramp or a stairway. The use of cross braces or
frame work as means of access to the working surface shall not be permitted.

Guard rails (top & mid rail) should be fitted to the working platform and should be secured to
prevent their outward movement.

Width of the platform should be sufficient (about one meter) enough to accommodate the
personnel and material required for the specific job.

All persons working at height shall wear a full-body harness (double lanyard) anchored 0.5 meter
above head level.

All scaffolds, before use, shall be examined and tagged by the engineer in charge and Safety Officer.
Safety net shall be provided by the contractor for the works at height. If the same is not provided
by the contractor, safety net can be used from IREL for which an amount of Rs. 1000/- will be
deducted from the bill as a penalty for not following safety requirements for each day of issue of
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safety net by IREL.

All extension boards brought by the contractor shall be fitted/equipped with ELCB or the
contractor shall provide a separate main electrical board with ELCB for taking extension lines. All
portable equipments brought by contractor shall meet the relevant safety standards/IS
requirements.

OTHER CONDITIONS

The volume of concrete shall be considered as per actual site measurement. Higher side tolerance
in any case will not be considered for payment.

For works where no specification is laid down in the Contract as aforesaid, such works shall be
carried out in accordance with the specifications decided by the Engineer-in-Charge.

The contractor is responsible to rectify site constraints found during the execution of work such
as pipe racks, pipe lines, cable trays, electrical cables etc., shall be carried out in consultation with
the Engineer-in- charge.

Finally clearing away of all rubbish surplus materials, plant, etc, on completion of the work and
dressing and leveling off and restoring the site to a tidy condition prior to handing over the work
to the Engineer-in- Charge or his authorized assistant and also its maintenance until so taken
over.

Any materials brought to the site of work, or any work done by the Contractor but rejected by the
Engineer-in-Charge as being not up to the specifications shall in the case of materials supplied be
then and there removed from or broken up at the site of work, and in the case of work done be
dismantled or rectified at the expense of the contractors as may be ordered by the Engineer-in-
charge.

No workmen below 18 years will be permitted to work. For all hazardous works experienced
personnel shall only be engaged.

The whole responsibility for supervision of the work and the workers employed by the contractor
shall rest with the contractor. The contractor shall nominate one authorized Supervisor (site in
Charge) at the work site all throughout the execution period. Such supervisor shall be authorized
to act as Lead supervisor for the work and shall be authorized to act on behalf of the contractor, to
accept notices under the contract and carryout the instructions of IREL (India) Limited from time
to time.

IREL (India) Limited may ask to change/delete the person not found suitable for the work at any
point of time. For any addition and deletion of the working person, prior permission from IREL
(India) Limited shall be taken.

All labour and supervision thereof, all materials, equipments, tools, etc. as well as the provision of
safe for the proper execution of the work in conformity with the specifications for the various
items of work.

Contractor’s all workmen and supervisor shall conduct himself in an orderly manner with the staff
working in the civil section. Contractor and the personnel they have engaged for the execution of
the contract shall abide by all the Safety & security rules and regulations of IREL (India) Limited.
Contractor shall give the list of persons who shall be deployed at site like Site in-charge,
supervisors, foreman, mason, fitters, welders, workers, etc. with their address and age proof well
in advance. All such persons shall be subject to security check by security officials of IREL (India)
Limited. The contractor shall obtain necessary Entry passes from concerned officials of IREL
(India) Limited Security Wing prior to their deployment. Contractor shall ensure that no
unauthorized persons are entering the work site except authorized workmen and supervisor.
Contractor shall adhere to all security procedures, checks and practices of IREL (India) Limited
with regards all personnel engaged, all equipment, consumables, tools and tackles brought inside
and taken out from the work site/s.

The contractor and his person shall maintain absolute integrity in carrying out the work and in
case of any act detrimental to the interest of the company [IREL (India) Limited], the contract
shall be terminated.

Any specifications given in this document shall be supplementary to the specifications contained
in the CPWD specifications, where at variance, these particular Specifications shall take
precedence over the provisions in the CPWD Specifications.

The bidder shall inspect and examine the site and its surroundings and satisfy themselves before
submitting their bids as to the mnature of the site (so far as its practicable),
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mechanism/equipments/safety precautions they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which may
influences or effect their bid. The bidder shall be responsible for arranging and maintaining at his
own cost all materials, mechanism, equipments, tools and plants, electricity access, safety and
other facilities for workers, safety requirements and all other service required for work unless
otherwise specifically provided for in the bid documents. Submission of a bid by a bidder implies
that he has made himself aware of the scope of the work to be done and prevailing conditions
and local conditions and other factors.

The bidder can inspect the site on any working days at our specified visiting hours with the
permission of Engineer concerned of Civil Section/Purchase Dept. The bidders are also advised
to study the labour supply/availability, trade union practices and labour rates prevailing at
Udyogamandal.

The contractor shall engage supervisory person at site having degree (B Tech /BE in Civil
Engineering) or Diploma in civil Engineering with minimum 1 year post qualification experience
in civil construction or maintenance works. Non-compliance of the same shall attract a penalty of
Rs. 3000/ - per day from the date of commencement of work.

INSPECTION & TESTING

Cube testing shall be carried out during the progress of the work to ascertain the quality of work.
The number of concrete cubes to be tested shall be as per IS: 456. However, in case of ready-mix
concrete confirming to IS: 4926, the number of cubes to be tested shall be as per the provisions in
the standard. The concrete cubes shall be casted at site as per relevant IS standard and tested at
approved laboratories (CUSAT, GCDA or any other NABL accredited lab etc., with prior
intimation to / permission of EIC) on 28th day from the day of casting of the cubes. The
laboratory test results shall be tabulated and furnished to Engineer in charge (EIC). The EIC will
pass the concrete if average strength of the specimens meets the requirement specified in the
relevant IS codes. In addition to this, the contractor may provide test certificate from the RMC
manufacturer, if instructed. The transportation & testing charges shall be borne by the contractor.

If any portion of the works fails to pass the tests, test of the said portion shall, if required by the
Engineer- in-Charge or by you, be repeated within a reasonable time on the same terms and
conditions and all reasonable expenses for the repetition of the tests shall be borne by you or
deducted from the amount due to you. In lieu of repeat cube test, you shall arrange of core testing
as per relevant IS standards.

Concrete of each grade shall be liable to be rejected if it is porous or honeycombed, its placing has
been interrupted without providing a proper construction joint, reinforcement has been displaced
beyond the tolerances specified or construction tolerance have not been met. However, the
hardened concrete may be accepted after carrying out suitable remedial measures to the
satisfaction to the Engineer-in-charge.

Curing shall be carried out after the completion of concrete, next day by providing necessary
bund to stagnation /pond of water for 14 days minimum.

PENALTY FOR NON-COMPLIANCE

In order to ensure 100% compliance of safety related regulations and procedures and non-use of
PPE, penalty will be imposed on the contractor for not adhering to safety rules & regulations.
The contractor must endeavour to avoid penalty by encouraging, motivating and making their
employees aware about all the Safety regulations.

SL Safety violation Penalty
No.
1 Non-use of PPE like Helmet/Safety shoes etc. Rs. 250/ -per
day/item/ person
2 Hot work without proper permit/clearance Rs. 1000/ - per occasion
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Non-use of ELCB, use of non-standard socket,
3 poor cable joint, laying wire/ cables on roads, | Rs.500/- per item/day
electrical job by incompetent person, use of
more than 24V power

in confined space

Working at height without safety belt, using
4 non- Rs. 500/ - per case/day
standard scaffolding and not arranging fall
protection arrangement

Handling of compressed gas cylinders without
5 trolley, Rs. 200/ - per item/ day
jubilee clips, double gauge regulator &
improper storage & handling

6 Non deployment of safety Rs. 1000/ - per day
supervisor/supervisor
responsible for safety at work site
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BILL OF QUANTITIES

Annexure-III

Sl. No.

Description of work

Qty

Unit

Dismantling of concrete, masonry/brick wall, floor, foundation, rubble,
dyke, etc. using portable electrically operated heavy- duty breaker
machine/ chain driven excavator fitted with breaker unit in low
vibration mode/ without affecting the adjacent structure or building,
dismantling and removal of MS structural on the floor, cleaning and
shifting the all waste/debris generated as directed by Engineer-in-
charge.

The rate shall include cost of all materials, labour charges,

machineries, tools & consumables required for completion of work

45

Engaging concrete cutter 2 feet dia (approx) using diamond wheel suit
to existing site condition for cutting of RCC slab/floor/road, including
necessary scaffolding, platform, labour charges etc to carry out the
complete work.

The rate shall include the hire charge of machineries, vehicles

and tools required for the work, gas cutting set, transportation of waste to disposal

yard, labour charges etc., complete.

50

Earthwork in excavation by mechanical /manual means for foundation,
pits, trenches or drains including dressing of sides and ramming of
bottoms, lift up to 2.0m, including dewatering, getting out the excavated
soil and disposal of surplus excavated soil as directed, within the site
lead up to 750m.

The rate shall include labour charges & cost of all materials including cement,
scaffolding charges, staging, working platform, etc. for carrying out the complete

work.

40

Providing PCC 1:2:4 mix for foundations, tie beams, making sump / pit
etc., machine mix or hand mix using 20mm down grade broken stone
aggregate, M-sand, necessary shuttering/ form work.

The rate shall include labour charges & cost of all materials including cement,

scaffolding charges, working platform etc. for carrying out the complete work.

20

Providing & laying of Reinforced Cement Concrete RCC (M-25 Grade as
per IS 456) for column footings, beams, pit/sump, dyke wall, floor
concrete etc., with a minimum cement content of 360 kg/m3 of concrete
by using 20-10 mm downgraded stones, machine mixed, mechanically
vibrated, consolidated, curing, including usage of quality material as
approved, cost, conveyance, lead, lift of all materials, labour, necessary
scaffolding  etc., but excluding cost of formwork and
reinforcement work which will be paid separately under relevant
item. Wherever possible Ready Mix Concrete may be carried out at
required places as directed by Engineer-in- charge with prior approval.
The rate shall include labour charges, cost of all materials including cement, M-
sand, scaffolding / platform work for carrying out the complete work.

62

Providing form work for all RCC works (Reinforced cement concrete)
such as foundation, tie beams, ramp, floor, dyke, etc., usage of suitable
thickness shuttering plywood with sufficient wooden runners or MS
shutters, supports shall be enough strength to withstand the load during
pouring of concrete and de-shuttering after casting of concrete.

The rate shall include labour charges, cost of materials, scaffolding charges,
staging, working platform, etc. for

carrying out the complete work.

70
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Shifting, filling, Laying & Levelling of concrete/brick debris / earth
from nearby location to proposed site by engaging suitable JCB &
Tippers, compacting with rollers in layers.

The rate shall include cost of wvehicles, cost of labour required for
compaction/consolidation with watering etc., to carry out the complete work.
Measurement will be taken on the basis of compacted layer after filling at site
only.

Supply & Laying reinforcement High yield strength deformed (HYSD)
bars Fe 500 grade, cutting to required size, bending & placing in
position, binding with 18/20 gauge black annealed/GI tying wire,
including lead, lift of reinforcement to site, laying as directed by
Engineer-in-charge (Weight of steel bar shall be taken as per relevant IS
standard).

The rates shall include labour charges, cost of reinforcement, &

binding wire, tools, etc., for carrying out the complete work.

53

Providing and laying autoclaved aerated cement blocks for masonry
works (wall) using standard size of 600mm length, 100mm/ 150mm
width, 200mm height at all levels with approved make using polymer
modified adhesive mortar as per manufacturer specification &
recommendation, all complete as per direction of Engineer- in-Charge.
The rate shall include cost of all materials, labour charges,

machineries, tools & consumables required for completion of work

14

10

Providing Plastering in CM 1:4, 12 mm thick average in new and
existing masonry structure wherever required, mixing & application of
mortar, finishing smooth, proper line & level all required for completion
of work as directed by EIC.

The rate shall include cost of all materials & labour, supply & fixing charges
etc., for carrying out the complete work.

120

11

Supply, fabrication & erection of MS structural supports such as
columns, rafters, tie beams, purlins, wind bracing, cross bracing,
roof supports,side cladding angles, louvers, supporting cleats,
stiffeners, battens, joint plates, and other supports etc., for providing
new structural steel shed with roofing which includes straightening,
cutting, fixing in position, bolting, welding at required places upon site
condition etc. for carrying out the complete work. The MS roof structural
shall be painted with one coat of high build epoxy primer & two coats of
two coats of chemical resistant epoxy finish paint after thorough cleaning
/ surface preparation using wire brush/scrapper/chisel and buffing
with steel brush cup type fitted in angle grinder.

The rate shall include labour charges & cost of all materials, hire charges of tools
& machineries required for the work, consumables etc., scaffolding charges,
safety tools and appliances, standard working platforms, ties etc., for carrying
out the complete work.

12

12

Supplying, providing, laying and fixing of industrial profile PVC roof
sheet 1.9mm thick white colour, (overall width of 1063mm and crest
height of 40mm with centre to centre crest of 250mm) fixing with
suitable size aluminium alloy mill finish cyclonic / storm washer on
crest of sheet profile, S5304 self- tapping screws, FRP flats on joints and
apply weather proof silicon joint sealant to make the roof leak proof, to
suit the existing M.S. angle/channel, purlin, in required shape/length
etc. to suit for existing site conditions and roof setup as per standard
specification and as directed by Engineer-in-charge.

The rate shall include cost of all materials, labour charge, tools required for the
work etc., for carrying out the complete work.

300
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13

Supply and installation of uPVC gutter of size of about 320X250mm of
length 3m each for diverting rainwater from roof and a weight 3kg per
meter with a holding capacity of 52 liter/ metre as directed by Engineer
In-charge. Gutter shall be laid with sufficient slope (1 in 50 to 1 in 100
suitable to the site set-up) from the starting end to discharge end. The
work also include supply & fixing accessories such as UPVC coated GI
clamp @ 60cm spacing welding MS purlin to proper line, fitting the Joint
clamp suitably by weather resistant grade sealant and make leak proof
etc., as per manufacturer recommendations & as directed EIC to
complete.

The rate shall include labour charges & cost of all materials, hire charges of
tools & machineries required for the work, consumables etc., scaffolding
charges, safety tools and appliances, standard working platforms, ties etc., for
carrying out the complete work.

15

Rm

14

Supply & fixing PVC pipe of 6” dia or nearest, 4 kg/cm?2 pressure rating
for rain water down take from roof gutter, including suitable specials
such as bends, tees, elbows etc., required for the work suit to site setup,
placing at site in position using GI threaded rod of minimum dia 7mm,
sliding rail on both side of flange of MS column, U clamps, bolts, nuts
with washer, necessary jointing to proof leak, slopping to drain etc.,
accessories for the roof set-up and sealing them, necessary anchoring,
clamping, grouting to the masonry structure after removal of damaged
down take pipes etc., all required for the completion of work and as
directed by Engineer-in-Charge with prior approval for all fittings.

The rate shall include labour charges & cost of materials, scaffolding charges,
cost of staging / working platform, lead &

lift of materials, tools etc., for carrying out the complete work.

20

15

Supply & fixing MS bolts & nut, washer plate of 25mm dia with 600mm
length & about 175mm thread for RCC foundations as per the spacing
given in the drawing or as directed by Engineer In Charge. Suitable
templates have to be made & fix before concreting to keep the spacing of
foundation bolts in proper line &levels.

The rate shall include cost of all material & labour charges for fixing etc.,
required for complete work.

400

Kg

16

Providing heavy duty PU screed lining, 5mm average thick, over the
existing concrete floor area as per the scope of work detailed in the
specification using approved brand & shade of materials as per
manufacturer recommendations, after proper surface preparation which
includes grinding the floor making anchor grooves 100 mm from all
round walls, 20sqm areas for a size of 6 mm x 6 mm (width and depth),
remove any loose plaster, dirt, grease, surface contamination, laitance
completely and priming with suitable primer 24 hrs dry. Thereafter a
screed lining with approved shade & finish shall be applied in required
thickness. The debris generated while cleaning shall be disposed at our
disposal/scrap yard within a distance of 750m inside the company
premises.

The rate shall include cost of all materials, labour charges, hire charges of tools
& machineries required for the work etc., for carrying out the complete work.
The rate shall include cost of all materials, labour charge, tools required for the
work etc., for carrying out the complete work.

150
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17

Providing PU coating over the vertical surface of the bund/brick wall
(about 30cm from floor) as per the scope of work detailed in the
specification using approved make of as per manufacturer
recommendation, after proper surface preparation including thorough
cleaning to remove any loose plaster, dirt, grease etc., grinding (wherever
required) etc., and priming with suitable primer. The debris generated 30 m2
while cleaning shall be disposed at our disposal/scrap yard within a
distance of 750m inside the company premises.

The rate shall include cost of all materials, labour charges, hire charges of tools
& machineries required for the work etc., for

carrying out the complete work.

18

Providing & fixing good quality vitrified tiles of 600mmx600mm or
600mmx1200mm, 8mm thickness anti-skid, anti-strain & scratch
resistant at all levels in floor & wall area of Toilet, approved design,
shade & finish, laying with tile adhesive, providing spacers between the
tile joints 4mm and filling the gap using suitable epoxy joint fillers. The
tiles must be fixed using suitable tile adhesive with minimum 4mm
thickness using notch trowel as per manufacturer recommendation. The
sample tile colour, design & shade pattern shall be got approved from
civil dept before commencement of work.

The rate shall include cost of all materials, labour charges, hire charges for tools,
vehicles, machineries required for the work, transportation, unloading, leading
& laying charges etc., for carrying out the complete work.

19

Supply and fixing FRP doors suit to existing site condition, with door
frame, fully moulded of single leaf of thickness 28mm, wooden shade,
including removal of existing damaged wooden doors & frames without
damaging the adjacent structure. The FRP door shall be made using
resin (Isophthalic) thickness of 3mm with hard wood moulded
internally, door frame section size 50mm x 80mm (approx) with heavy
duty SS hinges of 100mm (4Nos), handles, tower bolts, latch & fixing 3 Nos
properly using anchor bolts/ suitable fasteners making it workable
condition etc., for carrying out the complete work.

The door size varies from Width- 0.7m

-1.0m Height - 2.0m - 2.15m

The rate shall include cost of all materials & labour, fabrication,

supply, dismantling& fixing charges etc., for carrying out the complete work.

Supply and fixing sanitary fittings such as wash basins/ shower/ shower cock/ health faucet/
bib cock etc., in position to proper lines & levels without any leakage and make it in workable
conditions, complete as directed by Engineer in charge. The rate shall include cost of all materials,
labour charge, tools required for the work etc., for carrying out the complete work.

20

Half pedestal washbasin

21

Bib cock

22

Angle cock

23

Health faucet

24

Shower

25

Shower cock

26

O I S S =W I \C Y TSy ey
Z
o

Floor trap

27

Supply and fixing of PVC pipe 25mm-50mm dia PVC pipe of 15 kg/cm?2
pressure rating including bends, tees, brass threaded elbows for fixing
angle cocks, bib cocks, any other specials required for the work etc., 25 Rm
including cutting the grooves in brick masonry to a depth of about 30-
50mm and sealed with plaster. Before plastering, leakage testing with
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/Supreme/ Astral

work etc., for carrying out the complete work.

suitable working pressure shall be carried out. Make: Finolex

The rate shall include cost of all materials, labour charge, tools required for the

Note: -
1. Bidder has to quote the basic rate in Rs. and the GST in % separately as per price schedule attached. If
GST in % is not entered/quoted it will be considered as inclusive of GST.
2. Overall lowest will be considered as L1
DETAILS TO BE FURNISHED ALONG WITH THE OFFER
GST i

SI. No. Description of work o m HSN Code

0

Dismantling of concrete, masonry/brick wall, floor, foundation, rubble,
dyke, etc. using portable electrically operated heavy- duty breaker
machine/ chain driven excavator fitted with breaker unit in low
vibration mode/ without affecting the adjacent structure or building,
dismantling and removal of MS structural on the floor, cleaning and
shifting the all waste/debris generated as directed by Engineer-in-
charge.

The rate shall include cost of all materials, labour charges,
machineries, tools & consumables required for completion of work

Engaging concrete cutter 2 feet dia (approx) using diamond wheel suit
to existing site condition for cutting of RCC slab/floor/road, including
necessary scaffolding, platform, labour charges etc to carry out the
complete work.

The rate shall include the hire charge of machineries, vehicles

and tools required for the work, gas cutting set, transportation of waste to disposal

yard, labour charges etc., complete.

Earthwork in excavation by mechanical /manual means for foundation,
pits, trenches or drains including dressing of sides and ramming of
bottoms, lift up to 2.0m, including dewatering, getting out the excavated
soil and disposal of surplus excavated soil as directed, within the site
lead up to 750m.

The rate shall include labour charges & cost of all materials including cement,
scaffolding charges, staging, working platform, etc. for carrying out the complete

work.

Providing PCC 1:2:4 mix for foundations, tie beams, making sump / pit
etc., machine mix or hand mix using 20mm down grade broken stone
aggregate, M-sand, necessary shuttering/ form work.

The rate shall include labour charges & cost of all materials

including cement, scaffolding charges, working platform etc. for carrying out the

complete work.
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Providing & laying of Reinforced Cement Concrete RCC (M-25 Grade
as per IS 456) for column footings, beams, pit/sump, dyke wall, floor
concrete etc., with a minimum cement content of 360 kg/m3 of concrete
by using 20-10 mm downgraded stones, machine mixed, mechanically
vibrated, consolidated, curing, including usage of quality material as
approved, cost, conveyance, lead, lift of all materials, labour, necessary
scaffolding etc., but excluding cost of formwork and
reinforcement work which will be paid separately under relevant
item. Wherever possible Ready Mix Concrete may be carried out at
required places as directed by Engineer-in- charge with prior approval.
The rate shall include labour charges, cost of all materials including cement,
M-sand, scaffolding / platform work for carrying out the complete work.

Providing form work for all RCC works (Reinforced cement concrete)
such as foundation, tie beams, ramp, floor, dyke, etc., usage of suitable
thickness shuttering plywood with sufficient wooden runners or MS
shutters, supports shall be enough strength to withstand the load
during pouring of concrete and de-shuttering after casting of concrete.

The rate shall include labour charges, cost of materials, scaffolding charges
staging, working platform, etc. for
carrying out the complete work.

Shifting, filling, Laying & Levelling of concrete/brick debris / earth
from nearby location to proposed site by engaging suitable JCB &
Tippers, compacting with rollers in layers.

The rate shall include cost of wvehicles, cost of labour required for
compaction/consolidation with watering etc., to carry out the complete work.
Measurement will be taken on the basis of compacted layer after filling at site
only.

Supply & Laying reinforcement High yield strength deformed (HYSD)
bars Fe 500 grade, cutting to required size, bending & placing in
position, binding with 18/20 gauge black annealed

/Gl tying wire, including lead, lift of reinforcement to site, laying as
directed by Engineer-in-charge (Weight of steel bar shall be taken as per
relevant IS standard).

The rates shall include labour charges, cost of reinforcement, &
binding wire, tools, etc., for carrying out the complete work.

Providing and laying autoclaved aerated cement blocks for masonry
works (wall) using standard size of 600mm length, 100mm,/ 150mm
width, 200mm height at all levels with approved make using polymer
modified adhesive mortar as per manufacturer specification &
recommendation, all complete as per direction of Engineer- in-Charge.

The rate shall include cost of all materials, labour charges,
machineries, tools & consumables required for completion of work

10

Providing Plastering in CM 1:4, 12 mm thick average in new and
existing masonry structure wherever required, mixing & application of
mortar, finishing smooth, proper line & level all required for
completion of work as directed by EIC.

The rate shall include cost of all materials & labour, supply & fixing charges
etc., for carrying out the complete work.
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11

Supply, fabrication & erection of MS structural supports such as
columns, rafters, tie beams, purlins, wind bracing, cross bracing,
roof supports,side cladding angles, louvers, supporting cleats,
stiffeners, battens, joint plates, and other supports etc., for providing
new structural steel shed with roofing which includes straightening,
cutting, fixing in position, bolting, welding at required places upon site
condition etc. for carrying out the complete work. The MS roof
structural shall be painted with one coat of high build epoxy primer &
two coats of two coats of chemical resistant epoxy finish paint after
thorough  cleaning /  surface  preparation using  wire
brush/scrapper/chisel and buffing with steel brush cup type fitted in
angle grinder.

The rate shall include labour charges & cost of all materials, hire charges of tools
& machineries required for the work, consumables etc., scaffolding charges,
safety tools and appliances, standard working platforms, ties etc., for carrying
out the complete work.

12

Supplying, providing, laying and fixing of industrial profile PVC roof
sheet 1.9mm thick white colour, (overall width of 1063mm and crest
height of 40mm with centre to centre crest of 250mm), fixing with
suitable size aluminium alloy mill finish cyclonic / storm washer on
crest of sheet profile, 55304 self- tapping screws, FRP flats on joints and
apply weather proof silicon joint sealant to make the roof leak proof, to
suit the existing M.S. angle/channel, purlin, in required shape/length
etc. to suit for existing site conditions and roof setup as per standard
specification and as directed by Engineer-in-charge.

The rate shall include cost of all materials, labour charge, tools required for the
work etc., for carrying out the complete work.

13

Supply and installation of uPVC gutter of size of about 320X250mm of
length 3m each for diverting rainwater from roof and a weight 3kg per
meter with a holding capacity of 52 liter/metre as directed by Engineer
In-charge. Gutter shall be laid with sufficient slope (1 in 50 to 1 in 100
suitable to the site set-up) from the starting end to discharge end. The
work also include supply & fixing accessories such as UPVC coated GI
clamp @ 60cm spacing welding MS purlin to proper line, fitting the Joint
clamp suitably by weather resistant grade sealant and make leak proof
etc., as per manufacturer recommendations & as directed EIC to
complete.

The rate shall include labour charges & cost of all materials, hire charges of
tools & machineries required for the work, consumables etc., scaffolding
charges, safety tools and appliances, standard working platforms, ties etc., for
carrying out the complete work.

14

Supply & fixing PVC pipe of 6” dia or nearest, 4 kg/cm?2 pressure rating
for rain water down take from roof gutter, including suitable specials
such as bends, tees, elbows etc., required for the work suit to site setup,
placing at site in position using GI threaded rod of minimum dia
7mm, sliding

rail on both side of flange of MS column, U clamps, bolts, nuts with
washer, necessary jointing to proof leak, slopping to drain etc.,
accessories for the roof set-up and sealing them, necessary anchoring,
clamping, grouting to the masonry structure after removal of damaged
down take pipes etc., all required for the completion of work and as
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directed by Engineer-in-Charge with prior approval for all fittings.

The rate shall include labour charges & cost of materials, scaffolding charges,
cost of staging / working platform, lead &
lift of materials, tools etc., for carrying out the complete work.

15

Supply & fixing MS bolts & nut, washer plate of 25mm dia with 600mm
length & about 175mm thread for RCC foundations as per the spacing
given in the drawing or as directed by Engineer In Charge. Suitable
templates have to be made & fix before concreting to keep the spacing
of foundation bolts in proper line &levels.

The rate shall include cost of all material & labour charges for fixing etc.,
required for complete work.

16

Providing heavy duty PU screed lining, 5mm average thick, over the
existing concrete floor area as per the scope of work detailed in the
specification using approved brand & shade of materials as per
manufacturer recommendations, after proper surface preparation which
includes grinding the floor making anchor grooves 100 mm from all
round walls, 20sqm areas for a size of 6 mm x 6 mm (width and depth),
remove any loose plaster, dirt, grease, surface contamination, laitance
completely and priming with suitable primer 24 hrs dry. Thereafter a
screed lining with approved shade & finish shall be applied in required
thickness. The debris generated while cleaning shall be disposed at our
disposal/scrap yard within a distance of 750m inside the company
premises.

The rate shall include cost of all materials, labour charges, hire charges of tools
& machineries required for the work etc., for carrying out the complete work.
The rate shall include cost of all materials, labour charge, tools required for the
work etc., for carrying out the complete work.

17

Providing PU coating over the vertical surface of the bund/brick wall
(about 30cm from floor) as per the scope of work detailed in the
specification using approved make of as per manufacturer
recommendation, after proper surface preparation including thorough
cleaning to remove any loose plaster, dirt, grease etc.,, grinding
(wherever required) etc., and priming with suitable primer. The debris
generated while cleaning shall be disposed at our disposal/scrap yard
within a distance of 750m inside the company premises.

The rate shall include cost of all materials, labour charges, hire charges of tools
& machineries required for the work etc., for
carrying out the complete work.

18

Providing & fixing good quality vitrified tiles of 600mmx600mm or
600mmx1200mm, 8mm thickness anti-skid, anti-strain & scratch
resistant at all levels in floor & wall area of Toilet, approved design,
shade & finish, laying with tile adhesive, providing spacers between the
tile joints 4mm and filling the gap using suitable epoxy joint fillers. The
tiles must be fixed using suitable tile adhesive with minimum 4mm
thickness using notch trowel as per manufacturer recommendation. The
sample tile colour, design & shade pattern shall be got approved from
civil dept before commencement of work.
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The rate shall include cost of all materials, labour charges, hire charges for
tools, vehicles, machineries required for the work, transportation, unloading,
leading & laying charges etc., for carrying out the complete work.

Supply and fixing FRP doors suit to existing site condition, with door
frame, fully moulded of single leaf of thickness 28mm, wooden shade,
including removal of existing damaged wooden doors & frames without
damaging the adjacent structure. The FRP door shall be made using
resin (Isophthalic) thickness of 3mm with hard wood moulded
internally, door frame section size 50mm x 80mm (approx) with heavy
duty SS hinges of 100mm (4Nos), handles, tower bolts, latch & fixing
properly using anchor bolts/ suitable fasteners making it workable
condition etc., for carrying out the complete work.

The door size varies from Width-

0.7m - 1.0m Height - 2.0m - 2.15m

The rate shall include cost of all materials & labour, fabrication,

supply, dismantling& fixing charges etc., for carrying out the complete
work.

Supply and fixing sanitary fittings such as wash basins/ shower/ shower cock/ health faucet/ bib
cock etc., in position to proper lines & levels without any leakage and make it in workable conditions,
complete as directed by Engineer in charge. The rate shall include cost of all materials, labour charge, tools

required for the work etc., for carrying out the complete work.

20 Half pedestal washbasin

21 Bib cock

22 Angle cock

23 Health faucet

24 Shower

25 Shower cock

26 Floor trap
Supply and fixing of PVC pipe 25mm-50mm dia PVC pipe of 15
kg/cm?2 pressure rating including bends, tees, brass threaded elbows
for fixing angle cocks, bib cocks, any other specials required for the
work etc., including cutting the grooves in brick masonry to a depth of

27 about 30-50mm and sealed with plaster. Before plastering, leakage

testing with suitable working pressure shall be carried out.
Make: Finolex

/Supreme/ Astral
The rate shall include cost of all materials, labour charge, tools required for the

work etc., for carrying out the complete work.
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GENERAL CONDITIONS OF CONTRACT (GCOCQ)
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GENERAL CONDITIONS OF CONTRACT (GCOC)

1.0 Definitions:
In the contract (as hereinafter defined), the following ‘words’ and ‘Definitions’ expression shall have the meaning hereby assigned to them except where the context otherwise requires:

a) Employer (India)Li atPlotNo. 1207, Veer Savarkar Marg, Near Siddhi Vinayak Temple, Prabhadevi, Mumbai- 400028. The term Employer includes successors, assigns of IREL.

b) "Contractor” means the person or persons, firm or company whose tender has been accepted by the Employer and includes the Contractors’ personal representatives, successors and permitted assignees.

9 "Engineer’ means the representative of IREL or the other Engineer appointed from time to time by the Employer and notified in writing to the contractor to act as Engineer for thepurposes of the contract in place of the said representative.

d) "Engineer's Representative” means any resident engineer or assistant of the Engineer orany other employee or agent appointed from time to time by the Employer or the Engineerto perform the duties set forth in Clause 1.5 hereof and whose authority shall
be notified in writing to the Contractor by the Engineer.

Q) "Work" shall mean and include all works specified or setforth and required in and by the specifications, drawing and schedule hereto annexed or to be implied therefrom or incidental thereto or to be hereafter specified or required in such explanatory

instructionsand drawings (being in conformity with the original specification, drawing and schedule) and also such additional instructions and drawings not in conformity as aforesaid as shallfrom time to time, during the progress of the work hereby
contracted for, be supplied by the Employer.

) "Contract" means the Invitation to tender, Instructions to Tenderers, General Conditions of Contract, Special. Conditions of Contract, Specifications, Drawings. Tender Schedule showing approximate quantities, quoted rates and amount against each
item, Time Schedule, Letter of Intent/ Award, Tender and Contract agreement.

8) "Contract Price" means:
In the case of Lump sum Contracts, the price payable to the Contractor as mentioned in the Contract for each line item. Price is fixed & firm during the entire duration of contract subject to price reduction clause in case of delay in performance; however,

priceis subjectto price variation clause as per special conditions of contract, if any.

In the case of Item Rate Contracts, Rates by the item rates quoted by the tenderer and accepted by the Company for the various items.

h) "Constructional Plant” means all appliances o things of whatsoever nature as required orabout the execution, or of the Works or, Temporary Works (as hereafter defined) but does not include materials or other things intended to
form or forming part of the permanent work or temporary housing, hutting, offices & Stores etc.

i) "Temporary Works" means all temporary works of every kind required in or about the execution, completion or maintenance of the works.

i) "Drawings” means the drawings referred to in the Speci and any modification of such drawings approved in writing by the Engincer and such other drawings as may fromtime to time be furnished or approved in writing by the Engineer.

k) "Site “means the lands and other places envisaged by the Employer where the Works areto be executed or carried out.

1) "Letter of Intent" is an intimation by a letter to tenderer that tender has been aCchmd in accordance with the provisions contained in that letter.

m) "Approved" means approved in writing including written P verbal approval and "approval” means approval in writing including aforesaid.

12 Singular & Plural : Words importing the singular only also include the plural and vice versa where the context requires.

13 Clause Headings or Marginal notes: The Clause headings or marginal notes in these General Conditions shall not be deemed to be part thereof or be taken into considerationin the i ion or construction thereof or of the contract.

14 Specification: The term "Specification" shall mean schedules, detailed designs, statements of technical data, p istics and all such parti ioned as such in the contract. In the absence of any specific specifications issued bythe

Employer, the specifications issued by the BIS will apply.
ENGINEER-IN-CHARGE:

The Engineer-in-charge shall represent and act on behalf of IREL at all times during the currency of the all notices, instructions, orders, certificates, approvals and all other communications under this Contract shall be given by the Engineer-in-charge,
except as herein otherwise provided.

The Engineer-in-charge shall have authority for

General supervision, follow up of supply and direction of the Works

Direction tostop the Works whenever such stoppage may be necessary to ensure theproper execution of the works

To reject all Works and Materials which do not conform to the contract specifi The Engi haveno authority toreli ONTRACTOR of any of hisduti igations under th nor except as expressly provided here-in-
under orelsewhere inthe Contract to order any work involving delay or any extra payment by IRELor to make any variation of or in the Works

20 ASSIGNMENT AND SUB-LETTING

21 The Contractor shall not assign the Contract or any part thereof or any benefit or interesttherein or thereunder (other than a charge in favour of the Contractor's Bankers of any money due or to become due under this Contract) without the prior written
consent of Employer.

22 The Contractor shall not sub-let the whole or part of the Works except where otherwise provided by the Contract,and even then only with the prior written consent of the Employerand such Consent if given shall not relieve the Contractor from any liability
or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any Sub-contractor, his agents, servants or workmen as fully as if they were the acts, defaultsor neglects of the Contractor, his agents, servants or workmen
Provided always that the provision of labour on a piecework basis shall not be deemed to be a sub- letting under this clause

23 CONTRACTOR shall supervise and direct the work of all SUB-CONTRACTORS and shallbe responsible for co-coordinating their work. If CONTRACTOR fails to correct, orcommence to correct and execute the correction with due diligence of deficient or
defectivework performed by any SUB-CONTRACTOR within reasonable time (provided it doesn’t materially impact safe operation of plant), after receipt by CONTRACTOR of a notice fromEMPLOYER with respect thereto. EMPLOYER may (but shall not
be obligated to), after seven days following receipt by CONTRACTOR of an additional notice, and without prejudice to any other right or remedy take all reasonable steps to remedy such defectiveor deficient work at risk and cost of CONTRACTOR.

24 CONTRACTOR shall require all SUB-CONTRACTORS to perform in of the CONTRACT including FINAL PROPOSAL, all APPLICABLELAWS and APPLICABLE PERMITS, Prudent Utility Practice, Good
ftheNIT, and all UB- CONTRACTORS/SUBVENDORQemd Manufacturers and all insurance policies relating to the PLANT or the WORK.
25 CONTRACTOR shall be solely responsible for paying each SUB-CONTRACTOR and anyother person to whom any amount is due from CONTRACTOR for services, equipment, construction equipment, materials or supplies otherwise related to the

PLANT or the WORK

26 CONTRACTOR shall take all reasonable steps and actions to ensure that such services,equipment, construction equipment, materials and supplies and the like have been or willbe received, inspected and approved and that such services have been orwill
be properlyperformed.

27 EMPLOYER shall not be deemed by virtue of the CONTRACT to have any contractual obligation to or relationship with any SUB-CONTRACTOR.
3.0 EXTENT OF CONTRACT:

The Contract comprises the construction, completion and maintenance of the works and except in so far as the contract otherwise provides, the provision of all labour, materials, constructional plant, temporary works and everything whether of a

temporary or permanent nature required in and for such and
40 CONTRACT DOCUMENTS:
4.1 CUSTODY OF DRAWINGS:

The drawings shall remain in the sole custody of the Engineer but two copies thereof shallbe furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. On the completion of the
contract, the Contractor shall return to the Engineer all drawings provided under the contract, The Contractor shall give adequate notice in writing to the Engineer or Engineer's representative, of any further drawings or specifications that may be
required for the execution of the works or otherwise under the contract.

42 ONE COPY OF DRAWINGS TO BE KEPT ON SITE:

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the site and the same shall at all reasonable time be available for inspection and use by the Engineer and the Engineer's representative and by any
otherperson authorised by the Engineer in writing,

4311 FURTHER DRAWINGS AND INSTRUCTION:

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the works such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and
maintenance of theworks and the Contractor shail carry out and be bound by the same.

5.0 CONTRACT AGREEMENT:

The Contractor shall enter into and execute a Contract Agreement in the form annexed heretowithin the specified time in Letter of Intent/ Award and in default there of the earnestmoney paid by the Contractor shall be forfeited and acceptance of his Tender
shall be considered as withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the Contractor.

6.0 MODIFICATIONS IN CONTRACT:

All modifications leading to changes in the CONTRACT with respect to technical or commercial aspects including terms of ion period shall be valid only when to the CONTRACT is issued by the Employer.
The modification or amendment of the CONTRACT for an adjustment in the CONTRACTPRICE and/ or COMPLETION DATE in accordance with the applicable provision of the CONTRACT, if any, shall be subject to mutual agreement.

IREL shall not be bound by any printed conditions or provisions in the CONTRACTOR'sbid forms or acknowledgement of CONTRACT and other documents which support to impose any condition at variance with or supplemental to CONTRACT.

7.0 USE OF CONTRACT DOCUMENTS AND INFORMATION:

71 The CONTRACTOR shall not, without the IREL's prior written consent, disclose the CONTRACT or any provision thereof, or any specification, plan, drawing, pattern, sampleor information furnished by or on behalf of the IREL in connection therewith, to
any personother than a person employed by the CONTRACTOR in the performance of the CONTRACT. Disclosure to any such employed person shall be made in confidence and shall extend only so far as may be necessary for purpose of such
performance.

72 The CONTRACTOR shall not without the IREL's prior written consent, make use of any document or information enumerated in Clause 7.1 except for purpose of performing the CONTRACT.

73 Any document other than CONTRACT, itself, enumerated in Clause 7.1 shall remain the property of the IREL and shall be returned (all copies) to the IREL on completion of the CONTRACTOR's performance under the CONTRACT, if so required by
the IREL.

74 CONTRACTOR TO INFORM HIMSELF FULLY:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have himself independently obtained all necessary information for the purposeof preparing his tender and his tender as accepted shall be deemed to have
taken into account all contingencies as may arise due to such information or lack of same. The correctness of the details, given in the Tender Document to help the CONTRACTOR to make up the tender is not guaranteed.

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS to have generally obtained his own information in all matters whatsoever that might affectthe carrying out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of quantity or omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements of materials and labour involved etc, and as to what all works he has to complete in accordance with the
CONTRACT documents whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing structures, if any,
and also as to the nature and the conditionsof the Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land, water or air, and as to possible interruptions thereto and the access andegress from the site, to have
made enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, disposal of the available as to whatever required, depots and such other buildings as may be
necessary for executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters affecting these works.
Heis deemed to have acquainted himself s to his lability of payment of Government Taxes, Customs duty and other charges, levies etc.

Any neglect fthe CONTRACTOR i upon any other ONTRACTshall not relieve him from any risks o liabilities or the entire responsibility from
complehonaf the works at the scheduled rates and times in strict accordance with the CONTRACT.

Itis, therefore, uld the CONTRACTOR ny doubt as to the meaningof any portion of the CONTRACT DOCUMENT, he shall set forth the particulars thereof inwriting to IREL in duplicate, before submission of tender. IREL may provide
such clarification as may be necessary in writing to CONTRACTOR, such clarifications as provided by IREL shall form part of CONTRACT DOCUMENTS.

No verbal agreement or inference from conversation with any effect or employee of the IREL before, during or after the execution of the CONTRACT AGREEMENT shall in any way affect or modify and of the terms or obligations herein contained. Any
changein 'ONTRACTORand no extra claim on this account shall be entertained.
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GENERALINFORMATION:

Locati ite: Theprop i i i Contract.

Access by Road: CONTRACTOR, if necessary, shall build other temporary access roadsto the actual site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the use of the roads so constructed by him for
vehicles of any other parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the construction there of start while he is engaged on this work. He shall make allowance in
his tender for anyinconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for
any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the WORK till completion unless
otherwise mentioned in the Tender Document.Water Supply: Contractor will have to make his own arrangements for supply of water tohis labour camps and for works. All pumping installations, pipe network and distribution system will have to be
carried out by the Contractor at his own risk and cost. Alternatively, IREL at his discretion may endeavour to provide water to the Contractor at its source of supply provided the Contractor makes arrangement for pipe networks from source of supply and
such distribution pipe network shall have prior approval of the Engineer-in- Charge so as not to interfere with the layout and progress of the other construction works.In such case, the rate for water shall be deducted from the running account bills (Subject
to rate of deduction

stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be
more than 500 m away from the CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or i
there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or removethe temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running
account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply
of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects
with the latest statutory requirements and safety provisions, i.e., as per the Central /State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

Atall times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE.
Power supply willbe reconnected only after production of fresh certificate from authorized electrical supervisors.

‘The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom.
The total requirement of power shall be indicated by the tenderer along with his tender.

STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical ifications and when no licable standard is i CONTRACTOR shall follow best engineering practices.

PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming
the CONTRACTAre to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEwho shall thereupon issue to the Contractor instructions
P Contract, the priority of thed as follows :

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders(ITB);
Special Conditions of Contract (SCC);
General Conditions of Contract (GCC)
Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions ofContract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding
the sub-division of the documents into these separate sections and volumes, every part of each shall be deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be
deemed toover-ridethe provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

PATENT INFRINGEMENT.

CONTRACTOR shall at all times, indemnify and keep i ified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold IRELfree and harmless against all costs of such claims or suits which may
be made against IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR's technical Information for the
and PLANTand the use of CONTRACTOR's and /or any other process, licenser’sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR’s Technical Information for the 'S tion, i and i PLANT and the use of CONTRACTOR'’s processes used in PLANT will not
infringe anyvalid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmiess against such claims andcosts thereof and make arrangements that will allow IREL
to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infri or any action for i of patents brought against it by a third party and based upon the use of CONTRACTOR's Technical Information. If such use is in
accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may
become payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by
advisory counsel of its ownselection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely
affecting the performance and/ or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned
Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or
surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.
INDEMNITIES:

INDEMNIFICATION FOR LIABILITIES:

CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of
CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or
SITE that may be imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

WORK, any EQUIPMENT

the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE of work (any substance already existing at SITE before
commencement of WORK excluded)

The performance of WORK, or as a result of personal injuries (including wrongful death);

the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

Any breach of CONTRACT with any SUB-CONTRACTOR/ VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for any liability arising out of or resulting from events or circumstances
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/ VENDOR or any other Person directly or indirectly employed by
either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES:

It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to
be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per
GST Rules may result into deductionof GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to
Clause-9.1.1andClause-9.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IREL to CONTRACTOR here under. If such amounts
P toCONTRACTOI "ONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules in force at the place where any of the works is to be performed, and
CCONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which might be imposed by reasonof any asserted or established violation of such laws, regulations, ordinances or other rule.IREL shall provide the necessary permits for
CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

MECHANICS LIEN:

CCONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/ or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens and encumbrances.

WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter
(whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.

PROGRAMME TO BE FURNISHED:

As s0on as practicable after the acceptance of his tender, the Contractor shall, if required submit to the Engineer for his approval a programme showing the order of procedure andthe method in which he proposes to carry out Works and shall
whenever required by the Engineer or Engineer's furnish for his in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer of such or the of such particulars shall not relieve the Contractor of any of his
duties or responsibilities under the Contract.

Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the executionof the works and as long thereafter as the Engineer may consider necessary for the properfulfilling of the Contractor's Obligation under the contract. The
Contractor or one of his competent and authorised agent approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be constantly on the Works and shall give his whole time to the superintendence of the same.
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If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the replacing him as here-in-af i after receiving written notice of such withdrawal, remove the agent
from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the
Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.

CONTRACTOR'S EMPLOYEE:

The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.
Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and
Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance of the Works.

The Engineer shall be at liberty to object to and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in or about the execution or maintenance of the Works who in the oinion of the Engineer

‘misconducts himself o incompetent or negligent in the proper performance of his duties or wh by the Engineer to be undesirable and such person shall not be again employed upon the Works without the
written permission of the Engincer. Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engincer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by
the Contractor, and/ or anydirections given by the Engineer are not properly complied with or attended to, the Engincer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his
certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor,
provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

specifically mentioned in the tender, if any). However, IREL does notguarantee the supply of water and this does not relieve the Contractor of his ibilityin making his own and for the timely fon of the various works as
stipulated.

Power Supply: Subject to availability, IREL will supply power at 400/440 V at only one point at the nearest sub-station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The point of supply will not be
more than 500 m away fromthe CONTRACTOR'S premises. All the works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the completion of work or if
there is any hindrance caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or removethe temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to IREL which should be in the custody and control of the IREL. The cost of power supply shall be payable to IREL every month for Construction Works which would be deducted from the running
account bills (subject to rate of deduction specifically mentioned in the tender, if any). IREL shall not, however, guarantee the supply of electricity nor have any liability in respect thereof. No claim for compensation for any failure or short supply
of electricity willbe admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on the load side of the supply with due regard to safety requirement at site. Allcabling, equipment, installations etc. shall comply in all respects
with the latest statutory requirements and safety provisions, i.e., as per the Central /State Electricity Acts and Rulesetc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is tobe produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

Atall times, IEA regulations shall be followed failing which the IREL has a right to disconnect the power supply without any reference to the CONTRACTOR. No claim shallbe entertained for such disconnection by the ENGINEER-IN-CHARGE.
Power supply willbe reconnected only after production of fresh certificate from authorized electrical supervisors.

The IREL is not liable for any loss or damage to the CONTRACTOR's equipment as a result of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR arising therefrom.
‘The total requirement of power shall be indicated by the tenderer along with his tender

STANDARDS:

The goods and services supplied under this CONTRACT shall conform to the standards mentioned in the technical specifications and when no applicable standard is mentioned, CONTRACTOR shall follow best engineering practices.
PRIORITY OF CONTRACT DOCUMENTS:

Except if and the extent otherwise provided by the Contract, the provisions of the GeneralConditions of Contract and Special Conditions shall prevail over those of any other documents forming part of the CONTRACT. Several documents forming

the CONTRACTare to be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGEw ho shall thereupon issue to the Contractor instructions
P Contract, the priority of th as follows :

The Contract Agreement;

The Letter of Acceptance;

The Instructions to Bidders(ITB);

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract.

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS or describedin the SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

SPECIAL CONDITIONS OF CONTRACT:

Special Conditions of Contract shall be read in conjunction with the General Conditions ofContract, specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the context so requires. Notwithstanding
the sub-division of the documents into these separate sections and volumes, every part of each shall be deemedto be supplementary to and complementary of every other part and shall be read with andinto the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of Contract shall be
deemed toover-ridethe provisions of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

PATENT INFRINGEMENT:
CONTRACTOR shall atall times, indemnify and keep indemnified IREL against all claimsor suits and defend, at its own cost, any suit or action brought against IREL and hold IRELfree and harmless against all costs of such claims or suits which may

be made agamsl IREL in respect of any infringement of any rights protected by patent, copyright, trademarks, and trade secrets to the extent that such claim, suit, or action is a result of theuse of CONTRACTOR'’s technical Information for the
and i PLANTand the use of CONTRACTOR's and / or any other process, licenser'sprocesses used in PLANT. IREL shall pass on all claims made against it to CONTRACTOR for settlement.

CONTRACTOR declares that to the best of his knowledge and belief the use of CONTRACTOR's Technical ion for the i i and i PLANT and the use of CONTRACTOR's processes used in PLANT will not
infringe anyvalid patent rights of a third party. However, if at any time such infringement arises, CONTRACTOR agrees to keep IREL indemnified and harmless against such claims andcosts thereof and make arrangements that will allow IREL
to continue the operation of PLANT.

IREL shall promptly advise CONTRACTOR in writing of any claim of infri or any action for of patents brought against it by a third party and based upon the use of CONTRACTOR's Technical Information. If such use is in
accordance with instructions given in writing by CONTRACTOR, CONTRACTOR shall undertake the defence, or assist IREL in the defence, of the claim or suit up to final judgment or settlement.

CONTRACTOR shall undertake the defence on behalf of IREL and shall have sole chargeand direction of the defence, and shall bear all costs related thereto. CONTRACTOR shallfurther hold IREL harmless from any damages or other sums that may
become payable by IREL under a final judgment or settlement. However, IREL shall render to CONTRACTOR all reasonable assistance that may be required by CONTRACTOR in thedefence, and shall have the right to be represented therein by
advisory counsel of its ownselection and at its own expense.

In addition to the measures specified in Clause-8.4, CONTRACTOR may further, at its option, however, in reasonable consultation with IREL, seek to abate the alleged infringement by modification of PLANT or its operation without adversely
affecting the performance andy or secure for IREL immunity from suit for infringement. In such case, CONTRACTOR shall bear/ reimburse IREL all costs related to the said modification and to the said immunity.

In the event that IREL is legally restrained from operating PLANT on account of any infringement action or suit, CONTRACTOR shall take all possible actions to assist IREL to operate and use PLANT, is so far his area of operation is concerned.
Neither CONTRACTOR nor IREL shall settle or compromise any suit or action without thewritten consent of the other, if settlement or compromise obliges the other to make any payment or part with any property or assume any obligations or
surrender any rights or tobe subjected to any injunction by reason of such settlement or compromise.

INDEMNITIES:

INDEMNIFICATION FOR LIABILITIES:

CONTRACTOR INDEMNIFICATION FOR LIABILITIES:

To the fullest extent permitted by Law, CONTRACTOR assumes liability for and agrees toindemnify, protect, save and hold harmless IREL from and against any and all Liabilities (including, any strict liability), arising out of acts or omissions of
CONTRACTOR or its personnel or its agents in the performance of its obligations under the CONTRACT causing bodily injury, sickness, disease or death, damage to or loss of any property, and whether or not involving damage to WORKS or
SITE that may be imposed on, suffered orincurred by or asserted against IREL and in any way relating to or arising out of

WORK, any EQUIPMENT

the presence, discharge, treatment, storage, transportation, disposal, escape or release of any Hazardous Substance, or the threat thereof, at, to or from SITE of work (any substance already existing at SITE before
commencement of WORK excluded)

The performance of WORK, or as a result of personal injuries (including wrongful death);

the violation by CONTRACTOR or any SUB-CONTRACTOR/ VENDOR of any Government Approval or applicable Law;

Any breach of CONTRACT with any SUB-CONTRACTOR/VENDOR, provided, however, that CONTRACTOR shall not be required under this Clause to indemnifyIREL for any liability arising out of or resulting from events or circumstances
occurring or existing after PRELIMINARY ACCEPTANCE OF PLANT except where the liability arises from an act or omission of CONTRACTOR or any SUB- CONTRACTOR/ VENDOR or any other Person directly or indirectly employed by
either of them or anyone for whose acts either of them may be liable that was a contributory cause of such liability.

CONTRACTOR INDEMNIFICATION FOR TAXES
It is specifically understood that CONTRACTOR hereby accepts and assumes exclusive liability for and save and hold IREL harmless from and against of all Taxes arising from the performance of WORK, and all such Taxes shall be deemed to
be included in CONTRACT PRICE, except for GST. GST at applicable rate is payable extra. Seller needto prepare E-Invoice under GST and submit monthly/ quarterly GST Return as per GST Rules. Failure to submit GST Return on time as per
GST Rules may result into deductionof GST while processing Bills.

INDEMNIFICATION BY SUB-CONTRACTOR/VENDOR:

CONTRACTOR shall obtain from each SUB-CONTRACTOR/VENDOR, which is anaffiliate, and shall use all reasonable efforts to obtain from each SUB-CONTRACTOR/ VENDOR, an indemnification materially similar in form and substance to
Clause-9.1.1andClause-9.1.2 of which the IREL shall be named as beneficiary.

PAYMENT OF AMOUNTS UNDER THIS CLAUSE:

Except to the extent covered by insurance, all amounts payable and due by CONTRACTOR to IREL under this Clause shall be deducted from CONTRACT PRICE orany other amounts owed by IREL to CONTRACTOR here under. If such amounts
P y toCONTRACTO! 'ONTRACTORunder this Clause, CONTRACTOR shall be liable to IREL for such excess and shall pay such amount to IREL immediately upon demand.

PERMITS AND CERTIFICATES:

CONTRACTOR shall procure, at its expense, all necessary permits, certificates and licences required by virtue of all applicable laws, regulations, ordinances and other rules in force at the place where any of the works is to be performed, and
CCONTRACTOR furtheragrees to hold IREL harmless from liability or penalty which might be imposed by reasonof any asserted or violation of such law: or other rule.IREL shall provide the necessary permits for
CONTRACTOR's personnel to undertake any work in India in connection with CONTRACT.

MECHANICS LIEN:
CONTRACTOR agrees to indemnify and hold harmless IREL against all labourer'smaterial, men's and/or mechanics liens arising from its work, and shall keep the premisesof IREL free from all such claims, liens and encumbrances.
'WORK TO BE TO THE SATISFACTION OF ENGINEER:

The Contractor shall execute, complete and maintain the Works in strict accordance withthe contract, to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instructions and direction on any matter
(whether mentioned in the Contract or not). The Contractor shall take instructions and directions only from the Engineer or from the Engineer's representative on any matter touching or concerning theWorks.
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PROGRAMME TO BE FURNISHED:

As s0on as practicable after the acceptance of his tender, the Contractor shall, if required submit to the Engineer for his approval a programme showing the order of procedure andthe method in which he proposes to carry out Works and shall
whenever required by the Engineer or Engineer's furnish for his i i in writing of the Contractor's arrangement for the carrying out of the Works and of the constructional plant and temporary Works which the
Contractor intends to supply, use or construct as the case may be. The submission to and approval by the Engineer or Engineer of such or the ing of such parti shall not relieve the Contractor of any of his
duties or responsibilities under the Contract.

Contractors Superintendence:

The Contractor shall give and provide all necessary superintendence during the executionof the works and as long thereafter as the Engineer may consider necessary for the properfulfilling of the Contractor's Obligation under the contract. The
Contractor or e of his competent and authorised agent approved ofin writing by the Engincer (which approval may at any time be withdrawn) i to be constantly on the Works and shall give his whole time o the superintendence of the same.

If such approval shall be withdrawn by the Engineer, the Contractor shall as soon as is practicable (having regard to the requi replacing him as here-i i after receiving written notice of such withdrawal, remove the agent
from the Site and shall not thereafter employ him again on the Site in any capacity and shall replace him by another agent approved by the Engineer,Such authorised agent shall receive on behalf of the Contractor directions and instructionsfrom the
Engineer or (subject to the limitations of Clause 2 hereof) the Engineer's representative.

CONTRACTOR'S EMPLOYEE:

‘The Contractor shall provide and employ on the Site in connection with execution and maintenance of the Works.
Only such technical assistants and other staff as are skilled and experienced in their respective callings and such sub-agents, foreman and loading hands as are competent to give proper supervision to the work they are required to supervise and
Such skilled, semi-skilled and unskilled labour s is necessary for the proper and timely execution and maintenance of the Works.

The Engincer shall be at liberty to object o and require the Contractor to remove forthwithfrom the Works any person employed by the Contractor in o about the exccution or maintenance of the Works who in the opinion of the Engineer

‘misconducts himself or incompetent or negligent in the proper performance of his duties or wh by the Engineer to be undesirable and such person shall not be again employed upon the Works without the
written permission of the Engineer. Any person so removed from the Works shall be replaced without delay by a competent substitute approved by the Engineer.

EXTRA SUPERVISION ON WORK:

If in the opinion the Engineer, due progress is not made with the work in accordance withthe contract, and or the execution thereof becomes contrary to specifications, and/or badwork is executed and/or bad materials are used or supplied by
the Contractor, and/or anydirections given by the Engineer are not properly complied with or attended to, the Engineer may if he considers it necessary or proper for the execution of the work in accordance with the contract, of which his
certificate in writing will be sufficient evidence order the employment of extra supervising staff to supervise the work and the expenses of the employment including the salary of the supervising staff shall be provided by the Contractor,
provided that the Engineer shall give to the Contractor not less than 7 days previous notice in writing of intention to exercise his power.

SETTING-OUT OF THE WORKS:

The Contractor shall be responsible for the true and proper setting out of the Works and the correctness of the position levels, dimensions and alignment of all parts of the Worksand for the provision of all necessary instrument appliances and
labour in connection therewith. If at any time during the progress of the works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor on being required so to do by the Engincer
or Engineers representative shall at his own expense rectify such error to the satisfaction of the Engineer or Engineer's representativeunless such error is based on incorrect data supplied in writing by the Engineer or the Engineer's representative
inwhich case the expense of rectifying the same shall be borneby the Employer. The checking of any setting out or of any line or level by the Engineer orthe Engineer's representative shall not in any way relieve the Contractor of his responsibility for
the correctness thereof and the Contractor shall carefully protect and preserve all bench marks, site rails, pegs and other things used in setting out the works.

USE OF EXPLOSIVES:
ithout th issioninwritingof the Engineerand then only in the manner and to the extentto which he has prescri plosi used, bestored inas

tobeprovidedby and at the cost of the Contractor, who shall be liable for all damages, loss or injury to any person or property & shall be ible for complying with all the Statutoryobligations in these respects.

CARE OF WORKS:

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by the Engincer or Engineers representative or by a duly constituted
authority for the protectionof the Works or for the safety and convenience of the Public or others.

From the commencement to the completion of the Works, the Contractor shall take full responsibility or the care thereof and of all Temporary Works and in case any damage, loss or injury shall happen to the Works or to any part thereof or to
any temporary Worksfrom any cause whatsoever (save and except the excepted risks as defined in sub-clause (2) of the clause) shall at his own cost repair and make good the same so that at completion the Works shall be in good order and
condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions. In the eventof any such damage, loss or injury happening from any of the excepted risks theContractor shall if and to the extent
required by the contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 58 hereof.

EXCEPTED RISKS:

‘The "excepted risks" mentioned in Sub-clause (1) above are war hostilities (whether war be declared or not), invasion act of foreign enemies, rebellion, revolution, insurrection of military or usurped power, civil war or (otherwise than among the
Contractor’s own employees) riot, commotion or disorder or any such operation of the forces of nature as responsible foresight and ability on the part of Contractor could not foresee or reasonablyprovide against (all of which are herein
collectively referred to as "the excepted risks".)

USE OF LAND & BUILDINGS

Wherever any land or building belonging to IREL is allotted to the Contractor, the Contractor shall return vacant possession of the same land/building in good condition toIREL after the completion of works as soon as the contract is
over/terminated, failing which IREL would be entitled to withhold the payment of the security deposit and/or finalbill in addition to any other action which the IREL may like to take for getting the vacantpossession of the land or building as
aforesaid.

The Contractor should obtain the prior approval of the competent authority for construction of purely temporary shed. The Contractor should submit written applicationaccompanied by layout plan for construction of such temporary shed. Any
modification/alteration if deemed necessary thereafter, should be done with prior approval of the competent authority.

‘The Contractor shall have to pay licence fee for the area occupied as per rates fixed bythe Management of IREL from time to time.

‘The permission for such temporary shed will be accorded only for the purpose of work as awarded to such Contractor and the temporary shed so constructed should be dismantled within 15 days from the date of completion of the maintenance
work and restore the possession of vacant land in the original condition or in a condition acceptable to the Management of IREL. In case of any difficulty, the Contractor may obtain specific approval of the competent authority which may not be
extended more than a period of one month in any case.

In case of failure of the Contractor to dismantle the temporary shed and hand over the vacant possession of the premises, the dep: shall be compelled to dismantle porary shed so at the risk and cost of the contractor
without prejudice toany other action which may be taken including recovery of damages as per rates fixed by IREL for the unauthorised occupation of the shed/ premises beyond the permitted period.

The Contractor should use such premises/shed for such purpose incidental to such awarded work and not as otherwise. It shall be the liability of the contractor to ensure that this occupation of the premises/shed does not provide to be of
nuisance to the residents in the vicinity. The Contractor shall also not sublet the premises to any other party.

DAMAGES TO PERSONS AND PROPERTY:
The Contractor shall (except if and so far as the Specification provided otherwise) indemnify and keep indemnified the IREL against all losses and claims for injuries or damages to any person or any property whatsoever which may arise out of

or inconsequence of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs charges and expenses whatsoever in respect ofor in relation thereto. Provided always that nothing hereby
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the IREL against any compensation or damages for or with respect to:

The permanent use or occupation of land by the works or any part thereof (save as herein -after provided) surface or other damage as aforesaid i.c. surface or other damage caused by contract works in the normal course
The right of the IREL to construct the Works or any part thereof on over under in or through any land.

whether P or with any right to light, air, way or water or other easement or quasi which is result of the ion of the Works in accordance with the Contract.

Provided further that for the purposes of this clause, the expression "the land" shall be deemed to be limited to the area defined in the specification as shown on the drawings inwhich land crops, trees and structures will be disturbed or damaged
as an inevitable consequence of the carrying out of the Works.

ACCIDENT OR INJURY TO WORKMEN:

The employer shall not be liable for or in respect of any damages or compensationpayable as per or otherwise in respect of or in consequence of any accident or injury toany workmen or other persons in the employment ofthe Contractor or anySub-
Contractor and the Contractor shall indemnify and keep indemnified the Employer against all such damages and compensation and against all claims, demands, t,charges and exp inrespect thereofin relation there
to.

The Contractor shall forthwith report all accidents and injuries as a result of his contractual work to the employer or his representative.
WORKMEN'S COMPENSATION ACT:

The Contractor shall at all times indemnify the Employer against all claims for compensation under the provision of the Workmen's Compensation Act, 1923 (VI of 1923) orany other law for the time being in force by or in respect of any workmen
employedby the Contractor i carrying out the contract and against all costs and expenses incurredby the employer in connection therewith and (without prejudice o any other means of recovery) the employer shall be entitled to deduct from
any money due or to become dueto the Contractor (whether under this contract or any other contract) all moneys paid or payable by the Employer by way of compensation aforesaid or for costs or expenses in connection with any claim thereto
and the Contractor shall abide by the decision of the Employer as to the sum payable by the Contract, under the provision of this clause.

GIVING OF NOTICE AND PAYMENT OF FEES:

The Contractor shall give, all notices and pay all fees required to be given or paid to any Central or State, Statute, Ordinance or other Law o any rule, Regulation or Bye-Law of local or other duly constituted authority in relation to the execution
of the Works or of anytemporary works and by the rules and regulations of all public bodies whose property or rights are affected or may be affected in any way by the works or any Temporary Works.

COMPLIANCE WITH STATUTES REGULATIONS ETC.:

The Contractor shall conform in all respects with the provision of any such statute, ordinance, or Law as aforesaid and the rules, ions or Bye-1 any local or otherduly constituted authority which may be applicable to the Works or toany
Temporary Works and with such rules and regulations of public bodies as aforesaid and shall keep the employer indemnify against all penalties and liability of every kind for breach of any such Statute, Ordinance, Law, Rules, Regulation or
Bye-laws.

FOSSILSETC.
Al fossils, coins, articles, value of antiquity and structures and other remains or things of geological or archacological interest discovered on the site of the works shall as betweenthe employer and the Contractor be deemed to be the absolute
property of the Employerand the Contractor shall take reasonable precautions to prevent, his workmen or any otherpersons from removing or damaging any such article or thing and shall immediately upondiscovery thereof and before removal
acquaint the Engineers representative of such discovery and carry out at the expense of the employer the engineer's Representative's orders as to the disposal, removal or otherwise of the same.

PATENT RIGHTS & ROYALTIES:

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceeding for or on account of infringement of any patent rights, designs trade-mark or name or other protected rights in respect of any
Constructional plant, machine, work or material used for or in connection with the Works or Temporary Works of any of them and from and against all claims, demands, proceeding, damages, cost, charges and expenses whatsoever in respect
thereof or in relation there to.

Except where otherwise specified, the Contractor shall pay all tollage and other royalties,rent and other payments or compensation (if any) for getting stone, sand, gravel, clay o other materials required for the Works or temporary Works or any
of them.

INTERFERENCES WITH TRAFFIC ADJOINING PROPERTIES.
All operations necessary for the execution of the Works and for the construction of any Temporary works shall so far as compliance with the requirements of the Contract permitsbe carried on so as ot to interfere unnecessarily or improperly with

the Public convenience or the access to use and occupation of public or private roads and footpathsor to or properties whether in the possession of the Employer’s Workmen or of any other person and Contractor shall save harmless and
indemnify employer in respect of all claims,demand damages,cost: of or in relation to any such matters.

EXTRAORDINARY TRAFFIC:
The Contractor shall use every reasonable means to prevent any of the highways and bridges communicating with or on the routes to the site from being damaged or injured byany traffic of the Contractor or any of his Sub-Contractors and in
particular shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from andto the site shall be limited as far as reasonably

possible and so that no unnecessary damage or injury may be occasioned to such highways and bridges. For any damage caused by the breach hereof, the Contractor shall be solely responsible.

'WATERBORNE TRAFFIC:
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Where the nature of the works is such as to require the use by the Contractor of water borne transport, the fore going provisions of this clause shall be construed as though "highway" included a dock, deck, sea wall, or other structure related to a
water-way and "vehicles" included craft and shall have effect accordingly.

OPPORTUNITIES FOR OTHER CONTRACTORS:

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed bythe Employer and their workmen and to the workmen of the
Employer and of any other duly constituted authorities who may be employed in the execution on or near the site of any work not included in the Contract or of any Contract which the Employer may enter into in connection with or ancillary to
the works.

SUPPLY OF PLANT, MATERIAL AND LABOUR:

Except where otherwise specified the Contractor shall at his own expense supply and provide all the Constructional Plant, Temporary Works, materials both for temporary and for permanent Works, labour (including the supervision thereof),
transport to or from the Site and in and about the Works and other things of every kind required for the c ion and of the Works.

DELAY IN OBTAINING MATERIALS BY THE EMPLOYER:

If the Employer has undertaken to supply materials specified in the special conditions at rates tated therein, the Contractor shall keep himselfin touch with the day-to-day positionregarding the supply of materials from the Engineer and soadjust the
progress of the workthat their labour may not remain idle nor may there be any other claim due to or arising from delay if any, in obtaining the materials. It should be clearly that no shall be entertained by the
Employer on account of delay in supplying materials.

SITE CLEARANCE ON COMPLETION OF WORK:

On the completion of the work all rubbish, debris, vats tanks, materials, and temporary structures of any sort or kind used for the purpose of or connected with its construction are to be removed by the Contractor and all pits and excavations
filled up and the site handed over in a tidy and workman like condition and no final payment in settlement of the account for the said work shall be held to be due or shall be made to the Contractor, till such site clearance shall have been effected
by him, and such clearance may be madeby the Engineer, at the expense of the Contractor in the event of his failure to comply withthis provision within 7 days after receiving notice inwriting from the Engineer to that effect.If it becomes necessary for
the Engincer to have the site cleared as indicated above at the expense of the Contractor, the Employer shall under no circumstances, be held liablefor any losses or damages to such of Contractor's property as may be on such site due tosuch
removal there from which removal may be effected by means of public sale of suchmaterials and property or in such way as seems fit and most convenient to the Engineer.

RETURN OF SURPLUS MATERIALS:

Notwithstanding anything contained to the contrary anywhere in this contract, wherever any materials for the execution of the contract are procured with the assistance of the Employer cither by issue from Employer's stocks or purchase made
under orders or permits or licenses issued by the Employer, the Contractor shall use the said materials economically and solely for the purpose of the contract and ot dispose of them without the permission of the Employer, and if required by
the Engineer shall return to the Employer all surplus or unserviceable materials that may be left with the Contractor after the completion of the contract or at its termination, for any reason whatsoever on being paid or credited such price as the
Engineer shall determine, having due regard to initial cost and the condition of the materials at the time of such return thereof. The price to be allowed to the Contractor, however, shall not exceed the amount charged to him excludingthe storage
charge if any. The decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to making himself liable of action for contravention of the terms of the licences or permit
and/or for criminal breach of trust) be liable to the Employer for payment of all moneys, advantagesor profit resulting or which in the usual course would have resulted to him by reason of such breach.

WORKMATERIALAND PLANT

QUALITY OF MATERIAL & WORKMANSHIP AND TESTS:

All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer’s instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of
‘manufacture or fabrication oron the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the
quality, quantity or weight of any material used and shall supply samples of materials before incorporation in the Works fortesting as maybe selected and required by the Engineer.

Cost of samples: All samples shall be supplied by the Contractor at his cost.

Cost of tests: The cost of making any test in performance of his works shall be borne by the Contractor.

Cost of tests not provided for:
Ifany test is ordered by the Engineer which is either,

not so intended or provided or
is not so particularised for or

though so intended or provided for is ordered by the Engineer to be carried by anindependent person at any place other than the Site or the place of manufacture or fabrication of the materials tested. Then the cost of such test shall be borne by
the Contractor if the test shows the workmanship of materials not to be inaccordance with the provisions of the Contract o the Engineer's instructions but otherwise by the Employer.

ACCESSTO SITE:
The Employer/Engineer and any person authorised by him shall at all times have access to the Works and to the Site and to all workshops and places where work is being preparedor where materials, manufactured articles or machinery are being

obtained for the Worksand the Contractor shall afford every facility for and every assistance in or in obtaining theright to such access.
INSPECTION, ING AND EXPEDITING:

The EMPLOYER or his representatives shall have their right to inspect and/or to test the goods to conform to the specifications laid down in the CONTRACT. The SPECIAL CONDITIONS OF CONTRACT and/ or the TECHNICAL
SPECIFICATIONS shall specifywhat inspections and test the EMPLOYER requires and where they are to be conducted.The EMPLOYER shall notify the CONTRACTOR in writing of the identity of any other representatives retained for this
purpose. Expediting by EMPLOYER's representative in no way relieves the CONTRACTOR of his obligation under the terms and conditions of this CONTRACT.

The inspections and tests may be conducted on the premises of the CONTRACTOR orhis SUB-CONTRACTOR at point of completion and/or at the good's final destination. When conducted on the premises of the CONTRACTOR or his
SUB-CONTRACTOR, allreasonable facilities and assistances including access to drawings and production datashall be furnished to the inspector at no charge to the EMPLOYER.

CONTRACTOR shall be held responsible for any possible delay in the approval or testingphase as well as for any possible delay in the remittance of necessary certificates. Delayon the part of the Inspection institutions will not be considered a case
of 'Force Majeure'.

Participation or presence of EMPLOYER or their representatives at any tests or their failure to be present at or to witness any tests to be undertaken pursuant here to shall notin any way or manner relieve or release the CONTRACTOR from any of
its warranties, or other under the CONTRACT.

Copies of all test results/report of the tests shall be furnished promptly by the CONTRACTOR to EMPLOYER
EXAMINATION OF WORK BEFORE COVERING UP:
No work shall be covered up or put out of view without the approval of the Engineer or theEngineer's representative and the Contractor shall afford full opportunity for the Engineeror the Engineer's representative to examine and measure any

work which is about to be covered up or put out of view and to examine foundations before permanent work s over,any such work or foundations is or are ready or about to be ready for exami and ive shall without
unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of such work or of such i

UNCOVERING &MAKING OPENINGS:

The Contractor shall uncover any part or parts of the Works or make opening in or throughsame as the Engineer may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of the Engineer. If any such part or
parts have been covered up or put out of view after compliance with the requirements of subclause(]) of this Clause and are found to be executed in accordance with the Contract, the expenses of uncovering making opening in or through
reinstating and making good the same shall be borne by the Employer but in any other case all such expenses shall be borne by the Contractor and shall be recoverable from him by the Employer or may be deducted by theEmployer from any
moneys due or which may become due to the Contractor.

REMOVAL OF IMPROPER WORK & MATERIALS:

The Engineer shall dunng the progress of the Works have power to order in writing from time to time:

in any materials which in the opinion of the Engineer are not in accordance with the contract,
the substitution of proper and suitable materials and

the removal and proper re-execution (not withstanding any previous test there of or interim payment there for) of any work which in respect of materials of ip is notin the opinion of the Engineer in with t

DEFAULT OF CONTRACTOR IN COMPLIANCE
In case of default on the part of the Contractor in carrying out such order, the employer shall be entitled to employ and pay other persons to carry out the same and all expensesconsequent thereon or incidental thereto shall be borne by the
Contractor and shall be recoverable from him by the Employer or may be deducted by the Employer from any moneys due or which may become due to the Contractor.

SUSPENSION OF WORK:

The Contractor shall on the written order of the Engineer suspend the progress of the works or any part thereof for such time o times and in such manner as the Engineer mayconsider necessary and shall during such suspension properly protect
and secure the work so far as is necessary in the opinion of Engineer. Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives notice in writing of his intention to claim to the Engineer within 28 days of the
Engineer's order. The Engineer shall settle and determine the extra payment to be made to the Contractor in respect of such claim as the Engineer shall consider reasonable.

SUSPENSION LASTING MORE THAN 90 DAYS:

If the progress of the works or any part thereof is suspended on the written order of the Engineer for more than 90 days, the Contractor may serve a written notice on the Engineerrequiring permission within 28 days from the receipt thereof to
proceed with the works or that part thereof in regard to which progress is suspended and if such permission is not granted within that time the Contractor by a further written notice so served may (butis notbound to) elect to treat the suspension
where it affects part only of the Works as an omission of such part under Clause 62 thereof or where it affects the whole Works as an abandonment of the Contract by the Employer.

ISSUE OF OTHER MATERIALS FROM IREL STORES:

Use of additional items:
If the Engineer directs the use of additional items of IREL stores in the work, the Contractor is bound to comply with such directions. The recovery rate for such stores shall be fixed by the Engineer.

Recovery Rates:
Inaddition to the above, other materials from IREL stores can be supplied subjectto availability if the Engineer is satisfied as to the necessity for such issues. Recovery rates for the materials so issued shall be IREL issue rates plus 12% plusGST as
may be in force from time to time.

Handling Conveyance etc:
Allhandling, , etc. from place of issue to the worksite of the C to be borne by the Contractor and the rates quoted in the Tender Schedule cover these.

Proper accounting:
All materials issued to the Contractor whether free of cost or on cost recoverable basis shall be properly accounted for. Any loss or damage to the stores issued byIREL will be debited to the Contractor at the IREL issue rates plus 20% plus GSTas
may be in force from time to time.

Excess/misuse:
Steel drawn in excess or misused will be charged at 100% overissue/recovery rates as stipulated in the contract.

Surplus stock:

pp! yinsupply ofany orall

Except Steel, materials issued to the Contractor on recovery | basis shall not normally be taken back. In case of steel and materials issued free, the surplus stock will be taken back at the stipulated rates of issue, provided they are returnedin good

condition. rates will be d returned in length not less than 6M. Shorter pieces in the range of 4M to 6M length will be taken back @50% of the The Is shall storesand
all expenses towards cunveyance, handling, weighing, sorting.tc. shall be at Confractor's accounts. As regards fo the conditions of the materialso be returned: the decision of the Engincer shall be final and binding on the Contractor. The norms
prevalentfor respect of these materials for recovery.

COMMENCEMENT TIME AND DELAYS

COMMENCEMENT OF WORK:
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The Contractor shall commence the works on site within the period as mentioned in the contract and shall proceed with the same with due expedition and without delay.

WAY LEAVES ETC.:
‘The Contractor shall bear all expenses and charges for special or temporary way leaves required by him in connection with access to the Site. The Contractor shall also provide athis own cost any additional accommodation outside the Site required
by him for the purposes of the works, except when otherwise specifically agreed and provided for.

TIME FOR COMPLETION:
Subject to any in the Contract as on of any portion of the works before completion of the whole of the works, it shall be completed within the time stated inthe LOI/ Award Letter/ Agreement.

EXTENSION OF TIME FOR COMPLETION:
Should the amount of extra or additional work of any kind or other special circumstances of any kind whatsoever which may occur be such s fairly to entitle the contractor to an extension of time for the completion of the work, the Engincer shall
determine the amountof such extension. Provided that the Engineer as not bound to take in to account any extraor additional work or other special circumstances unless the Contractor has within 14 daysafter such work has been commenced on such
circumstances have arisen or as soon thereafter as is practicable, delivered to the Engineer's representative full and detailed particulars of any claim to extension of time to which he may consider himself entitled in order that such claim may be
investigated at the time.

TIME EXTENSION OF CONTRACT:
‘The CONTRACTOR shall promptly notify the ENGINEER-IN-CHARGE any event or conditions which might delay the completion of work in accordance with the approved schedule and the steps being taken to remedy such situation.

If the Work is delayed at any time in the commencement or during the progress of the WORK by any act, delay or neglect solely attributable to IREL or his employees, or by anyother contractor utilised by the IREL or by FORCE MAJEURE
conditions, the time of completion shall be extended by IREL (without levy of Mutually Agreed Damages) in wntmg for a reasonable period as may be mutually agreed upon, at the time of closure ofcontract. The CONTRACTOR shall,
y on of such special ci butnotlater than 14 working days, bring ge of IREL ion for any such delay as mentioned above.

IREL shall have the right to suspend the WORK in whole or in part for such time as may be necessary in order that WORKS shall be well and properly executed. In such events, suitable extension of time shall be granted to CONTRACTOR.

NO NIGHT OR SUNDAY WORK:

Subject to any provision to the contrary contained in the contract, none of the permanent work shall save as hereinafter provided be carried on during the night or on Sundays (if locally recognised as days of rest) or their locally recognised
equivalent without the permission in writing of the Engincer's representative save when the work is unavoidableor absolutely necessary for the saving of life or property or for the safety of the Works in which case the Contractor shall
immediately advise the Engineer's representative. Provided always that the provisions of this Clause shall not be applicable in the-case of any work which it is customary to carry out by rotary or double shifts.

RATE OF PROGRESS:
The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and maintenance of the work are to be of a kind and conducted ina manner to the satisfaction of the Engineer. Should the
rate of progressof the works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion of the works by the prescribed time or extended time for completionthe Engineer shall so notify the Contractor in writing
and the Contractor shall thereupon take such steps as the contractor may think necessary and the Engineer may approve toexpedite progress so as to complete the works by the prescribed time or extended time for completion. If the work is not
being carried on by day and by night and the Contractor shall request permission to work by night as well as by then if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment for so doingbutif such
permission shall be refused and there shall be no eq the progress of the work, the time for completion shall be extended by suchperiod asis solely attributable to such refusal. All work at night shall be carried
out noise and di ce. The Contractor shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance created while or in carrying out the work and from and against
all claims, demands, proceedings, costs, charges and expenses whatsoever in regard or in relation to such liabi

LIQUIDATED DAMGES FOR DELAYED EXECUTION OF CONTRACT:
Subject to Article -48, if the CONTRACTOR fails to deliver any or all of the GOODS or performance of the services within the time period(s) specified in the CONTRACT, the EMPLOYER shall, without prejudice to his other remedies under the
CONTRACT, levy Liquidated damages from the CONTRACT PRICE, a sum calculated on the basis of the CONTRACT PRICE, including subsequent modifications.

Deductions shall apply as per following formula:
For repair works costing up to Rs. Ten lakhs (Rs 10,00,000/-) : One percent (1%) of the contract value per week subject to a maximum of ten percent (10%) of contract value

For all other works :
Half percent (0.5%) of the contract value per week of delay subject to a maximum of ten percent (10%) of contract value.

EMPLOYER may deduct the amount so payable by CONTRACTOR, from any amount falling due to the CONTRACTOR or by recovery against the Performance Guarantee. BothCONTRACTOR and EMPLOYER agree that the above percentages of
price reduction aregenuine pre-estimates of the loss/damage which the EMPLOYER would have suffered onaccount of delay/breach on the part of the CONTRACTOR and the said amount will be payable on demand without there being any proof
of the actual loss/ or damage caused bysuch breachy/ delay. A decision of the EMPLOYER in the matter of applicability of price reduction shall be final and binding.

FORCE MAJEURE:
Force majeure is an event beyond the control of contractor and not involving the contractor’s fault or negligence and which is not foreeeeable Such events may include, but are not restricted to acts of the purchaser/contractor either in its
sovereign orcontractual capacity, wars or revolution, hostility, acts of public enemy, civil ion, floods, ions, epidemics, ictions, strikes, lockouts and freight embargoes or any other event which IREL may deem fit to

considerso. Thedecisionaboutforce majeure shall rest with IREL which shall be final and binding.

If there is delay in performance or other failures by the contractor to perform obligations under ts contract due to event of a Force Majeure, the supplier/contractor shall not be held responsible for such delays/ failures.
If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of occurrence of suchevent. Unless otherwise directed by the EMPLOYER in writing, the
CONTRACTOR shallcontinue to perform its obligations under the contract as far as reasonable/ practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event.

If the performance in whole or in part or any obligation under this contract is prevented ordelayed by any reason of Force Majeure for a period of exceeding 120 days, IREL may atits option terminate the contract without any financial repercussion
on either side.

CERTIFICATE OF COMPLETION OF WORK:

As soon as in the opinion of the Engineer the works shall have been substantially completed and shall have satisfactorily passed any final test that may be prescribed by the Contract, the Engineer shall on receiving a written undertaking by the
Contractor to finish any outstanding work during the period of Maintenance issue a Certificate of completion in respect of the works and the Period of Maintenance of the works shall commence from the date of such certificate. Provided that
the Engineer may give such a certificate with respect to any part of the works before the completion of the whole of the work and shall upon the written application of the contractor give such certificate with respect to any substantial part of the
works, which has been both completed to the satisfaction of the Engineer and occupied or used by the employer and when any such certificate is given in respect of a part of the works such part shall be considered as completed and the Period
of Maintenance of such part shall commence from the date of such certificate. Provided also that a Certificate of Completion given in accordance with the foregoing provision of any part of the works occupied and use as aforesaid shall not be
deemed to certify completion of any round or surfaces requiring reinstatement unless such certificate shall expressly so state.

MAINTENANCE AND DEFECTS:

DEFINITION OF PERIOD OF MAINTENANCE:

In th ditions, the exp "Period of Mai shall be either 12 (Twelve) months or any other period if specifically specified in the special conditions of this contractand caleulated from the date of completion of the works certified by
the Engineer in accordance with Clause 49 hereof or in the event of more than one certificate having beenissued by the Engineer Under the said Clause from the respective dates so certified and in relation to the Period of maintenance, the expression
“the works” shall be construed accordingly.

EXECUTION OF WORKS OF REPAIR ETC.:
To the intent that the works shall at or as soon as practicable after the expiration of the period of Maintenance be delivered up to the Employer in as good and perfect a condition(fair wear and tear expected) to the satisfaction of the Engineer asthat
in which they wereat of the Period of Mai ontractor shall execute all such work ofrepair, amendment, reconstruction, rectification and making good of defects, imperfections, shrinkages or other faults as may be required
of the Contractor in writing by the Engineer during the Period of Maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer prior to its expiration.

COST OF EXECUTION OF WORKS OF REPAIR ETC.:

All such work shall be carried out by the Contractor at his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of material. i in with the Contract or to neglect or failure on the part
of the Contractor tocomply with any obligation expressed or implied on the Contractor’s part under the Contract. If in the opinion of the Engineer such necesslly shall be due to any other cause,the value of such work shall be
ascertained and paid for as if it was an additional work.

REMEDY ON CONTRACTOR'S FAILURE TO CARRY OUT:
If the Contractor shall fail to do any such work as aforesaid required by the Engineer, theEmployer shall be entitled to carry out such work by his own workmen or by other Contractors, and if such work is the work which the Contractor should
have carried out athis own cost, Employer shall be entitled to recover from the Contractor the cost thereof ormay deduct the same from any moneys due or that may become due to the Contractor.

CONTRACTORTO SEARCH:
The C¢ ifrequired by the i iti or the cause of any defectin perfection or faultunder the directions of the Engineer. Unless such defect, imperfectionor fault shall be one for which the Contractor is liable under the contract,
the cost of the work carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if such defect, imperfection or fault shall be one for which the Contractor isliable as aforesaid the cost of the work carried out in
searchingasaforesaid shall be borneby the Contractor and he shall in such case repair, rectify and make good such defect, imperfection or fault at his own expense in accordance with the provisions of Clause 50 hereof.

ALTERATIONS, ADDITIONS AND OMISSIONS:

VARIATIONS
The Engineer shall make any variation from quality or quantity of the works or any part there of that may in his opinion be necessary and for that purpose or if for any other reasonit shall in his opinion be desirable he have power to order the
Contractor to do and the Contractor shall do any of the following:

increase or decrease the quantity of any works included in the contract.

omit any such work

change the character or quality or kind of any such work

change the levels, lines position and dimensions of any part of works and

execute additional work of any kind necessary for the completion of the works andno such variation in any way vitiate or invalidate the contract but the value (if any)of all such variations shall be taken into account in ascertaining the amount of
thecontract price.

No such variation shall be made by the Contractor without an order in writing of the Engineer. Provided that no order in writing shall be required for increase or decrease in the quantity of any work where such increase or decrease is not the
result of an order given under this Clause but is the result of the quantities exceeding or being less than those stated in the Tender Schedule. Provided also that if for any reason the Engineer shall consider it desirable to give any such order
verbally, the contractor shall comply withsuch order and any confirmation in writing of such verbal order given by the Engineer whether before or after the carrying out of the order shall be deemed to be an order in writing within the meaning
of this clause.

VALUATION OF VARIATIONS:
The 'Engineer shall determine the amount (if any) to be added to or deducted from the sum named in the Tender in respect of any extra or additional work done or work ommedby his order. All such work shall be valued at the rates set out in

the Contract, if in the opinion of the Engineer the same shall be applicable. If the C not contain eextra or additional work then P befixed by

POWER OF ENGINEER TO FIX RATES:
Provided that if the nature of amount of any omission or addition relative to the nature or amount of the whole of the contract work or to any part thereof shall be such that in the opinion of the Engineer the rate or price contained in the contract

for any item of the workis by reason of such omission or additions rendered ori the Engineer herrateor pr proper.

Provided also that no increase of the Contract Price under sub-clause (1) of this clause onvariation of rate or price under sub-clause (2) of this clause shall be made unless as soonafter that date of the order as is practicable and in the case of extra or
additional work before the commencement of the work or as soon thereafter as is practicable notice shallhave been given in writing.

bythe Contractor oravariedrate or.
by the Engineer tothe Contractor of his yarateor pr be.
CLAIMS:

The Contractor shall send to the Engineer's representative once in every month an account giving particulars (as full and detailed as possible) of all claims for any additionalexpenses to which the Contractor may consider himself entitled and of
all extra or additional work ordered by the Engineer which he has executed during the preceding month and no claim for payment for any such work will be considered which has not beenincluded in such particulars. Provided always that the
Engineer, shall be entitled to authorise payment to be made for any such work notwithstanding the Contractor's failureto comply with this condition, if the contractor has at the earliest practicable opportunity notified the Engineer that he
intends to make a claim for such work.

EXTRA ITEM:

Any extra item arising during the execution of work due to any reason shall be paid for based on the sanctioned schedule of rates or rates derived therefrom. The percentage quoted by the tenderer shall be applied to the rate arrived at from the
schedule of rates orrates derived therefrom. In case the rates cannot be derived from the Schedule of rates orthe quoted rates, CPWD norms shall be followed for determination of rates. Analysis of rates on the basis of field observations shall be
considered if schedule of rates/CPWD norms are not available. The rates given in the schedule are complete for labour and materials including all leads, lifts, royalty etc. except otherwise stated in the items. No extraclaim on account of these item
shall be entertained.

PROPERTY IN MATERIALS:

If the specification or estimate of the work provides for use of any special description of materias to be supplied from the Engincer' store or if it is required that the Contractor shall use certain stores to be provided by the Engineer (such
materials and stores, and Plants and the prices to be charged therefore, as h being so far for the of the Contractor but not so as in any way to control the meaning or effect of this contract specified
in the schedule or memorandum hereto annexed), the Contractor shall be supplied with such materials and stores as required fromtime to time to be used by him for the purposes of the contract only, this being calculatedout from specifications,
drawing etc. and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or memorandum may be setoff or deducted from any sums then due, or thereafter to become due to the Contractor under
the contract, or otherwise, or against or from the security deposit or the proceeds of sale there of if the same is held in Government securities, the same or a sufficient portion there of being in this case to fulfil the purpose. All materials supplied
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to the Contractor shall remain in the absolute property of Employer and shall noton any account be removed from the site of the work and shall at all times be open to inspection by the Engineer.

Any such materials unused and in perfectly good condition at the time of the completion of determination of the contract shall be returned to the Engineer store. If by a notice in writing under his hand he shall so require but the Contractor shall
not be entitled to returnany such materials unless with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid during being unused byhim or for any wastage in or damages toany
such materials.

MATERIALS OBTAINED FROM DISMANTLEMENT & EXCAVATION ETC: Contractors in the course of their works, should understand that all material (e.g. store andother materials obtained in the work of dismantling excavation, etc.
will be consideredEmployer's property) and issued to the Contractor (if they require the same for their ownuse) at rates approved by him. If these materials are not required by them they will bedisposed off to the best advantage of
Employer.

RELICS, GOLD, SILVER FOUND IN OR UPON THE SITE:
All gold, silver, oil and other minerals of any description and precious stones, coins, treasures, relics, antiquities and other similar things which shall be found in or upon the site shall be the property of the Employer, and the Contractor shall duly
p er rsonor persons as the Employer may appoint to receive the same.

NO APPROVAL BY VESTING:
‘The operation of the Clause numbered 62 shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

MEASUREMENT

QUANTITIES:
‘The quantities set out in the Tender Schedule are the approximate estimated quantities ofthe work but they are not to be taken as the actual and correct quantities of the works to be exccuted by the Contractor in fulfilment of his obligations under
the Contract. Any itemmay be omitted or altered and no claim for compensation will be entertained on this account or for any variation however substantial it may be in the Tender Schedule.

WORKS TO BE MEASURED:
‘The Engineer shall except as otherwise stated ascertain and determine by measurementthe value in accordance with the Contract of work done in accordance with the contract. He shall when he requires any part or parts of the Works to be
measured give notice to the Contractor's authorised agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer or the Engineer's representative in making such measurement and shall furnish all particulars
required by either of them. Should the Contractor not attend or neglect or omit to send such agent then the measurement madeby the Engineer or approved by him shall be taken to be the correct measurement of the work. For the purpose of
measuring such permanent work as is to be measured by recorddrawings, the Engineer's representative shall prepare record drawing month by month of such work and the Contractor as and when called upon to do so in writing shall within 14
days attend to examine and agree such record drawings, with the Engineer's representative and shall sign the same when so agreed and if the Contractor does not soattend to examine and agree any such record drawings they shall be taken to
be correct.If after examination of such record drawings the Contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be taken to be correct unless the Contractor shall within 14 days of such examination
lodge with the Engineer'srepresentative for decision by the Engineer's notice in writing of the respects in which suchrecord drawings are claimed by him to be incorrect. The Contractor shall be paid for the quantities resulting from measurement of
the executed work.

MODE OF MEASUREMENT FOR CIVIL WORKS:
The mode of measurement shall be as per Indian Standard 1200 latest, subject to the following:

In case the mode of measurement is not covered by the said Indian Standard for a particulari beasper CPWD specifi that item only.
Wherever a particular mode of is specified in the description of the item in the tender schedule/special conditions, the same shall only apply.
In case of dispute regarding mode of measurement, the decision of the Engineer shall be final and binding on the Contractor.

PAYMENT FOR WORK DONE

100% payment against bills for the work done (Subject to the required deductions) shall be made to the Contractor based on detailed measurements and certification of bills by the Engineer.

'ON ACCOUNT PAYMENT: Bills shall be prepared and submitted by the Contractor. Joi shall be taken i ly and need not be connected with billing stage.Based on these joint measurements recorded in the register, the
Contractor shall submit the bills in both soft and hard copies (three copies) in the prescribed format along with thedetailed measurements item wise. All the pages of the measurement sheets shall be serially machine numbered and signed by the
Contractor. The bills along with measurement sheet shall be computer generated and also suitably programmed for effecting the necessary corrections easily. The bills shall be accompanied with necessarydocuments such as abstract of quantities,
variation slalements, reconclllancn of matenals ,part rate sla(emems indicating the extent of work done, statement of secured advance claimed and fulfilling other statutory obligations such as ESI / PF / Insurance / labour licence etc.
Pay: for o necessary willbe made after the verification and certification by the Engineer of the bill submitted by theContractor.

COMPLETION CERTIFICATE: The Works shall be deemed to have been completed in all respects on the day the Engineer certifies that the works have been so completed in accordance with this Contract, takes over the completed Works and
issuesa certificate tothat effect. The Defect Liability Period will start from the said date of completion / handingover of the work.

FINAL PAYMENTS: Based on the of Work performed, the Contractor it his final bill for the Works within 3 months of completion of work. The bill shall be based only on Works as measured and at accepted tender rates
including rates for any additional or extra work which might have been approved by the Company. All deductionsdue under the Contract shall be incorporated. The final bill shall be accompanied by:

A copy of the Completion Certificate issued by the Engineer.

No Claim Certificate” in the prescribed form or a list of claims if any, not included in the final bill with full details.

The Engineer shall examine and certify the final bill for payment after satisfying that the Works have been satisfactorily completed and that all properties, works and things removed or disturbed or damaged in consequence of the Work have
been properly replaced and made good and all expenses and demands incurred or made by or on the Company or in respect of any damage or loss by, from or consequence of the Works havebeen satisfied, all materials have been returned and the
site cleared.

SECURED ADVANCE:

75% payment against billsas Secured Advance on the cost of all non-perishable materialsbrought by the Contractor to Site for use in the Works (excluding chargeable materials issued by the Company) as assessed and approved by the Engineer may
be paid, provided the materials confirm to the specifications of the contract an accepted by the Engineer. These materials shall be pledged by the Contractor to the Company. All the Secured Advance allowed will be deducted while making
payment of any bill for the workdone and a fresh Secured Advance on the materials remaining then at Site will be paid along with the same bill

BILL TO BE SUBMITTED MONTHLY:

A bill shall be submitted by the Contractor each month on or before the date by the Engineer for all work executed in the previous month and the Engineer shall take or causeto be taken the requisite for the purp f having the same
verified and theclaim, as far as admissible, adjusted if possible, before the expiry of ten days from the presentation of the bil.If the Contractor does not submit the bill within the time fixed as aforesaid, the Engincer may depute his representative
to measure up the said work in thepresence of the Contractor, whose counter signature to the measurement list will be sufficientwarrant, i prep indingon the Contractor in all respects

BILLS TO BE ON PRINTED FORMS:
The Contractor shall submu all bills on the printed furmi to be had on application at the office of the Engineer and the charges in the bills shall always be entered at the rates specified in the tender in the case of any extra work ordered in
pursuance of these condi P P uch worl

Invoice must contain Contractor’s GST Registration number, PAN, Bank detail of Contractor, GST Registration number of IREL Factory/ Office, HSN/SAC Code for servicerendered.

RETENTION MONEY (IF PROVIDED FOR SUBMISSION IN THE TENDER):
Asand by way of additional security from every progressive on account bill of the Contractor, prescribed percent of the value of the work executed shall be deducted as Retention money and kept as security deposit until the total of the amount
so deducted plus the initial security (including the Earnest money) already deposited will equal the prescribed security.

SET-OFF:
Any sum of money due and payable to the Contractor (including security deposit returnable to him) may be appropriated, retained/ withheld and/or set off by the Employer or Government against any claim of the Employer or Government
or such other person or persons for the payment of a sum of money arising out of orunder this contract or other contracts made by Contractor with the employer or Govt. or such other person or persons

‘The Employer will be at liberty to recoup any damage/ loss suffered as a result of any action ~on the part of the Contractor.

DEDUCTIONS FROM CONTRACT PRICE:

All costs, damages or expenses which the EMPLOYER may have paid for which, under the CONTRACT, the CONTRACTOR is liable, will be claimed by the EMPLOYER. All suchclaims shall be billed by the EMPLOYER to the CONTRACTOR
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within fifteen days of the receipt of the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may then deduct
the amount from any bill due or becoming due by him to the CONTRACTOR under the CONTRACT or may be recovered by action of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

TAXES APPLICABLE TO CONTRACTOR'S MANPOWER, TURNOVER, EQUIPMENTETC.
The CONTRACTOR shall be solely responsible for all taxes that may be levied on the CONTRACTOR's turnover & profit or on the earnings of any of his employees or personnelengaged by him and shall hold the EMPLOYER indemnified and
harmless against any claims that may be made against the EMPLOYER in this behalf. The EMPLOYER does not undertake any responsibility whatsoever regarding any taxes levied on CONTRACTOR and/or his personnel by Centre/ State/
Local Authorities.

DEDUCTION OF INCOME TAX AT SOURCE:
Income Tax on the gross amount billed will be deducted from Contractor’s bills as per Section 194 (C) of the Income Tax Act. In case of contract for consultancy or professionalservices Tax deduction at source as per Section 194 J. will be carried out

OVER PAYMENTS / UNDER PAYMENTS DETECTED DURING TECHNICAL AUDIT:

The Company reserves the right to carry out post-payment audit and i of the running/ final bill including all supporting vouchers etc. The Companyalso reserves the right to propose recoveries detected by
CVC (Central VigilanceCommission) based on their audit and observations of works / bills etc. The Companyfurther reserves the right to enforce recovery of any over payment when detected,notwithstanding the
fact the amount of running / final bill may be included by one of theparties as an item of dispute before an arbitrator appointed and notwithstanding the factthat the amount of running / final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of any work done by the Contractor under the contract, the Company from the Contractor shall recover it, or if any under payment is discovered, the
amountshallbedulypaid to the Contractor by the Company.

APPROVAL BY MAINTENANCE CERTIFICATE:
No certificate other than the maintenance certificate referred to in clause 61 here of shallbe deemed to constitute approval of any work or other matter in respect of which it is issued or shall be taken as admission of the due performance of the
contract or any part here of or of the accuracy of any claim or demand made by the contractor or of additionalor varied work having been ordered by the Engineer nor shall any other certificate conclude or prejudice any of the powers of the
Engineer.

MAINTENANCE CERTIFICATE:
The contract shall not be as until a mai certificate shall have been signed by the Engineer and delivered to the Employer stating that the Works have been completed and ined to his satisfaction. The
maintenance certificate willbe given by the Engincer twenty - eight days after the expiration of the Period of maintenance (or if different Periods of maintenance shall become applicable to different parts of Works the expiration of the latest such
period) or as soon thereafter as any worksordered during such Period pursuant to Clause 50 and 51 hereof shall have been completed to the satisfaction of the Engineer and full effect given to this Clause notwithstanding any previous entry on
the Works of taking possession, working or using thereof or any part thereof by the Employer.

CESSATION OF EMPLOYER'S LIABILITY
The Employer shall not be liable to the Contractor for any matter or thing arising out of orin connection with the Contract or the execution of the Works Unless the Contractor shallhave made a claim in writing in respect thereof before the giving
of the maintenance certificate under this Clause.

UNFULFILLED OBLIGATION:
Notwithstanding the issue of the Maintenance certificate the Contractor and (subject to sub - clause (2) of this clause) the Employer shall remain liable for the fulfilment of any obligation incurred under the provisions of the Contract prior to the
issue of the Maintenance Certificate which remains un-performed at the time such certificate is issuedand for the purpose of determining the nature and extent of any such obligation, the contract shall be deemed to remain in force between the

parties hereto.

URGENT REPAIRS:

If by reason of any accident or failure or other event occurring to in or in connection with the works or any part thereof either during the execution of the works or during the Periodof Maintenances, any remedial or other work or repair shallin
the opinion of the the Engineer's be urgently necessary for security and the Contractor is unable or un-willing at once to do such work or repair, the Employer may by his own or other workmen to such work or repair

as the Engineer or the Engineer's representative may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under thecontract, all cost
and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor o the employer or may be deducted by the employer from any maneys due or which may become due to the Contractor. Provided always
that the Engineer or the Engineer's representative (as the case may be) shall, as soon after the oc ce of any such as may be cable notify the Contractor thereof in writing.

RESOLUTION OF DISPUTES/ ARBITRATION:

The EMPLOYER and the CONTRACTOR shall make every effort to resolve amicably by ood faith r dispute arising between themunder or in connection with the Contract.
If, after thirty days from the commencement of such informal, good faith negotiations, theEMPLOYER and the CONTRACTOR have been unable to resolve the disagreement or dispute, the same shall be referred for resolution as per the formal
shall be applicable.

LEGAL CONSTRUCTION: The Contract shall be, in all respects be construed and Ind in. IndianLawsas inforce for thetimebeing.

ARBITRATION:
All disputes and differences of any kind whatsoever arising out of or in connection with the contract or carrying out of the works (whether during the course of works or after theircompletion and whether before or after determination,
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abandonment or breach of contract) shall be referred to and settled by the person authorized and notified in writing by IREL who shall state his decision in writing. Such a decision may be in the form of a final certificate or otherwise and shall
bemade within a period of 30 days from the date ofreceipt of such reference to them.

If the CONTRACTOR i dissatisfied with the decision of such authorized person, then he may within 30 days of receipt of such decision send a writ 1to PURCHASER by the Chairman and Managing Director at the registered
office, Mumbai forthe same to be referred to Arbitration by a Sole Arbitrator to be appointed by mutual consent and after due approval of CMD, IREL. The Arbitration shall be conducted as per the p of the and
Conciliation Act, 1996. It is made clear that this Arbitration Clause shall be applicable to any and all disputes and differences between the Parties arising out of and/or relating to this CONTRACT and theParties shall be bound to refer the same
to arbitration in accordance with the procedure contemplated herein.

If the period of 30 days under Clause (b) has expired at any stage, stipulated in the precedmg paras without any response from the CONTRACTOR before such expiry, the CONTRACTOR is deemed to have communicated his satisfaction to the
decision of IRELat deemed to have been waived once and for all.

‘The seat of arbitration will be at Mumbai and the language thereof shallbe English.

and/or pendency any dispute resolution proceedings under this Clause 63 including arbitration under Clause 63.4, the CONTRACTOR shall continue to be bound by the provisions of the
CONTRACT, if ot terminated by the EMPLOYER, and shall be obligated to discharge its obligations under the CONTRACT including continuation of the WORK under the CONTRACT.

‘The CONTRACTOR shall not in any way delay or default or cause to delay or default thecarrying out of the works by reason of the fact that any matter has been agreed to be referred to and / or referred to dispute resolution under Clause 63
including Arbitration under Clause 63.4.

JURISDICTION:
‘The courts only shall, subject to Arbitration Clause, have exclusivejurisdiction todeal withand decide any matter arising out of this contract.

ACTS OF PARLIAMENT, LOCAL AND OTHER AUTHORITIES AND BYE-LAWS:

COMPLYING WITH REGULATIONS:

‘Throughout the execution of the WORK, the CONTRACTOR shall comply with the requi of all applicable laws and ons, bye-laws or orders made there underand to the requirements of public, municipal and other authorities in
any way affecting or applicable to the work. IREL shall, when requested by the CONTRACTOR, give a]I reasonable assistance to the CONTRACTOR in obtaining information concerning local conditions.

Before making any departure from the specification or drawings which may be necessaryto conform to such requirements, the CONTRACTOR shall give the IREL written notice specifying the departure proposed to be made and the reason for
‘making it and applying for instructions thereon. If the CONTRACTOR does not receive such instructions within thirty (30) days, he shall conform to those requirements and inform the IREL accordingly.

The Contractor shall remain liable for the payments of all wages or other money to his employees or labourers under the Minimum Wages Act, Payment of Wages Act, Employees Liability Act, Workmen's Compensation Act, PF and ESI Act or
any other d rules made applicable from time to time. The Contractor shall also complywith the of the ip Act, Contract Labour Regulation and Abolition) Act and the Rules and Orders issued there under from
time to time. The Contractor shall be liable to pay the wages directly to the workmen employed by him on the Works.

It is obligatory on the part of the Contractor to forward the declaration forms to the ESI authorities for issue of ESIC numbers, make timely contribution towards ESI and PF in accordance with the provisions of relevant acts from time to time in
respect of labour engaged by him for all the works executed in the Company. The Contractor should contactthe jurisdictional ESI and PF authorities and ensure to observe all formalities such as maintenance of muster rolls, opening of identification
cards, making remittance etc. The Contractors / firms / establishments shall remit the PF and ESI contributions in their respective codes. However, in such cases, copies of muster roll, wage register, ESI / PF remittance, copies of the returns
shall be furnished to the Engineer for verification and records while preferring bills.

The Contractor shall ensure compliance of any other laws, bye-laws, Acts. Statues, Rules& Regulations framed there under as appreciable in relation to its employees/workmen and establishments in mandatorily, even though not explicitly
mentioned here. It shall be the responsibility of the Contractor to get itself acquainted about them adequately.

BREACH OF TERMS, SUSPENSION AND TERMINATION:

BREACH OF TERMS:
Breach of any of the terms of the Contract, the EMPLOYER shall be entitled, without prejudice to any and all other remedies available to it, without incurring any liability what-so-ever, to fore-bear from doing such acts or fulfilling such
obligations as are to be done or fulfilled by it here under until the CONTRACTOR on terms herein makes good the saidbreach;

SUSPENSION:
IREL may suspend the Works in whole or in part at any time by giving the CONTRACTORa notice in writing, if the CONTRACTOR shall be in breach of this Contract or shall fail toperform any of its obligations under this Contract, including the
carrying out of the Works;provided that such notice of suspension (i) shall specify the nature of the breach or failureand (i) shall provide an opportunity to the CONTRACTOR to remedy such breach or failure within a period not
exceeding 30 (thirty) days after receipt by the CONTRACTOR of such notice of suspension.

On receiving the notice of suspension from IREL, the CONTRACTOR shall stop all such work, which IREL has directed to be suspended with immediate effect. IREL may at any time cancel the suspension notice for all or any part of suspended
work by giving written notice to the CONTRACTOR specifying the part of work to be resumed and the effective date of suspension withdrawal. The CONTRACTOR shall resume the suspended work onimmediately upon receipt of such
withdrawal of suspension notice. In the event ofsuspension of work, IREL shall not be liable to the CONTRACTOR for any damage and loss.

TEMPORARY SUSPENSION:
IREL may at any time temporarily suspend the progress of work being performed under the Contract or any part thereof by notice in writing to the CONTRACTOR. All the work sosuspended shall be resumed by the CONTRACTOR and extended
as assessed and deemed fit by IREL.

IREL will not pay the CONTRACTOR for any work, which is performed during such an i i dIREL i 'ONTRACTOR forany loss caused by such suspension of work.

EVENT OF DEFAULT:
Event of Default means the CONTRACTOR Event of Default or IREL Event of Default or both as the context may admit or require.

CONTRACTOR EVENT OF DEFAULT:
Any of the following events shall constitute an event of default by the CONTRACTOR
("CONTRACTOR Event of Default");

the CONTRACTOR fails to remedy any breach hereof or any failure inthep ofits obligations hereunder, as specified in a notice of suspension pursuant to Sub-clause
65.2 hereinabove, within 30 (thirty) days of receipt of such notice of suspension or withinsuch further period as IREL may have subsequently granted in writing;

‘The CONTRACTOR fails to commence the Works;

The CONTRACTOR fails to ensure that Works Completion Date of the Plant is achieved as per schedule mentioned in the contract/ agreement;

Any representation made or warranties given by the CONTRACTOR under this Contract is found to be false or misleading;

The transfer, pursuant to law of either (a) the rights and/or obligations of the CONTRACTOR under the Contract, or (b) all or material part of the CONTRACTOR; except where such transfer in the reasonable opinion of IREL does not affect the
ability ofthe CONTRACTOR to perform, and the CONTRACTOR has the financial and technical capability to perform. its material obligations under the Contract;

The CONTRACTOR suspends or abandons the Works without prior consent of IREL, provided that the CONTRACTOR shall be deemed not to have bandoned operation if such was (i) as a result of
Force Majeure Event andisonly forthe p or(if)isonaccountofa breachof its obligations under the Contract by IREL;

the CONTRACTOR becomes insolvent or bankrupt or enters into any agreement with itscreditors for relie of debt or take advantage of any law for the benefit of debtors or goes into liquidation or receivership whether compulsory or voluntary;
theCONTRACTOR plywithany pursuant to Clause 63 hereof;

the CONTRACTOR submits to IREL a statementwhich has a material effect on therights,obligations or interests of IREL and which the CONTRACTOR knows to be false;
any document, information, data or statement submitted by the CONTRACTOR in its Bid, based on which the CONTRACTOR was considered eligible or successful, is found to befalse, incorrect or misleading; or
The CONTRACTOR repudiates the Contract or otherwise evidences an intention not to be bound by the Contract.

IREL EVENT OF DEFAULT:
Tl

jefault by IREL ("IREL Event of Default”),unless any such IREL Event of Default has occurred as a result of CONTRACTOR Eventof Default or due to a Force Majeure Event:

IREL s in breach of the Contract and has failed to cure such breach within sixty (60) daysof receipt of notice in that behalf from the CONTRACTOR;
IREL repudiates the Contract or otherwise evidences an intention not to be bound by thisContract;
Any representation made or warranties given by IREL under the Contract is found to befalse or misleading.

RECOURSE TO EVENT OF DEFAULT:

In case of an event of default, the following recourse is available to IREL and the CONTRACTOR or both as the situation may warrant:

In case of occurrence of Event of Default mentioned in Sub-clause a and Sub-clause b ofClause 65.4.1, the CONTRACTOR ahall have an option to ask for extension from IREL sp
complete the tasks ] However, IREL's deci matte inalas the

Incaseofoccurrenceofany other Eventof Defaultin Clause 65.4.1, IRELshall beentitledto terminate this CONTRACT as per Clause 65.6 herein.

In case of occurrence of Event of Default mentioned in Sub-clause 65.4.2, the CONTRACTOR shall have an option to seek Termination of this Contract. In seeking the Termination of the Contract, CONTRACTOR would have to clearly
demonstrate that the Event of Default hasoccurred despiteall possible steps taken by CONTRACTOR to avoidTermination. The Parties shall mutually decide the modalities of Termination

fying the conditions that have restricted the CONTRACTOR to

TERMINATION DUE TO CONTRACTOR EVENT OF DEFAULT:

Without prejudice to any other right or remedy which IREL may have in respect thereof under the Contract, upon the occurrence of an CONTRACTOR Event of Default, IREL shall be entitled to terminate the Contract by issuing a Termination
Notice (the “Termination Notice”) to the CONTRACTOR, provided that before issuing the Termination Notice, IREL shall by a notice in writing inform the CONTRACTOR of its intention to issue the Termination Notice (the "Preliminary
Notice"). In case the underlying breach/default is not resolved within a period of sixty (60) days from the date of the Preliminary Notice, IREL shall be entitled, to terminate the Contract by issuing the Termination Notice.

Upon termination of the Contract by notice of either Party to the other pursuant to Sub- clauses 65.5.1 b or 65.5.1 ¢ hereof, the CONTRACTOR shall, immediately upon dispatchor receipt of such notice, take all necessary steps to bring the Works toa
closeina promptand orderly manner and shall make every reasonable effort to keep expenditures for this purpose to a minimum.

PAYMENT UPON TERMINATION:

Upon termination of this Contract pursuant to Sub-clauses 65.5.1 ¢ hereof, IREL shall make the following payments to the CONTRACTOR (after offsetting against these payments any amount that may be due from the CONTRACTOR to IREL):
Remuneration pursuant to Schedule of rates hereof for Works satisfactorily performed prior to the date of termination;

DISPUTES ABOUT EVENTS OF TERMINATION:
If either Party disputes whether an event specified in Sub-clause 65.4.1 or in Sub-clause
65.4.2 hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Sub-clause hereof.

LIMITATION OF LIABILITY:
Notwithstanding anything contrary contained herein, the aggregate total liability of Contractor under the Contract or otherwise shall be limited to 100% of contract price. However, neither party shall be liable to the other party for any indirect
and consequentialdamages, loss of profits or loss of production.

METHOD OF BLACKLISTING VENDORS:
Any failure by the vendor (CONTRACTOR) to supply/execute the contract as per order may result in blacklisting of vendor by the authority competent to conclude the contract. The blacklisted vendor shall not be considered for a minimum
period of one year from thedate of black listing.

Further, the competent authority may blacklist the bidder, if the bidder changes bid eithertechno-commercial and / or price or withdraw his bid after receipt of the same and duringthe validity period of bid.
Further, the vendor (CONTRACTOR) shall be banned from doingany business with IRELin case of :

If security considerations including question of loyalty to the state so warrant.

If the proprietor of the firm, its partner or representative is convicted by a court of law following prosecution for offences relating to business dealings.

I there is strongjustification for believing that the proprietor o employee or representativeof the CONTRACTOR has been guilty of malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, mistepresentation, evasion or
habitual default in payment of any tax levied by law, etc.

An order for ban/ suspension passed for a certain specified period shall be deemed to have been automatically revoked on expiry of that specified period and it will not be necessary to issue a specific formal order of revocation, except that an
order of uspension/ban passed on account of doubtful loyalty or security consideration shall continue to remain in force until it is specifically revoked.

An order of ban on grounds of conviction by Court of Law may be revoked if, in respect ofthe same facts, the accused has been wholly acquitted by a court of law.
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SECRECY
The CONTRACTOR shall not at any time during the pendency of the contract or there after disclose any information furnished to them by IREL or any drawings, designs, reportsand other d andi ion prepared by the Contractor for
this contract, withoutthe prior written approval of IREL except in so far as such disclosure is necessary for theperformance of the Contractor’s work and service hereunder.

LABOUR:

In respect of all labour directly or indirectly employed by the Contractor, Labour Rules, on the work, it shall be the bounden duty of the Contractor to abide by andto strictly comply with all labour legislations, as may be applicable, enacted by
theparliament or by the State Legislature and the rules/regulations framed thereunderby the Central or State Government or Local Authorities providing for the conditions of employment protection of health, Sanitary arrangements, wages,
provident fund, gratuity, welfare, and safety of workmen. These rules and statutoryobligations shall be deemed to be part of the Contract. Instructions issued by the Employer in this behalf from time to time shall be equally binding on the contractor
& the Contractor shall observe them stringently.

In the event of the Contractor failing to discharge his obligations imposed upon himby or under any statute as aforesaid, the employer shall be entitled to rescind theContract.t the sole risk and cost of the Contractor and/or recover from him the
amount of loss sustained by the Employer.

It is advisable for the Contractor to properly and fully acquaint himself with all the legislations as applicable to his workmen and the work under this contract or in connection herewith, so as to preclude the possibility of infringement and
noncompliance thereof and to make it easy for him to observe clause 69 without any deviation.

The Contractor shall maintain records, registers in respect of workers employed by him as required under various statutes and or prescribed by the Employer, shallissue attendance cards to each worker and shall produce the same for inspectionon
demand to the authorities under statutes or to the authorised representatives of the Employer.

All payments of whatever nature to be made by the Contractor to his workmen shall be made in the presence of an authorised representative of Employer and Employer's ive shall sign the i in token of having witnessed
the payment, as prescribed under law.

The first R.A. bill of the Contractor shall be released only after HRM (Welfare Section) gives clearance regarding compliance of all statutory provisions by the contractor. Final bill of the Contractor shall be cleared only when a clearance
certificate is issued by the Contractor from an authority declared for the purpose by the Employer, that the claims of workmen in respect of wages, workmen's compensation, statutory payments etc. have been paid by Contractor to hisworkmen
in full and subject to fulfilment of other conditions of Contract. Labour Rules etc.

The Contractor shall be entirely responsible for safe and good conduct of his employees during the period of his contract. The Contractor shall also ensure, thatno safety rules;/ instructions are violated by him or his workmen. The Contractor shall
w same for checking whenever called by Employer/ his representatives.

It shall be binding on the part of the Contractor to familiarise himself and be governed by all statutes such as Mines Act 1952, Rules and includi made if any, applicable for the work, Indian Electricity Act.
1910 and Indian Electricity Rules 1956 including amendments, if any. applicable for the work.

The Contractor shall provlde and ensure proper use of safe(y appliances by his workmen throughout the course of their employment.

TheC y undervariousLabour Laws, will among other things:
Arrange to provide cool and wholesome drinking water at appointed place/places near work site. The container of water shall be in hygienic condition.

Implement the Employees Provident Fund Scheme or Produce exemptioncertificate from Regional Provident Fund Commissioner if they are so exempted Otherwise, bills for the work will be released withholding 10% from such sums or as
decided by the Management from time to time till such time they implement the scheme or produce exemption certificate from the Regional Provident Fund Commissioner. The Contractors are further required to indemnify Employer against
any loss or damage, whatsoever, that may be suffered by Employer as a result of any claim. damage or penalties for any failure or non-compliance on their(C ‘s) part with the provisions of the aforesaid Act and Scheme framed
thereunder.

The Contractor shall arrange to get his workmen trained under Mines Vocational Rules-1966 at the Trammg Department of the Company and shall pay all statutoryallowances for such training to his workmen under training. The Contractor shall
ensure the proper use of safety by his workmen their emp

RETURNS OF LABOUR:

‘The Contractor shall if required by the Engineer deliver to the Engineer's representative or at his office a return in detail in such from and at such intervals as the Engineer may prescribe showing the numbers of the labour from time to time
employed by the contractor on the Site.

LABOUR LICENCE:

The Contractor shall have to obtain a licence from Asstt. Labour Commissioner (Licensing Authority) within 15 days from the award of the Contract under ContractLabour (Regulation and Abolition) Act. 1970 and shall have to comply with all the
provisions of the Act and Rules framed thereunder and shall ensure that no violations are pointed out by the Authorities under the Act.

The RA Bills of the contract shall not be released until the licence for the number of labour employed under Contract Labour(Regulation and Abolition)Act, 1970 hasbeen produced by the Contractor to the office of the employer. Whenever the
number is increased the Contractor shall arrange to get such changes incorporated in the licence.

TheC y ive of the Employer only, and obtain the required certificate regarding witnessing of payments.

WOMEN LABOUR:

‘The working hours of women labour employed by the Contractor/ tenderer shall conform i They: i 7, 6.00 AM and in no case employed during the night time.

EMPLOYMENT OF CHILDREN:

No child below the age of 18 years shall be employed. If children/young persons in the work premises are employed contravening the provision of the Factories Act, 1948 and rules framed thereunder, their agreement/ contract is liable to
ion and/or termination without any or notice.

ENTRY PASS:

All representatives and workers of Contractor shall possess the Entry Pass issued from the Security Deptt. and concerned Officer/ Engineer shall have the right to refuse the Entrypasses to any worker or representative of the Contractor without
assigning any reason. Permission to enter the Plant to any representative or worker of the Contractor may be suspended or withdrawn at any time by the Security Deptt. or concerned Officer/ Engineerwithout assigning any reason. The
Contractor(s) shall ensure that any gate pass issued to their workmen or representatives by authorities are not misused by the unauthorised persons for entry in the plant area/in specified area inside the plant

SAFE CUSTODY OF ENTRY PASS:

The Contractor shall be governed by the following provisions for enforcing safe custody and proper use of gate passes that may be issued to him for entry into the Plant area:

it shall amount breach of rules and regulations regarding entry into a prohibited place by Contractors in case any entry passes issued on their demand are found to be misused by any unauthorised person (s).

It shall also amount to breach of terms of the contract for which the employer reserves the right to terminate the contract at any stage at the risk and cost of the Contractor.

Final payment would be made to the Contractor only after all the passesissued bythe Security Deps are to the Security Dep for ion for which 'No Demand Certificate' should be obtained.

In case of passes lost/ not surrendered for any reason an amount as fixed shall belevied as penalty before final payments are cleared or as amended from time to time. No Dues Certificate will not be issued unless all the statutory payments to
contract labour including retrenchment benefits, gratuity etc. are paid and a copy of full and final payment Muster Roll duly witnessed by the nominee of employer issubmitted to Welfare Dept. by the contractor The Contractor may be debarred in
case he is found that he is not complying with the statutory provisions.

LIABILITY FOR ACCIDENTS AND DAMAGES:
The CONTRACTOR shall be responsible for loss or damage to the PLANT and provide new
successful completion of performance guarantee test run.

quipment and machineries in lieu of equi lost/ damaged beyondrepairs, free of cost until the PLANT is handed over after

Notwithstanding the provisions in the CONTRACT, the CONTRACTOR shall not be responsible for any loss or damage to the PLANT or any part thereof if and to the extent that such loss or damage is not covered by insurance coverage such as
War risk, providedthe same is general exclusion of the policy of the EAR insurance. War Risks shall mean any of the following events occurring within India: War, hostilities, warlike operations (whether a state of war be declared or not),
invasion, act of foreign enemy, civil war, rebellion, terrorism, , mutiny, ion of civil or military government, y, riot, civil ‘mine, bomb, shell, grenade or otherprojectile, missile, munitions or
explosive of war.

‘The CONTRACTOR shall indemnify the IREL in respect of all damage or injury to any person or to any property (other than property forming part of the Work) and against all actions, suits, claims, demands, costs, charges and expenses arising
in connection therewith which shall have been occasioned by the negligence of the CONTRACTOR or any SUB-CONTRACTOR, or by defective design (other than a design made, furnished orspecified by the IREL and which the CONTRACTOR
has disclaimed responsibility in writing within a reasonable time after receipt of the IREL's instructions), material or workmanship, any breach of the CONTRACTOR's obligations.

SAFETY CLAUSES:
Before commencement of the work, the Contractor will give an undertaking in writing thatthey would abide by the safety Rules and Regulations laid down by the organisation rigorously and any deviation from this would make them liable for
action.

SAFETY CLEARANCE:

Along with contract document and job fons from the i the Contractor will come to Safety & Training Deptt. where he will be further briefed and Contractor's Safety Management Policy will be explained. The
Contractor will notbe permitted to start the job without getting a written safety clearance from Safety & Training Deptt.

SHUTDOWNS

The contracting department would take necessary shutdowns wherever there are hazards of gases, electricity, moving machinery, ete. The Contractor shall ensure thatthe shutdowns/ clearance are taken before sending workers in such locations.
WORK AT HEIGHT

Wheneverwi ¢ uld obtai i these persons who will be required to work at height from Safety & Training Deptt.

INJURY TO WORKMEN

The Contractor after preliminary examination at PHC may take his injured workmen tohis own Doctor with a permission from the Doctor at PHC at his own risk giving an undertaking to that effect in writing to the Doctor. He will, however, have
to keep S&TDeptt. informed about the nature of the injury and the period for which the injured person is off duty on account of injury.

RESPONSIBILITY FOR ACCIDENTS
The Contractor shall be fully, responsible for accidents caused due to his or his agent'sor workmen's negligence or carelessness in regard to the observance of the safety requirements and shall be liable to pay compensation for injuries and delay work
dueto these accidents.

PRECAUTIONS & SUPERVISION:
The Contractor shall take all safety precautions and provide adequate supervision in order to do the job safely and without damage to equipment.

SAFETY CODE

The Contractors shall strictly follow the IREL Safety Code and also the instructions issued by the Safely & Training Depn from time to time. Before starting the work, theContractor shall meet the safety Officer and get himself familiar with the
safety measures to be taken during the execution of the job. The contractor shall d shallbeli in case of any accident.

OTHER ACTS RULES ETC.

Notwithstanding the above clauses, there is nothing in these conditions to exempt theContractor from the operations of any other Act or Rule in force in the Republic of India

FAILURE TO OBSERVE SAFETY RULES:
Failure to observe the safety rules will make the Contractor liable to penalty by way of work, fine and of contract.

SAFE USE OF VEHICLES:
It will be entirely the responsibility of the Contractor to ensure that the vehicles are notdriven with so high speed or in so reckless or rash manner as to cause accident or prove to be potential threat to the safety of the traffic. Where the speed limits
have been fixed, they will be strictly adhered to by the Contractor's drivers who will also adhere to slow and safe driving inside the Plant and Township Area. Failure to complywith the above may result in termination of the contract.

THEFT ETC.
Similarly, if a driver or any staff of the Contractor is caught in theft case or in any unauthorised movement of materials or in the activity which is punishable under the law or not authorised by the Plant, the Contractor will bear the full
responsibility for theloss and other consequences which may result to the Plant due to such illegal/ unauthorised acts besides the action to terminate the contract by the Plant.

COMPENSATION :
In case of accident or injury or damages caused by the Contractor's vehicle or staff toany person or property, the financial responsibility to compensate be borne solely by the Contractor and this amount may, at the discretion of the competent
authority of IREL, be recovered from the bills or Security or other deposits of the Contractor.

PRECAUTIONS FOR VEHICULAR TRAFFIC:

Suitable safety precautions must be taken by the Contractor for his vehicular traffic atthe level crossing/roads inside the Plant/ Township area. Contractors would be usingthose roads on their own risk and responsibility without any liability on
the part of IRELManagement.

INSURANCE:

GENERAL:
CCONTRACTOR shall at his own expense arrange, secure and maintain insurance with reputed insurance companies to the satisfaction of the EMPLOYER as follows:

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to protect the WORKS in progress fromtime to time and the interest of EMPLOYER against all risks as detailed

herein. The formand the limit of such insurance, as defined here in together with the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to maintain adequate
insurance coverage atall times duringthe period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failurein this regard shall not relieve him of any of his responsibilities and obligations under CONTRACT.
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Any loss or damage to th duringocean port/custom l land and port handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall be to the
account of CONTRACTOR.

CONTRACTOR shall be responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of
all insurance policiesand documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shallalsoinform the EMPLOYERat least 60(Sixty) days in advance regarding the expiry, cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be necessary well in time.

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be responsible for
obtaining requisitelicences, port clearances and other formalities relating to such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil
commotion, weather conditions, accidents ofall kinds, fire, war risk (durin; ly) etc. Thescope of 'r the entire value of supp plants and materials to be importedfrom time to time.

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, theEMPLOYER may from time to time, during the currency of the

CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF CONTRACT to the extent of reduced
remium amounts.

CONTRACTOR as far as possible shall cover insurance with Indian InsuranceCompanies, including marine Insurance during ocean transportation.

EMPLOYEES' STATE INSURANCE ACT:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the with all obligations imposed by the yees' State Insurance Act 1948 andthe CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless for any liability or penalty which may be imposed by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and
also from all claims, suits or proceeding that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State Government authority or
any political sub- division thereof.

‘The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, theDeclaration Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the
WORKprovided for or those covered by ESI from time to time under the Contract. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB- CONTRACTOR to remit to the State Bank of India,
Employee's State Insurance Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under the Act in respect of employees and payments and the
CONTRACTOR shall secure the agreementof the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making contributions or maintaining records shall be to the CONTRACTOR's or SUB-
CONTRACTOR's account.

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributionsas required by the ! State Insurance Act, 1948, have been
paid. This will be pending on the CONTRACTOR when the ESI Act s extended to the place of work.
WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be effected for all the CONTRACTOR's engaged in thepe a of this CONTRACT. If any of the work is

sublet, the CONTRACTOR shallrequire the SUB-CONTRACTOR to provide workman's compensation and employer'sliability insurance for Ihe latter's employees if such employees are not covered under the CONTRACTOR's
Insurance.

TRANSIT INSURANCE:

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE:
This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, di death
duringon or off the ‘site’ irrespective of the Emp p of such vehicles.

publicincludi LOYER'smen and prop s the use of motorvehicles

COMPREHENSIVE GENERAL LIABILITY INSURANCE:
This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or death of member of public or damage to property of othersdue toany actor omission on the part of the Contractor, his agents, his employees his

ontractor'sor ;.

Contractor roup Personal Accident i of injury, damage or any other risks in respect of his Engincers and other Supervisory staff who are not covered under Employees’ State Insurance Act.

The policy shall cover third party liability. The third party 1.ab|my shall cover the loss/ disablement of human life (person not belonging to the Contractor) and alsocover the risk of damage to others materials/ equipment/ properties during
erection and atsite. The value of third party liability for compensation for loss of human life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs perfull

disablement and Rs. 1 lakh per partial and shall cover such as may be awarded by Court by Law in India and coverfor damage to others’ equipment/ property as approved by the Purchaser. However,

third party risk shall be maximum to Rs. 10 (ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect of all his plant, equi d machinery, erectiontools & tackles and all other temporary attachments brought by him at site to execute the

work.

The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor ionalised ice at Project site.

Any such insurance requirements as are hereby established as the minimum policies and coverages which Contractor must secure and keep in force must be complied with, Contractor shall at all times be free to obtain additional or increased
coverages at Contractor’s sole expenses.

ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BYEMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which hemay be required under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain any other insurance
which may be required by the EMPLOYER.

General
In the event that terms and conditions stipulated in the General Conditions of C¢ i ity i inthe Contract, thelatter shall prevail.

LOSSES DUE TO NON-COMPLIANCE OF INSTRUCTIONS:
Losses or damages occurring to the EMPLOYER owing to the CONTRACTOR's failure toadhere to any of the instructions given by the EMPLOYER in ion with the ion shall be r ‘rable from the CONTRACTOR.

RECOVERY OF SUMS DUE:

All costs, damages or expenses which the EMPLOYER may have paid, for which under the CONTRACT CONTRACTOR is liable, may be recovered by the EMPLOYER (he is hereby irrevocably authorized to do so) from any money due to or
becoming due to the CONTRACTOR under this Contract or other Contracts and/or may be recovered by actionat law or otherwise. If the same due to the CONTRACTOR be not sufficient to recover therecoverable amount, the CONTRACTOR shall
pay to the EMPLOYER, on demand, the balance amount.

PAYMENTS, ETC. NOT TO AFFECT RIGHTS OF THE EMPLOYER:
No sum paid on account by the EMPLOYER nor any extension of the date for completiongranted by the EMPLOYER shall affect or prejudice the rights of the EMPLOYER againstthe CONTRACTOR or relieve the CONTRACTOR of his
obligation for the due fulfilment of the CONTRACT.

CUT-OFF DATES:
No claims or correspondence on this Contract shall be entertained by the EMPLOYER/C expiry of the py from thedate of final extension, if any).
PARAGRAPH HEADING:

The heading in th ons shall not affect the construction thereof.
RISK PURCHASE CLAUSE

After award of the contract, if the tenderer fails to execute the work as per tender or at any time repudiates the order, IREL (India) Limited has the right to forfeit and invoke the security deposit and execute the order from other agencies at the risk
and cost of the tenderer. The cost difference between the alternative arrangements and total contract value will be recovered from the tenderer along with other incidental charges. In case of execution of order through alternative sources and if
price is lower, no benefit on this account will be passed on to the tenderer.
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“ETHICS IN TENDERING & OTHER BUSINESS DEALINGS”

Dear Sir,

IREL (India) LIMITED, a Government of India undertaking under the administrative control of Department
of Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking and
other statutory agencies. The business is done in an ethical, rational & impartial manner with good

corporate governance.

In our endeavour to be more transparent in our dealings and to support our ideology all Vendors,
Customers and Business Partners are requested not to provide any gift and / or inducement to any of our
employees for securing / being granted favour in dealings with our Company. In assurance of your
commitment to the aforesaid, it will be highly appreciated if you fill up, sign and abide by the attached

undertakings.

Report of any gifts and / or inducements sought by any employee of the company should be immediately

reported to any one of the following:

Chairman & Managing Director
IREL (India) Limited

1207, V.S. Marg, Prabhadevi
Mumbai 400 028.

Ph: 022-24225778
E-mail:cmd@irel.co.in

Chief Vigilance Officer
IREL (India) Limited

1207, V.S. Marg, Prabhadevi
Mumbai 400 028.

Ph: 022-24221068
E-mail:cvo@co.gov.in

We assure you that complaints if any made by you on the subject will be kept confidential and fair
investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment

to the undertaking and its violation will have consequences as per prevailing rule of the Company.

Thanking you,

For IREL (India) Limited

Sd/-
Name V A Anil Kumar
Designation Chief Manager- Technical (Purchase)
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Annexure-V

UNDERTAKING TO BE SUBMITTED BY BIDDERS FOR ADOPTING ETHICAL PRACTICES

Date:
IREL (India) Limited
1207, V.S. Marg, Prabhadevi
Mumbai 400 028.
L/ W ettt am / are a Vendor / Customer of IREL(India)

Limited (now onwards to be referred as Company).

I/ We agree and undertake:

Not to provide any gift and / or inducement to any employee of the Company in connection with securing
/ being granted favour (s) in my / our dealings with the Corporate office of the company and / or its any

field units namely MK, Chavara, OSCOM, RED & IRERC.

To immediately report any gift and / or inducement sought by any employee of the Company granting
favour(s) to me / us in my / our dealings with the Company and / or its field units.
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Annexure - VI

EMD DECLARATION
I have furnished a sum of Rs. ......... /- (Rupees......c.ccceuviiiiiiiiiiiii. only) towards EMD vide
NEFT/RTGS/BG No............oeeenee dated..............ooo
Place: Signature of tenderer:
Full Address:

IREL Bank Details

Name of Bank State Bank of India, Udyogamandal Branch,
Udyogamandal

Account Type Current Account
Name of Account holder IREL(India) Limited
Account Number 57017844321
IFSC Code SBIN0070158
MICR Code 682002926

Details of payment to be uploaded as attachment during tender submission and the same shall be e-mailed
to: purchase-red@irel.co.in

Email should contain the following details

1) Name of the Company.

2) Your E-mail ID and Contact Details including full postal Address.
3) EMD Amount.

4) Transaction ID with details of bank and branch.
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Annexure - VII

TECHNICAL DEVIATION STATEMENT FORM

Tender No. / Date:

Name of Work:

The bidder has to quote as per technical specification and requirement of the bid. No deviation is

expected. However, in case of any deviation, the same has to be recorded clearly in the technical

deviation statement form.

The following are the particulars of deviations from the requirements of the Tender specifications.

CLAUSE DEVIATION REMARKS
(Including Justification)

Signature & Seal of the Tenderer

Dated:

Note:

a.

Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating ‘No deviations’. If not endorsed, it will be considered as “No deviation’.

The technical specifications furnished in the Tender document shall prevail over those of any other

document forming a part of our Tender, except only to the extent of deviations furnished in the
statement.
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Annexure - VIII

DECLARATION - NON-BLACKLISTING

(To be submitted by an Authorized Signatory on the company’s original letter head with signature and seal)
To,

CM -Technical (Purchase)

IREL (India) Limited

R E Division, Udyogamandal - 683 501
KERALA

Sir,

In response to the Bid Ref No.: dated 2023, I/ We hereby declare that
presently our agency has not been declared ineligible or black listed for corrupt & fraudulent practices
either indefinitely or for a particular period of time by any State Govt./ Central Govt./PSU/Government of

India Society on the date of bid submission.

If this declaration is found to be incorrect then without prejudice to any other action that may be taken, my/

our bid if any, to the extent accepted may be cancelled.

Thanking you,
Yours faithfully,
Name of the agency: -

Authorized Signatory: -
Seal of the Organization: -

Date:

Place:
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Annexure - IX

Annexure to Bid Form: Eligibility Declarations

Tender Document No.
Tender Title:

Bidder’s Name:

Bidder’s Reference No. Date:

Restrictions on procurement from Bidders from a country or countries, or a class of countries under
Rule 144 (xi) of the General financial Rules 2017.

“I/We have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India: and solemnly certify that we are not from such a country or, if from
such a country, has been registered with the Competent Authority. I hereby certify that this bidder
fulfills all requirements in this regard and is eligible to be considered.

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
also undertake to advise any future changes to the above details. We understood that any wrong or
misleading self-declaration by us would be violation of Code of integrity and would attract penalties as
mentioned in this tender document, including debarment.

(Signature of the Bidder, with Official Seal)
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1. NAME

2. ADDRESS

CONTRACTOR ENROLMENT/ REGISTRATION FORM

3. E-MAIL/ MOBILE

4. INSURANCE DETAILS

Annexure - X

ESI No. Name of Policy No. Valid Type of Policy No. of
Insurance persons
Company covered
5. LABOUR LICENSE DETAILS:
Labour License No. Address of Licensing | License Issuance Date of Maximum No. of
Office Authority Expiry Lamoure’s as per

License

Signature and seal of contractor

SIGNATURE OF CONTRACTOR
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Annexure - XI

VENDOR UP-DATION DETAILS

SI #

Organisation Details

Name

Address Type
(Sales office address / Office Address / warehouse Address /
Factory Address)

Building /House Number

Area/Street Name

City

State

Pin Code

Contact Details

Ph No:

Mobile
No.

Email:

Vendor Type ( Domestic / Import)

Ownership Information (Private Limited Company/ One Person
Company/ Limited Liability Partnership/ Partnership Firm /
Proprietorship/ Co-Operative Society/ Trust/ Others).

Whether Approved By Any Central Government/State
Government/ Public Sector Undertakings /Reputed Private
Organisations for similar items, for which registration is sought.

PA .
N No Copy of the same may be attached.

GSTIN ID

Audited copies of P&L for the last three FY

O [0 [N

Valid MSE Udyam registration certificate, if any.

Yes

MSE ownership details.

11

ISO Certification if any

12

Registered in GEM Portal

Yes

13

MSE to confirm if they are registered from TReDs platform

Yes

14

Whether supplier/Service Provider is a Start-Up Enterprise. If yes
provide the details.

15

Whether she Company is under Litigation/ Arbitration cases during
last 5 years?

Yes

16

Whether company has been delisted/debarred from business with
any PSU in India, and the reasons thereof?

Yes

17

Bank Details

Name of bank:

Name of Bank Branch:

City/Place:

Account Number:

Account Type:

IFSC Code:

MICR Code:

Swift Code

Self-attested or Bank attested Bank details on Company
letterhead or cancelled cheque

Signature and seal of contractor
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Annexure - XII

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD)

(To be issued by approved Scheduled Banks)

In accordance with Notice Inviting Tender (NIT) No. Dated for the work of
(herein after referred to as “the said Works”) for Rs. (Rupees
only), under RED unit of M/s IREL(India) Limited, a company incorporated under Indian

Companies Act, having its registered office at Plot No.1207, ECIL building, Opp. to Siddhivinayak Temple,
Veer Savarkar Marg, Prabhadevi, Mumbai-400028, India (herein after referred to as IREL (India) Limited,

M/s Address [Herein after referred to as Contractor (s)]
wish /wishes to participate in the said tender and a Bank Guarantee for the sum of Rs. (in
words) valid for a period of days (in words) is required to be submitted by the Bidder towards
the Bid Security.

We the Bank (hereinafter called the said Bank) do hereby undertake to pay
to IREL (India) Limited, the sum of Rs. (Rupees only) by reason of the said

tenderer’s failure to enter into an agreement of contract on intimation of acceptance of his tender and/or to
commence the contract works and/or failure to deposit the security deposit within the stipulated period as
per the terms and conditions relating to and/or governing the contract and/or specified in the Notice
Inviting Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. We also agree that notwithstanding any
dispute or difference or any litigation in respect of or arising from the said contract and/or the acceptance of
the tender of the tenderer afore stated by IREL (India) Limited including the question as to the tenability of
the claim of the IREL (India) Limited for forfeiting the Earnest Money being the Bank Guarantee herein, we
shall forthwith pay the said amount to IREL(India) Limited on demand being made as aforesaid.

We Bank further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for entering into an Agreement of contract and that it shall
continue to be enforceable till all the dues of the IREL(India) Limited under the terms and conditions of the
NIT for the work have been fully paid and its claims satisfied or discharged or till IREL(India) Limited
certifies, that the terms and conditions of the NIT have been fully and properly carried out by the said
tenderer and accordingly discharges the guarantee.

We Bank further agree with the IREL(India) Limited that the IREL(India) Limited
shall have the fullest liberty without our consent and without affecting in any manner our obligations

hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions governing the
contract or to extend the time of validity of the offer from the said tenderer from time to time or to postpone
for any time or from time to time any of the powers exercisable by the IREL against the said tenderer and to
forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability
hereunder by reason of any such variation, or extension being granted to the said tenderer or for any
forbearance, act or omission on the part of the IREL(India) Limited or any indulgence by the IREL(India)
Limited to the said tenderer or by any such matter or thing whatsoever which under the law relating to
surety/ guarantee would but for this provision have effect of so relieving us.

We Bank do hereby further agree that any change in the Constitution of the said
tenderer or the Bank will not affect the validity of this guarantee.
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We Bank lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the IREL (India) Limited in writing.

Dated the day of 20--

Bank

(Signature with name in Block letters with designation, Attorney as per power of Attorney No. dt.
— )

Bank’s Common seal
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